
INSTRUCTIONS 
 
ABOUT IDOT PROPOSALS: All proposals are potential bidding proposals.  Each proposal contains all 
certifications and affidavits, a proposal signature sheet and a proposal bid bond. 

 
PREQUALIFICATION 

Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the 
properly completed pre-qualification forms to the Bureau of Construction no later than 4:30 p.m. prevailing 
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time 
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or 
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective 
through the date of letting. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from 
IDOT’s Central Bureau of Construction. This does not apply to Small Business Set-Asides. 
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors wanting to bid on items included in a particular letting must submit the properly completed 
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of 
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the 
letting date. This does not apply to Small Business Set-Asides. 

 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder 
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124) he/she must indicate at that 
time which items are being requested For Bidding purposes.  Only those items requested For Bidding 
will be analyzed.  After the request has been analyzed, the bidder will be issued an Authorization to 
Bid or Not for Bid Report, approved by the Central Bureau of Construction that indicates which items 
have been approved For Bidding.  If Authorization to Bid cannot be approved, the Authorization to 
Bid or Not for Bid Report will indicate the reason for denial. 
 
ABOUT AUTHORIZATION TO BID:  Firms that have not received an Authorization to Bid or Not For Bid 
Report within a reasonable time of complete and correct original document submittal should contact the 
department as to the status.  Firms unsure as to authorization status should call the Prequalification 
Section of the Bureau of Construction at the number listed at the end of these instructions.  These 
documents must be received three days before the letting date.   

 
ADDENDA AND REVISIONS: It is the bidder’s responsibility to determine which, if any, addenda or 
revisions pertain to any project they may be bidding.  Failure to incorporate all relevant addenda or 
revisions may cause the bid to be declared unacceptable. 
 
Each addendum or revision will be included with the Electronic Plans and Proposals.  Addenda and 
revisions will also be placed on the Addendum/Revision Checklist and each subscription service 
subscriber will be notified by e-mail of each addendum and revision issued.   
 
The Internet is the Department’s primary way of doing business.  The subscription server e-mails are an 
added courtesy the Department provides.  It is suggested that bidders check IDOT’s website at 
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.     
 

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES. 
 
Addenda questions may be directed to the Plans and Contracts Office at (217)782-7806 or 
D&Econtracts@dot.il.gov    
 
Technical questions about downloading these files may be directed to Tim Garman at (217)524-1642 or 
Timothy.Garman@illinois.gov. 

  



BID SUBMITTAL GUIDELINES AND CHECKLIST 
In an effort to eliminate confusion and standardize the bid submission process the Contracts Office has 
created the following guidelines and checklist for submitting bids.  
 
This information has been compiled from questions received from contractors and from inconsistencies noted 
on submitted bids.  If you have additional questions please refer to the contact information listed below. 
 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bid proposals in person to ensure they 
arrive at the proper location prior to the time specified for the receipt of bids.  Any proposals received at the 
place of letting after the time specified will not be read. 
 
STANDARD GUIDELINES FOR SUBMITTING BIDS  

• All pages should be single sided. 
• Use the Cover Page that is provided in the Bid Proposal (posted on the IDOT Web Site) as the first 

page of your submitted bid.  This page has the Item number in the upper left-hand corner and lines 
provided for your company name and address in the upper right-hand corner. 

• Do not use report covers, presentation folders or special bindings and do not staple multiple times on 
left side like a book.  Use only 1 staple in the upper left hand corner.  Make sure all elements of your 
bid are stapled together including the bid bond or guaranty check (if required). 

• Do not include any certificates of eligibility, your authorization to bid, Addendum Letters or affidavit of 
availability. 

• Do not include the Subcontractor Documentation with your bid (pages i – iii and pages a – g).  This 
documentation is required only after you are awarded the contract.  

• Use the envelope cover sheet (provided with the proposal) as the cover for the proposal envelope. 
• Do not rely on overnight services to deliver your proposal prior to 10 AM on letting day.  It will not be 

read if it is delivered after 10 AM. 
• Do not submit your Substance Abuse Prevention Program (SAPP) with your bid.  If you are awarded 

the contract this form is to be submitted to the district engineer at the pre-construction conference. 
 
Use the following checklist to ensure completeness and the correct order in assembling your bid 
 
 

 Cover page followed by the Pay Items.  If you are using special software or CBID to generate your 
schedule of prices, do not include the blank schedule of prices.  
 

 Page 4 (Item 9) – Check “YES” if you will use a subcontractor(s).  Include the subcontractor(s) name, 
address and the dollar amount (if over $25,000).  If you will use subcontractor(s) but are uncertain who or the 
dollar amount; check “YES” but leave the lines blank.  
 

 After page 4, Insert your Cost Adjustments for Steel, Bituminous and Fuel (if applicable), and your State 
Board of Elections certificate of registration. 
 

 Page 10 (Paragraph J) – Check “YES” or “NO” whether your company has any business in Iran. 
 

 Page 10 (Paragraph K) – List the Union Local Name and number or certified training programs that you 
have in place.  Do not include certificates with your bid.  Keep the certificates in your office in case they are 
requested by IDOT. 
 

 Page 11 (Paragraph L) - Insert a copy of your State Board of Elections certificate of registration after 
page 4 of the bid proposal.  Only include the page that has the date stamp on it. Do not include any other 
certificates or forms showing that you are an Illinois business. 
 

 Page 11 (Paragraph M) – Indicate if your company has hired a lobbyist in connection with the job for 
which you are submitting the bid proposal. 
 

 Page 12 (Paragraph C) – This is a work sheet to determine if a completed Form A is required.  It is not 
part of the form and you do not need to make copies for each Form A that is filled out. 
 



 Pages 14-17 (Form A) – One Form A (4 pages) is required for each applicable person in your company.  
Copies of the Forms can be used and only need to be changed when the financial information changes.  The 
certification signature and date must be original for each letting.  Do not staple the forms together.  
 
If you answered “NO” to all of the questions in Paragraph C (page 12), complete the first section (page 14) 
with your company information and then sign and date the Not Applicable statement on page 17. 
 

 Page 18 (Form B) - If you check “YES” to having other current or pending contracts it is acceptable to use 
the phrase, “See Affidavit of Availability on file”. 
 

 Page 20 (Workforce Projection) – Be sure to include the Duration of the Project.  It is acceptable to use 
the phrase “Per Contract Specifications”. 
 

 Bid Bond – Submit your bid bond using the current Bid Bond Form provided in the proposal package.  
The Power of Attorney page should be stapled to the Bid Bond.  If you are using an electronic bond, include 
your bid bond number on the form and attach the Proof of Insurance printed from the Surety 2000 Web Site. 
 

 Disadvantaged Business Utilization Plan and/or Good Faith Effort – The last item in your bid should 
be the DBE Utilization Plan (SBE 2026), DBE Participation Statement (SBE 2025) and supporting paperwork.  
If you have documentation for a Good Faith Effort, it should follow the SBE Forms. 
 
 
 
 
 
 
The Bid Letting is now available in streaming Audio/Video from the IDOT Web Site.  A link to the stream 
will be placed on the main page of the current letting on the day of the Letting.  The stream will not begin until 
10 AM. The actual reading of the bids does not begin until approximately 10:20 AM.  
 
Following the Letting, the As-Read Tabulation of Bids will be posted by the end of the day.  You will find the 
link on the main page of the current letting. 
 
 
 
 
QUESTIONS: pre-letting up to execution of the contract 
 
Contractor/Subcontractor pre-qualification -------------------------------------------------------------- 217-782-3413 
Small Business, Disadvantaged Business Enterprise (DBE) --------------------------------------- 217-785-4611 
Contracts, Bids, Letting process or Internet downloads ---------------------------------------------- 217-785-0230 
Estimates Unit -------------------------------------------------------------------------------------------------- 217-785-3483 
 
 
QUESTIONS: following contract execution 
 
Including Subcontractor documentation, payments --------------------------------------------------- 217-782-3413 
Railroad Insurance -------------------------------------------------------------------------------------------- 217-785-0275 
 



 RETURN WITH BID 
Proposal Submitted By 

Name 

Address 

City 

  

 Letting January 20, 2012 
 
  NOTICE TO PROSPECTIVE BIDDERS 
  This proposal can be used for bidding purposes by only 
  those companies that request and receive written 
  AUTHORIZATION TO BID from IDOT’s Central Bureau 
  of Construction.  This does not apply to Small Business  
  Set-Asides. 
  BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL 

Notice to Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 
 

    Contract No. 64C29 
  WINNEBAGO County 
  Section (X2-1)R 
  Route FAI 90 
  Project ACNHI-090-1(032)000 
  District 2 Construction Funds 

 
 

 

PLEASE MARK THE APPROPRIATE BOX BELOW: 
 

  
  

  A Bid Bond is included. 
 

 

  Prepared by 
  A Cashier’s Check or a Certified Check is included F 

  Checked by 
                             (Printed by authority of the State of Illinois) 

115 
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RETURN WITH BID 
 

 
PROPOSAL 

 
 
TO THE DEPARTMENT OF TRANSPORTATION 
 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 

Taxpayer Identification Number (Mandatory)  _______________________________________  
 
for the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 
  Contract No. 64C29 
  WINNEBAGO County 
  Section (X2-1)R 
  Project ACNHI-090-1(032)000 
  Route FAI 90 
  District 2 Construction Funds 
 
2.54 miles of roadway and bridge reconstruction on I-90 consisting of additional lanes, new structure  
over Dry Run Creek, two-cell box culvert and reconstruction of on/off ramps at Rockton Road from  
Wisconsin/Illinois State Line to Rockton Road. 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation. This proposal will become part of the contract and the terms and conditions 
contained in the contract documents shall govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 12/2005) 
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RETURN WITH BID 
 
3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully 

examined the proposal, plans, specifications, addenda form of contract and contract bond, and special provisions, and that he/she 
has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions 
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives 
all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and 
present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned further 
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her 
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of 
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 
 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000 .................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000 .................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000 .................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000 .................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000 .................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000 .................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000 ...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000 .................. $800,000 
$1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000 .................. $900,000 
$1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000 ............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is 
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is 
the awarding authority. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as 
also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become 
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the 
undersigned. 
 
 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal, 
state below where it may be found. 
 
The proposal guaranty check will be found in the proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 
 
 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
12/21/2011

64C29
State Job # - C-92-156-10
PPS NBR - 2-97290-0200 Project Number Route
County Name - WINNEBAGO- - ACNHI-0901/032/000 FAI 90
Code - 201 -  - 
District - 2 -  - 
Section Number - (X2-1)R 381

380
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

A2C050G5 T-QUER BICL SWO CG 5G EACH 10.000

A2C056G5 T-QUERC MACR    CG 5G EACH 15.000

A2005814 T-PLATANUS OCC  1-3/4 EACH 10.000

B2005413 T-PRUN VR SH TF 1-3/4 EACH 10.000

JI440010 CONC MED BAR BASE REM FOOT 374.000

JI481070 AGG SHLDR SPEC TYPE C TON 213.000

JI481110 AGG SHLDR FLT FAB TB TON 313.000

JI551010 SLOT DRAIN REM FOOT 200.000

JI606050 CONC GUTTER SPL FOOT 15.000

JI637013 CONC BARRIER BASE VH FOOT 374.000

JI637014 CONC BAR BASE DF VH FOOT 374.000

JS280200 FILTER FAB INLET PROT EACH 2.000

JS733090 OHSS SPAN ALUM  90 FOOT 90.000

JS733105 OHSS SPAN ALUM 105 FOOT 105.000

JS733210 BR C MOUNT SIGN SUP EACH 54.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
12/21/2011

64C29
State Job # - C-92-156-10
PPS NBR - 2-97290-0200 Project Number Route
County Name - WINNEBAGO- - ACNHI-0901/032/000 FAI 90
Code - 201 -  - 
District - 2 -  - 
Section Number - (X2-1)R 381

380
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

JS734A10 FDN OSS - SPAN TYPE CU YD 95.400

JS814001 HANDHOLE TOLLWAY EACH 1.000

JS816034 UD 2#8#8G XLPUSE 2CNC FOOT 762.000

JS816035 UD 4#2#8G XLPUSE 2CNC FOOT 387.000

JS819001 TR & BKFIL F ELECT WK FOOT 1,020.000

JS821003 TEMP LUM SV HM   400W EACH 4.000

JS823001 SIGN STRUCT WIRE OVHS EACH 2.000

JS823003 SIGN STRUC WIRE BR MT EACH 1.000

JS830027 TEMP WD POLE 50 CL 4 EACH 7.000

JS842080 REM EX LT UNIT SALV EACH 3.000

JS842105 POLE FDN REMOVED EACH 2.000

JS846001 MAINTAIN LIGHT SYS L SUM 1.000

JT120330 TEMP SLOT DRAIN12 FOOT 200.000

JT135061 REAIM RTMS UNITS L SUM 1.000

JT720120 SIGN INSTALL TYPE 3 SQ FT 1,598.000
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64C29
State Job # - C-92-156-10
PPS NBR - 2-97290-0200 Project Number Route
County Name - WINNEBAGO- - ACNHI-0901/032/000 FAI 90
Code - 201 -  - 
District - 2 -  - 
Section Number - (X2-1)R 381

380
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

JT726020 MILE MARKER ASSY BWM EACH 26.000

JT726050 MILE MARKER INSTALL SQ FT 339.000

JT736001 REM OH SIN STR & FDN EACH 2.000

JT780300 MULTI-POLY PM LINE  4 FOOT 7,693.000

JT780310 MULTI-POLY PM LINE  6 FOOT 7,376.000

JT783005 WATERBLAS PM RM V/REC SQ FT 15,370.000

JT821015 REM & REINS SIGN LUM EACH 15.000

X0322352 SEEDING MOBILIZATION EACH 13.000

X0323388 TRAFFIC COUNTER EACH 1.000

X0323833 DYNAMIC MESSAGE SIGN EACH 1.000

X0324102 EM VEH SIGNL CONT SYS EACH 2.000

X0325734 SLOTTED DRAIN REMOVAL FOOT 522.000

X0326882 VIDEO CAMERA DET SYS EACH 2.000

X2070304 POROUS GRAN EMB SPEC CU YD 393.000

X4211080 WF BM TERM JT COM SPL EACH 2.000
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State Job # - C-92-156-10
PPS NBR - 2-97290-0200 Project Number Route
County Name - WINNEBAGO- - ACNHI-0901/032/000 FAI 90
Code - 201 -  - 
District - 2 -  - 
Section Number - (X2-1)R 381

380
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X4400100 PCC SURF REM VAR DP SQ YD 1,579.000

X4400110 TEMP PAVT REMOVAL SQ YD 68,860.000

X4400600 END SECTIONS REMOVED EACH 4.000

X4401198 HMA SURF REM VAR DP SQ YD 1,689.000

X4402800 ISLAND PAVEMENT REM SQ YD 4.000

X4402805 ISLAND REMOVAL SQ FT 650.000

X5000015 REM & REIN PIPE CULV FOOT 30.000

X5510100 STORM SEWER REMOVAL FOOT 480.000

X6015000 REM CONC HDWL P DRNS EACH 52.000

X6020190 DR STR T4 SP 2T20F&G EACH 8.000

X6024875 TEMPORARY INLET EACH 3.000

X6050700 REMOVE INLET BOX EACH 9.000

X6063401 COMB CC&G TM4.12 FOOT 564.000

X6064201 COMB CC&G TM4.06 FOOT 48.000

X6350120 DELINEATOR REMOVAL EACH 216.000
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380
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X6380205 TEMP MOD GLARE SCREEN FOOT 3,000.000

X7010212 TC-PROT 701416 SPL EACH 4.000

X7040650 REM TEMP CONC BARRIER FOOT 563.000

X7240195 REM EX SIGN PANEL EACH 16.000

X7800605 URETHANE PM LT-SY SQ FT 242.700

X7800610 URETH PAVT MK LINE  4 FOOT 81,383.000

X7800630 URETH PAVT MK LINE  6 FOOT 14,568.000

X7800640 URETH PAVT MK LINE  8 FOOT 15,449.000

X7800650 URETH PAVT MK LINE 12 FOOT 3,799.000

X7800680 URETH PAVT MK LINE 24 FOOT 216.000

X7830068 GRV RCSD PVT LT N SYM SQ FT 110.500

X7830070 GRV RCSD PVT MRKG   5 FOOT 67,259.000

X7830074 GRV RCSD PVT MRKG   7 FOOT 12,940.000

X7830076 GRV RCSD PVT MRKG   9 FOOT 12,470.000

X7830078 GRV RCSD PVT MRKG  13 FOOT 3,303.000
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380
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X7830090 GRV RCSD PVT MRKG  25 FOOT 143.000

X8410151 TEMP LT SYSTEM  LOC 1 L SUM 1.000

X8410152 TEMP LT SYSTEM  LOC 2 L SUM 1.000

X8410153 TEMP LT SYSTEM  LOC 3 L SUM 1.000

X8410154 TEMP LT SYSTEM  LOC 4 L SUM 1.000

X8410155 TEMP LT SYSTEM  LOC 5 L SUM 1.000

X8950130 MOD EX LTG CONTROLLER EACH 1.000

Z0000500 ADJ EX HANDHOLE EACH 1.000

Z0004552 APPROACH SLAB REM SQ YD 649.000

Z0005400 BREAKER-RUN CR STONE TON 1,133.200

Z0013798 CONSTRUCTION LAYOUT L SUM 1.000

Z0014800 CULVERT TO BE CLEANED FOOT 1,413.000

Z0023500 FILL EXIST CULVERTS CU YD 17.000

Z0026407 TEMP SHT PILING SQ FT 2,100.000

Z0029999 IMPACT ATTENUATOR REM EACH 7.000
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State Job # - C-92-156-10
PPS NBR - 2-97290-0200 Project Number Route
County Name - WINNEBAGO- - ACNHI-0901/032/000 FAI 90
Code - 201 -  - 
District - 2 -  - 
Section Number - (X2-1)R 381

380
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

Z0030250 IMP ATTN TEMP NRD TL3 EACH 6.000

Z0030260 IMP ATTN TEMP FRN TL3 EACH 4.000

Z0030330 IMP ATTN REL FRD  TL3 EACH 7.000

Z0030350 IMP ATTN REL NRD  TL3 EACH 5.000

Z0046304 P UNDR FOR STRUCT  4 FOOT 462.000

Z0056220 SAND MOD IMP ATT REM EACH 1.000

Z0062002 SAW CUTTING (FD) FOOT 14,047.000

Z0062456 TEMP PAVEMENT SQ YD 73,090.000

Z0073500 TEMP SUPPORT SYSTEM L SUM 1.000

Z0076600 TRAINEES HOUR 2,000.000 0.800 1,600.000

20100110 TREE REMOV 6-15 UNIT 113.000

20100210 TREE REMOV OVER 15 UNIT 219.000

20100500 TREE REMOV ACRES ACRE 0.250

20200100 EARTH EXCAVATION CU YD 134,615.000

20201200 REM & DISP UNS MATL CU YD 10,407.000
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380
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

20300100 CHANNEL EXCAVATION CU YD 2,252.000

20400800 FURNISHED EXCAVATION CU YD 5,943.000

20700110 POROUS GRAN EMBANK TON 183.000

20800150 TRENCH BACKFILL CU YD 1,062.000

21101615 TOPSOIL F & P  4 SQ YD 12,823.000

25000210 SEEDING CL  2A ACRE 31.000

25000310 SEEDING CL  4 ACRE 4.000

25000400 NITROGEN FERT NUTR POUND 2,579.000

25000500 PHOSPHORUS FERT NUTR POUND 2,579.000

25000600 POTASSIUM FERT NUTR POUND 2,579.000

25000750 MOWING ACRE 44.000

25100115 MULCH METHOD 2 ACRE 27.500

25100630 EROSION CONTR BLANKET SQ YD 30,841.000

25100900 TURF REINF MAT SQ YD 2,534.000

28000250 TEMP EROS CONTR SEED POUND 25,600.000
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380
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

28000305 TEMP DITCH CHECKS FOOT 1,967.000

28000400 PERIMETER EROS BAR FOOT 35,202.000

28000500 INLET & PIPE PROTECT EACH 72.000

28001000 AGGREGATE - EROS CONT TON 67.000

28100105 STONE RIPRAP CL A3 SQ YD 40.000

28100109 STONE RIPRAP CL A5 SQ YD 2,879.000

28200200 FILTER FABRIC SQ YD 3,072.000

31100100 SUB GRAN MAT A TON 403.000

31100910 SUB GRAN MAT A 12 SQ YD 175,958.000

31100935 SUB GRAN MAT A 18 SQ YD 13,862.000

31100950 SUB GRAN MAT A 21 SQ YD 2,543.000

31100965 SUB GRAN MAT A 24 SQ YD 11,281.000

31200100 STAB SUBBASE 4 SQ YD 11,218.000

31200500 STAB SUBBASE HMA    4 SQ YD 192,491.000

35101400 AGG BASE CSE B TON 1,824.000
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35600700 HMA BC WID  6 SQ YD 613.000

40600200 BIT MATLS PR CT TON 13.000

40600300 AGG PR CT TON 6.000

40600645 LEV BIND MM N90 TON 614.000

40600982 HMA SURF REM BUTT JT SQ YD 134.000

40600985 PCC SURF REM BUTT JT SQ YD 241.000

40603090 HMA BC IL-19.0  N90 TON 130.000

40603310 HMA SC "C"   N50 TON 733.000

40603340 HMA SC "D"   N70 TON 253.000

40603345 HMA SC "D"   N90 TON 1,445.000

42000316 PCC PVT  8 3/4 JOINTD SQ YD 224.000

42000416 PCC PVT  9 3/4 JOINTD SQ YD 8,267.000

42000501 PCC PVT 10    JOINTED SQ YD 1,790.000

42000541 PCC PVT 12    JOINTED SQ YD 153.000

42001420 BR APPR PVT CON (PCC) SQ YD 3,065.000
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42100355 CONT R PCC PVT 12 3/4 SQ YD 117,258.000

42100615 PAVT REINFORCEMENT SQ YD 117,258.000

42101300 PROTECTIVE COAT SQ YD 120,549.000

44000100 PAVEMENT REM SQ YD 147,996.000

44000155 HMA SURF REM    1 1/2 SQ YD 1,609.000

44000500 COMB CURB GUTTER REM FOOT 591.000

44003100 MEDIAN REMOVAL SQ FT 2,544.000

44004000 PAVED DITCH REMOVAL FOOT 225.000

44004250 PAVED SHLD REMOVAL SQ YD 8,940.000

44213204 TIE BARS    3/4 EACH 56,096.000

48100100 AGGREGATE SHLDS A TON 614.000

48101200 AGGREGATE SHLDS B TON 808.000

48102100 AGG WEDGE SHLD TYPE B TON 243.000

48203029 HMA SHOULDERS   8 SQ YD 1,197.000

48300100 PCC SHOULDERS  6 SQ YD 1,160.000
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48300415 PCC SHOULDERS  9 3/4 SQ YD 5,103.000

48300500 PCC SHOULDERS 10 SQ YD 1,422.000

48300715 PCC SHOULDERS 12 3/4 SQ YD 60,889.000

48301000 PROTECTIVE COAT SQ YD 64,184.000

50100100 REM EXIST STRUCT EACH 3.000

50104400 CONC HDWL REM EACH 8.000

50105220 PIPE CULVERT REMOV FOOT 2,418.000

50200100 STRUCTURE EXCAVATION CU YD 360.000

50200450 REM/DISP UNS MATL-STR CU YD 714.500

50300225 CONC STRUCT CU YD 491.000

50300255 CONC SUP-STR CU YD 1,111.800

50300260 BR DECK GROOVING SQ YD 2,159.000

50300280 CONCRETE ENCASEMENT CU YD 25.600

50300300 PROTECTIVE COAT SQ YD 2,446.000

50500105 F & E STRUCT STEEL L SUM 1.000
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50500505 STUD SHEAR CONNECTORS EACH 12,597.000

50800105 REINFORCEMENT BARS POUND 17,960.000

50800205 REINF BARS, EPOXY CTD POUND 349,575.000

50800515 BAR SPLICERS EACH 282.000

51200958 FUR M S PILE 14X0.250 FOOT 6,490.000

51202305 DRIVING PILES FOOT 6,490.000

51203200 TEST PILE MET SHELLS EACH 4.000

51500100 NAME PLATES EACH 3.000

52100520 ANCHOR BOLTS    1 EACH 136.000

54001001 BOX CUL END SEC  C1 EACH 2.000

54010804 PCBC   8X4 FOOT 352.000

542A0235 P CUL CL A 1    30 FOOT 47.000

542A1069 P CUL CL A 2    24 FOOT 145.000

542A1093 P CUL CL A 2    48 FOOT 91.000

542A5491 P CUL CL A 1 EQRS  36 FOOT 108.000
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5421A018 P CUL CL A 1  18 TEMP FOOT 599.000

5421D024 P CUL CL D 1  24 TEMP FOOT 25.000

54213663 PRC FLAR END SEC 18 EACH 32.000

54213669 PRC FLAR END SEC 24 EACH 4.000

54213693 PRC FLAR END SEC 48 EACH 2.000

54214503 PRC FL END S EQ RS 18 EACH 8.000

54214509 PRC FL END S EQ RS 24 EACH 1.000

54214941 PRCF END S AR EQRS 36 EACH 2.000

54215424 CIP RC END SEC    24 EACH 2.000

54215547 MET END SEC 12 EACH 2.000

5422A018 P CUL CL A 2  18 TEMP FOOT 193.000

5422A024 P CUL CL A 2  24 TEMP FOOT 88.000

5422A036 P CUL CL A 2  36 TEMP FOOT 84.000

5423A018 P CUL CL A 3  18 TEMP FOOT 126.000

54248160 GRT-C FL END S EQV 36 EACH 2.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 15
12/21/2011

64C29
State Job # - C-92-156-10
PPS NBR - 2-97290-0200 Project Number Route
County Name - WINNEBAGO- - ACNHI-0901/032/000 FAI 90
Code - 201 -  - 
District - 2 -  - 
Section Number - (X2-1)R 381

380
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

550A0070 STORM SEW CL A 1  15 FOOT 400.000

550A0090 STORM SEW CL A 1  18 FOOT 606.000

550A0120 STORM SEW CL A 1  24 FOOT 265.000

550A0340 STORM SEW CL A 2  12 FOOT 243.000

550A0360 STORM SEW CL A 2  15 FOOT 516.000

550A0380 STORM SEW CL A 2  18 FOOT 2,616.000

550A0410 STORM SEW CL A 2  24 FOOT 823.000

550A0680 STORM SEW CL A 3  18 FOOT 100.000

550A4000 SS CL A 1 EQRS  18 FOOT 792.000

550A4100 SS CL A 1 EQRS  24 FOOT 308.000

59100100 GEOCOMPOSITE WALL DR SQ YD 225.000

60100060 CONC HDWL FOR P DRAIN EACH 71.000

60100945 PIPE DRAINS  12 FOOT 71.000

60107600 PIPE UNDERDRAINS  4 FOOT 38,688.000

60107700 PIPE UNDERDRAINS  6 FOOT 9,602.000
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60108100 PIPE UNDERDRAIN  4 SP FOOT 175.000

60218400 MAN TA 4 DIA T1F CL EACH 2.000

60221100 MAN TA 5 DIA T1F CL EACH 1.000

60270050 DR STR T4 W/2 T20F&G EACH 47.000

60270055 DR STR T5 W/2 T22F&G EACH 3.000

60300105 FR & GRATES ADJUST EACH 3.000

60500040 REMOV MANHOLES EACH 2.000

60500050 REMOV CATCH BAS EACH 1.000

60600605 CONC CURB TB FOOT 20.000

60603500 COMB CC&G TB6.06 FOOT 60.000

60605000 COMB CC&G TB6.24 FOOT 153.000

60609800 COMB CC&G TM6.18 FOOT 527.000

60618300 CONC MEDIAN SURF 4 SQ FT 5,232.000

60624600 CORRUGATED MED SQ FT 702.000

60625600 ISLAND PAVEMENT  6 SQ YD 13.000
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60900515 CONC THRUST BLOCKS EACH 2.000

61000115 TY E INLET BOX 610001 EACH 1.000

61000225 TY F INLET BOX 610001 EACH 1.000

61100500 EXPLOR TRENCH 52 FOOT 100.000

61133100 FLD TILE JUN VAULT 2D EACH 2.000

61140000 STORM SEWER SPEC   8 FOOT 100.000

61140100 STORM SEWER SPEC  10 FOOT 100.000

61140200 STORM SEWER SPEC  12 FOOT 100.000

63000001 SPBGR TY A  6FT POSTS FOOT 1,537.500

63100070 TRAF BAR TERM T5 EACH 2.000

63100085 TRAF BAR TERM T6 EACH 2.000

63100095 TRAF BAR TERM T8 EACH 1.000

63100167 TR BAR TRM T1 SPL TAN EACH 7.000

63200310 GUARDRAIL REMOV FOOT 3,560.000

63200400 CABLE ROAD GD REM FOOT 13,860.000
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63301210 REM RE-E SPBGR TY A FOOT 1,900.000

63301990 REM RE-E T B TERM T1 EACH 5.000

63302000 REM RE-E T B TERM T2 EACH 4.000

63302400 REM RE-E T B TERM T5 EACH 3.000

63302700 REM RE-E T B TERM T6 EACH 2.000

63500105 DELINEATORS EACH 216.000

63700275 CONC BAR 2F 42HT FOOT 12,840.000

63700900 CONC BARRIER BASE FOOT 12,840.000

64200116 SHOULDER RUM STRIP 16 FOOT 58,251.000

64300260 IMP ATTEN FRD NAR TL3 EACH 2.000

66400305 CH LK FENCE   6 FOOT 21,598.000

66600105 FUR ERECT ROW MARKERS EACH 16.000

66700305 PERM SURV MKRS T2 EACH 4.000

66700705 FUR ERECT DRAIN MKRS EACH 8.000

67000400 ENGR FIELD OFFICE A CAL MO 19.000
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67100100 MOBILIZATION L SUM 1.000

70100420 TRAF CONT-PROT 701411 EACH 1.000

70100450 TRAF CONT-PROT 701201 L SUM 1.000

70100460 TRAF CONT-PROT 701306 L SUM 1.000

70100500 TRAF CONT-PROT 701326 L SUM 1.000

70100700 TRAF CONT-PROT 701406 L SUM 1.000

70100800 TRAF CONT-PROT 701401 L SUM 1.000

70100820 TRAF CONT-PROT 701451 L SUM 1.000

70100825 TRAF CONT-PROT 701456 L SUM 1.000

70103815 TR CONT SURVEILLANCE CAL DA 200.000

70106800 CHANGEABLE MESSAGE SN CAL MO 36.000

70200100 NIGHT WORK ZONE LIGHT L SUM 1.000

70300220 TEMP PVT MK LINE 4 FOOT 279,879.000

70300250 TEMP PVT MK LINE 8 FOOT 2,750.000

70301000 WORK ZONE PAVT MK REM SQ FT 87,918.000
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70400100 TEMP CONC BARRIER FOOT 34,452.000

70400200 REL TEMP CONC BARRIER FOOT 101,841.000

70500615 TEMP TR BAR TERM T1 EACH 2.000

72000100 SIGN PANEL T1 SQ FT 169.000

72000200 SIGN PANEL T2 SQ FT 461.000

72000300 SIGN PANEL T3 SQ FT 5,163.000

72400100 REMOV SIN PAN ASSY TA EACH 32.000

72400200 REMOV SIN PAN ASSY TB EACH 31.000

72400320 REMOV SIGN PANEL T2 SQ FT 16.000

72400330 REMOV SIGN PANEL T3 SQ FT 5,163.000

72600100 MILEPOST MKR ASSEMBLY EACH 22.000

72700100 STR STL SIN SUP BA POUND 34,840.000

72800100 TELES STL SIN SUPPORT FOOT 156.000

72900200 METAL POST TY B FOOT 34.000

73000100 WOOD SIN SUPPORT FOOT 548.000
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73100100 BASE TEL STL SIN SUPP EACH 10.000

73300200 OVHD SIN STR-SPAN T2A FOOT 120.000

73300300 OVHD SIN STR-SPAN T3A FOOT 100.000

73301810 OSS WALKWAY TY A FOOT 87.000

73301840 OSS WALKWAY CANT TA FOOT 22.000

73302210 OSS CANT 3CA 3-0X7-0 FOOT 35.000

73400100 CONC FOUNDATION CU YD 73.900

73400200 DRILL SHAFT CONC FDN CU YD 125.700

73500100 RELOC OH SIN STR-SPAN EACH 1.000

73600100 REMOV OH SIN STR-SPAN EACH 1.000

73600200 REMOV OH SIN STR-CANT EACH 1.000

73602000 REM OVHD SN STR-BR MT EACH 2.000

73700100 REM GR MT SIN SUPPORT EACH 58.000

73700200 REM CONC FDN-GR MT EACH 52.000

73700300 REM CONC FDN-OVHD EACH 4.000
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78001110 PAINT PVT MK LINE  4 FOOT 63,378.000

78001130 PAINT PVT MK LINE  6 FOOT 17,451.000

78001140 PAINT PVT MK LINE  8 FOOT 16,910.000

78001150 PAINT PVT MK LINE 12 FOOT 2,658.000

78100100 RAISED REFL PAVT MKR EACH 1,699.000

78200100 MONODIR PRIS BAR REFL EACH 323.000

78200410 GUARDRAIL MKR TYPE A EACH 121.000

78200530 BAR WALL MKR TYPE C EACH 3,114.000

78201000 TERMINAL MARKER - DA EACH 7.000

78300100 PAVT MARKING REMOVAL SQ FT 36,950.000

80300100 LOCATE UNDERGR CABLE FOOT 4,755.000

80500100 SERV INSTALL TY A EACH 2.000

81028390 UNDRGRD C PVC       4 FOOT 285.000

81028750 UNDRGRD C CNC       2 FOOT 188.000

81028760 UNDRGRD C CNC   2 1/2 FOOT 342.000
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81028770 UNDRGRD C CNC       3 FOOT 145.000

81028790 UNDRGRD C CNC       4 FOOT 530.000

81200270 CON EMB STR 4 PVC FOOT 374.000

81400100 HANDHOLE EACH 9.000

81400300 DBL HANDHOLE EACH 2.000

81603025 UD 2#4 #4G XLPUSE   1 FOOT 1,259.000

81603035 UD 2#6 #6G XLPUSE   1 FOOT 2,576.000

81603065 UD 2#2#2GXLPUSE 1 1/4 FOOT 2,315.000

81603095 UD 4#2#4GXLPUSE 1 1/2 FOOT 904.000

81702110 EC C XLP USE 1C 10 FOOT 1,825.000

81800190 A CBL 2-1C2 MESS WIRE FOOT 265.000

81800400 A CBL 4-1C2 MESS WIRE FOOT 385.000

82102250 LUM SV HOR MT 250W EACH 2.000

82103250 LUM SV HOR MT PC 250W EACH 4.000

82103900 LUM SV MM 250W EACH 24.000
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82104000 LUM SV MM 400W EACH 4.000

82500330 LT CONT PEDM  240V 60 EACH 1.000

83062540 LT P WS 45MH 15MA EACH 2.000

83062730 LT P WS 45MH TEN MT EACH 28.000

83600300 LIGHT POLE FDN 30D FOOT 210.000

83800650 BKWY DEV COU SS SCRN EACH 120.000

84100110 REM TEMP LIGHT UNIT EACH 61.000

84200500 REM LT UNIT SALV EACH 20.000

84200804 REM POLE FDN EACH 20.000

84400105 RELOC EX LT UNIT EACH 1.000

84500110 REMOV LIGHTING CONTR EACH 1.000

85700200 FAC T4 CAB EACH 2.000

86200200 UNINTER POWER SUP STD EACH 2.000

87301245 ELCBL C SIGNAL 14  5C FOOT 3,090.000

87301255 ELCBL C SIGNAL 14  7C FOOT 1,545.000
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87301815 ELCBL C SERV   6   3C FOOT 224.000

87301900 ELCBL C EGRDC   6  1C FOOT 2,055.000

87502480 TS POST GALVS 14 EACH 5.000

87502500 TS POST GALVS 16 EACH 1.000

87502520 TS POST GALVS 18 EACH 2.000

87700130 S MAA & P 18 EACH 1.000

87702850 STL COMB MAA&P 24 EACH 1.000

87702860 STL COMB MAA&P 26 EACH 1.000

87702970 STL COMB MAA&P 48 EACH 1.000

87704316 S C MAA&P DMA 22 & 26 EACH 1.000

87800100 CONC FDN TY A FOOT 24.000

87800150 CONC FDN TY C FOOT 6.000

87800400 CONC FDN TY E 30D FOOT 41.000

87800415 CONC FDN TY E 36D FOOT 13.000

88040070 SH P LED 1F 3S BM EACH 6.000
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88040090 SH P LED 1F 3S MAM EACH 8.000

88040150 SH P LED 1F 5S BM EACH 2.000

88040160 SH P LED 1F 5S MAM EACH 2.000

88040260 SH P LED 2F 1-3 1-5BM EACH 2.000

88200100 TS BACKPLATE EACH 10.000

89500300 RELOC EX ILLUM SIGN EACH 1.000



CONTRACT NUMBER 64C29

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.



RETURN WITH BID 
 
6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following 

combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the 
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 
 
 

 
 

Schedule of Combination Bids 
 
Combination

No. 
 

Sections Included in Combination 
             Combination Bid

              Dollars                 Cents 
 
 

   

 
 

   

 
 

   

 
 

   

 
 
 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a 

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and 
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid 
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there 
is an error in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the contract 
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.  
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as 
provided elsewhere in the contract. 

 
8. AUTHORITY TO DO BUSINESS IN ILLINOIS.  Section 20-43 of the Illinois Procurement Code (30 ILCS 500/20-43) 

provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to do 
business in the State of Illinois prior to submitting the bid. 

 
9. The services of a subcontractor will or may be used. 
 
 Check box  Yes  
 Check box  No  
 

For known subcontractors with subcontracts with an annual value of more than $25,000, the contract shall include 
their name, address, and the dollar allocation for each subcontractor. 

 
  

  
 

10. EXECUTION OF CONTRACT:  The Department of Transportation will, in accordance with the rules governing Department 
procurements, execute the contract and shall be the sole entity having the authority to accept performance and make 
payments under the contract.  Execution of the contract by the Chief Procurement Officer or the State Purchasing Officer is for 
approval of the procurement process and execution of the contract by the Department.  Neither the Chief Procurement Officer 
nor the State Purchasing Officer shall be responsible for administration of the contract or determinations respecting 
performance or payment there under except as otherwise permitted in the Illinois Procurement Code. 
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STATE REQUIRED ETHICAL 
STANDARDS GOVERNING CONTRACT 

PROCUREMENT: ASSURANCES, CERTIFICATIONS 
AND DISCLOSURES 

 
I.  GENERAL 
 

A.  Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  Except as otherwise 
required in  subsection III, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated 
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been 
understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for the chief procurement officer to void the contract, or subcontract, and may result in the suspension or debarment of 
the bidder or subcontractor. 

 
II.  ASSURANCES 
 

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder. 

 
A.  Conflicts of Interest 

 
1.  The Illinois Procurement Code provides in pertinent part: 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway 
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any 
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the 
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois Toll Highway authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) 
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or 
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d) Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e) Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
days after the officer, member, or employee takes office or is employed. 
 
The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20. 
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2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available 
from the Department upon request. 

 
B.  Negotiations 
 

1.  The Illinois Procurement Code provides in pertinent part: 
 

Section 50-15.  Negotiations. 
 

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government 
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
C.  Inducements 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid 
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money 
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or 
other valuable thing is guilty of a Class 4 felony. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
D.  Revolving Door Prohibition 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-30.  Revolving door prohibition.  Chief procurement officers, State purchasing officers, procurement compliance monitors, their 
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly 
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency 
most recently employing them in an affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying 
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, 
partnership, association, or corporation.  This Section applies only to persons who terminate an affected position on or after January 15, 1999. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Reporting Anticompetitive Practices 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, chief procurement officer, State 
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders, 
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the 
chief procurement officer. 

 
2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid is submitted. 

 
F.  Confidentiality 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-45.  Confidentiality.  Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or 
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information 
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of 
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution. 

 
2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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G.  Insider Information 
 

1.  The Illinois Procurement Act provides: 
 

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly 
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another 
person. 

 
2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 

 
III.  CERTIFICATIONS 

 
The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  Section 50-2 of the Illinois Procurement Code provides that every person that has entered into a multi-year 
contract and every subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial 
fiscal year, to the responsible chief procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a 
contract award.  If a contractor or subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its 
certification a detailed explanation of the circumstances leading to the change in certification status.  A contractor or subcontractor that makes a 
false statement material to any given certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, 
subject to liability under the Whistleblower Reward and Protection Act for submission of a false claim. 
 
A.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the 
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by 
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the 
Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not 
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the 
related contract void if any certifications required by this Section are false.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5. 
 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that 
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any 
involvement with the business. 
 

1. Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Procurement 
Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not 
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the 
related contract void if any of the certifications required by this Section are false. 
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C.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract 
or subcontract under the Procurement Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as 
defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The bidder or contractor or 
subcontractor, respectively, further acknowledges that the chief procurement officer may declare the related contract void if this 
certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of any 
debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, 
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 
or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years 
from the date of conviction.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, 
contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that 
the chief procurement officer shall declare the related contract void if any of the certifications completed pursuant to this Section are 
false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the 
bidding on or entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to 
the Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or 
knowing violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order.  The bidder 
or contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this 
certification is false.  
 

F.  Educational Loan 
 

1.  Section 3 of the Educational Loan Default Act provides: 
 
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on 
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an 
educational loan as provided in this Section. 
 
2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

G.  Bid-Rigging/Bid Rotating 
 

1.  Section 33E-11 of the Criminal Code of 1961 provides: 
 
§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain 
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide the appropriate 
forms for such certification. 
 
(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
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A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from 
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such 
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it 
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

 
2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 
33E-4. 
 

H.  International Anti-Boycott 
 
1.  Section 5 of the International Anti-Boycott Certification Act provides: 
 
§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or 
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the 
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the 
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an 
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of 
Commerce promulgated under that Act. 
 
2.  The bidder makes the certification set forth in Section 5 of the Act. 
 

I.  Drug Free Workplace 
 
1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor 
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by: 
 
(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled 
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for 
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the 
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than 
five (5) days after such conviction. 
 
(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy 
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that 
may be imposed upon employees for drug violations. 
 
(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post 
the statement in a prominent place in the workplace. 
 
(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction 
of an employee for a violation of any criminal drug statute occurring in the workplace. 
 
(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an 
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation 
program approved by a federal, state or local health, law enforcement or other appropriate agency. 
 
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that 
a trained referral team is in place. 
 
(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this 
certification. 
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J.  Disclosure of Business Operations in Iran 
 
Section 50-36 of the Illinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract 
shall include a disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or 
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or 
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, 
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the 
Government of Iran and either of the following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related 
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government; 
and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Code. 
 
Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will 
be considered when evaluating the bid, offer, or proposal or awarding the contract.  The name of each Company disclosed as doing business 
or having done business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
 /___/  Company has no business operations in Iran to disclose. 
 

  /___/  Company has business operations in Iran as disclosed the attached document. 
 

 
K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 

 
In accordance with the provisions of Section 30-22 (6) of the Illinois Procurement Code, the bidder certifies that it is a participant, 
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type 
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by 
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, 
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, 
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department, 
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the 
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable 
apprenticeship and training programs are those that have been approved and registered with the United States Department of 
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all 
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or 
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or 
craft job category that does not have an applicable apprenticeship or training program.  The bidder is responsible for making a 
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as 
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for 
and listed. 
 
  __________NA-FEDERAL ____________________________________________________________________________  

 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this 
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an 
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the 
performance of the work of this contract. 
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L.  Political Contributions and Registration with the State Board of Elections 

 
Sections 20-160 and 50-37 of the Illinois Procurement Code regulate political contributions from business entities and any affiliated entities or 
affiliated persons bidding on or contracting with the state.  Generally under Section 50-37, any business entity, and any affiliated entity or 
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are 
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for 
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder 
or a period 2 years after the termination of the contract, whichever is longer.  Any business entity and affiliated entities or affiliated persons 
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on 
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political 
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract 
during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award 
or selection if the entity was not awarded or selected.  Section 20-160 requires certification of registration of affected business entities in 
accordance with procedures found in Section 9-35 of The Election Code.    
 
By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37 
of the Illinois Procurement Code, and that it makes the following certification: 
 
The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a 
continuing duty to update the registration in accordance with the above referenced statutes.  A copy of the certificate of registration 
shall be submitted with the bid.  The bidder is cautioned that the Department will not award a contract without submission of the 
certificate of registration.   
 
These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof 
shall be cause to void the contract under Section 50-60 of the Illinois Procurement Code.  This provision does not apply to Federal-aid 
contracts. 
 

M.  Lobbyist Disclosure   
 

Section 50-38 of the Illinois Procurement Code requires that any bidder or offeror on a State contract that hires a person required to register 
under the Lobbyist Registration Act to assist in obtaining a contract shall: 
 

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the 
contract,  
(ii) Not bill or otherwise cause the State of Illinois to pay for any of the lobbyist’s costs, fees, compensation, reimbursements, or 
 other remuneration, and 
(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were 
billed to the State.   

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.  
The chief procurement officer shall post this information, together with the contract award notice, in the online Procurement Bulletin.   
 
Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a 
procurement decision made under the Procurement Code for compensation contingent in whole or in part upon the decision or procurement.  
Any person who violates this subsection is guilty of a business offense and shall be fined not more than $10,000. 
 
Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the Illinois Lobbyist Registration Act 
(25 ILCS 170) in connection with this contract. 
 

  Bidder has not hired any person required to register pursuant to the Illinois Lobbyist Registration Act in connection with this 
 contract. 

 
Or 
 

 Bidder has hired the following persons required to register pursuant to the Illinois Lobbyist  Registration Act in connection with the 
 contract: 
 
Name and address of person:             
All costs, fees, compensation, reimbursements and other remuneration paid to said person:                      
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IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 

into the contract with the bidder.  The bidder further certifies that the Department has received the disclosure forms for each bid.   
 
 The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor 

rendered a false or erroneous disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.  
Furthermore, the chief procurement officer may void the contract and the surety providing the performance bond shall be responsible for completion 
of the contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all bids of more than $25,000 shall be accompanied by disclosure of the financial 
interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information subject to release by request 
pursuant to the Freedom of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the contract.  
Furthermore, pursuant to Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and issue a recommendation to void a 
contract or reject a proposal or bid based on any violation of the Procurement Code or the existence of a conflict of interest as provided in 
subsections (b) and (d) of Section 50-35. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.  The forms must be included with each bid.  

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by a person that is 
authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       
 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      
 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s  
  distributive income? YES         NO __ 

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more 
than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or 
the bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that is 
authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be, but 
does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by a person 
that is authorized to execute contracts for your company. 
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each bid submitted by the bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form 
A does not allow the bidder to ignore Form B.  Form B must be completed, checked, and dated or the bidder may be considered nonresponsive 
and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital 
Development Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

Contractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code (30 
ILCS 500).  Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information and 
potential conflict of interest information as specified in this Disclosure Form.  This information shall become part of the 
publicly available contract file.  This Form A must be completed for bids in excess of $25,000, and for all open-ended 
contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of 
the requirements set forth in Form A.  See Disclosure Form Instructions. 
The current annual salary of the Governor is $177,412.00. 
 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1. Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of 
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure 
Form A for each individual meeting these requirements) 

 
FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share:
 

 stock        sole proprietorship        Partnership      other:  (explain on separate sheet): 
 % or $ value of ownership/distributable income share:      
 

 
2.  Disclosure of Potential Conflicts of Interest.  Check  “Yes”  or  “No”  to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages and 
describe. 
 
 (a)  State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 

      If your answer is yes, please answer each of the following questions. 
 

1. Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?        Yes       No __ 
 

2. Are you  currently appointed to or  employed by  any agency  of the  State of Illinois?  If you are 
      currently appointed to or employed by any agency of the State of Illinois, and your annual salary 

exceeds 60% of the annual salary of the Governor provide the name the State 
agency for which you are employed and your annual salary. ___________________________ 
___________________________________________________________________________ 
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3. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
(i)  more than  7 1/2%  of  the  total  distributable income  of your firm, partnership,  association or  
corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor? Yes       No __ 
 

4. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
salary exceeds 60% of the annual salary of the Governor, are you and your spouse 
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income 
of your firm, partnership, association or corporation, or (ii) an amount in excess of two times the   
salary of the Governor?       Yes       No __ 

_______________________________________________________________________________________ 
(b)  State employment of spouse, father, mother, son, or daughter, including contractual employment for services 

in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 
 
  1.  Is your spouse or any minor children currently an officer or employee of the Capitol Development 
       Board or the Illinois State Toll Highway Authority?   Yes       No __ 

 
2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 
    of Illinois?  If your spouse or minor children  is/are  currently appointed to  or employed  by any  
    agency of the  State of  Illinois, and  his/her  annual salary exceeds 60%  of the    
    annual salary of the Governor, provide the name of the spouse  and/or  minor children, the name 

                 of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 

3.  If your spouse or any minor children is/are currently appointed to or employed by any agency of the  
    State of Illinois, and  his/her annual salary exceeds 60% of the annual salary of the Governor, 

      are you entitled to receive (i) more than 71/2% of the total distributable income of your 
firm,  partnership,  association or corporation, or (ii) an amount in excess 100% of the 
annual salary of the Governor?      Yes       No __ 
 

4.  If your spouse or any minor children  are currently appointed  to or employed by any agency of the 
    State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you 

                 and your spouse or any minor children entitled to receive  (i) more than 15% in the 
                 aggregate of the total distributable income from your firm, partnership, association or corporation, or 
                 (ii) an amount in excess of two times the salary of the Governor?   

         Yes       No __ 
___________________________________________________________________________________ 

 (c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
     unit of local  government authorized by the  Constitution of the State of  Illinois or the statutes of the State of  
     Illinois currently or in the previous 3 years.     Yes       No __ 

 ________________________________________________________________________________________ 
 (d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

     son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 

(e) Appointive office; the holding of any appointive government office of the State of Illinois, the United State of 
     America, or any unit of local government authorized by the Constitution of the State of Illinois or  the statues 
     of the State of Illinois, which office entitles the holder to compensation in excess of the expenses incurred in 
     the discharge of that office currently or in the previous 3 years.  Yes       No __ 
________________________________________________________________________________________ 

        (f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
            son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 

________________________________________________________________________________________ 
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 (h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,  
      son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (i) Compensated  employment, currently  or in the previous 3  years, by any registered election  or reelection  
      committee registered with the Secretary of State or any county clerk of the State  of Illinois, or any political  
            action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 
            last 2 years by any registered election or re-election committee registered with the Secretary of State or any 

    county clerk of the State of Illinois,  or any political action committee  registered with either the Secretary of 
    State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 
 

3. Communication Disclosure.   
 

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly supplemented 
for accuracy throughout the process and throughout the term of the contract.  If no person is identified, enter “None” 
on the line below: 

 
Name and address of person(s):            
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose whether 
any of the following has occurred within the previous 10 years:  debarment from contracting with any governmental 
entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative findings; and 
criminal felony convictions.  This disclosure is a continuing obligation and must be promptly supplemented for 
accuracy throughout the procurement process and term of the contract.  If no person is identified, enter “None” on the 
line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 
 
 
 
 
 
 
 
 

 
 

APPLICABLE STATEMENT 
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge.  

 
Completed by:                 

 Signature of Individual or Authorized Representative           Date 

 
NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 
               

 Signature of Authorized Representative           Date 

   

 
 

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Procurement Code. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Procurement Related Information 
Disclosure 

 
Contractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

Disclosure of the information contained in this Form is required by the  Section 50-35  of the Illinois Procurement  
Act (30 ILCS 500).  This information shall become part of the publicly available contract file. This Form B must 
be completed for bids in excess of $25,000, and for all open-ended contracts. 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it 
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with  
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 
     

               

 Signature of Authorized Representative          Date 

   

 
 
 
 
 
 
 
 

-18- 



 

 
RETURN WITH BID 

 
 

SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders 
on all construction contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the 
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September 
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons 
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such 
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract 
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such 
underutilization including a specific timetable geared to the completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 
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        Contract No. 64C29 
        WINNEBAGO County 
        Section (X2-1)R 
        Project ACNHI-090-1(032)000 
        Route FAI 90 
        District 2 Construction Funds 
PART I. IDENTIFICATION 
Dept. Human Rights # _______________________________  Duration of Project:  ________________________________________ 

Name of Bidder:  _____________________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
TO BE ASSIGNED 
TO CONTRACT     

 MINORITY EMPLOYEES TRAINEES  
JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 

CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 
 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

SUPERVISORS                   
                  

FOREMEN                   
                  

CLERICAL                   
                  

EQUIPMENT                   
OPERATORS                   

MECHANICS                   
                  

TRUCK DRIVERS                   
                  

IRONWORKERS                   
                  

CARPENTERS                   
                  

CEMENT MASONS                   
                  

ELECTRICIANS                   
                  

PIPEFITTERS,                   
PLUMBERS                   

PAINTERS                   
                  

LABORERS,                   
SEMI-SKILLED                   
LABORERS,                   
UNSKILLED                   
                   

TOTAL                   
                                            TABLE C 

TOTAL Training Projection for Contract 
EMPLOYEES TOTAL   *OTHER 

IN EMPLOYEES BLACK HISPANIC MINOR. 
TRAINING M F M F M F M F 

APPRENTICES         
         
ON THE JOB         
TRAINEES         

*Other minorities are defined as Asians (A) or Native Americans (N). 
  Please specify race of each employee shown in Other Minorities column.                                                         BC 1256 (Rev. 12/11/08) 
 

Note:  See instructions on page 2 
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  WINNEBAGO County 
  Section (X2-1)R 
  Project ACNHI-090-1(032)000 
  Route FAI 90 
  District 2 Construction Funds 
PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 
  The undersigned bidder projects that:  (number) ____________________________________ new hires would be 

recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 
 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 

undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 
 
  The undersigned bidder estimates that (number) _________________________________________ persons will 

be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 
PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Department of Human Rights. 

 
B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 

submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 
 

BC-1256 (Rev. 12/11/08) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block needs 
to be completed only if revisions are required. 
 
Signature:  ____________________________________________ Title:  ______________________ Date:  _____________ 
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ADDITIONAL FEDERAL REQUIREMENTS 
 
 
In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all 
bidders make the following certifications. 
 
A. By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either 

directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any 
action, in restraint of free competitive bidding in connection with the submitted bid.  This statement 
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the 
United States. 

 
B. CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY: 
 

1. Have you participated in any previous contracts or subcontracts subject to the equal 
opportunity clause.  YES _____  NO _____ 
 

2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of 
OFCC, any Federal agency, or the former President’s Committee on Equal Employment 
Opportunity, all reports due under the applicable filing requirements of those organizations?  
YES _____  NO _____ 
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RETURN WITH BID  Contract No. 64C29 
 WINNEBAGO County 
  Section (X2-1)R 
  Project ACNHI-090-1(032)000 
  Route FAI 90 
  District 2 Construction Funds 

 
PROPOSAL SIGNATURE SHEET 

 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  
  
(IF AN INDIVIDUAL) Signature of Owner  
 
 Business Address  
  
  

 
   
 Firm Name  
  
 By  
 
(IF A CO-PARTNERSHIP) Business Address  
  
  
 Name and Address of All Members of the Firm: 
    
 
    
 
 
 Corporate Name  
 
 By  
  Signature of Authorized Representative 
(IF A CORPORATION)   
   

Typed or printed name and title of Authorized Representative 
 
 
 Attest  

 Signature 
(IF A JOINT VENTURE, USE THIS SECTION   
FOR THE MANAGING PARTY AND THE  Business Address  
SECOND PARTY SHOULD SIGN BELOW)  
 
 
 
 Corporate Name  
 
 By  
(IF A JOINT VENTURE) Signature of Authorized Representative 
 
   
  Typed or printed name and title of Authorized Representative 
   
   
 Attest  

Signature 
 
 Business Address  
  
  
If more than two parties are in the joint venture, please attach an additional signature sheet. 
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Return with Bid Division of Highways 
Proposal Bid Bond 
(Effective November 1, 1992) 

 Item No.       

 Letting Date       

KNOW ALL MEN BY THESE PRESENTS,  That We       

      

as PRINCIPAL, and       

      as SURETY, are 
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount 
specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well and truly 
to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and 
assigns. 

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the 
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item 
Number and Letting Date indicated above. 

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time 
and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, 
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents 
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful 
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the 
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays 
to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for 
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and 
void, otherwise, it shall remain in full force and effect.  

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding 
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make full 
payment within such period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for all its 
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by  

their respective officers this        day of        A.D.,      . 

PRINCIPAL SURETY
             

 (Company Name)  (Company Name) 

By   By:  
 (Signature & Title)   (Signature of Attorney-in-Fact) 

Notary Certification for Principal and Surety
STATE OF ILLINOIS,  
County of        

I,        , a Notary Public in and for said County, do hereby certify that 

       and       
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL 
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free 
and voluntary act for the uses and purposes therein set forth. 

Given under my hand and notarial seal this       day of       A.D.      

My commission expires              
  Notary Public 
In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing the proposal and 
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed 
and the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 

               
Electronic Bid Bond ID#  Company / Bidder Name  Signature and Title 
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DBE Utilization Plan

 
(1)  Policy 
 
It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum 
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds.  Consequently the 
requirements of 49 CFR Part 26 apply to this contract. 
 
(2)  Obligation 
 
The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum 
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds.  The 
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said 
businesses have the maximum opportunity to compete for and perform under this contract.  The contractor shall not discriminate on the 
basis of race, color, national origin or sex in the award and performance of contracts. 
 
(3)  Project and Bid Identification 
 
Complete the following information concerning the project and bid:
 
Route        Total Bid  

Section        Contract DBE Goal        
(Percent) (Dollar Amount)

Project        

County        

Letting Date        

Contract No.        

Letting Item No.        
 
(4)  Assurance 
 
I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this 
project my company :  (check one) 
 
  Meets  or exceeds contract award goals and has provided documented participation as follows: 
 Disadvantaged Business Participation     percent
 
  

 
 

 

Attached are the signed  participation statements, forms SBE 2025, required by the Special Provision evidencing availability and 
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the 
work of the contract. 
Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has 
provided participation as follows: 

 Disadvantaged Business Participation     percent
 
 The contract goals should be accordingly modified or waived.  Attached is all information required by the Special Provision in 

support of this request including good faith effort.  Also attached  are the signed participation statements, forms SBE 2025, 
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each 
business will perform a commercially useful function in the work of the contract. 

 

        
Company  The “as read” Low Bidder is required to comply with the Special Provision. 

 
Submit only one utilization plan for each project.  The utilization plan shall be 
submitted in accordance with the special provision. 
 
Bureau of Small Business Enterprises Local Let Projects 
2300 South Dirksen Parkway Submit forms to the 
Springfield, Illinois  62764 Local Agency 

 By 
 
 Title 
 

 Date  

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law.  Disclosure of this information is 
REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been approved by the State Forms Manager Center. 

SBE 2026 (Rev. 11/23/09) 
  



 

  
  

 DBE Participation Statement

Subcontractor Registration       Letting    

Participation Statement Item No.  

(1)  Instructions Contract 

This form must be completed for each disadvantaged business participating in the Utilization Plan.  This form  shall 
be submitted in accordance with the special provision and will be attached to the Utilization Plan form..  If 
additional space is needed complete an additional form for the firm. 
 

(2)  Work 

Pay Item   
No. Description Quantity Unit Price Total

                
                
                
                
                
                
  Total
 

(3)  Partial Payment Items 
For any of the above items which are partial pay items, specifically describe the work and subcontract dollar 
amount: 
      
 
 
 
(4) Commitment 
 

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below 
has agreed to perform a commercially useful function in the work of the contract item(s) listed above and to 
execute a contract with the prime contractor.  The undersigned further understand that no changes to this 
statement may be made without prior approval from the Department’s Bureau of Small Business Enterprises and 
that complete and accurate information regarding actual work performed on this project and the payment therefore 
must be provided to the Department. 
 
 

Signature for Prime Contractor   Signature for DBE Firm 

 
Title       Title

Date       Date

Contact       Contact Person       

Phone       Phone

Firm Name       Firm Name   

Address       Address

City/State/Zip       City/State/Zip      

 E

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and federal 
law.  Disclosure of this information is REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been approved by 
the State Forms Management Center. 

WC       
 

SBE 2025 (Rev. 11/03/09) 



 

 
PROPOSAL ENVELOPE 

 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 
   
   
   
   
   
   
   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 
 

CONTRACTOR OFFICE COPY OF 
CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
   Contract No. 64C29 
   WINNEBAGO County 
   Section (X2-1)R 
   Project ACNHI-090-1(032)000 
   Route FAI 90 
   District 2 Construction Funds 
 
 
 
 
 
 

 

 
NOTICE 

 
None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

SUBCONTRACTOR DOCUMENTATION 
 

 
 
Public Acts 96-0795 and 96-0920, enacted substantial changes to the provisions of the 
Illinois Procurement Code (30 ILCS 500).  Among the changes are provisions affecting 
subcontractors.  The Contractor awarded this contract will be required as a material 
condition of the contract to implement and enforce the contract requirements 
applicable to subcontractors approved in accordance with article 108.01 of the 
Standard Specifications for Road and Bridge Construction. 
 
If the Contractor seeks approval of subcontractors to perform a portion of the work, and 
approval is granted by the Department, the Contractor shall provide a copy of the 
subcontract to the Chief Procurement Officer within 20 calendar days after execution of 
the subcontract. 
 
The subcontract shall contain the certifications required to be made by subcontractors 
pursuant to Article 50 of the Illinois Procurement Code.  This Notice to Bidders includes 
a document incorporating all required subcontractor certifications and disclosures for 
use by the Contractor in compliance with this mandate.  The document is entitled State 
Required Ethical Standards Governing Subcontractors.       
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STATE ETHICAL STANDARDS 

GOVERNING SUBCONTRACTORS 
 

 
Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.   
 
The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the 
Department approve the subcontractor.  The chief procurement officer may terminate or void the subcontract approval if it is later determined that 
the bidder or subcontractor rendered a false or erroneous certification. 
 
Section 50-2 of the Illinois Procurement Code provides that every person that has entered into a multi-year contract and every subcontractor with a 
multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible chief 
procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award.  If a contractor or 
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of 
the circumstances leading to the change in certification status.  A contractor or subcontractor that makes a false statement material to any given 
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the 
Whistleblower Reward and Protection Act for submission of a false claim. 
 
 
A.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which 
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or 
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of 
Section 5-4 of the Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not 
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the 
related contract void if any certifications required by this Section are false.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5. 
 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that 
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any 
involvement with the business. 
 
2.  Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or 
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement 
officer may declare the related contract void if any of the certifications required by this Section are false. 
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C.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract 
or subcontract under the Procurement Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as 
defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The bidder or contractor or 
subcontractor, respectively, further acknowledges that the chief procurement officer may declare the related contract void if this 
certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of any 
debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, 
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 
or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years 
from the date of conviction..  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, 
contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that 
the chief procurement officer shall declare the related contract void if any of the certifications completed pursuant to this Section are 
false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the 
bidding on or entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to 
the Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or 
knowing violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order.  The bidder 
or contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this 
certification is false.  

 
 
 
 
 
 
 
 

The undersigned, on behalf of the subcontracting company, has read and  
understands the above certifications and makes the certifications as required by law. 

 
     

 Name of Subcontracting Company 
 
 
 

   

 Authorized Officer           Date 
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SUBCONTRACTOR DISCLOSURES 
 

I.  DISCLOSURES 
 

A.  The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed.  The subcontractor 
further certifies that the Department has received the disclosure forms for each subcontract.   

 
 The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor 

rendered a false or erroneous disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.  
Furthermore, the chief procurement officer may void the contract or subcontract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all subcontracts with a total value of $25,000 or more, from subcontractors 
identified in Section 20-120 of the Illinois Procurement Code, shall be accompanied by disclosure of the financial interests of the subcontractor.  
This disclosed information for the subcontractor, will be maintained as public information subject to release by request pursuant to the Freedom of 
Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the Prime Contractor’s contract.  
Furthermore, pursuant to this Section, the Procurement Policy Board may recommend to allow or void a contract or subcontract based on a 
potential conflict of interest. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a subcontractor is a 
privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

 
In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement 
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract, 
proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.   

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form 
A.  If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the 
information that Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in 
excess of 5%.  If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to 
complete a financial disclosure form.  To do this, the subcontractor should answer each of the following questions.  A “YES” answer indicates Form 
A must be completed.  If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of 
Form A must be signed and dated by a person that is authorized to execute contracts for the subcontracting company.  Note:  These questions are 
for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       
 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      
 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent 

entity’s distributive income?  YES         NO __ 

  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)   

 4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per subcontract even if a specific individual would require a yes answer 
to more than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The subcontractor must determine each individual in the 
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be 
signed and dated by a person that is authorized to execute contracts for your organization.  Photocopied or stamped signatures are not 
acceptable.  The person signing can be, but does not have to be, the person for which the form is being completed.  The subcontractor is 
responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company. 

-a- 
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity.  Note:  Checking the NOT APPLICABLE 
STATEMENT on Form A does not allow the subcontractor to ignore Form B.  Form B must be completed, checked, and dated or the subcontract 
will not be approved. 
 
The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or 
other ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the subcontractor only needs to 
complete the check box on the bottom of Form B.  If “Yes” is checked, the subcontractor must list all non-IDOT State of Illinois agency pending 
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts and are not to be included.  
Contracts or subcontracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development Board 
must be included.    
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Subcontractor: Financial  

Information & Potential Conflicts  
of Interest Disclosure 

Subcontractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement 
Code (30 ILCS 500).  Subcontractors desiring to enter into a subcontract of a State of Illinois contract must 
disclose the financial information and potential conflict of interest information as specified in this Disclosure 
Form.  This information shall become part of the publicly available contract file.  This Form A must be completed 
for subcontracts with a total value of $25,000 or more, from subcontractors identified in Section 20-120 of the 
Illinois Procurement Code, and for all open-ended contracts.  A publicly traded company may submit a 10K 
disclosure (or equivalent if applicable) in satisfaction of the requirements set forth in Form A.  See 
Disclosure Form Instructions. 
The current annual salary of the Governor is $177,412.00. 
 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1.  Disclosure of Financial Information.  The individual named below has an interest in the SUBCONTRACTOR (or 
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of 
more than 60% of the annual salary of the Governor.  (Make copies of this form as necessary and attach a 
separate Disclosure Form A for each individual meeting these requirements) 

 
FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share:
 

 stock        sole proprietorship       Partnership      other:  (explain on separate sheet): 
 % or $ value of ownership/distributable income share:      
 

 
2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional 
pages and describe. 

 
 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 

1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?       Yes       No __ 

 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds 60% of the annual salary of the Governor, provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________  

-c-  
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?  

Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of two times 
     the salary of the Governor?       Yes       No __ 

___________________________________________________________________________________________  
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 

           Yes       No __ 
         If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois State Toll Highway Authority?   Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  60% of the  

annual salary of the Governor, provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
     are you entitled to receive (i) more than 71/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of of 100% of the 

annual salary of the Governor?      Yes       No __ 
 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

    State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,  
    are you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  
    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of two times the salary of the Governor?       

 Yes       No __ 
 ________________________________________________________________________________________ 

(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 
  _______________________________________________________________________________________ 

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
 ________________________________________________________________________________________ 

 
-d- 
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 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
3. Communication Disclosure.   

 
Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

 
Name and address of person(s):            
                            
             
              
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-e-



 

RETURN WITH SUBCONTRACT 
 
4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose 
whether any of the following has occurred within the previous 10 years:  debarment from contracting with any 
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative 
findings; and criminal felony convictions.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the procurement process and term of the contract.  If no person is 
identified, enter “None” on the line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 

APPLICABLE STATEMENT 
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge. 

 
Completed by:                

 Signature of Individual or Authorized Officer           Date 

 
NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page. 

 
               

 Signature of Authorized Officer           Date 

   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-f-
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Subcontractor:  Other Contracts & 
Procurement Related Information 

Disclosure 
 

Subcontractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

 
Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Act (30 
ILCS 500).  This information shall become part of the publicly available contract file.  This Form B must be completed for 
subcontracts with a total value of $25,000 or more, from subcontractors identified in Section 20-120 of the Illinois 
Procurement Code, and for all open-ended contracts. 
  

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION 
 

1.  Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has 
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with 
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the subcontractor only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 

  
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 
               

 Signature of Authorized Officer          Date 

   

 
 
 
 
 
 
 
 
 

-g-  



 

 

NOTICE TO BIDDERS

 
 
1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 

received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen 
Parkway, in Springfield, Illinois until 10:00 o’clock a.m., January 20, 2012.  All bids will be gathered, sorted, 
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building 
shortly after the 10:00 a.m. cut off time. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 64C29 
   WINNEBAGO County 
   Section (X2-1)R 
   Project ACNHI-090-1(032)000 
   Route FAI 90 
   District 2 Construction Funds 

 
 2.54 miles of roadway and bridge reconstruction on I-90 consisting of additional lanes, new structure 
over Dry Run Creek, two-cell box culvert and reconstruction of on/off ramps at Rockton Road from 
Wisconsin/Illinois State Line to Rockton Road. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 
(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 

bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
 
       By Order of the 
       Illinois Department of Transportation 
 
       Ann L. Schneider,  
 Secretary 
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STATE OF ILLINOIS 
 

SPECIAL PROVISIONS 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2012, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAI 90 (I-90), Project ACNHI-090-1 (032) 000; Section (X2-1)R, Winnebago 
County, Contract 64C29, and in case of conflict with any part or parts of said Specifications, the 
said Special Provisions shall take precedence and shall govern. 

 
 

LOCATION OF PROJECT 
 
The project is located in the North-central portion of Illinois on I-90.  The length of the project is 
from the Wisconsin state line to Rockton Road along I-90 (approximately 2.5 miles). 
 
 
DESCRIPTION OF PROJECT 
 
The project includes the reconstruction of I-90 from a divided highway with 2 travel lanes in 
each direction and a grassed median to a Continuously Reinforced Concrete Pavement 
highway with 3 lanes in each direction and a concrete barrier median.  The North ramps at the 
Rockton Road and I-90 interchange will be reconstructed and the Illinois Visitor Center parking 
lot will be overlaid with asphalt.  Two existing bridges carrying I-90 over Dry Run Creek will be 
removed and replaced and an existing box culvert under I-90 will also be removed and 
replaced.  Sign structures and lighting are also part of this project. 
 
Two lanes of traffic are to be maintained in each direction at all times on I-90.  Access to and 
from I-90 at Rockton Road is to be maintained.  Access to the Visitor Center will be closed. 
 
 
TRAFFIC CONTROL PLAN 
Effective: January 14, 1999 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications for 
Road and Bridge Construction, the applicable guidelines contained in the National Manual on 
Uniform Traffic Control Devices for Streets and Highways, Illinois Supplement to the National 
Manual on Uniform Traffic Control Devices, these special provisions, and any special details 
and Highway Standards contained herein and in the plans. 
 
Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications for Road 
and Bridge Construction and the following Highway Standards relating to traffic control. 
 
Standards: 
 
 701006 701101 701106 701201 701301 701306 

701311 701326 701331 701400 701401 701406 
701416 701426 701451 701456 701901 704001 
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Details: 
 

Staging and Maintenance of Traffic Plans 
 
Illinois Tollway Standards: 
 

E1-02  E2-02  E3-02  E4-01 
 
Signs: 
 
No bracing shall be allowed on post-mounted signs. 
 
Post-mounted signs shall be installed using standard 720011, 728001, 729001, on 4”x4” wood 
posts, or on any other “break away” connection if accepted by the FHWA and corresponding 
letter is provided to the resident. 
 
“BUMP” (W8-1(O)48) signs shall be installed as directed by the Engineer. 
 
When covering existing Department signs, no tape shall be used on the reflective portion of the 
sign.  Contact the District sign shop for covering techniques. 
 
All existing and temporary regulatory signs shall be maintained at a 5 foot minimum bottom 
(rural), 7 foot minimum (urban). 
 
Devices: 
 
A minimum of 3 drums spaced at 1.2 meters (4 feet) shall be placed at each return when the 
side road is open. 
 
Direction Indicator Barricades shall exclusively be used in lane closure tapers.  They shall be 
used only when traffic is being merged with an adjacent through lane or shifted onto a median 
crossover. 
 
Vertical barricades shall not be used in weaves, and in the gore areas on Highway Standard 
701411.  Vertical barricades shall not be allowed as a device on Interstate Route 90.  When the 
device spacing is shown on the Standard is 100 feet, reduce the spacing to 80 feet. 
 
Lights: 
 
Steady burn mono-directional lights are required on devices delineating a widening trench. 
 
Flaggers: 
 
Flaggers shall comply with all requirements contained in the Department’s “Flagger Handbook” 
with the following exception:  The ANSII Class 2 vest will not be supplied by the Department. 
 
Personal Protective Equipment: 
 
During hours of darkness, all workers shall wear pants and vests meeting ANSI Class 3 
requirements. 
 
Pavement Marking: 
 
All temporary pavement markings that will be operational during the winter months (December 
through March) shall be paint. 
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Temporary pavement markings shall not be included in the cost of the standard rather it shall be 
paid for separately at the contract unit prices of specified temporary pavement marking items, 
with the exception of Standard 701401. 
 
Highway Standards Application. 
 
Traffic Control and Protection, Standard 701326:  This work shall be done according to Section 
701 of the Standard Specifications and the Typical Applications of Traffic Control Devices for 
Highway Construction, Standard 701326, and as specified herein. 
 
Additional barricades, flagger signs, Yield or Stop signs and flaggers shall be required at the 
intersections.  Barricade spacing shall be at 4.5 m (15-foot) centers within these intersections and 
Yield or Stop signs shall be used to control traffic. 
 
When work is within 60 m (200 feet) of an intersection, flagger signs and flaggers shall be required 
on the sideroad at the discretion of the Engineer. 
 
These additional devices shall be paid for as part of Traffic Control and Protection 701326 and not 
as an addition to the contract. 
 
Traffic Control and Protection, Standard 701331: This Standard shall be used as a reference for 
handling the traffic control during construct activity along Rockton Road. The maintenance of traffic 
along Rockton Road shall be in accordance with the traffic control plan sheets showing the traffic 
control details.  The measurement and payment for the traffic control along Rockton Road will be 
paid as Each for TRAFFIC CONTROL AND PROTECTION, STANDARD 701331, SPECIAL. 
 
Traffic Control and Protection, Standard 701416: This Standard shall be used as a reference for 
handling the traffic control for the temporary crossovers locations. The maintenance of traffic for 
the temporary crossovers located in Wisconsin and within the Tollway shall be in accordance with 
the traffic control plan sheets showing the traffic control details.  The measurement and payment 
for the traffic control for the temporary crossovers will be paid as Each for TRAFFIC CONTROL 
AND PROTECTION, STANDARD 701416 (SPECIAL). 
 
Standards 701400, 701401, 701406, 701411, and 701426:  The Contractor shall equip all 
machinery and vehicles with revolving amber lights, installed so the illumination is visible from all 
directions. 
 
The median crossover will generally not be available for Contractor use.  It may be used only 
when both lanes adjacent to the median are closed.  Under no condition shall left turn lanes be 
made to cross the median from lanes open to traffic. 
 
Parking of personal vehicles within the interstate right of way will be strictly prohibited.  Parking 
of construction equipment within the right of way will be permitted only at locations approved by 
the Engineer. 
 
Traffic Control Setup and Removal:  The setting and removal of barricades for the taper portion 
of a lane closure shall be done under the protection of a vehicle with a crash attenuator and 
arrow board.  The attenuator vehicle shall be positioned in the live lane that is being closed or 
opened in advance of the workers and shall have the arrow panel directing traffic to the adjacent 
open lane.  Failure to meet this requirement will subject to a Traffic Control Deficiency charge.  
The deficiency will be calculated as outlined in Article 105.03 of the Standard Specifications.  
Truck/trailer mounted attenuators shall comply with Article 1106.02(g) or shall meet the 
requirements of NCHRP 350 Test Level 3 with vehicles used in accordance with manufacturer’s 
recommendations and requirements. 
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Maintenance of Traffic:  The traffic on mainline I-90 shall be maintained as shown on the 
maintenance of traffic control plans.  A minimum of two-lanes in each direction will be 
maintained at all times with the exception of single allowable night time lane closures for pre-
stage work as shown on the plans.  The allowable lane closure times and requirements are 
included in the maintenance of traffic plan general notes. 
 
Temporary median crossovers will be utilized as shown on the maintenance of traffic control 
plans to allow for two-lanes in each direction. The mainline maintenance of traffic is generally 
summarized below: 
 
Pre-Stage I-90 Work–Construct temporary pavement in place of outside and inside eastbound 
shoulders, construct median drainage structures, partially fill in median, and construct temporary 
crossovers. 
 
Stage 1A and 1B – All 4 lanes of traffic shifted to existing eastbound lanes and construct 
proposed westbound I-90 and westbound bridge.   
 
Stage 2A and 2B – All 4 lanes of traffic shifted to newly constructed westbound lanes and 
proposed eastbound I-90 lanes and bridge constructed. 
 
Stage 3 – 2 lanes in each direction and median barrier constructed. 
 
It is anticipated that there will be a suspension of many work items for the winter after the 
completion of Stages 1A and 1B with traffic shifted back to the eastbound and westbound sides 
for the duration of the winter (with minimum of 2 lanes in each direction).  Three lanes of traffic 
will be maintained in the westbound direction and 2 lanes in the eastbound direction.  Within the 
Tollway’s jurisdiction three lanes of traffic will be maintained in each direction. 
 
The Turtle Creek Visitor Center will be closed for the duration of construction, with the exception 
of the winter shutdown, using Standard 701451 and as shown on the maintenance of traffic 
control plans.  The Turtle Creek Visitor Center shall be open during the winter shutdown.  The 
Turtle Creek Visitor Center shall meet the opening dates of the mainline of I-90, both 
intermediate dates and overall. 
 
IL 75 and Temporary Ramps: 
 
IL 75 shall be kept open to traffic at all times and maintained as shown on the maintenance of 
traffic control plans. The Contractor shall coordinate his work to fit with the maintenance of traffic 
plans. Any changes to the maintenance of traffic plans and details will not be allowed without the 
approval of the Engineer. 
 
Stage 1A – Construct temporary exit ramp (Ramp C - SE Quadrant). 
 
Stage 1B – Shift exit ramp traffic to temporary ramp and construct proposed exit ramp. 
 
Stage 1C – Shift exit ramp traffic to proposed exit ramp and remove the temporary exit ramp. 
 
Winter Shut Down - It is anticipated construction activity will be suspended during the winter 
months between Stage 1 and Stage 2. All traffic lanes will be striped and re-opened. 
 
Pre-Stage 2 – Construct temporary entrance ramp along left side, (Ramp B – SW Quadrant). 
 
Stage 2A – Shift entrance ramp traffic to temporary ramp and construct proposed entrance ramp 
along the right side. 
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Stage 2B – Entrance ramp traffic shifts to temporary pavement along the right side.  Construct 
proposed exit ramp pavement along the left side. 
 
Stage 2C – Traffic shifts to proposed entrance ramp pavement.  Remove all temporary ramp 
pavements. 
 
Rockton Road and Temporary Ramps: 
Rockton Road shall be kept open at a minimum to one-way traffic at all times during working 
hours and two-way traffic during non-working hours. All ramps shall remain open to traffic at all 
times. 
 
The Contractor shall be required to notify the Winnebago County Highway Department, the 
corresponding Township Commissioner, emergency response agencies (i.e.: fire, ambulance, 
police), school bus companies and the Department of Transportation (Bureau of Project 
Implementation) regarding any changes in traffic control. 
Any changes to the maintenance of traffic plans and details will not be allowed without the 
approval of the Engineer. 
 
Stage 1A – Construct Temporary Entrance Ramp (NE Quadrant), keeping existing ramp open.  
Westbound traffic on Rockton Rd. shifts over into the left-turn lane area. 
 
Stage 1B – Shift Entrance Ramp Traffic to Temporary Ramp and construct new proposed 
Entrance Ramp. 
 
Stage 1C – Shift Entrance Ramp Traffic to new proposed Entrance Ramp and remove 
temporary entrance ramp. 
 
Winter Shut Down - It is anticipated construction activity will be suspended during the winter 
months between Stage 1 and Stage 2. All traffic lanes will be striped and re-opened, including 
the turn lanes. 
 
Pre-Stage 2 – Remove existing west median along Rockton Road and replace with temporary 
pavement. Shift west bound Rockton Road traffic to median area. Construct temporary exit ramp 
(NW Quadrant). 
 
Stage 2A – Shift exit ramp traffic to temporary exit ramp.  Construct proposed exit ramp. 
 
Stage 2B – Shift exit ramp traffic to proposed exit ramp.  Remove temporary exit ramp. 
 
Stage 3A – Re-stripe the median to shift eastbound traffic to median and turn lane areas. 
Construct base course widening along Rockton Road.  Use Traffic Control and Protection 
Standard 701326 to complete the base course widening along the north side of Rockton Road.  
 
Construct proposed radius pavement widening located at the east exit (Tollway) ramp 
intersection. Construct proposed pavement taper area located at West Tollway ramp 
intersection. Construct proposed island at east exit (Tollway) ramp intersection after completion 
of the radius pavement widening. 
 
Stage 3B – Shift traffic to the outside turn lanes and shoulder widening areas. Re-construct the 
west median and the proposed east median. 
 
Guardrail work on two-lane, two-way roads shall be completed using Traffic Control and 
Protection Standard 701006 and Article 701.17(f).  Guardrail shall be re-erected or replaced 
within 48 hours of removal unless otherwise directed by the Engineer. 
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The resurfacing and placing of shoulder aggregate shall be completed using Traffic Control and 
Protection Standard 701201. 
 
Placing and removing pavement marking on two-lane, two-way roads shall be completed using 
Traffic Control and Protection Standard 701301, 701306 or 701311. 
 
Placing and removing pavement marking on the mainline shall be completed using Traffic 
Control and Protection Standard 701426 and during the various stages of construction when the 
pavement area for marking is closed off to traffic. 
 
 
ADJUSTED PLAN QUANTITY FOR SURFACE COURSE MIXTURES 
Effective:  June 15, 2010 
 
The adjusted plan quantity for surface course mixtures shall be calculated according to 
Article 406.13(b) and the following.  The maximum allowed average bulk specific gravity for the 
approved mix design (Gmb) will be: 
 

2.460 for Mixture C 
 
2.470 for Mixture D 
 
2.610 for Mixture E 
 
2.710 for Mixture F 

 
 
APPROACH SLAB REMOVAL 
Effective:  January 1, 2007 
 
Approach slab removal shall be performed in accordance with Section 440 and Article 442.05(a) 
of the Standard Specifications and the following provisions. 
 
This work includes the satisfactory removal of the concrete pavement, reinforcement, stabilized 
sub-base and expansion joint material adjacent to the approach pavement, bituminous overlays, 
and sleeper slabs as shown on plan details.  The removed materials shall be disposed of off the 
right of way. 
 
To the extent possible, the contract documents contain information on the thickness of the 
existing pavement including subsequent resurfacing(s).  In the event the average combined 
thickness of the existing pavement and overlays in an area to be removed differs from the 
thickness shown on the plans, the Engineer will adjust the pay quantity, meeting this 
requirement as indicated by the following chart.  The quantities will be increased when the 
thickness is greater and decreased when the thickness is less. 
 
 % Change of Thickness % Change of Quantity 

 0 to less than 15    0 
 15 to less than 20  10 
 20 to less than 30  15 
 30 and greater   20 
 
No other compensation will be allowed for variations in thickness from that shown on the plans. 
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Contract Quantities.  The requirements for the use of Contract Quantities shall conform to 
Article 202.07(a) of the Standard Specifications. 
 
Method of Measurement:  Approach Slab Removal will be measured for payment in place, and 
the area computed in square yards. 
 
Basis of Payment.  This work will be paid for at the contract unit price per Square Yard for 
APPROACH SLAB REMOVAL.  The contract unit price for Approach Slab Removal shall 
include removing and disposing of the entire approach slab, reinforcement stabilized sub-base 
and expansion joint material including transition areas as shown on the plans. 
 
 
BREAKER-RUN CRUSHED STONE 
Effective:  May 1, 1995  Revised:  February 5, 2010 
 
This work shall consist of placing Breaker-Run Crushed Stone at locations shown in the plans. 
Except for the bedding material provided, (in Article 540.06) for box culverts or Article 542.04(c) 
for pipe culverts, the Breaker-Run Rock layer shall be constructed of topsize 6 inch, with 70% to 
90% by weight, passing through the 4 inch sieve and 15% to 40% by weight, passing through 
the 2 inch sieve.  The Breaker-Run Rock shall be reasonably uniformly graded from coarse to 
fine, and shall be taken from a quarry ledge capable of producing Class "D” quality aggregate.  
The granular bedding layer is included in the unit price for Precast Concrete Box Culverts and 
Pipe Culverts.  The Breaker Run Crushed Stone placed under Cast-in-Place Concrete Box 
Culverts shall be capped with 6 inch of CA 7.  The 6 inch cap under Cast-In-Place Culverts will 
be paid for as BREAKER-RUN CRUSHED STONE. 
 
This work shall be paid for at the contract unit price per Ton of BREAKER-RUN CRUSHED 
STONE. 
 
 
CONCRETE MEDIAN BARRIER AND BASE REMOVAL 
 
Description.  This item shall consist of removal of the existing concrete median and shoulder 
barrier wall and base at locations designated on the plans and in accordance with the applicable 
portions of Sections 440 of the Standard Specifications. 
 
Removal of the existing concrete base and attached gutter shall be included in the contract unit 
price for concrete median barrier and base removal.  Saw cutting to execute the removal shall 
be included in the cost of concrete barrier removal. 
 
Method of Measurement.  This work will be measured for payment in feet.  The measurement 
for payment will be made along the top edge of concrete barrier wall. 
 
Basis of Payment.  This work will be paid for at the contract unit price per Foot for CONCRETE 
MEDIAN BARRIER AND BASE REMOVAL, which price shall be payment in full for all labor, 
equipment and materials necessary to remove and dispose of the entire concrete barrier, base, 
and attached gutter. 
 
CRITICAL PATH SCHEDULE 
Effective: February 10, 1995 
 
The construction of this project will be planned and recorded with a conventional Critical Path 
Method (CPM) as specified in Article 108.02 of the Standard Specifications and the following: 
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The Contractor is responsible for preparing the initial schedule in the form of an activity on arrow 
diagram which shall include activity description and duration, two copies shall be submitted to 
the Engineer at the preconstruction meeting.  The construction time, as determined by the 
schedule shall not exceed the specified contract time.  The schedule shall be updated the first of 
each month, when there is a delay in completion of any critical activity, or when the contract is 
modified causing additions, deletion or revision of activities required. 
 
As determined by CPM analysis, only delays in activities which affect milestone dates or 
contract completion dates will be considered for a time extension. 
 
If the Contractor does seek a time extension of any milestone or contract completion date, 
he/she shall furnish documentation as required by the Engineer to enable him to determine 
whether a time extension is appropriate under the terms of the contract. 
 
 
CULVERT TO BE CLEANED 
Effective: April 22, 1991 Revised: April 18, 1994 
 
This work shall consist of cleaning out culverts specified to their original flowline, using a method 
approved by the Engineer.  The material removed shall be disposed of according to 
Article 202.03 of the Standard Specifications or it may be used on the job to flatten foreslopes if 
approved by the Engineer. 
 
This work will be paid for at the contract unit price per Meter (Foot) for CULVERT TO BE 
CLEANED.  For multi-cell culverts, each barrel will be measured for payment. 
 
 
DRAINAGE STRUCTURES, TYPE 4 (SPECIAL) WITH TWO TYPE 20 FRAME AND GRATES 
 
Description. This work shall consist of constructing Drainage Structures, Type 4 (Special) with 
two Type 20 cast iron frames and grates, as shown on the plans or as directed by the Engineer. 
 
Materials. Materials shall be in accordance with Section 602 of the Standard Specifications. 
 
General. This work shall be completed in accordance with the applicable portions of Section 602 
of the Standard Specifications, except as modified herein. 
 
The Contractor is responsible for the design modifications required for the reinforcement bars in 
the reinforced lid due to the change in dimensions as shown on the plans from the standard 
dimensions shown on Highway Standard 602106. 
 
Before beginning fabrication, the Contractor shall submit shop drawings to the Engineer for 
approval.  The shop drawings shall be signed by and bearing the seal of a Structural Engineer. 
 
Method of Measurement. This work will be measured for payment, complete in place, in units of 
each. 
 
Basis of Payment. This work will be paid for at the contract unit price per Each for DRAINAGE 
STRUCTURES, TYPE 4 (SPECIAL) WITH TWO TYPE 20 FRAME AND GRATES. 
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EMERGENCY VEHICLE PRIORITY SYSTEM 
 
This work shall be performed in accordance with the manufacturer’s specifications and with 
Section 887 of the current “Standard Specifications for Road and Bridge Construction”. 
 
Emergency Vehicle Priority System shall be compatible with the system in place with the 
Harlem-Roscoe Fire Protection District.  Chief Donald R. Shoevlin, 815-623-7867, of the 
Harlem-Roscoe Fire Protection District shall be contacted to verify that the system is operating 
properly with the equipment in place on their emergency vehicles. 
 
EMERGENCY VEHICLE SIGNAL CONTROL SYSTEM cost shall include the following items: 
 

1. Light Detector Amplifier 
The emergency preemption system shall be the Tomar/Optronix Optical Preemption 
System.  The light detector amplifier shall be the Tomar 2140 card and backed with a 
four-channel capacity.  The System shall have ID capability with necessary software 
included so that events can be down loaded to a laptop. 
 

2. Confirmation Beacon 
This work shall be performed in accordance with the Manufacturer’s specifications and 
with Section 1072 of the current “Standard Specifications for Road and Bridge 
Construction”. 
 

3. Electric Cable in conduit, Signal No. 20 3c 
This item shall be to supply the following electric cable for use with the emergency 
vehicle priority system. 
 
Cable: the cable shall meet requirements for IPCEA-S-61-402/NEMA WC 5, Section 7.4, 
600 volt control cable, 75 degree C, Type B, and the following: 
 
The cable shall contain 3 conductors, each of which shall be #20 (7X28) stranded, 
tinned copper with 25 mil minimum average thickness low density polyethylene 
insulation.  Insulation shall be color coded: 1-yellow, 1-blue, and 1-orange. 
 
The shield shall be aluminized polyester film with a nominal 20% overlap.  A #20 (7X28) 
stranded, tinned, bare drain wire shall be placed between the insulated conductors and 
shield and in the contact with the conductive surface of the shield. 
 
The jacket shall be black PVC with minimum ratings of 600 volts and 80 degrees C and 
minimum thickness of 45 mils.  The jacket shall be marked as required by IPCEA/NEMA. 
 
The finished outside diameter of the cable shall not exceed 0.335 inch. 
 
The capacitance as measured between any conductor and the other conductors and the 
shield shall not exceed 40 pico farads per foot at 100 Hz. 
 
This work shall be paid for at the contract unit price per Each for EMERGENCY 
VEHICLE SIGNAL CONTROL SYSTEM, which price shall be payment in full for 
furnishing and installing the cable equipment as described above. 
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END SECTIONS TO BE REMOVED 
 
Description. This work shall consist of removing end sections from the ends of culverts to be 
extended or altered during maintenance of traffic at the locations shown on plans or as directed 
by the Engineer. 
 
General. This work shall conform to Section 501 of the Standard Specifications. The disposal of 
the end sections shall be according to Section 202.03 of the Standard Specifications.  The end 
section may become the property of the Contractor at the approval of the Engineer. 
 
Basis of Payment. This work shall be paid for at the contract unit price per Each for END 
SECTIONS TO BE REMOVED. 
 
 
ENGINEER’S FIELD OFFICE TYPE A 
Effective:  January 1, 2012 
 
Engineer’s Field Office Type A shall be in accordance with Article 670.02 of the Standard 
Specifications: 
 

Add (s) to the end of 670.02 
 
(s) Cellular phone with a minimum of 500 anytime minutes per month for use 
by the site resident engineer/technician. 

 
 
FILLING EXISTING CULVERT 
Effective: April 7, 1999 
 
This work shall be done in accordance with the applicable portions of Section 605 of the 
Standard Specifications and as shown in the plans and shall include all labor, materials, and 
equipment required to completely fill the culvert. 
 
The cavity should be filled with as much sand as practical with the remaining voids to be filled 
with a grout capable of being pumped under pressure. 
 
The grout shall consist of a minimum of one part of cement to eight parts of sand with a slump 
suitable for pumping.  The cement factor may be increased to improve pumping 
characteristics. 
 
The Contractor will not be allowed to cut through the pavement to provide an opening for 
filling operations. 
 
This work will be paid for at the contract unit price per Cubic Yard for FILLING EXISTING 
CULVERT. 
 
 
FURNISHED EXCAVATION 
Effective: July 1, 1994 Revised:  October 28, 2010 
 
The Furnished Excavation shall be measured by the truck load method.  Prior to the start of 
work the Contractor and the Engineer shall agree to standard volume for the trucks utilized by 
the Contractor. 
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Suitable excavated materials from the project shall not be wasted without permission of the 
Engineer.  Embankment and mechanical compaction will not be measured for payment. 
 
This work shall be paid for at the contract unit price per Cubic Meter (Cubic Yard) for 
FURNISHED EXCAVATION. 
 
 
GROOVING FOR RECESSED PAVEMENT MARKING 
Effective:  July 31, 2009 
 
Description.  This work shall consist of the grooving of an existing pavement surface in 
preparation for the application recessed pavement marking lines. 
 
Equipment.  The grooving equipment shall be equipped with a free-floating cutting or grinding 
head. The grinding or cutting head shall be equipped with diamond saw blades, steel star 
cutters and/or carbide tipped star cutters.  A grinder head configuration may be used on hot-mix 
asphalt (HMA) surfaces to achieve a rough surface texture in the bottom of the groove.  
Diamond saw blades shall be used on the cutting head when a smooth surface in the bottom of 
the groove is required by the Engineer, or contract specifications, or pavement marking material 
manufacturer’s recommendations. 
 

CONSTRUCTION REQUIREMENTS 
 
Pavement Grooving Methods.  The grooves for recessed pavement markings shall be 
constructed using the following methods. 
 

a) Wet Saw Blade Operation.  When water is required or used to cool the saw blades, such 
as during a continuous edge line grooving operation, the groove shall be flushed with 
high pressure water immediately following the cut to avoid build up and hardening of 
slurry in the groove.  The pavement surface shall be allowed to dry for 24 hours prior to 
the application of the pavement markings following a wet saw blade operation. 
 

b) Dry Saw Blade Operation.  If the grooving is done with dry saw blades, the groove shall 
be flushed with high-pressure air to remove debris and dust generated during the cutting 
operation. 

 
Pavement Grooving.  Grooves shall be cut into the pavement prior to the application of the 
pavement marking.  The grooves shall be cut such that the width is 1 in. (25 mm) wider than 
that of the line to be placed.  Grooves for letters and symbols shall be cut in a shape so that the 
entire marking will fit.  The position of the edge of the grooves shall be a minimum of 2 in. 
(50 mm) from the edge of concrete joints or HMA paving seams along edge or centerlines.  The 
depth of the groove shall not be less than the manufacturer’s recommendations for the marking 
material specified , but shall be installed to a minimum depth of 100 mils (2.54 mm) +/- 10 mils 
for pavement marking tapes and 40 mils (1.02 mm) +/- 10 mils for liquid markings. 
 
On new HMA surfaces the Engineer shall determine if the new HMA has achieved the 
necessary strength and hardness to support grooving prior to the start of a grooving operation.  
Some HMA mixes may require 14 or more days to achieve adequate hardness to support a 
grooving operation.  On existing HMA surfaces some existing HMA pavements may not be 
strong enough to support a grooving operation.  For existing HMA pavements the Engineer shall 
determine if the existing HMA has the necessary strength and hardness to support grooving 
prior to the start of a grooving operation. 
 
Cleaning.  Immediately prior to the application of the pavement markings the groove shall be 
cleaned with high-pressure air blast. 
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Method of Measurement.  This work will be measured for payment in place, in linear feet (meter) 
of the pavement marking lines applied and accepted, for the groove width specified. 
Grooving for letters, numbers and symbols will be measured in square feet (square meters) as 
specified in the plans. 
 
Basis of Payment.  This work will be paid for at the contract unit price per Foot (Meter) for 
GROOVING FOR RECESSED PAVEMENT MARKING of the groove width specified, and per 
Square Foot (Square Meter) for GROOVING FOR RECESSED PAVEMENT MARKING, 
LETTERS, NUMBERS AND SYMBOLS, of the type specified. 
 
 
GUARDRAIL REMOVAL 
Effective: August 20, 1990 Revised: August 26, 1997 
 
This work shall be done according to Section 632 of the Standard Specifications except that all 
removed guardrail will become the property of the Contractor. 
 
This work will be paid for at the contract unit price per Meter (Foot) for GUARDRAIL REMOVAL, 
measured from center-to-center of end post. 
 
 
HOT-MIX ASPHALT SURFACE REMOVAL (VARIABLE DEPTH) 
 
Description. This work shall consist of milling a variable depth of existing hot-mix asphalt 
surface in the median shoulder for construction of the temporary crossover located in the 
Tollway’s jurisdiction and for the variable depth removal of hot-mix asphalt surface and binder 
course constructed for the temporary crossover as shown on the plans or as directed by the 
Engineer. 
 
General. This work shall be performed in accordance with the application portions of 
Section 440 of the Standard Specifications. 
 
Basis of Payment. This work will be paid for at the contract unit price per Square Yard for 
HOT-MIX ASPHALT SURFACE REMOVAL (VARIABLE DEPTH). 
 
 
IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE) 
Effective:  June 1, 2006 Revised:  February 3, 2010 
 
This work shall consist of installing Temporary Impact Attenuators according to the BDE Special 
Provisions.  Temporary sand module systems that are not located on pavement or a hot-mix 
asphalt shoulder shall be placed on a 6” base.  The base can be either hot-mix asphalt or 
concrete. 
 
The hot-mix asphalt base shall be constructed with incidental hot-mix asphalt surfacing 
according to Section 408 of the specifications book.  The concrete base shall be constructed 
using class SI concrete. 
 
The temporary impact attenuator and base shall be removed after the completion of work.  The 
area under the base shall be restored to the original condition. 
 
The cost of the base will be included in the contract unit price per Each for IMPACT 
ATTENUATORS, TEMPORARY (NON-REDIRECTIVE) of the test level specified. 
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ISLAND REMOVAL 
Effective: October 10, 2006 
 
This work shall consist of the removal and disposal of the islands as shown on the plans.  
This work shall be done in accordance with applicable portions of Section 440 of the Standard 
Specifications and shall include the removal of the concrete island surface, concrete curb & 
gutter, and excavation below the concrete to a depth of the bottom of the adjacent concrete 
pavement. 
 
This work will be paid for at the contract unit price per Square Foot for ISLAND REMOVAL. 
 
 
LED DYNAMIC MESSAGE SIGN, SPECIAL 
 
Description: 
This special provision describes installing a State of Wisconsin furnished dynamic message sign 
on an overhead sign truss, installing a State of Wisconsin furnished sign controller in a nearby 
cabinet, and integrating the sign and making it functional in the existing system. 
 
Materials: 
Materials will include State of Wisconsin furnished materials and contractor furnished materials. 
 
State of Wisconsin furnished materials shall include the following: 

1. One (1) Daktronics Vanguard Overhead-Mounted Freeway Dynamic Message Sign 
(DMS). The DMS is 24’ 9-1/16” long by 7’ 10-1/8” tall by 3’ 1-1/8” deep and weighs 
approximately 3400 pounds.  

2. One Daktronics DMS Controller. 
 

Contractor furnished materials shall include the following: 
1. AWG #6 copper wire or equivalent bonding straps to bond the sign to the structural 

steel. 
2. Mounting hardware and materials for attaching the sign to the truss 
3. Power and communication cables as specified by the manufacturer 

 
Construction: 
Install the State of Wisconsin furnished sign on the overhead sign truss shown on the plans. 
 
Connect the power and control cables in accordance to the manufacturer’s recommendations. 
 
Bond the bottom of the sign structure to one or more ground rods, which are described 
elsewhere in these special provisions.  Use exothermic welding at each end of the ground wire 
(unless the steel structure has a suitable grounding lug).  Use an AWG # 6 solid, bare copper 
wire to bond the sign structure to the ground rod(s).  Use a device that measures resistance to 
ground using the three-point fall-of-potential method to ensure that the resistance from the 
sign’s ground bar to ground does not exceed 4 ohms.  Add more ground rods if necessary to 
achieve this requirement. 
 
Measurement: 
This work shall be measured per each Overhead Dynamic Message Sign as a unit, acceptably 
installed and tested. 
 
  



FAI 90 (I-90) 
Project ACNHI-090-1 (032) 000 

Section (X2-1)R 
Winnebago County 

Contract 64C29 

 14

Payment: 
Payment for LED DYNAMIC MESSAGE SIGN, SPECIAL will be made at the Contract unit price 
per Each, measured as specified.  Payment is full compensation for installation of the sign and 
controller; fabrication and installation of all mounting hardware; furnishing and installation of 
control and power cables; testing the sign and controller; and for furnishing all labor, tools, 
equipment, and incidentals necessary to complete the work. 
 
 
MAINTENANCE OF ROADWAYS 
Effective:  June 26, 2003 
 
Beginning on the date that work begins on this project, the Contractor shall assume 
responsibility for normal maintenance of all existing roadways within the limits of the 
improvement.  This normal maintenance shall include all repair work such as patching, 
intermittent resurfacing, and shoulder work deemed necessary by the Engineer, but shall not 
include snow removal operations.  Traffic control and protection for maintenance of roadways 
will be provided by the Contractor as required by the Engineer. 
 
If items of work have not been provided in the contract, or otherwise specified for payment, such 
items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 
 
 
MODIFY EXISTING LIGHTING CONTROLLER 
 
Controller #2 
 
This item shall consist of all material and labor required to remove the existing 60 amp, 2 pole 
main breaker and 60 amp lighting contactor within the existing lighting controller denoted as 
Controller #2 and installing a 100A, 2 pole main breaker and an 100A 2-pole contactor for 
additional load of temporary lighting.  Existing Lighting Controller #2 is located in the northeast 
quadrant of the IL 75 and westbound I-90 entrance ramp intersection. The installation shall 
conform to the applicable portions of Section 825 of the Standard Specifications and as 
modified herein.  The installation shall comply with all federal, state, and local code 
requirements. 
 
The pay item shall include all material and work necessary to replace the main breaker and 
lighting contactors as indicated in the details in the plans or otherwise required for installation. 
This work shall be paid for at the contract unit price per Each for MODIFY EXISTING LIGHTING 
CONTROLLER and no additional compensation will be allowed. 
 
 
MOWING 
 
This work consists of mowing all Seeding Class 1 and Class 2A at the completion of the 
project or before winter shut down.  The vegetation must be at least 6” long before mowing.  
The vegetation shall be mowed to obtain a height of not more than 3 inches.  All debris must 
be cleared from the right-of-way immediately after the mowing. 
 
This work will be paid for at the contract unit price per Acre for MOWING. 
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PORTLAND CEMENT CONCRETE SURFACE REMOVAL (VARIABLE DEPTH) 
 
Description. This work shall consist of milling the existing PCC pavement along the edge of 
pavement, adjacent to the existing curb and gutter in the Visitor Center car and truck parking 
lots for the hot-mix asphalt overlay taper as shown on the plans. 
 
General. This work shall be performed in accordance with the application portions of 
Section 440 of the Standard Specifications. 
 
Basis of Payment. This work will be paid for at the contract unit price per Square Yard for 
PORTLAND CEMENT CONCRETE SURFACE REMOVAL (VARIABLE DEPTH). 
 
 
REMOVE AND REINSTALL PIPE CULVERTS 
 
This item shall include the careful removal of the existing pipe culvert at the Wisconsin median 
crossover (at approximately Station 989+00) as indicated in the plans and at other locations as 
directed by the Engineer.  This item shall also include cleaning and reinstalling the culvert at the 
same location as indicated in the plans. 
 
The pipes shall be removed according to the applicable portions of Section 501 of the Standard 
Specifications and shall include the removal of any headwalls, end sections, wingwalls, or aprons 
attached to the culvert.  The pipe culvert and associated end treatments shall be reinstalled 
according to the applicable portions of Section 542 of the Standard Specifications and as directed 
by the Engineer. 
 
Any pipe damaged by the Contractor during construction shall be replaced by the Contractor at his 
own expense.  This work will be paid for at the contract unit price per Foot for REMOVE AND 
REINSTALL PIPE CULVERTS. 
 
 
REMOVE INLET BOX 
 
This work shall be done in accordance with Section 605 of the Standard Specifications. 
 
This work shall consist of removal and disposal of the existing inlet box and maintaining existing 
ditch or culvert flow. 
 
All removal items shall become the property of the Contractor. 
 
This work will be paid for at the contract unit price per Each for REMOVE INLET BOX. 
 
 
SEEDING MOBILIZATION 
Effective: May 9, 2000 
 
The Contractor shall coordinate his work so no more than 10 acres are disturbed at a time.  All 
work in this area shall be completed and the area seeded before additional areas are disturbed.  
Under no conditions shall the Contractor prolong final grading and shaping so the entire project 
can be permanently seeded at one time. 
 
Wherever possible, permanent seeding and the permanent erosion control shall be installed.  
The ditch bottoms and backslopes shall not be disturbed again unless the seeding hasn't 
become established.   
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If the foreslopes need to be regraded to the new shoulder, all work shall be confined to the 
foreslope and any damage to the ditch bottom, backslope, or permanent erosion control shall be 
repaired at the Contractor's expense. 
 
Seeding Class 1, Seeding Class 2A, Seeding Class 4, Mulch Method 2, and the required 
fertilizer nutrients shall be completed and paid for in accordance with Sections 250 and 251 of 
the Standard Specifications, except that SEEDING MOBILIZATION will be paid for at the 
contract unit price per Each and shall include the cost of mobilizing all of the equipment needed 
to fertilize, permanently seed, and mulch to the jobsite.  This will be paid each time the Engineer 
requires the Contractor to bring the equipment to the jobsite.  If the equipment is already on the 
site, this will not be paid for again. 
 
 
SLOTTED DRAIN REMOVAL 
 
Description.  This work shall consist of completely removing existing slotted drains in 
accordance with applicable portions of Section 551 of the Standard Specifications at locations 
designated on the plans or as directed by the Engineer.  This work will be paid for at the 
contract unit price per Foot for SLOTTED DRAIN REMOVAL, which price shall include materials 
and labor for removing and disposing of the existing structure, grates, couplings, fittings, 
encasement concrete, and surplus excavated materials.  The void that results from the removal 
operation is to be backfilled with trench backfill to the elevation of bottom of proposed subgrade 
in areas of the proposed improvement and areas where the edge of the edge of the excavation 
is within two feet of the proposed edge of pavement, curb, gutter, curb and gutter, or stabilized 
shoulder. 
 
Method of Measurement.  This work will be measured for payment in feet along the centerline of 
the drain, and in accordance with Article 551 of the Standard Specifications. 
 
Basis of Payment.  This work will be paid for at the contract unit price per Foot for SLOTTED 
DRAIN REMOVAL. 
 
TRENCH BACKFILL will be paid for separately in accordance with Article 208.04. 
 
 
STORM SEWER REMOVAL 
 
Description.  The existing storm sewer marked for removal shall be removed according to 
Section 551 of the Standard Specifications.  All storm sewer marked for removal is 24” in 
diameter or less. 
 
Method of Measurement.  Storm sewer removal of the various diameters will be measured for 
payment in feet, measured as removed. 
 
Basis of Payment.  Storm sewer removal will be paid for at the contract unit price per Foot for 
STORM SEWER REMOVAL, which includes the trench backfill. 
 
 
TEMPORARY INLET 
 
Description. This work consists of providing a temporary inlet during maintenance of traffic at 
the locations shown on the plans.   
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This work also includes removing the inlet when the inlet is no longer required for staging. 
 
General. The temporary inlet shall be furnished and installed in accordance with Section 602 of 
the Standard Specifications. The temporary inlet shall be an Inlet Type B with a Type 1 Frame, 
Open Lid in accordance with Highway Standards 602306 and 604001 respectively.  The 
material for the temporary inlet and frame and lid need not be new material, provided it meets 
the approval of the Engineer.  After the temporary inlet has been removed, the material shall 
become the property of the Contractor. 
 
Basis of Payment. This work will be paid for at the contract unit price per Each for 
TEMPORARY INLET. 
 
 
TEMPORARY LIGHTING SYSTEM 
 
Description.  This work shall consist of providing, installing, and maintaining the temporary 
roadway lighting at the location shown on the plans.  The system shall consist of all items 
necessary to illuminate the following locations as shown on the plans and as directed by the 
Engineer: 
 

Location 1: The median crossover located in Wisconsin utilized for maintenance of traffic 
during construction. 

Location 2: IL 75 Ramp B 
Location 3: IL 75 Ramp C (includes lighting of Visitor Center for Temporary Ramp C) 
Location 4: Temporary I-90 Exit Ramp to Rockton Road 
Location 5: Temporary Rockton Road Entrance Ramp to I-90 

 
General.  The Temporary lighting is designed to use the existing and proposed service 
installations.  If any of these service installations are not available, the Contractor shall provide, 
identify and secure electrical service, install power poles, and connect required services for 
operation of the lights as shown on the plans.  IDOT is responsible for any service connection 
fees and electrical usage costs.  The system shall be operational prior to the diversion of traffic 
onto the staged construction area requiring temporary lighting.  After completion of work, the 
Contractor shall remove the system in accordance with Article 841 of the Standard 
Specifications. 
 
Equipment.  All equipment and installation requirements shall comply with applicable sections of 
Division 800 of the Standard Specifications for electrical work. 
 
Method of Measurement.  This work will be measured for payment as Lump Sum for each 
location. 
 
Basis of Payment   This work shall be paid for at the contract unit price per Lump Sum for 
TEMPORARY LIGHTING SYSTEM, LOCATION 1, 2, 3, 4, 5.  ,  
 
The removal of the temporary lighting systems shall be measured and paid for in accordance 
with Section 841 of the Standard Specifications. 
 
The items required for the temporary lighting system for the temporary median crossover 
located south of Rockton Road within the Tollway’s jurisdiction are measured and paid for 
separately. 
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TEMPORARY PAVEMENT 
 
This work shall consist of placing and compacting 12 inches of Sub-base Granular Material, 
Type A and constructing 1.5 inches of HOT-MIX ASPHALT SURFACE COURSE and 8.0 inches 
of HOT-MIX ASPHALT BINDER COURSE to serve as a temporary mainline pavement at the 
locations shown on the plans.  The binder mixture shall be placed in 2 lifts. 
 
This work shall also consist of placing and compacting 12 inches of Sub-base Granular Material, 
Type A and constructing 1.5 inches of HOT-MIX ASPHALT SURFACE COURSE and 4.5 inches 
of HOT-MIX ASPHALT BINDER COURSE to serve as a temporary ramp pavement at the 
locations shown on the plans.  The binder mixture shall be placed in 2 lifts. 
 
Description:  This work shall consist of designing, producing and constructing a HMA Surface 
Course on a prepared base, according to Sections 311, 406, 1030 and 1102 of the Standard 
Specifications, except as follows. 
 
Materials: 
 
Mainline Temporary Pavement: 
Surface Mixture 1.5 inches, Mix D, N 90 shall be used. 
Binder Mixture 8.0 inches, IL-19.0, N 90 shall be used. 
 
Ramp Temporary Pavement: 
Surface Mixture 1.5, Mix D, N 90 shall be used. 
Binder Mixture 4.5, IL-19.0, N 90 shall be used. 
 
Required Field Tests:  Density Acceptance at 95% - 102% of growth curve at the frequency 
indicated in Article 1030.05(d)(3). 
 
All work and materials required to complete the work listed above shall be included in the 
contract unit cost per Square Yard for TEMPORARY PAVEMENT. 
 
The hot-mix asphalt and sub-base shall be removed after the applicable stage for which the 
temporary pavement is needed is completed.  The outside shoulders constructed of temporary 
pavement in the sections of the project under the jurisdiction of Wisconsin Department of 
Transportation and the Illinois State Toll Highway Authority shall remain in place at the 
completion of the contract unless otherwise directed by the Engineer. 
 
Removal shall be paid for separately at the contract unit price per Square Yard for 
TEMPORARY PAVEMENT REMOVAL. 
 
 
TEMPORARY SUPPORT SYSTEM 
Effective:  December 1, 2000 
 
This work shall consist of the design, fabrication, furnishing, erecting and subsequent removal of 
temporary support system at the location shown on the plans. 
 
The Contractor shall submit complete design details and calculations sealed by an Illinois 
licensed Structural Engineer to the Engineer for structural review and approval.  Such approval 
shall in no way relieve the Contractor of responsibility for the safety of workers and the 
structure. 
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After the support system herein specified is no longer required, it shall be completely removed.  
All materials shall become the property of the Contractor. 
 
Basis of Payment:  This work will be paid for at the contract lump sum price for TEMPORARY 
SUPPORT SYSTEM which price shall be payment in full to complete the work as required. 
 
 
TRAFFIC CONTROL SURVEILLANCE 
Effective:  January 1, 2011 
 
Revise the first sentence of the first paragraph of Article 701.10 of the Standard Specifications 
to read: 
 

“ When open holes, broken pavement, trenches over 3 in. (75 mm) deep and 4 in. (100 mm) 
wide or other hazards are present within 8 ft (2.4 m) of the edge of an open lane, the Contractor 
shall furnish traffic control surveillance at all times, whether or not the Contractor is engaged in 
construction operations.” 
 
 
TRAFFIC COUNTER – TIRTL 
 
This work consists of furnishing components of traffic counter system at location shown on the 
plans, as directed by the Engineer, and as herein specified. 
 
Generally the traffic counter system is installed on break-away wide flange beam steel sign 
supports and foundations.  For this project the components under this contract will be installed 
by IDOT forces from the Office of Planning and Programming Data Management Lab.  The 
installed components will complete the Traffic Counter system as herein specified.  All 
hardware, blots, pipes and conduits necessary to install the components will be provided by 
IDOT. 
 
The components to be furnished under this item are as follows: 

Data Collection System 
Wireless Modem 
Dual Band Cellular/PCS Antenna 
Cabinets 
Solar Panels 
Antenna and Modem Cables 

 
Components to be furnished under this item shall conform to the following manufacturer’s 
specification or and approved equivalent: 
 
COMPONENT 
TIRTL ver. 2 Traffic Counter with Cellular Antenna and cable, Control Specialists, Inc. 
 and external modem cable. Control Specialists, Inc. 
TIRTL Cabinets Control Specialists, Inc. 
External Battery Cabinet Ameresco 
Airlink Raven XT EVDO Rev A VZW wireless Brightstar U. S., Inc. 
 modem P/N V221-VD 
 
The number of components necessary to complete each installation is shown on the plans.  The 
components shall be delivered to the site and stored at a location directed by the Engineer. 
  



FAI 90 (I-90) 
Project ACNHI-090-1 (032) 000 

Section (X2-1)R 
Winnebago County 

Contract 64C29 

 20

The wide flange beam break-away sign supports and foundation will be paid for separately and 
included for payment as STRUCTURAL STEEL SIGN SUPPORT – BREAKAWAY and as 
CONCRETE FOUNDATIONS as specified in Sections 727 and 734 of the Standard 
Specifications. 
 
Full manufacturer’s specifications of the components to be furnished under this item shall be 
approved in writing prior to ordering of components.  Warranty information shall be provided to 
the Engineer at the time of delivery of components. 
 
The area between the edge of shoulder and the control and solar panels shall be paved using 2” 
Hot Mix Asphalt Surface Course, Mix C, N 50.  This work shall be included in the unit price for 
TRAFFIC COUNTER. 
 
Contact Information for the Office of Planning and Programming Data Management Lab is Mr. 
Ramon Taylor, 126 E. Ash Street, Springfield, IL, Phone 217 782-2065. 
 
Furnishing of the components necessary to complete the traffic counter system will be paid for 
at the contract unit price each for TRAFFIC COUNTER – TIRTL and shall include all 
components necessary to complete each installation as herein specified. 
 

POSSIBLE SOURCES FOR SPECIFIED ITEMS - TIRTL 
 

Material Possible 
Source 

Contact 
Person 

Telephone 
Number 

Location 

TIRTL Ver. 2 Control Specialists 
Company 

Sales 
Person

(407) 628-1965 707 Nicolet Ave. Suite 100
Winter Park, FL 32780

TIRTL Cabinet Control Specialists 
Company 

Sales 
Person

(407) 628-1965 707 Nicolet Ave. Suite 100
Winter Park, FL 32780

Cellular Modem Brightstar U.S., Inc. Sales 
Person

(877) 727-4448 1001 Technology Way
Libertyville,

Solar Panel 20 & 
40 Watt 

B.P. Solar 
(manufacturer)

Sales (800) 521-7652 Frederick, MD

Battery Cabinet Ameresco Sales 
Person

(630) 203-2600 1900 Spring Rd. Suite 400
Oakbrook, IL  60523

 
Note:  If manufacturers are listed rather than distributors, it may be necessary to contact 
the manufacturer for the nearest distributor or vendor. 
 
 
UNDERGROUND CONDUIT INSTALLED, 2 IN, 2½ IN, 3 IN, 4 IN, NON-METALLIC 
 
This pay item shall include all necessary work to install conduit sized as indicated in the plans or 
as directed by the Engineer whether pushed or trenched as needed as well as any backfill 
required.  This work shall be in accordance with Section 810 and 815 of the “Standard 
Specifications for Road and Bridge Construction”.  Special attention will be required when 
attaching conduits at foundations such that all connection points of dissimilar materials shall be 
approved for use by the Engineer prior to assembly. 
 
Basis of Payment.  This item shall be paid for at the contract unit price per Foot for 
UNDERGROUND CONDUIT, COILABLE NONMETALLIC CONDUIT, 2” DIA, 2½” DIA, 3” DIA, 
4” DIA, which price shall be payment in full for furnishing the labor and equipment as described 
above. 
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URETHANE PAVEMENT MARKING 
Effective:  October 26, 2010 
 
Description: This work shall consist of furnishing and applying a reflectorized modified urethane, 
plural component, durable liquid pavement marking lines, sizes and colors as shown on the 
plans. 
Materials: All materials shall meet the following specifications: 
 
(a) Modified Urethane Marking: The modified urethane pavement marking material shall 

consist of a homogeneous blend of modified urethane resins and pigments designed to 
provide a simple volumetric mixing ratio of two components (must be two volumes of 
Part A to one volume of Part B).  No volatile solvent or fillers will be allowed. 

 
(b) Pigmentation: The pigment content by weight of Component A shall be determined by low 

temperature ashing according to ASTM D 3723.  The pigment content shall not vary more 
than ±2% from the pigment content of the original qualified paint. 
 
White Pigment shall be Titanium Dioxide meeting ASTM D 476 Type II, Rutile.  Yellow 
Pigment shall be Organic Yellow and contain no heavy metals. 
 

(c) Environmental: Upon heating to application temperature, the material shall not exude 
fumes, which are toxic or injurious to persons or property when handled according to 
manufacturer specifications.  The modified urethane pavement marking material 
compositions shall not contain free isocyanate functionality. 
 

(d) Daylight Reflectance: The daylight directional reflectance of the cured modified urethane 
material (without reflective media) shall be a minimum of 80% (white) and 50% (yellow) 
relative to magnesium oxide when tested using a color spectrophotometer with a 45º 
circumferentialI0º geometry, illuminant C, and 2º observer angle.  The color instrument 
shall measure the visible spectrum from 380 to 720 nm with a wavelength measurement 
interval and spectral bandpass of 10 nm.  In addition, the color of the yellow modified 
urethane shall visually match Color Number 33538 of Federal Standard 595a with 
chromaticity limits as follows: 

 
x 0.490 0.475 0.485 0.539 
y 0.470 0.438 0.425 0.456 

 
(e) Weathering Resistance:  The modified urethane, when mixed in the proper ratio and 

applied at 14 to 16 mils wet film thickness to an aluminum alloy panel (Federal Test Std. 
No. 141, Method 2013) and allowed to cure for 72 hours at room temperature, shall be 
subjected to accelerated weathering for 75 hours.  The accelerated weathering shall be 
completed by using the light and water exposure apparatus (fluorescent UV — 
condensation type) and tested according to ASTM G 53. 
 
The cycle shall consist of four hours UV exposure at 122° F and four hours of 
condensation at 104° F.  UVB 313 bulbs shall be used.  At the end of the exposure period, 
the material shall show no substantial change in color or gloss. 
 

(f) Drying Time: The modified urethane material, when mixed in the proper ratio and applied 
at 14 to 16 mils wet film thickness and with the proper saturation of glass spheres, shall 
exhibit a no-tracking time of three minutes or less when tested according to ASTM D 711. 

 
(g) Adhesion: The catalyzed modified urethane pavement marking materials when applied to a 

4x4x2 in. concrete block shall have a degree of adhesion which results in a 100% concrete 
failure in the performance of this test. 
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The concrete block shall be brushed on one side and have a minimum strength of 3,500 
psi.  A 2 in. square film of the mixed modified urethane shall be applied to the brushed 
surface and allowed to cure for 72 hours at room temperature.  A 2 in. square cube shall 
be affixed to the surface of the modified urethane by means of an epoxy glue.  After the 
glue has cured for 24 hours, the modified urethane specimen shall be placed on a dynamic 
testing machine in such a fashion so that the specimen block is in a fixed position and the 
2 in. cube (glued to the modified urethane surface) is attached to the dynamometer head.  
Direct upward pressure shall be slowly applied until the modified urethane system fails.  
The location of the break and the amount of concrete failure shall be recorded. 
 

(h) Hardness: The modified urethane marking materials, when tested according to ASTM 
D2240, shall have a Shore D Hardness greater than 75.  Films shall be cast on a rigid 
substrate at 14 to 16 mils in thickness and allowed to cure at room temperature for 
72 hours before testing. 
 

(i) Abrasion: The abrasion resistance shall be evaluated on a Taber Abrader with a 
1,000 gram load and CS-17 wheels.  The duration of test shall be 1,000 cycles.  The wear 
index shall be calculated based on ASTM test method D-4060 and the wear index for the 
catalyzed material shall not be more than 80.  The tests shall be run on cured samples of 
modified urethane material which have been applied at a film thickness of 14 to 16 mils to 
code S-16 stainless steel plates.  The films shall be allowed to cure at room temperature 
for at least 72 hours and not more than 96 hours before testing. 

 
(j) Tensile: When tested according to ASTM D-638, the modified urethane pavement marking 

materials shall have an average tensile strength of not less than 6,000 pounds per square 
inch.  The Type IV Specimens shall be pulled at a rate of ¼ in. per minute by a suitable 
dynamic testing machine.  The samples shall be allowed to cure at 75 °F± 2°F for a 
minimum of 24 hours and a maximum of 72 hours prior to performing the indicated tests. 

 
(k) Compressive Strength: When tested according to ASTM D-695, the catalyzed modified 

urethane pavement marking materials shall have a compressive strength of not less than 
12,000 lb./sq. in.  The cast sample shall be conditioned at 75°F± 2°F for a minimum of 
72 hours before performing the indicated tests.  The rate of compression of these samples 
shall be no more than ¼ in. per minute. 

 
(I) Glass Spheres: The glass spheres shall meet the requirements of Article 1095.04(m) and 

Article 1095.07 of the Standard Specifications for first drop and second drop glass beads. 
 
(m) The material shall be shipped to the job site in substantial containers and shall be plainly 

marked with the manufacturer’s name and address, the name and color of the material, 
date of manufacture and batch number. 

 
(n) Prior to approval and use of the modified urethane pavement marking materials, the 

manufacturer shall submit a notarized certification of an independent laboratory, together 
with the results of all tests, stating these materials meet the requirements as set forth 
herein.  The certification test report shall state the lot tested, manufacturer’s name, brand 
name of modified urethane and date of manufacture.  The certification shall be 
accompanied by one pint samples each of Part A and Part B. Samples shall be sent in the 
appropriate volumes for complete mixing of Part A and Part B. 

 
After approval by the Department, certification by the modified urethane manufacturer shall 
be submitted for each batch used.   
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New independent laboratory certified test results and samples for testing by the 
Department shall be submitted any time the manufacturing process or paint formulation is 
changed.  All costs of testing (other than tests conducted by the Department) shall be 
borne by the manufacturer. 
 

(o) Acceptance samples shall consist of one pint samples of Part A and Part B, of each lot of 
paint.  Samples shall be sent in the appropriate volumes for complete mixing of Part A and 
Part B.  The samples shall be submitted to the Department for testing, together with a 
manufacturer’s certification.  The certification shall state the formulation for the lot 
represented is essentially identical to that used for qualification testing.  All, acceptance 
samples shall be taken by a representative of the Illinois Department of Transportation.  
The modified urethane pavement marking materials shall not be used until tests are 
completed and they have met the requirements as set forth herein. 

 
(p) The manufacturer shall retain the test sample for a minimum of 18 months. 
 
APPLICATION EQUIPMENT 
 
The modified urethane pavement marking compounds shall be applied through equipment 
specifically designed to precisely meter the two components in the ratio of 2:1 and approved by 
the manufacturer of the material.  This equipment shall produce the required amount of heat at 
the mixing head and gun tip and maintain those temperatures within the tolerances specified.  
This equipment shall also have as an integral part of the gun carriage, a high pressure air spray 
capable of cleaning the pavement immediately prior to the marking application. 
 
The equipment shall be capable of spraying both yellow and white urethane, according to the 
manufacturer’s recommended proportions and be mounted on a truck of sufficient size and 
stability with an adequate power source to produce lines of uniform dimensions and prevent 
application failure.  The truck shall have at least two urethane tanks each of 110 gal. minimum 
capacity and shall be equipped with hydraulic systems.  It shall be capable of placing stripes on 
the left and right sides and placing two lines on a three-line system simultaneously with either 
line in a solid or intermittent pattern, in yellow or white, and applying glass beads by the double 
drop pressurized bead system.  The system shall apply both the first drop glass beads and the 
second drop glass beads at a rate of 10 lb./gal.  The equipment shall be equipped with pressure 
gauges for each proportioning pump.  All guns shall be in full view of operators at all times.  The 
equipment shall have a metering device to register the accumulated installed quantities for each 
gun, each day.  Each vehicle shall include at least one operator who shall be a technical expert 
in equipment operations and urethane application techniques.  Certification of equipment shall 
be provided at the preconstruction conference. 
 
APPLICATION 
 
The pavement shall be cleaned by a method approved by the Engineer to remove all dirt, 
grease, glaze or any other material that would reduce the adhesion of the markings with 
minimum or no damage to the pavement.  New PCC pavements shall be blast-cleaned to 
remove all curing compounds. 
 
Markings shall be applied to the cleaned surfaces on the same calendar day.  If this cannot be 
accomplished, the surface shall be re-cleaned prior to applying the markings.  Existing 
pavement markings shall be at least 90% removed.  No markings shall be applied until the 
Engineer approves the cleaning. 
 
Widths, lengths and shapes of the cleaned surface shall be prepared wider then the modified 
urethane pavement marking material to be applied, such that a prepared area is on all sides of 
the urethane pavement marking material after application. 
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New asphalt concrete and seal coated surfaces shall be in place a minimum of two weeks prior 
to marking applications. 
 
The cleaning operation shall be a continuous moving operation process with minimum 
interruption to traffic. 
 
The pavement markings shall be applied to the cleaned road surface, during conditions of dry 
weather and subsequently dry pavement surfaces at a minimum uniform wet thickness of 
20 mils in accordance with the manufacturer’s installation instructions and at the widths and 
patterns shown on the contract plans.  The application and combination of reflective media 
(glass beads and/or reflective elements) shall be applied at a rate specified by the 
manufacturer.  At the time of installation the pavement surface temperature shall be 40° F and 
rising and the ambient temperature shall be 35° F and rising.  The pavement surface 
temperature and the ambient temperatures shall be determined and documented before the 
start of each of marking operation.  The pavement markings shall not be applied if the pavement 
shows any visible signs of moisture or it is anticipated that damage causing moisture, such as 
rain showers, may occur during the installation and curing periods.  The Engineer shall 
determine the atmospheric conditions and pavement surface conditions that produce 
satisfactory results. 
 
Unless directed by the Engineer, lines shall not be laid directly over a longitudinal crack or joint.  
The edge of the center line or lane line shall be offset a minimum distance of 2 in. from a 
longitudinal crack or joint.  Edge lines shall be approximately 2 in. from the edge of pavement.  
The finished center and lane lines shall be straight, with the lateral deviation of any 10 ft. line not 
to exceed 1 in. 
 
Notification:  The Contractor shall notify the Engineer 72 hours prior to the placement of the 
markings in order that an inspector can be present during the operation.  At the time of this 
notification, the Contractor shall indicate the manufacturer and lot numbers of urethane and 
reflective media that he intends to use.  The Engineer will ensure that the approved lot numbers 
appear on the material package.  Failure to comply with this provision may be cause for 
rejection. 
 
The Contractor shall provide an accurate temperature-measuring device(s) that shall be capable 
of measuring the pavement temperature prior to application of the material, the material 
temperature at the gun tip and the material temperature prior to mixing. 
 
Inspection:  The urethane pavement markings will be inspected following installation, but no 
later than December 15, and inspected following a winter performance period that extends 180 
days from December 15 in accordance with the provisions of Article 780.11 of the Standard 
Specification for Road and Bridge Construction. 
 
Method of Measurement:  The lines will be measured for payment in feet of urethane pavement 
marking lines applied and accepted, measured in place.  Double yellow lines will be measured 
as two separate lines.  Words and symbols shall conform to the size and dimensions specified 
in the Manual on Uniform Traffic Control Devices and Standard 780001 and will be measured 
based on total areas indicated in Table 1 or as specified in the plans. 
 
Basis of Payment:  This work will be paid for at the contract unit prices per Foot of applied line 
for URETHANE PAVEMENT MARKING - LINE 4, 5, 6, 8, 12, 24 inches or per Square Foot for 
URETHANE PAVEMENT MARKING - LETTERS AND SYMBOLS, SPECIAL measured as 
specified herein. 
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VIDEO CAMERA DETECTOR SYSTEM 
 
The following video vehicle detection systems meet the specifications outlined in this section 
and are currently approved for use in District 2: 
 
Iteris Vantage Edge 2 (4 Camera System) 
Autoscope Solo Pro (4 Camera System) 
 
The quantity and type of cable that will be required to complete the installation will vary 
depending on the equipment manufacturer. 
 
The Contractor shall be responsible for determining the cable type and quantities of cable 
required for the video detection installations.  All cable used shall meet current Department 
specifications, manufacturer’s recommendations, and shall be subject to approval by the 
Engineer. 
 
The system to be installed shall be the latest model.  It shall include four (4) cameras plus one 
(1) spare to be delivered to the Winnebago County Highway Department, Traffic Engineer, the 
processor unit, connectors, software, and all cabling necessary back to the controller.  All the 
equipment shall be compatible with the controller to be installed on this project.  All equipment 
shall be installed according to the manufacturer’s recommendations.  The video detection 
cameras shall be capable of being zoomed and focused from a connection in the controller 
cabinet.  The video cameras shall be mounted on the mast arm using an extension pole to 
achieve a minimum height of 25’. 
 
The video vehicle detection system shall include all necessary cables, electrical junction boxes, 
electrical and coaxial surge suppression, hardware, software, programming, and any camera 
brackets that are required for installation.  These items should be taken into consideration and 
shall be included in the bid price 4 camera system and 1 spare camera for the VIDEO CAMERA 
DETECTOR SYSTEM. 
 
If the unit requires the use of a power strip, the power strip/surge suppressor shall conform to 
the following minimum specifications: 
 

 Let Through Voltage: <85 Volts 
 Operating Voltage: 120VAC, 50/60H 
 UL Suppressed Voltage Rating: 330V 
 Energy Rating: 320J 
 Peak Current NM/CM: 13k Amps NM, 13k Amps CM 
 EMI/RFI Noise Filtration: >25-60dB 

 
A total of one 10” color video monitor and trackball shall be included in the installation to allow 
for the setup and monitoring of the video detection system. 
 
All vehicle video detection systems shall be equipped with the latest software or firmware 
revisions. 
 
The video vehicle system shall be configured and installed to NEMA TS1 Standards. 
 
The Contractor shall be responsible for furnishing and installing all necessary camera brackets 
that are required for the camera installation.   
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The camera mounting brackets shall be of aluminum or steel construction with a natural or white 
powder coated finish.  All brackets shall be submitted to the Department for approval prior to 
installation.  The material and installation shall be completed to the satisfaction of the Engineer. 
 
The minimum requirements for a video vehicle detection system are listed below: 
 
1.0 General 
 
This Specification sets forth the minimum requirements for a system that monitors vehicles on a 
roadway via processing of video images and provides detector outputs to a traffic controller or 
similar device.  All video detection systems must be approved by the Department.  Currently 
only Iteris R2-4 Advanced Camera and Econolite Autoscope Solo Pro video detection systems 
are approved for use within District 2. 
 
1.1 System Hardware 
 
The system shall consist of four video cameras, one spare camera and an automatic control unit 
(ACU).  The ACU shall process all detected calls and shall be equipped with the latest firmware 
revisions. 
 
1.2 System Software 
 
The system shall be able to detect either approaching or receding vehicles in multiple traffic 
lanes.  A minimum of 24 detection zones shall be user-definable per camera.  The user shall be 
able to modify and delete previously defined detection zones.  The software shall provide 
remote access operation and shall be the latest revision. 
 
2.0 Functional Capabilities 
 
2.1 Real-Time Detection 
 
2.2 The ACU shall be capable of simultaneously processing information from up to four (4) 
video sources.  The video shall be digitized and analyzed at a rate of 30 times per second. 
 
2.3 The system shall be able to detect the presence of vehicles in a minimum of 96 detection 
zones within the combined field of view of the image sensors. 
 
3.0 Vehicle Detection 
 
3.1 Detection Zone Placement 
 
The video detection system shall provide flexible detection zone placement anywhere and at 
any orientation within the combined field of view of the image sensors.  In addition, detection 
zones shall be coordinated with the signal phases.  Each detection zone shall provide a 
minimum of two kinds of detection (extend, delay, presence or counting) as each phase may 
require.  The type of detection provided by the detection zone is to be determined by the active 
status of the zone’s governing phase. 
 
3.2 Optimal Detection 
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The video detection system shall reliably detect vehicle presence when the image sensor is 
mounted 30 feet (10 m) or higher above the roadway, when the image sensor is adjacent to the 
desired coverage area, and when the length of the detection area or field of view (FOV) is not 
greater than ten (10) times the mounting height of the image sensor.  The image sensor shall 
not be required to be mounted directly over the roadway.  A single image sensor, placed at the 
proper mounting height with the proper lens, shall be able to monitor six (6) to eight (8) traffic 
lanes simultaneously. 
 
3.3 Detection Performance 
 
Overall performance of the video detection system shall be comparable to inductive loops.  
Using standard image sensor optics and in the absence of occlusion, the system shall be able 
to detect vehicle presence with 98% accuracy under normal conditions (day & night) and 96% 
accuracy under adverse conditions (fog, rain, snow).  The ACU shall output a constant call for 
each enabled detector output channel if a loss of video signal occurs in any camera. 
 
The ACU shall be capable of processing a minimum of twenty detector zones placed anywhere 
in the field of view of the camera. 
 
4.0 ACU Hardware 
 
4.1 ACU Mounting 
 
The ACU shall be shelf or rack mountable.  Nominal outside dimensions excluding connectors 
shall not exceed 7.25” x 19” x 10.5” (H x W x D). 
 
4.2 ACU Environmental 
 
The ACU shall be designed to operate reliably in the adverse environment found in the typical 
roadside traffic cabinet.  It shall meet the environmental requirements set forth by the NEMA 
(National Electrical Manufacturers Association) TS1 and TS2 standards as well as the 
environmental requirements for Type 170 and Type 179 controllers.  The minimum operating 
temperature range shall be from -35 to +74º C at 0% and 95% relative humidity, non-
condensing. 
 
5.0 ACU Electrical 
 
5.1 The ACU shall be modular in design and provide processing capability equivalent to the Intel 
Pentium microprocessor.  The bus connections used to interconnect the modules of the ACU 
shall be gold-plated DIN connectors. 
 
5.2 The ACU shall be powered by 89 – 135 VAC, 60Hz, single phase, and draw 0.25 amps, or 
by 190-270 VAC, 50 Hz, single phase, and draw 0.12 amps.  If a rack mountable ACU is 
supplied, it shall be capable of operating from 10 to 28 VDC.  The power supply shall 
automatically adapt to the input power level.  Surge ratings shall be as set forth in the NEMA 
TS1 and TS2 specifications. 
 
5.3 Serial communications to a remote computer equipped with remote monitoring software 
shall be through an RS-232 serial port.  A 9-pin “D” subminiature connector on the front of the 
ACU shall be used for serial communications. 
  



FAI 90 (I-90) 
Project ACNHI-090-1 (032) 000 

Section (X2-1)R 
Winnebago County 

Contract 64C29 

 28

5.4 The ACU shall be equipped with a NEMA TS2 RS-485 SDLC interface for communicating 
input and output information.  Front panel LEDs shall provide status information when 
communications are open. 
 
5.5 The ACU and/or camera hookup panel shall be equipped with four RS-170 (B&W)/NTSC 
(color) composite video inputs for coaxial camera connections so that signals from four image 
sensors can be processed in real-time. 
 
5.6 The ACU shall be equipped with a port to provide communications to a computer running 
the remote access software. 
 
5.7 The ACU and/or camera hookup panels used for a rack mountable ACU shall be equipped 
with a video output port. 
 
5.8 The ACU shall be equipped with viewable front panel detection LED indications. 
 
6.0 Camera 
 
6.1 The video detection system shall use medium resolution, monochrome or color, image 
sensors as the video source for real-time vehicle detection.  As a minimum, each image sensor 
shall provide the following capabilities: 
 

a. Images shall be produced with a CCD sensing element with horizontal resolution of at 
least 768 lines and vertical resolution of at least 494 lines. 

 
b. Useable video and resolvable features in the video image shall be produced when those 

features have luminance levels as low as 0.1 lux at night. 
 

c. Useable video and resolvable features in the video image shall be produced when those 
features have luminance levels as high as 10,000 lux during the day. 

 
d. Automatic gain, automatic iris, and absolute black reference controls shall be furnished. 

 
e. An optical filter and appropriate electronic circuitry shall be included in the image sensor 

to suppress “blooming” effects at night. 
 
6.2 The image sensor shall be equipped with an integrated zoom lens with zoom and focus 
capabilities that can be changed using either configuration computer software or hand-held 
controller.  The machine vision processor (MVP) may be enclosed within the camera. 
 
6.3 The image sensor and lens assembly shall be housed in an environmental enclosure that 
provides the following capabilities: 
 

a. The enclosure shall be waterproof and dust-tight to NEMA-4 specifications. 
 

b. The enclosure shall allow the image sensor to operate satisfactorily over an ambient 
temperature range from -35C to +60C while exposed to precipitation as well as direct 
sunlight. 

 
c. The enclosure shall allow the image sensor horizon to be rotated in the field during 

installation. 
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d. The enclosure shall include a provision at the rear of the enclosure for connection of 
power and video signal cables fabricated at the factory.  Input power to the 
environmental enclosure shall be either 115 VAC 50 Hertz or 230 V AC/DC 60 Hertz. 

 
e. A heater shall be at the front of the enclosure to prevent the formation of ice and 

condensation in cold weather, as well as to assure proper operation of the lens’ iris 
mechanism.  The heater shall not interfere with the operation of the image sensor 
electronics and it shall not cause interference with the video signal. 

 
f. The enclosure shall be light-colored and shall include a sun shield to minimize solar 

heating.  The front edge of the sunshield shall protrude beyond the front edge of the 
environmental enclosure and shall include provision to divert water flow to the sides of 
the sunshield.  The amount of overhang of the sun shield shall be adjustable to prevent 
direct sunlight from entering the lens or hitting the faceplate. 

 
g. The total weight of the image sensor in the environmental enclosure with sunshield shall 

be less than 6 pounds. 
 

h. When operating in the environmental enclosure with power and video signal cables 
connected, the image sensor shall meet FCC class B requirements for electromagnetic 
interference emissions. 

 
6.4 The video output of the image sensor shall be isolated from earth ground.  All video 
connections from the image sensor to the video interface panel shall also be isolated from earth 
ground. 
 
6.5 The video output, communication, and power to the image sensor shall include transient 
protection to prevent damage to the sensor due to transient voltages occurring on the cable 
leading from the image sensor to other field locations. 
 
6.6 A stainless steel junction box shall be available as an option with each image sensor for 
installation on the structure used for image sensor mounting.  The junction box shall contain a 
terminal block for terminating power to the image sensor and connection points for coaxial 
cables from the image sensor and from the ACU. 
 
6.7 A video interface panel shall be included for installation inside of the traffic cabinet.  The 
panel shall provide coaxial cable/twisted pair connection points and an Edco RMCXI-06 or 
approved equal transient suppressor for each image sensor.  The shield side of the coaxial 
cable connection at the transient suppressor shall be connected to earth ground via the 
transient suppressor. 
 
If the coaxial cable/twisted pair used to connect the video signal from the image sensor to the 
ACU are to be routed through a conduit containing unbundled AC power cables, a video 
isolation amplifier shall be installed in addition to the video interface panel if interference is 
present.  There will be no additional compensation for providing the video isolation amplifier if 
necessitated by the presence of video interference.  The isolation amplifier shall buffer the video 
signal and provide transient suppression.  The isolation amplifier shall have a minimum common 
mode rejection ratio at 60 Hz of 100 dB. 
 
6.8 The image sensor shall be connected to the ACU such that the video signal originating from 
the image sensor is not attenuated more than 3 dB when measured at the ACU.   
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When the connection between the image sensor and the ACU is coaxial cable, the coaxial cable 
used shall be a low loss 75 ohm precision video cable suited for outdoor installation, such as 
Belden 8281, West Penn P806, or approved equal. 
 
7.0 Software 
 
7.1 The system shall include the remote access software that is used to set up and configure 
the video detection system.  The software shall be of the latest revision. 
 
7.2 All necessary cable, adapters, and other equipment shall be included with the system. 
 
8.0 Installation and Training 
 
8.1 The supplier of the video detection system shall supervise the installation and testing of the 
video and video vehicle detection equipment.  A factory certified representative from the 
supplier shall be on-site during installation. 
 
8.2 Training shall be available upon request. 
 
9.0 Warranty, Maintenance, and Support 
 
9.1 The video detection system shall be warranted by its supplier for a minimum of two (2) years 
from date of turn-on.  This warranty shall cover all material defects and shall also provide all 
parts and labor as well as unlimited technical support. 
 
9.2 Ongoing software support by the supplier shall include updates of the ACU and supervisor 
software.  These updates shall be provided free of charge during the warranty period. 
 
9.3 The supplier shall maintain a program for technical support and software updates following 
expiration of the warranty period.  This program shall be made available to the contracting 
agency in the form of a separate agreement for continuing support. 
 
Basis of Payment:  The above work will be paid for at the contract unit price per Each for VIDEO 
CAMERA DETECTOR SYSTEM which price will be payment in full for all labor, equipment, and 
materials required to supply, install, configure, and test the video vehicle detection system 
described above, complete. 
 
 
WORK ZONE PAVEMENT MARKING AND REMOVAL 
Effective:  December 29, 2008 
 
This work shall consist of installing and removing temporary pavement marking according to 
Section 703 of the Standard Specifications and the following: 
 
Paint pavement marking shall be used on the final wearing surface when the temporary 
pavement marking will conflict with the permanent pavement marking such as on tapers, 
crossovers and lane shifts. 
 
All temporary paint on the final wearing surface shall be removed according to Article 1101.12 
Water Blaster with Vacuum Recovery and the applicable portions of Section 703 of the 
Standard Specifications and as described herein. 
 
Add the following paragraph to Article 1101.12 of the Standard Specifications. 
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For the high pressure water spray, the pressure at the nozzle shall be 
approximately 25,000 psi (172,000 kPa) with maximum flow rate of 15 gal/min 
(56 L/min).  The nozzle shall be in close proximity to the pavement surface. 

 
 
ISTHA SPECIAL PROVISIONS 
 
AGGREGATE SHOULDERS (TOLLWAY RECURRING) 
Effective:  October 23, 2006 Revised:  November 2, 2009 
 
Revise Section 481 of the Standard Specifications to read: 
 
“SECTION 481.  AGGREGATE SHOULDERS 
 
481.01  Description.  This work shall consist of the furnishing and placing filter fabric (for new 
shoulders where specified) furnishing, placing, shaping and compacting aggregate on a 
prepared subgrade adjacent to the edges of the completed pavement structure or stabilized 
shoulder. 
 
481.02  Materials.  Materials shall be according to the following. 
 

 Item  Article/Section 
(a) Coarse Aggregate (Note 1)  1004.04 
(b) RAP Material (Note 2)  1031 
(c) Filter Fabric (Note 3)  1080.02 

 
Note 1.  Grading shall be CA-6 with aggregate shoulders Type A and B, and CA-1 for 
aggregate shoulders special, Type C. 
Note 2.  Reclaimed asphalt pavement (RAP) may be used as aggregate wedge 
shoulders Type B. 
Note 3.  Filter fabric shall meet the requirements of Article 1080.02 for ground 
stabilization. 

 
481.03 Equipment.  Equipment shall be according to the following. 
 

 Item  Article/Section 
(a)  Tamping Rollers 1101.01 
(b) Pneumatic-Tired Rollers 1101.01 
(c)  Three-Wheel Rollers (Note 1) 1101.01 
(d)  Tandem Rollers (Note 1) 1101.01 
(e)  Vibratory Machine (Note 2) 
(f)  Aggregate Spreaders 1102.04 

 
Note 1. Three-wheel or tandem rollers shall weigh from 6 to 10 tons and not less than 
200 lb/in. nor more than 325 lb/in. of width of roller. 

 
Note 2. The vibratory machine shall meet the approval of the Engineer. 

 
CONSTRUCTION REQUIREMENTS 
 
481.04 Subgrade Preparation.  The subgrade shall be prepared in a manner approved by the 
Engineer and any required filter fabric shall be placed. 
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481.05 Moisture Content.  Prior to being placed on the subgrade, the aggregate shall contain 
sufficient moisture to provide satisfactory compaction. 
 
For Type A shoulders, the water and aggregate shall be mixed through a controlled aggregate 
mixing system.  The system shall consist of a mechanical mixing device and aggregate and 
water measuring devices, meeting the approval of the Engineer.  Wetting the aggregate in cars, 
bins, stockpiles, or trucks will not be permitted. 
 
481.06 Aggregate Shoulders With and Without Filter Fabric, Type A and Type B.  The shoulders 
shall be constructed in lifts of not more than 6 in. thick when compacted, except that if tests 
indicate the desired results are being obtained, the compacted thickness of any lift may be 
increased to a maximum of 8 in.  The aggregate shall be placed with a spreader. 
 
Each lift of material shall be compacted with a tamping roller, a pneumatic-tired roller, a 
vibratory machine, or a combination of any of the three, until the compaction has been approved 
by the Engineer.  If the moisture content of the material is not such as to permit satisfactory 
compaction during the compacting operations, water shall be added in such quantity that 
satisfactory compaction can be obtained.  The top lift shall be given a final rolling with a three-
wheel or tandem roller. 
 
If any subgrade material is worked into the aggregate during the compacting or finishing 
operation, all granular material within the affected area shall be removed and replaced with new 
aggregate. 
 
The shoulders shall be constructed to the thicknesses shown on the plans.  Thickness 
determinations shall be made at such points as the Engineer may select.  When the constructed 
thicknesses are less than 90% of the thicknesses shown on the plans, aggregate shall be added 
to obtain the required thicknesses; however, the surface elevation of the completed shoulders 
shall not exceed by more than 1/8 in. the surface elevation shown on the plans or authorized by 
the Engineer. 
 
481.07 Aggregate Wedge Shoulders, Type B.  Prior to placing the aggregate wedge shoulder, 
Type B, the weeds and grass on the area to be covered shall be cut.  The aggregate shall be 
deposited in its final position with a spreader and compacted to the satisfaction of the Engineer.  
If the moisture content of the aggregate is not such as to permit satisfactory compaction during 
the rolling operations, water shall be added in such quantity that satisfactory compaction can be 
obtained. 
 
481.08 Aggregate Shoulders Special, Type C.  The aggregate shoulder special, Type C, shall 
be placed along the edge of paved shoulders or as a backfill behind curbs constructed at the 
edge of shoulder only where there is to be existing or new guardrail at the completion of the the 
work or in other specific locations such as large wash-outs at the edge of shoulders. 
 
Before any aggregate is placed, weeds, grass, and miscellaneous vegetation shall be removed 
from the area in a manner acceptable to the Engineer.  The Contractor shall give the Engineer 
at least 48 hours notice that an area will be prepared to receive treatment, prior to the 
placement of the aggregate. 
 
The aggregate shall be placed along the existing pavement or behind the existing curb in 
sufficient quantity and in such a manner that after compaction the aggregate shall have the 
configuration shown on the Plans.   
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If any subgrade material is worked into the aggregate during the compacting or finishing 
operation, all granular material within the affected area shall be removed and replaced with new 
aggregate. 
 
Aggregate containing free water at the time of delivery will be rejected by the Engineer and shall 
not be incorporated in the work. 
 
481.08 Opening to Traffic.  The road shall be open to traffic according to Article 701.07. 
 
481.09 Method of Measurement.  This work will be measured for payment in tons, cubic yards 
or square yards according to Article 311.08, except payment will not be made for aggregate 
outside the plan width. 
 
481.10 Basis of Payment.  This work will be paid for at the contract unit price per Ton or per 
Cubic Yard for AGGREGATE SHOULDERS, TYPE A,  AGGREGATE SHOULDERS, TYPE B, 
AGGREGATE SHOULDERS WITH FILTER FABRIC, TYPE A, or AGGREGATE SHOULDERS 
WITH FILTER FABRIC, TYPE B; at the contract unit price per Ton for AGGREGATE WEDGE 
SHOULDER, TYPE B, or AGGREGATE SHOULDERS SPECIAL, TYPE C; or at the contract 
unit price per Square Yard for AGGREGATE SHOULDERS, TYPE A, AGGREGATE 
SHOULDERS, TYPE B, AGGREGATE SHOULDERS WITH FILTER FABRIC, TYPE A, or 
AGGREGATE SHOULDERS WITH FILTER FABRIC, TYPE B of the thickness specified.” 
 
 
CONCRETE BARRIER (TOLLWAY BDE) 
Effective:  October 23, 2006 Revised:  May 13, 2008 
 
Revise Article 637.02 of the Standard Specifications to read: 
 
“637.02  Materials.  Materials for the barrier and the Portland cement concrete base shall 
conform to the requirements of the following Articles of Section 1000 - Materials: 
 
 Item Article/Section 

(a) Portland Cement Concrete .......................................................................................... 1020 
(b) Tie Bars (Note 1) ........................................................................................... 1006.10(a)(b) 
(c) Dowel Bars ......................................................................................................... 1006.11(b) 
(d) Protective Coat ............................................................................................................ 1023 
(e) Non-Shrink Grout ........................................................................................................ 1024 
(f) Chemical Adhesive Resin System ......................................................................... 1027.01 
(g) Preformed Expansion Joint Filler .......................................................... 1051.01 – 1051.08 

 
Note 1. Tie bars shall meet the requirements of AASHTO M312, Grade 60 (400). 

 
The coarse aggregate to be used in the concrete barrier walls shall conform to the requirements 
for the coarse aggregate that is used for superstructure concrete. 
 
Hot mix asphalt (HMA) base shall not be allowed.” 
 
Add the following to Article 637.06 of the Standard Specifications: 
 
“When a reinforced single face barrier is specified, the required reinforcing shall be as detailed 
in the plans.” 
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Revise Article 637.11(b) of the Standard Specifications to read: 
 
Measured Quantities. Concrete barrier base will be measured for payment in feet in place, along 
the centerline of the barrier base. 
 
Concrete barrier will be measured for payment in feet in place, along the centerline of the 
concrete barrier. 
 
Concrete barrier transition will be measured for payment in feet in place, along the centerline of 
the transition. 
 
Concrete gutter when used in conjunction with variable height barrier and base will be 
measured and paid for separately.  
 
“The cost of reinforcing bars shall be included in the cost of the CONCRETE BARRIER, 
SINGLE FACE, REINFORCED.” 
 
Protective coat will be measured for payment in place and the area computed in square yards. 
 
Revise Article 637.12 of the Standard Specifications to read as follows: 
 
“637.12 Basis of Payment.  This work will be paid for at the contract unit price per Foot for 
CONCRETE BARRIER BASE; CONCRETE BARRIER, DOUBLE FACE, of the height specified; 
CONCRETE BARRIER, DOUBLE FACE, SPECIAL; CONCRETE BARRIER, SINGLE FACE, of 
the height specified; CONCRETE BARRIER, SINGLE FACE, SPECIAL of the height specified; 
CONCRETE BARRIER, SINGLE FACE, REINFORCED of the height specified; and 
CONCRETE BARRIER TRANSITION, CONCRETE BARRIER, DOUBLE FACE, VARIABLE 
HEIGHT, CONCRETE BARRIER BASE, VARIABLE HEIGHT, CONCRETE GUTTER 
(SPECIAL). 
 
Protective coat will be paid for according to Article 420.23.” 
 
 
CONCRETE BARRIER DELINEATOR, REFLECTOR MARKER TYPE C (TOLLWAY 
RECURRING) 
Effective: January 12, 2010 
 
Description: This work shall consist of furnishing and installing concrete barrier delineator, 
reflector marker Type C on concrete barrier wall and temporary concrete barrier as shown in the 
Plans and/or as directed by the Engineer. 
 
Materials:  Materials for concrete barrier delineator, reflector marker Type C shall be in 
accordance with Section 1097 of the Standard Specifications, except as modified herein. 
 
Construction Requirements. 
 
Prismatic Barrier Reflectors.  The unit shall have a minimum of 9.0 sq. in. of effective reflective 
area. 
 
Reflectors shall be according to minimum specific intensities per Article 1097.02 of the Standard 
Specifications. 
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The Contractor shall furnish, when requested to do so, a certification from the manufacturer 
stating that all reflectors conform to these requirements.  The reflectors shall be furnished in 
either amber or crystal as specified and shall be ready for mounting.  The plastic reflector units 
shall be free of cracks and checks, and fabrication shall be accomplished in a uniform and 
professional manner. 
 
The direct applied concrete barrier delineator reflector marker shall be mono-directional, molded 
of methyl methacrylate (acrylic) plastic into the following shape in accordance with Tollway 
Standard Drawing D4. 

 
 Reflector Marker Type C lens shall be rectangular in shape. 
 

The base material shall be fabricated from high impact thermoplastic, lexan, nylon, or other 
approved material which shall not shatter or crack under impact at temperatures of -30 ºF. 
 
The rear surface of the lens shall provide reflectivity by a prismatic configuration such that it will 
affect total retrodirective internal reflection of light incident to the lens surface without the 
necessity of any plating or separate reflector. 
 
The manufacturer’s trademark shall be molded in the face of the lens or on the reflector body so 
it is visible after installation. 
 
The back side of the reflector shall be protected by a plastic back fused to the lens under heat 
and pressure around the entire perimeter to form a unit permanently sealed against dust, water, 
and water vapor. 
 
For qualification purposes only, ten (10) samples required for tests set forth in these 
Specifications shall be submitted by the Contractor. In addition, the Engineer will have the right 
to select 10 samples at random from each shipment for acceptance purposes. 
 
Testing.  The reflector marker unit shall meet the requirements for sealing and heat resistance 
per Article 1097.03(b) and Article 1097.03(c) of the Standard Specifications. 
 
Installing Barrier Reflectors. Concrete barrier delineator, reflector marker Type C shall be 
installed at the spacing and elevations shown in the Plans or as directed by the Engineer. 
 
Only the Tollway’s specified type of reflector and geometric shape will be permitted within the 
limits of a contract. 
 
Concrete barrier delineator, reflector maker Type C shall be installed using an adhesive. 
 
The surface of the guardrail to which the marker is to be applied shall be free of foreign matter 
and any material which would adversely affect the bond of the adhesive. Cleaning of the 
surfaces shall be to the satisfaction of the Engineer. 
 
An adhesive meeting the reflector unit manufacturer's specifications shall be placed either on 
the surface or the bottom of the marker in sufficient quantity to ensure complete coverage of the 
contact area with no voids present and with a slight excess after the marker is pressed firmly in 
place. 
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The Contractor shall exercise care that the delineators are placed in a satisfactory and uniform 
alignment both horizontally and vertically. Acceptance of the delineator installation will include, 
in addition to ordinary inspection, a night inspection shall be made by the Engineer and 
Contractor from an automobile. Delineators not having satisfactory and uniform night 
appearance shall be moved and adjusted or replaced as required at the Contractor’s expense 
until they do conform to the requirements herein and are found to be acceptable to the 
Engineer. 
 
Method of Measurement. This work will be measured for payment, complete in place, in units of 
each. 
 
Basis of Payment. This work will be paid for at the contract unit price per Each, for CONCRETE 
BARRIER DELINEATOR, REFLECTOR MARKER TYPE C, complete in place, accepted, which 
payment shall constitute full compensation for furnishing and installing the reflector marker of 
the lens color specified, adhesive, for cleaning placement surfaces and for all labor, equipment, 
tools, and incidentals necessary to complete the work as specified. 
 
 
GUARDRAIL BARRIER DELINEATOR, REFLECTOR MARKER TYPE B (TOLLWAY 
RECURRING) 
Effective: January 12, 2010 
 
Description: This work shall consist of furnishing and installing guardrail barrier delineator, 
reflector marker Type B on guardrail as shown in the Plans and/or as directed by the Engineer. 
 
Materials:  Materials for guardrail barrier delineator, reflector marker Type B shall be in 
accordance with Section 1097 of the Standard Specifications, except as modified herein. 
 
Construction Requirements. 
Prismatic Barrier Reflector. Reflectors shall be according to minimum specific intensities per 
Article 1097.02 of the Standard Specifications. 
 
The Contractor shall furnish, when requested to do so, a certification from the manufacturer 
stating that all reflectors conform to these requirements. The reflectors shall be furnished in 
either amber or crystal as specified and shall be ready for mounting. The plastic reflector units 
shall be free of cracks and checks, and fabrication shall be accomplished in a uniform and 
professional manner. 
 
The direct applied guardrail barrier delineator reflector marker shall be mono-directional, molded 
of methyl methacrylate (acrylic) plastic into the following shape in accordance with Tollway 
Standard Drawing D4. 

 
 Reflector Marker Type B lens shall be circular in shape. 
 

The lexan mounting bracket base material shall be fabricated from high impact thermoplastic, 
lexan, nylon, or other approved material which shall not shatter or crack under impact at 
temperatures of -30 ºF.  The bracket shall be white in color. 
 
The rear surface of the lens shall provide reflectivity by a prismatic configuration such that it will 
affect total retrodirective internal reflection of light incident to the lens surface without the 
necessity of any plating or separate reflector. 
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The manufacturer’s trademark shall be molded in the face of the lens or on the reflector body so 
it is visible after installation. 
 
The back side of the reflector shall be protected by a plastic back fused to the lens under heat 
and pressure around the entire perimeter to form a unit permanently sealed against dust, water, 
and water vapor. 
 
For qualification purposes only, ten (10) samples required for tests set forth in these 
Specifications shall be submitted by the Contractor. In addition, the Engineer will have the right 
to select 10 samples at random from each shipment for acceptance purposes. 
 
Testing.  The reflector marker unit shall meet the requirements for sealing and heat resistance 
per Article 1097.03(b) and Article 1097.03(c) of the Standard Specifications. 
 
Installing Barrier Reflectors.  Guardrail barrier delineator, reflector marker Type B shall be 
installed at the spacing and elevations shown in the Plans or as directed by the Engineer. The 
face of the marker shall be vertical and oriented so the reflector face shall be at 90º to the 
centerline of the guardrail web. 
 
Only the Tollway’s specified type of reflector and geometric shape will be permitted within the 
limits of a contract.  
 
Guardrail barrier delineator, reflector maker Type B shall be installed using an adhesive. 
 
The surface of the guardrail to which the marker is to be applied shall be free of foreign matter 
and any material which would adversely affect the bond of the adhesive.  Cleaning of the 
surfaces shall be to the satisfaction of the Engineer. 
 
An adhesive meeting the reflector unit manufacturer's specifications shall be placed either on 
the surface or the bottom of the marker in sufficient quantity to ensure complete coverage of the 
contact area with no voids present and with a slight excess after the marker is pressed firmly in 
place. 
 
The Contractor shall exercise care that the delineators are placed in a satisfactory and uniform 
alignment both horizontally and vertically. Acceptance of the delineator installation will include, 
in addition to ordinary inspection, a night inspection shall be made by the Engineer and 
Contractor from an automobile. Delineators not having satisfactory and uniform night 
appearance shall be moved and adjusted or replaced as required at the Contractor’s expense 
until they do conform to the requirements herein and are found to be acceptable to the 
Engineer. 
 
Method of Measurement. This work will be measured for payment, complete in place, in units of 
each. 
 
Basis of Payment. This work will be paid for at the contract unit price per Each, for GUARDRAIL 
BARRIER DELINEATOR, REFLECTOR MARKER TYPE B, complete in place, accepted, which 
payment shall constitute full compensation for furnishing and installing the reflector marker of 
the lens color specified, adhesive, for cleaning placement surfaces and for all labor, equipment, 
tools, and incidentals necessary to complete the work as specified. 
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MILEPOST MARKER ASSEMBLY (TOLLWAY RECURRING) 
Effective:  April 6, 2009 
 
Description: This work shall consist of furnishing and installing a milepost marker assembly at 
the location specified in the plans. 
 
Materials. Materials shall be according to the following. 
 
   Item       Article/Section 

(a) Metal Posts and Hardware for Highway markers,  
Signs and Delineators …………………………………………………1006.29 

 
Construction Methods.  The installation shall be as shown on the Tollway Standard. The 
assembly shall be installed using all required mounting hardware. 
 
Method of Measurement.  This work will be measured for payment per each sign erected and 
accepted. 
 
Sign panel will be measured in square feet according to Article 720.05 when supplied by the 
Contractor. 
 
Basis of Payment.  This work will be paid for at the contract unit price per Each for MILEPOST 
MARKERS ASSEMBLY, GROUND MOUNTED; MILEPOST MARKERS ASSEMBLY, BARRIER 
WALL MOUNTED; or MILEPOST MARKERS ASSEMBLY, POLE MOUNTED. 
 
When the Contractor supplies the sign panel, it will be paid for at the contract unit price per 
square foot for SIGN PANEL, TYPE 1 according to Article 720.06. 
 
When the sign panel is supplied by the Tollway, the sign installation will be paid for per square 
foot for MILEPOST MARKER INSTALLATION. 
 
 
MILEPOST MARKER INSTALLATION (TOLLWAY RECURRING) 
Effective: April 6, 2009 
 
Description.  This work shall consist of loading milepost marker panels fabricated by the Tollway 
at the Tollway’s Sign Shop in Naperville, Illinois, transporting them to the job site and mounting 
them on telescoping steel posts ground mounted or barrier wall mounted and/or attaching them 
to light pole or sign structure as shown in the plans using the required mounting hardware. 
 
Construction Methods.  New sign panels included with this provision will be fabricated in the 
Tollway’s sign shop in Naperville, Illinois.  The Contractor shall obtain and load the signs on his 
hauling units at the sign shop and transport them to the various erection sites. 
 
The Contractor shall exercise due care in handling the sign panels during all phases of this 
operation.  Any sign that is damaged due to the Contractor’s handling or operations shall be 
repaired by the Contractor to the satisfaction of the Tollway, at no additional cost to the Tollway, 
and without cause for the Contractor claiming delay. 
 
Any sign panel that is lost or damaged beyond use shall be replaced by the Contractor at no 
additional cost to the Tollway and without cause for the Contractor claiming delay. 
 
Method of Measurement.  This work will be measured for payment per square feet. 
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Basis of Payment.  This work will be paid for at the Contract unit price per Square Foot for 
MILEPOST MARKER INSTALLATION, which includes picking up and loading signs fabricated 
by the Tollway at the Tollway Sign Shop, transporting them to the job site and mounting them. 
 
Sign assembly will be paid for at the contract unit price per Each for MILEPOST MARKER 
ASSEMBLY, of the type specified. 
 
 
MULTI-POLYMER PAVEMENT MARKINGS (TOLLWAY) 
 
DESCRIPTION 
 
This work shall consist of the furnishing and application of a durable, long life multi-polymer 
pavement marking system.  The binder portion of the system is to be applied to the road surface 
at 20 mils + 1 mil in thickness on concrete/asphalt pavements and 25 mils + 1 mil on open 
grade pavement (or according to engineers and manufacturers recommendation); and into 
which reflective media is applied by means of pressurized applicator in accordance with the 
requirements stated in this specification. 
 
MATERIALS 
 
All materials used to formulate a system for hot-spray applications of permanent multi-polymer 
pavement markings shall conform to the requirements specified herein. 
 
A. Multi-Polymer Resins 
 

a) Physical Properties of the Mixed Compound: 
 

The multi-polymer pavement marking material shall consist of a 100% solid two 
part system formulated and designed to provide a simple volumetric mixing ratio 
of two components (must be two volume(s) of Component A and  one volume(s) 
of Component B).  No volatile solvents or fillers will be allowed.   The multi-
polymer resin shall be as follows: 
 

 Multi-Polymer Content (Component A).  The multi-polymer content of 
the multi-polymer resin shall be tested according to ASTM D 1652 and 
calculated as the weight per multi-polymer equivalent (WPE) for both 
white and yellow.  The multi-polymer content shall be determined on a 
pigment free basis and shall meet the target value provided by the 
manufacturer’s certification and approved by the Tollway Materials 
Group.  A tolerance of plus or minus 50 of WPE will be applied to the 
target value to establish the acceptance range. 

 
 Amine Value (Component B).  The amine value of the curing agent 

shall be determined according to ERF-25-68.  The total amine value shall 
be less than 530. 

 
The system shall be formulated as a Long Life Pavement Marking System 
capable of providing an average of 6 years performance.  The Long Life 
Pavement Marking System shall be free of TMPTA (trimethylolpropane-
triacrylate), free of toxic heavy metal (lead, chromium, cadmium, and other toxic 
heavy metals as defined by the U.S. EPA), and free of other such multi functional 
monomers. 
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Material composition of the mixed compound shall be as follows: 
 

Material Requirements
Tests Requirements 

Density (Gallon Weight) ±0.10 lb./gal
Viscosity (Krebs-Stormer) ±7 KU
Viscosity (Cone & Plate) ±0.5 Poises
Grind Not Less than the Standard
% Non-Volatile Matter ±1.0%
% Pigment (white) ±3.0%
% Volume Non-Volatile Matter ±3.0%
Infrared Spectrum Both component A and 

component B shall be analyzed 
to verify for control purposes that 
materials submitted for use are 
of an identical formulation as 
originally approved.  Deviations 
as determined by comparison 
with the original sample shall be 
cause for rejection. 

Trifunctional or Multifunctional 
Monomers 

0%

Isocyanate 0%
 

b) Pigmentation: 
 

The pigment composition shall be as follows: 
 

 
Pigment Composition 

Percent by Weight
Minimum Maximum

White: 
Titanium Dioxide Rutile (94% minimum 
purity, ASTM D 476, Type III) 

18.0 25.0

Multi-Polymer Resin 75.0 86.0
Yellow: 

Organic Non-Lead Yellow 10.0 15.0
Titanium Dioxide (ASTM D 476, Type III) 4.0 9.0
Multi-Polymer Resin 75.0 86.0

The entire pigment composition shall consist of titanium dioxide. 
 

c) Toxicity: 
 Upon heating to application temperature, the material shall not exude fumes 

which are toxic or injurious to persons or property.  Upon curing the materials 
should be completely inert with all components fully reacted and environmentally 
safe. 

 
d) Daylight Reflectance: 

 
Chromaticity and reflectance requirements shall be as follows: 
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Federal 595 

Color 
Chromaticity Coordinates Daylight 

directional 
reflectance 

(Y) 

1 2 3 4 
x y x y x y x y 

White 17855 .302 .344 .325 .344 .302 .320 .325 .320 80 min.
Yellow 33538 .543 .472 .475 .472 .543 .425 .475 .425 50 min.

 
e) Weathering Resistance: 

 
The multi-polymer compound, both white and yellow, must be applied to 2 sets of 
3"x 6" aluminum panels at 20± 1 mil in thickness, one set with no glass spheres 
and one set with glass spheres as specified herein (must ensure 50/50 
distribution of Type A and Type B beads for this will impact the results of this 
test) and expose the prepared samples in a Q.U.V. Environmental Testing 
Chamber, as described in ASTM G-53, and they shall conform to the following 
requirements.  (The test shall be conducted for 75 hours at 122F, 4 hours 
humidity and 4 hours U.V., in alternating cycles.  The prepared panels shall be 
cured at 77F for 72 hours prior to exposure.)  The color of the white multi-
polymer material shall not be darker than Federal Standard No. 595A-17855.  
The color of the yellow multi-polymer material shall be reasonably close to 
Federal Standard No. 595A-13415. 

 
f) Dry Time: 

 
The multi-polymer resin compounds, when properly applied with the required 
gradations and bead application rates per gallon, shall cure to a no-track 
condition, when tested in accordance with ASTM D 711, within 240 minutes at 
40º F and not more than 35 minutes at temperature 70º F. 

 
g) Adhesion to Pavement (Concrete and Asphalt): 

 
 The multi-polymer system markings must perform for an average of 6 years.  The 

cured pavement marking materials, when tested according to ACI Method 503, 
shall have such a higher degree of adhesion to the specified concrete 
(compressive strength, 4,000 psi minimum) or asphalt surface such that there 
shall be a 100% substrate failure in the performance of this test.  The prepared 
specimens shall be conditioned at room temperature (75 F ± 2 F) for a 
minimum of 24 hours and a maximum of 72 hours prior to the performance of the 
tests indicated. 

 
h) Hardness: 

 
The multi-polymer paint pavement marking material, when tested according to 
ASTM D 2240, shall have a Shore D Hardness from 75 to 95.  The samples shall 
be allowed to cure at room temperature (75 ± 2º F) for a minimum of 24 hours 
and a maximum of 72 hours prior to performing the indicated tests. 
 

i) Abrasion: 
 

The abrasion resistance shall be evaluated on a Taber Abrader with a 1,000 
gram load and CS-17 wheels.  The duration of the test shall be 1,000 cycles.  
The wear index shall be calculated based on ASTM C 501, and the wear index 
for the dual component material shall not be more than 100 milligrams.   
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The test shall be performed on cured samples of material which have been 
applied, without glass beads, at a film thickness of 0.020 ± 0.0005 inches to code 
S-16 stainless steel plates.  The samples shall be allowed to cure at room 
temperature (75 ± 2º F) for a minimum of 24 hours and a maximum of 72 hours 
prior to performing the indicated tests. 

 
j) Accelerated Life-Cycle Aging Test:  The material must not show any evidence of 

blistering, bubbling, or delaminating when submitted to test method ATR-931.   
Results of the test shall be provided by the manufacturer during the approval 
process. 

 
k) Thermal compatibility: 
 The mixed hybridized polymer system must have thermal compatibility and 

tensile strength requirements of 4500-6500 psi, such that, it is compatible with 
asphalt and Portland cement concrete under all weather conditions. 

 
l) Delineation profile: 
 To enhance better profile of the marking by minimizing splattering and improved 

bead embedment the viscosity of the mixed Component A and Component B of 
the hybridized polymer system shall be greater than 4500cP at 75F. 

 
m) Reflective Media.  The reflective media shall meet the following requirements: 

 
1) Type A – The glass beads shall meet the requirements of Article 1095.07 of 

the Standard Specifications and the following requirements: 
 

i) First Drop Glass Beads.  The first drop glass beads shall be tested by the 
standard visual method of large glass spheres adopted by the Illinois 
Department of Transportation.  The beads shall have a silane coating and 
meet the following sieve requirements: 

 
U.S. Standard 
Sieve Number 

Sieve
Size 

% Passing 
By Weight (mass) 

12 1.70 mm 95-100 
14 1.40 mm 75-95 
16 1.18 mm 10-47 
18 1.00 mm 0-7 
20 850 µm 0-5 

 
ii) Second Drop Glass Beads.  The second drop glass beads shall meet the 

requirements of Article 1095.07 of the Standard Specifications for Type B. 
 

n) Packaging: 
 

Glass beads shall be delivered in approved moisture proof bags or weather 
resistant bulk boxes.  Each carton shall be legibly marked with the manufacturer, 
specifications and type, lot number, and the month and year the glass beads 
were packaged.  The letters and numbers used in the stencils shall be a 
minimum of ½” in height. 

 
a. Moisture Proof Bags.  Moisture proof bags shall consist of at least 5 ply paper 

construction unless otherwise specified.  Each bag shall contain 50 lb. net. 
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b. Bulk Weather Resistance Boxes.  Bulk weather resistance boxes shall 
conform to the Federal Specification PPP-8-640D Class II or latest revision.  
Boxes are to be weather resistant, triple wall, fluted, corrugated-fiber board.  
Cartons shall be strapped with two metal straps.  Straps shall surround the 
outside perimeter of the carton.  The first strap shall be located approximately 
2 in. from the bottom of the carton and the second strap shall be placed 
approximately in the middle of the carton.  All cartons shall be shrink wrapped 
for protection from moisture.  Cartons shall be lined with a minimum 4 mil 
polyester bag and meet Interstate Commerce Commission requirements.  
Cartons shall be approximately 38 x 38 in., contain 2000 lb. of glass beads 
and be supported on a wooden pallet with fiber straps. 

 
The material shall be shipped to the job site in substantial containers and shall be 
plainly marked with the manufacturer’s name and address, the name and color of 
the material, date of manufacture, and batch number. 

 
o) Verification: 

 
Prior to approval and use of the multi-polymer pavement marking materials, the 
manufacturer shall submit 1 quart samples and/or a notarized certification of an 
independent laboratory, together with the results of all tests, stating these 
materials meet the requirements as set forth herein.  The certification test report 
shall state the lot tested, manufacturer’s name, brand name of the multi-polymer 
and date of manufacture.  In addition, all multi-polymer components shall be pre-
approved for use on the project under the following conditions: 
 
 Documentation of acceptable performance as certified by a Department 

of Transportation of surface-applied field performance of 100,000 ADT for 
6 consecutive years to the standards of this specification. 

 Any changes in formulation, physical or chemical properties of the 
approved multi-polymer resin needed to be explained in writing and 
submit to the Tollway within 30 days for reevaluation and approval 
process.  The documentation shall include the Material Safety Data 
Sheets (MSDS). 

 
EQUIPMENT 
 
Application crew and equipment for the placement of reflectorized pavement marking shall be 
approved by the Pavement Marking Material Manufacturer to perform such operations. 
 
In general, the applicating equipment shall be mobile, truck mounted and self contained 
pavement marking machine, specifically designed to apply resin materials and reflective glass 
spheres in continuous and skip line patterns.  The applicating equipment shall be maneuverable 
to the extent that straight lines can be followed and normal curves can be made in a true arc.  In 
addition, the truck mounted unit shall be provided with accessories to allow for the marking of 
legends, symbols, crosswalks and other special patterns. 
 
The mobile applicator shall include the following features: 
 
1. The mobile applicator shall provide individual material reservoirs, or space, for the 

storage of Component A and Component B of the resin composition. 
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2. The applicator shall be equipped with heating equipment of sufficient capacity to 
maintain the individual resin components at the manufacturer's recommended 
temperature and produce the required amount of heat at the mixing head & gun tip and 
maintain those temperatures with the tolerances recommended by the resin 
manufacturer for spray application. 

 
3. The applicator shall be equipped with adequate individual tanks for the storage and 

dispensing of Size I and Size II glass spheres and black aggregate. 
 
4. The applicator shall be equipped with individual dispensers for the simultaneous 

application of Type A and Type B glass beads respectively.  Each dispenser shall be 
capable of applying beads at a minimum rate of 20 lbs. per gallon of the resin 
composition.  The applied combined total of both types of beads should be a maximum 
of 25 lbs./gal. (12 to 13 lbs. of each type). 

 
5. The applicator shall be equipped with individual metering devices or pressure gauges, 

on the proportioning pumps (one indicator per pump) as well as stroke counters to 
monitor gallon usage.  All such devices shall be visible to the Engineer. 

 
6. The applicator shall be equipped with all the necessary spray equipment, mixers, 

compressors and other appurtenances to allow for the placement of reflectorized 
pavement marking system in a simultaneous sequence of operations. 

 
7. Each application equipment must have a proven mixing system for proper mixing of the 

two components. 
 
8. Each mobile applicator must be equipped with a completely enclosed flush and purge 

system to clean the lines and the guns without exuding any of the solution into the 
environment. 

 
The Contractor shall provide an accurate temperature-measuring device(s) that shall be capable 
of measuring the pavement temperature prior to application of the material, the material 
temperature at the gun tip and the material temperature prior to mixing. 
 
INSTALLATION REQUIREMENTS 
 
A. Surface Preparation: 
 

Clean the surface by a method approved by the Engineer to remove all dirt, grease, 
debris, glaze, laitance and any other contaminants that may hinder the adhesion of the 
system to the surface with minimum or no damage to the pavement surface.  New 
Portland cement concrete pavements shall be water, shot or sand blasted clean to 
remove all latents.  New pavements shall be grooved where required by design in 
accordance with the special provision for grooving for recessed pavement markings 
followed by blast cleaning.  Whenever grinding/grooving, scarifying, sandblasting, shot 
blasting or other operations are performed, the debris generated must be contained 
through vacuum type equipment or equivalent and the work shall be conducted in such a 
manner that the finished pavement surface is not damaged or left in a pattern that will 
mislead or misdirect the motorist. 

 
When these operations are completed the pavement surface shall first be power 
broomed and then blown off with compressed air to remove residue and debris resulting 
from the cleaning work.  All such debris must be properly contained especially when 
removing yellow paint lines and disposed of in the appropriate manner. 
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Removal and cleaning work shall be a continuous moving operation and conducted in 
such a manner as to control and minimize airborne dust, and similar debris so as to 
prevent a hazard to motor vehicle operation or nuisance to property. 
 
Care shall be taken on bituminous and portland cement concrete surface when 
performing removal and cleaning work to prevent damage or transverse and longitudinal 
joint sealers. 

 
B. Limits of Work: 

 
Cleaning and surface preparation work shall be confined to the surface area specified for 
the application of pavement marking materials; or the surface area of existing pavement 
markings that are specified for removal on the plans, or as directed by the Engineer. 
 
Surface preparation work includes cleaning for lines or cleaning for letters and symbols.  
Lines will be meant to include:  Solid lines, broken lines, dotted lines, channelizing lines, 
barrier lines, stop lines, crosswalk lines and crossbars. 
 
When lines are cleaned, the area of preparation will be the width of the new pavement 
marking, or existing line, plus one (1) inch on each side.  When letters and symbols are 
cleaned the area of preparation will be sufficiently large to accommodate the new 
marking, or to remove the existing marking.  Markings shall be applied to the cleaned 
surfaces on the same calendar day.  If this cannot be accomplished, the surface shall be 
re-cleaned prior to applying the markings.  No new marking, line or symbols shall be 
applied on any pavement that has not been properly prepared as per this specification 
and until the Engineer approves the cleaning. 
 

C. Removal of Concrete Curing Compounds:   
 

On new portland cement concrete pavements, cleaning operations shall not begin until a 
minimum of 10 days after the placement of concrete.  The extent of the blasting work 
and/or grooving shall be to clean and prepare the concrete surface such that: 

 
a. There is not visible evidence of curing compound on the peaks of the textured 

concrete surface. 
b. There are no heavy puddled deposits of curing compound in the valleys of the 

textured concrete surface. 
c. All remaining curing compound is intact; all loose and flaking material is 

removed. 
d. The peaks of the textured pavement surface are rounded in profile and free of 

sharp edges and irregularities. 
e. The extent of the removal should be as such to insure the laitance is removed on 

both old as well as new concrete. 
 
D. Removal of Existing Pavement Markings: 
 

Existing pavement marking shall be cleaned for the purpose of: 
 
a. Preparing the pavement surface for the application of a new multi-polymer 

pavement marking in the same location as the existing markings of a different 
type. 

 
b. To remove existing markings that are in good condition which, if allowed to 

remain, will interfere with or otherwise conflict with newly applied marking 
patterns. 
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It shall be understood that in this context cleaning means the removal of an 
existing marking.  It is not intended that all deteriorated existing pavement 
markings be removed.  Example:  If a new marking is applied to an unmarked 
"gap" in a broken line and the existing broken line pattern is worn or deteriorated, 
as determined by the Engineer, to the extent that it is not misleading or confusing 
to the motorist, the existing markings do not require removal. 
 
Existing pavement markings that are to be totally replaced with a multi-polymer 
marking shall be cleaned to the extent that 95% to 100% of the existing marking 
is removed.  Removal operations shall be conducted in such a manner that no 
more than moderate color and/or surface texture change results on the 
surrounding pavement surface. 
 
The determination of acceptable removal will be made by judgment of the 
Engineer. 

 
c. Existing multi-polymer pavement markings to be recapped shall be cleaned via 

approved light grinding or blasting operations to the extent that all loose/flaky 
marking materials are removed as well as oil, dirt, etc. that may contaminate the 
application of the new marking material.  A complete removal of the existing 
multi-polymer pavement markings is not necessary provided that it has been 
established to the Engineers’ satisfaction that the existing markings are well 
bonded to the substrate and will not compromise the new markings.  Recapping 
of existing markings will be limited to application over only long-life markings 
(TMPTA or other multifunctional monomer free systems) after verification with 
manufacturer and limited to one recapping event.  A minimum of 20 mil of the 
liquid multi-polymer material is required for recapping before application of the 
glass beads. 

 
The final determination of acceptable removal will be made by judgment of the 
Engineer, and or Manufacturer, and will be guided by the Tollway’s pictorial 
standards of acceptable marking removal.  Pictorial standards are available. 

 
E. Remove excess oils on asphalt pavements: 
 

Removal of excess oils on SBR Latex, SBS, and SMA polymer/GTR modified asphalts 
shall require the following procedure (for any other type of polymer modified asphalts 
contact the pavement marking manufacturer for recommendations): 
 
Remove excess oils exposing the top of the aggregates using approved light grinding or 
blast cleaning operations.  Care shall be taken when performing this work to prevent 
gouging of the pavement and damage to the transverse and longitudinal joints. 

 
F. Application: 
 

The pavement marking system shall be applied through special machinery designed to 
precisely meter the two components in the ratio of proportion recommended by the 
material manufacturer.  This equipment shall also comply with the previous 
specifications.  The application of and combination of reflective media (glass beads 
and/or reflective elements) shall be applied at a rate specified by the manufacturer. 

 
The edge of the center line or lane line shall be offset a minimum distance of 2 in. 
(50 mm) from a longitudinal crack or joint.   
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Edge lines shall be approximately 2 in. (50 mm) from the edge of pavement.  The 
finished center and lane lines shall be straight, with lateral deviation of any 10 ft. line not 
to exceed 1 in. 

 
G. Atmospheric Conditions: 
 

The pavement marking shall only be applied during conditions of dry weather and on 
subsequently dry pavement surfaces at the specified minimum uniform wet thickness 
according to the manufacturer’s installation instructions.  At the time of installation, the 
pavement surface temperature and the ambient temperature shall be above 45F.  For 
application at temperatures below 50F, the hybridzed polymer manufacturer shall be 
contacted for guidance.  The Engineer shall determine the atmospheric conditions and 
pavement surface conditions that produce satisfactory results. 

 
H. Application Temperatures: 
 

Both components shall be brought to the temperature condition recommended by the 
manufacturer prior to mixing and spraying. 
 
At any time throughout the duration of the project, the Contractor shall provide free 
access to his applicating equipment for inspection by the Engineer, his authorized 
representative, or the materials representative. 

 
NOTIFICATION 
 
The Contractor shall notify the Engineer 72 hours prior to the placement of the markings in order 
that he/she can be present during the operation.  At the time of notification, the Contractor shall 
provide the Engineer the manufacturer and lot numbers of multi-polymer material and reflective 
media that will be used. 
 
INSPECTION 
 
The multi-polymer pavement markings will be inspected following installation according to 
Article 780.10 of the Standard Specifications, except, no later than October 15, and inspected 
following a winter performance period that extends 180 days from November 1.  Any request for 
exception to the date of October 15 for final installation shall be submitted for approval to both 
the pavement marking manufacturer and the Engineer. 
 
PACKAGING AND SHIPMENT 
 
The pavement marking materials shall be shipped to the jobsite in strong substantial containers.  
Individual containers shall be plainly marked with the following information: 
 

 a. Name of Product   e. Quantity 
 b. Lot Number    f. Mixing proportions 
 c. Batch Number    g. Safety information 
 d. Date of Manufacture   h. Manufacturer's Name 
        and Address 

 
Reflective media shall be shipped in moisture resistant bags.  Each bag shall be marked with 
name and address of the manufacture and the name and net weight of the material with a clear 
indication of what type of coating is present on the beads. 
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SAMPLING AND ACCEPTANCE: 
 
A. Certification of Compliance: 
 The material manufacturer shall furnish a notarized certification that the material 

complies with the provisions of this specification.  It shall not be inferred that the 
provisions of a certification of compliance waives Tollway inspection, sampling or testing. 

B. Laboratory Samples:  Promptly after execution of the contract, the contractor shall notify 
the engineer of the sources of material he expects to use.  The material manufacturer 
shall furnish samples of the hybridized polymer materials as may be required by the 
engineer, a minimum of ten days before the date of intended use of these materials. 

C. Infrared Spectra:  A copy of the infrared spectra of each component on each lot number 
shall be supplied by the manufacturer along with the certification papers.  This infrared 
spectra will be on record with the Tollway to serve as a quality control measure for the 
future supply of this system to the Tollway. 

 
QUALIFICATION: 
 
A. Qualifying a Manufacturer: 
 

The Manufacturer must have expertise providing a pavement marking material that 
meets this specification with a documented performance history to include: 

 
a. Verifiable installations:  proof of successful installations of at least 6 years old 

covering a minimum of 200,000 feet in 4 states in North America inclusive of 
climates having high UV exposure and high snow fall/plowing (seasonal snow fall 
>36 inches).  Documentation of installations of similar climatic and traffic 
conditions shall be provided to the Tollway for material approval. 

b. The manufacturer will have demonstrated field performance in the locale of 
proposed application for a minimum of 12 months. 

c. Production facilities; 2 geographically separate locations minimum 
d. Compliance with EPA regulations 
e. A Verifiable ISO 9001 certified Q.C. Program 

 
B. Qualifying a Contractor: 
 

Multi-polymer pavement markings shall only be applied by Contractors on the IDOT list 
of Approved Contractors maintained by the Engineer of Operations and in effect on the 
date of advertisement for bids. 
 
In order for an installer of such pavement marking material to be approved, the following 
document must be submitted: 

 
a. A certificate from a pre-approved manufacturer of such pavement marking 

materials, certifying that such a contractor has functional, appropriate equipment 
to install the pavement marking material of choice. The certification must be 
submitted to the Tollway for review and approval prior to the installation of the 
pavement marking. 

 
PERFORMANCE AND WARRANTY REQUIREMENTS: 
 
After one year from the date of installation, the pavement markings shall provide effective 
delineation, presence, and retroreflectivity as noted below.  During this period, the engineer will 
make such observations as necessary to determine conformance with these performance 
requirements. 
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A. The pavement markings shall meet the following Minimum Retroreflectivity 
Requirements: 

 
Performance Retroreflectivity Criteria 

mcd/m2/lux 
White Yellow 
400 350 

 
Retroreflectivity requirements shall be the average retroreflectance, over a 0.1 mile 
section.  Any 0.1 mile section that does not meet this requirement shall be replaced 
within 30 days, weather permitting. 

 
B. The pavement markings shall meet or exceed 95% present and intact.  

Evaluation of presence and intact shall be made on 25 foot sections and 
averaged for 0.1 mile sections.  Any 0.1 mile section that does not meet this 
requirement shall be replaced within 30 days, weather permitting. 

 
Method of Measurement:  Lines will be measured for payment in place, in feet of multi-polymer 
pavement marking lines applied and accepted, measured in place. 

Measurement of the multi-polymer letters, numbers, and symbols conforming to the sizes and 
dimensions specified will be the total area in square feet (square meter) calculated from the 
following unit areas 

LETTERS SQ. FT. (SQ. M.) 

SIZE A B C D E F G H I 

6 ft 
(1.8 m) 

3.1 

(.28) 

4.0 

(.37)

2.7 

(.25)

3.4 

(.31)

3.3 

(.31)

2.6 

(.24)

3.3 

(.31) 

3.4 

(.31) 

1.5 

(.14)

8 ft 
(2.4 m) 

5.5 

(.51) 

7.1 

(.66)

4.8 

(.45)

6.1 

(.57)

5.9 

(.55)

4.7 

(.44)

5.8 

(.54) 

6.0 

(.56) 

2.6 

(.24)

 

SIZE J K L M N O P Q R 

6 ft 
(1.8 m) 

2.1 

(.20) 

3.1 

(.28)

2.2 

(.20)

4.2 

(.39)

4.0 

(.37)

3.4 

(.31)

3.0 

(.28) 

3.6 

(.33) 

3.6 

(.33)

8 ft 
(2.4 m) 

3.7 

(.34) 

5.7 

(.53)

3.8 

(.45)

7.4 

(.69)

7.1 

(.65)

6.0 

(.56)

5.3 

(.49) 

6.3 

(.59) 

6.3 

(.59)

 

SIZE S T U V W X Y Z 

6 ft 
(1.8 m) 

3.2 

(.30) 

2.2 

(.20)

3.2 

(.30)

2.7 

(.25)

4.2 

(.39)

2.7 

(.25)

2.2 

(.20) 

2.9 

(.26) 

8 ft 
(2.4 m) 

5.7 

(.53) 

3.8 

(.35)

5.6 

(.52)

4.8 

(.45)

7.3 

(.68)

4.8 

(.45)

3.9 

(.36) 

5.1 

(.47) 
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NUMBERS SQ. FT. (SQ. M.) 

SIZE 1 2 3 4 5 

6 ft 
(1.8 m) 

1.5 

(0.14) 

3.3 

(0.31) 

3.3 

(0.31) 

2.9 

(0.26) 

3.5 

(0.33) 

8 ft 
(2.4 m) 

2.6 

(0.24) 

5.8 

(0.54) 

5.8 

(0.54) 

5.1 

(0.47) 

6.1 

(0.57) 

 

SIZE 6 7 8 9 0 

6 ft 
(1.8 m) 

3.5 

(0.33) 

2.2 

(0.20) 

3.8 

(0.35) 

3.5 

(0.33) 

3.4 

(0.31) 

8 ft 
(2.4 m) 

6.2 

(0.58) 

3.8 

(0.35) 

6.7 

(0.62) 

6.1 

(0.58) 

6.0 

(0.56) 

 

SYMBOLS SQ. FT. (SQ. M.) LARGE SIZE SMALL SIZE 

Through Arrow 11.5 (1.07) 6.5 (0.60) 

Left or Right Arrow 15.6 (1.47) 8.8 (0.82) 

Combination Left or Right and 
Through Arrow 

 

26.0 (2.42) 

 

14.7 (1.37) 

Railroad “X” 20 feet (6.1 m) 54.0 (5.02) -- 

 
Basis of Payment:  Payment for this work will be made at the contract unit price per Foot of 
applied line width for MULTI-POLYMER PAVEMENT MARKING – LINE, and per Square Foot 
for MULTI-POLYMER PAVEMENT MARKING, LETTERS AND SYMBOLS. 
 
 
PAVEMENT MARKING AND MARKER REMOVAL (TOLLWAY BDE) 
Effective: September 27, 2006 Revised: January 1, 2007 
 
This work shall consist of removing existing pavement markings and raised reflective pavement 
markers according to Section 783 of the Standard Specifications except as modified herein. 
 
Revise Article 783.02 of the Standard Specifications to read: 
 
“783.02 Equipment.  Equipment shall be according to the requirements of the following Articles 
of Section 1100 of the IDOT Standard Specifications – Equipment. 
 

Item Article/Section 
(a) Portable Shot Blast Equipment   1101.13 
(b) Grinders (note 1) 
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Water Blaster with Vacuum Recovery.  The water blaster shall remove the stripe from 
the pavement using a high pressurized water spray with a vacuum recovery system to 
provide a clean, almost dry surface, without the use of a secondary cleanup process.  
The removal shall be to the satisfaction of the Engineer.  The equipment shall contain a 
storage system that allows for the storage of the wastewater while retaining the debris.  
The operator shall be in immediate control of the blast head. 

 
Note 1. Grinding and Water Blasting equipment shall be approved by the Engineer.” 

 
Revise the second paragraph of Article 783.03 to read: 
 

“(a) Pavement Markings.  The existing pavement markings on permanent pavements 
shall be removed from the pavement by a method that does not materially damage the 
surface or texture of the pavement or surfacing.  Very small particles of tightly adhering 
existing markings may remain in place, if in the opinion of the Engineer, complete 
removal of the small particles will result in pavement surface damage.  Any damage to 
the pavement or surfacing caused by pavement marking removal shall be repaired by 
the Contractor at his/her own expense by methods acceptable to the Engineer.  Where 
blast cleaning is used for the removal of pavement markings, care should be taken to 
protect all vehicular traffic from damage. Removal by Hydro blasting shall be required on 
new permanent pavement. Removal by shot blasting or grinding shall be allowed only on 
temporary short life pavements or on existing permanent pavements as approved by the 
Engineer.” 

 
Revise Article 783.06 to read: 
 
783.06 Basis of Payment.  This work will be paid for at the contract unit price per Each for 
RAISED REFLECTIVE PAVEMENT MARKER REMOVAL, or at the contract unit price per 
Square Foot for PAVEMENT MARKING REMOVAL by means of shot blasting or grinding, or at 
the contract unit price per Square Foot for WATER BLAST PAVEMENT MARKING REMOVAL 
WITH VACUUM RECOVERY. 
 
 
REMOVE EXISTING OVERHEAD SIGN STRUCTURE AND FOUNDATION (TOLLWAY DSE) 
 
Description.  This work shall consist of removing and disposing of existing overhead sign 
structures and foundations. 
 
All structures that have not been specified for relocation shall become the property of the 
contractor and any salvage value shall be included in the unit price bid. 
 
Construction Methods.  The entire overhead sign structure (cantilever or span type), including 
sign lighting shall be completely removed from the right-of-way. 
 
The foundation shall be removed to an elevation 3 feet below the adjacent subgrade elevation, 
the materials removed from the right-of-way, and the excavated volume resulting from the 
foundation removal shall be backfilled as directed by the Engineer. 
 
Maintenance of traffic procedures for the removal of the overhead sign structure shall be as 
provided in the ISTHA supplemental specifications Section 733. 
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Measurement and Payment.  Payment for REMOVE EXISTING OVERHEAD SIGN 
STRUCTURE AND FOUNDATION shall be made at the Contract unit price per Each, measured 
as specified, which payment shall constitute full compensation for complete removal as 
described above including cutting steel; disposal; and for all labor, equipment, tools and 
incidentals necessary to compete the work as specified. 
 
 
REMOVE EXISTING SIGN PANEL (TOLLWAY DSE) 
 
Description.  This work shall consist of removing, transporting and storing or disposing of 
existing signs as shown in the Plans and/or directed by the Engineer. 
 
Construction Methods.  The exact locations of the signs to be removed will be determined and 
designated by the Engineer to the Contractor in the field. 
 
All existing sign panels which are of high intensity reflectivity, and which are designated by the 
Authority to be salvaged, shall be delivered by the Contractor to the Illinois State Tollway 
Highway Authority’s sign shop in Naperville, Illinois and a receipt obtained for each delivery. 
 
All existing sign panels which are designated for re-use shall be carefully removed and placed in 
protected storage by the Contractor for re-installation as provided in Special Provision for SIGN 
INSTALLATION. 
 
All other sign panels, supporting posts, and miscellaneous hardware and debris that have not 
been specified for salvage or relocation shall become the property of the Contractor and shall 
be removed from the Tollway Right-of-Way in a manner acceptable to the Engineer. 
 
All work included in and pertaining to Remove Existing Sign Panel shall be sequentially 
coordinated by the Contractor in cooperation with the Engineer and the Tollway in a manner 
compatible with and necessitated by the progress of other work under the Contract and by the 
progress of new sign installation. 
 
Any sign that is lost or damaged beyond use shall be replaced by the Contractor at no additional 
cost to the Tollway and without cause for the Contractor claiming delay. 
 
Method of Measurement:  REMOVE EXISTING SIGN PANEL will be measured for payment for 
each time a sign panel is actually removed. 
 
Basis of Payment:  Payment for REMOVE EXISTING SIGN PANEL will be made at the Contract 
unit price per each, measured as specified, which payment shall constitute full compensation for 
removing sign panels; removing hardware and supporting posts; loading and delivering as 
required; storing panels to be re-installed; disposing of unusable material as directed; and for all 
labor, equipment, tools and incidentals necessary to complete the work as specified. 
 
 
SIGN INSTALLATION (TOLLWAY RECURRING) 
Effective: April 2, 2007 
 
Description.  This work shall consist of loading signs fabricated by the Tollway at the Tollway’s 
Sign Shop in Naperville, Illinois, transporting them to the job site and mounting them on 
overhead structures, bridge mount or ground mount supports, wood posts, telescoping steel 
posts and/or overhead canopy structures at toll plazas as shown in the Plans and herein 
specified. Also included is the transportation, storage, and reinstallation of existing sign panels. 
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The three types of sign installations are defined by surface area in accordance with the following 
descriptions: 
 

TYPE 1 9 square feet or less 
TYPE 2 Greater than 9 square feet and less than 24 square feet  
TYPE 3  24 square feet or greater 

 
Materials.  Post clip bolts shall be stainless steel conforming to ASTM A193, Class I Type 304, 
Grade 33.  Aluminum flat washers shall conform to ASTM B209, Alloy 2024-T4 and shall be 
used under each nut to prevent gouging of the clip. Elastic stop nuts, shall be stainless steel 
conforming to ASTM A194 (AASHTO M292), Grade B8. Aluminum hardware for sign mounting 
panels shall conform to ASTM B211, Alloy 2024-T4. 
 
Construction Methods.  New signs included with this provision will be fabricated in the Tollway’s 
sign shop in Naperville, Illinois. The Contractor shall obtain and load the signs on his hauling 
units at the sign shop and transport them to the various erection sites. 
 
For signs to be re-used, the Contractor shall load, transport, and re-erect the signs in the new 
locations as shown in the Plans and directed by the Engineer. If interim storage of such signs is 
necessary for any reason the Contractor shall store the signs and be solely responsible for them 
until they are acceptably re-erected. 
 
The Contractor shall assemble sign sections in the field as needed, erect and attach the signs to 
the supports.  The Contractor shall supply hardware for attaching the signs to the supports. 
Extreme care shall be used in tightening elastic stop nuts to avoid excessive torque and 
cracking.  Any nuts so damaged during installation shall be replaced. 
 
The Contractor shall exercise due care in handling the signs during all phases of this operation.  
Any sign that is damaged due to the Contractor’s handling or operations shall be repaired by the 
Contractor to the satisfaction of the Tollway, at no additional cost to the Tollway, and without 
cause for the Contractor claiming delay. 
 
Any sign that is lost or damaged beyond use shall be replaced by the Contractor at no additional 
cost to the Tollway and without cause for the Contractor claiming delay. 
 
Method of Measurement.  This work will be measured for payment in square feet of the actual 
total surface area of sign faces, including the edge molding, of all signs erected and accepted. 
 
Basis of Payment.  This work will be paid at the contract unit price per Square Foot for SIGN 
INSTALLATION, of the type specified, complete in place, accepted, and measured as specified, 
which payment shall constitute full compensation for loading signs fabricated by the Tollway at 
the Tollway’s Sign Shop in Naperville, Illinois, transporting signs to the job site, assembling 
signs in the field and mounting them on overhead structures, bridge mount or ground mount 
supports; wood posts, telescoping steel posts and/or overhead canopy structures at toll plazas; 
transporting certain existing signs to new locations designated in the Plans and mounting them 
on ground mount supports; and furnishing all hardware needed to erect signs and install edge 
moldings, and for all labor, equipment, tools and incidentals necessary to complete the work as 
specified. 
 
 
TEMPORARY LUMINAIRE, SODIUM VAPOR, HORIZONTAL MOUNT, 400 WATT 
 
Description. This work consists of furnishing and installing temporary luminaires for lighting of 
the temporary crossover during maintenance of traffic within the Tollway’s jurisdiction at the 
locations shown on the plans or as directed by the Engineer.  
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General. The temporary luminaire shall be furnished and installed in accordance with Section 
821 of the Illinois Tollway Supplemental Specifications. The material for the temporary luminaire 
need not be new material, provided it meets the approval of the Engineer.  After the temporary 
luminaire has been removed, the material shall become the property of the Contractor. 
 
Basis of Payment. This work will be paid for at the contract unit price per Each for 
TEMPORARY LUMINAIRE, SODIUM VAPOR, HORIZONTAL MOUNT, 400 WATT. 
 
Disconnection and removal of all temporary lighting systems shall be in accordance with the 
requirements of Section 841 of the Illinois Tollway Supplemental Specifications. The cost for the 
removal of all temporary lighting equipment within the Tollway’s jurisdiction shall be considered 
as included in the lump sum cost for MAINTAIN LIGHTING SYSTEM. 
 
 
REAIMING RTMS UNITS 
 
Description:  This work shall consist of reaiming and recalibrating the existing Remote Traffic 
Microwave Sensor (RTMS) units to accommodate planned shifts in traffic patterns during 
construction, and reaiming and recalibrating the existing Remote Traffic Microwave Sensor (RTMS) 
units at the end of construction. 
 
Construction Requirements:  The Contractor shall reaim and recalibrate the existing Remote 
Traffic Microwave Sensor (RTMS) units when directed to do so by the Tollway ITS Deployment 
Engineer who gives direction to the Construction Manager (CM).  Usually, some reprogramming 
is necessary after each stage change to adjust for lane shifts, but full recalibration is not always 
necessary.  And reaiming is rarely required - only if recalibration cannot be achieved within 
RTMS specification tolerances. This may occur if traffic is shifted to the shoulder of the road, or 
if temporary or permanent median barriers are erected which block part of the RTMS radar 
signal. If the contractor is unsure, The Tollway ITS Deployment Engineer has to review 
recalibration test data to determine if reaiming is needed.  Recalibration and reaiming shall be 
done per the manufacturer’s requirements and the attached RTMS Calibration checklist for the 
X3 model or G4 model must be fully completed and submitted for approval by the Tollway.  Prior 
to initiating this work, the Contractor shall verify the RTMS units are performing correctly in their 
current location, and the attached RTMS Calibration Checklist for the X3 model or G4 model 
must be fully filled out and submitted for approval by the Tollway.  Once the Contractor starts 
work on these units, he shall be totally and completely responsible for their maintenance until 
project acceptance. 
 
The reaimed units shall obtain traffic counts and average speed on a per lane basis with 
individual detection zones.  It is intended that the units will remain on the existing poles using 
existing mounting hardware.  The Contractor shall maintain the RTMS unit at its current 
mounting height above the road surface unless a change is approved by the Tollway ITS 
Deployment Engineer.  When reaiming the units, masking of vehicles shall be minimized and all 
detection zones shall be contained within the specified elevation angle as suggested by the 
manufacturer.  The detection zones shall be viewable by the technician performing the work.  
The Contractor shall be responsible for maintaining existing power and communications.  The 
firmware (hardware and software) used to recalibrate the RTMS units shall be capable of 
allowing verification of correct setup, and diagnostics.  It shall include facilities for saving 
verification data and collected data as well as saving and retrieving sensor setup from a disk 
file.  Copies of this data shall be provided to the Engineer on completion of recalibration.  In 
addition, the Contractor shall contemporaneously fill out the calibration worksheet as the work 
progresses, and use it to calculate the accuracy of lane by lane occupancy and speed.   
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If the percent difference in the occupancy is greater than 5.0%, or the percent difference of the 
speed is greater than 10.0%, the unit has failed calibration and must be adjusted and 
recalibrated.  The completed calibration worksheet shall be posted on Proliance within 2 
business days of calibration of each unit.  The Contractor shall download and use the current 
version of the manufacturer’s calibration software.  The Contractor is NOT to rely solely on the 
manufacturer’s calibration wizard in automatic mode.  It alone usually does not achieve the 
accuracy specified in the RTMS product data sheet. 
 
Recalibration shall involve conducting a manual traffic count per lane for 30 minutes (or a 
minimum of 50 vehicles, whichever yields a higher count) and comparing the manual counts to 
the counts from the RTMS unit.  The two counts shall be within 5% of one another.  Speed 
samples of 20 vehicles over an hour period (at highway speeds) shall also be taken manually 
using a lidar gun or other method as approved by the Tollway ITS Deployment Engineer and 
compared to those of the RTMS units.  The two speeds shall be within 10% of one another. 
 
When traffic lanes are shifted requiring a reaiming and recalibration of the RTMS units, 
recalibration of the units shall begin within two hours of having traffic utilize the revised lane 
configuration and shall be completed within four hours. 
 
All work shall be overseen and directed on-site by a qualified technician who has successfully 
completed the Tollway’s RTMS training course within the past 3 years. 
 
The RTMS detection and operational parameters set by the Tollway such as vehicle 
classification, transmission rate, unit address, firmware version, etc. shall be maintained. 
 
All damage caused during the performance of this task shall be the responsibility of the 
Contractor with repairs completed within 24 hours. 
 
Following reaiming and recalibration of the RTMS unit, the Contractor shall be responsible for 
maintenance of the units until project completion.  This shall include preventive maintenance as 
recommended by the manufacturer.  Upon notification of a failure, the Contractor shall respond 
and repair the unit within 48 hours using manufacturer-approved parts and procedures.  
Maintenance responsibility shall include the pole, mounting hardware, the RTMS unit, all 
cabling, the cabinet, and all equipment therein. 
 
Method of Measurement:  This work will not be measured for payment. 
 
Basis of Payment:  This work will be paid for at the contract unit price per Lump Sum for 
REAIMING RTMS UNITS.  Payment for this item shall include all labor and materials necessary 
for the reaiming and recalibrating of all RTMS units within the project limits. 
 
 
REMOVE AND REINSTALL SIGN LUMINAIRE 
 
This Special Provision modifies Tollway Supplemental Specification Sections 821 and 842 as 
they relate to removal of existing sign luminaires and reinstallation of existing sign luminaires. 
 
Description.  This work shall consist of removing existing sign luminaires and reinstalling sign 
luminaires on temporary bridge mounting sign supports and new overhead sign trusses as 
herein specified. 
 
General.  The removal of sign luminaires shall include the removal of associated hardware. 
 
Sign luminaires which are removed shall remain the property of the Tollway.   
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The Contractor shall load, transport, and re-erect the luminaires in the new locations as shown 
in the Plans and directed by the Engineer. If interim storage of the luminaires is necessary for 
any reason the Contractor shall store the luminaires and be solely responsible for them until 
they are acceptably re-erected. 
 
All other materials including wireway and appurtenances shall become the property of the 
Contractor and shall be disposed of according to Article 202.03 of the Standard Specifications. 
 
The existing luminaires shall be installed on the new conduit support for the temporary 
bridge mounting and on the new overhead sign truss.  The new sign structure wiring shall be 
connected to the reinstalled luminaires.   The existing luminaire shall be connected to the 
existing controller. 
 
Method of Measurement.  Removal and reinstallation of sign luminaires will be measured per 
each luminaire removed and replaced.  Sign structure wiring for the bridge mounting and 
overhead sign truss will be measured and paid for separately in accordance with Tollway 
Supplemental Specification Section 823. 
 
Basis of Payment.  This work will be paid for at the contract unit price per Each for REMOVE 
AND REINSTALL SIGN LUMINAIRE, which price shall be payment in full for the work described 
herein. 
 
 
TEMPORARY SLOTTED DRAIN, 12” 
 
Description. This work consists of furnishing and installing slotted drain pipe assemblies 
complete with all necessary fittings in the Tollway temporary maintenance of traffic crossover 
pavement as indicated in the plans and directed by the Engineer.  This work also includes 
removing the slotted drain when it is no longer required for staging. 
 
General. The temporary slotted drain shall be furnished and installed in accordance with 
Tollway Supplemental Specification Section 1203.  After the temporary slotted drain has been 
removed, the material shall become the property of the Contractor. 
 
Basis of Payment. This work will be paid for at the contract unit price per Foot for TEMPORARY 
SLOTTED DRAIN, 12”. 
 
 
APPLICABLE ISTHA SUPPLEMENTAL SPECIFICATIONS 
 
The following ISTHA Supplemental Specifications are applicable to this project. 
 
SECTION 701. WORK ZONE TRAFFIC CONTROL AND PROTECTION 
SECTION 733. OVERHEAD SIGN STRUCTURES 
SECTION 734. CONCRETE FOUNDATIONS FOR SIGN STRUCTURES 
SECTION 801. ELECTRICAL REQUIREMENTS 
SECTION 804. ELECTRIC SERVICE INSTALLATION - LIGHTING 
SECTION 806. GROUNDING 
SECTION 810. UNDERGROUND RACEWAYS 
SECTION 811. EXPOSED RACEWAYS 
SECTION 812. RACEWAYS EMBEDDED IN STRUCTURE 
SECTION 813. JUNCTION BOXES 
SECTION 814. HANDHOLE 
SECTION 816. UNIT DUCT 
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SECTION 817. CABLE IN RACEWAY 
SECTION 819. TRENCH AND BACKFILL FOR ELECTRICAL WORK 
SECTION 821. ROADWAY LUMINAIRES 
SECTION 823. SIGN STRUCTURE WIRING 
SECTION 830. LIGHT POLES 
SECTION 836. POLE FOUNDATION 
SECTION 841. TEMPORARY LIGHTING REMOVAL 
SECTION 842. REMOVAL OF LIGHTING UNITS 
SECTION 846. MAINTAIN LIGHTING SYSTEM 
SECTION 1065. PROTECTIVE DEVICES 
SECTION 1066. WIRE AND CABLE 
SECTION 1067. LUMINAIRE 
SECTION 1069. POLE AND TOWER 
SECTION 1070. FOUNDATION AND BREAKAWAY DEVICES 
SECTION 1076. WIRE AND CABLE 
SECTION 1086. ELECTRIC SERVICE INSTALLATION 
SECTION 1088. WIREWAY AND CONDUIT SYSTEM 
SECTION 1203. SLOTTED PAVEMENT DRAINS 
 
 
INTERIM COMPLETION DATE 
Effective:  September 26, 2011 
 
All work on the westbound lanes of I-90 shall be completed on or prior to November 19, 2012.  
The Contractor shall have traffic on I-90 switched back to its original pattern on or prior to 
November 19, 2012, before the winter shut down.  No work on the project shall be allowed from 
November 20, 2012 to March 1, 2013. 
 
 
COMPLETION DATE PLUS WORKING DAYS 
Effective:  September 26, 2011 
 
The Contractor shall complete the project on or prior to November 18, 2013.  The PROJECT 
shall have all work completed except the landscape items and punch list items for the 
PROJECT to be considered complete. 
 
The Contractor will be allowed 10 working days after the completion date to complete the 
landscaping items, and punch list. 
 
 
PRECAST BOX CULVERTS 
Effective:  December 1, 2011 
 
Replace the second paragraph of Article 540.04 with the following. 
 

“Unless otherwise noted on the plans, the Contractor shall have the option, when a cast-
in-place concrete box culvert is specified; of constructing the box culvert using precast box 
culvert sections when the design cover is 6 in. (150 mm) minimum.  The precast box culvert 
sections shall be designed for the same design cover shown on the plans for cast-in-place box 
culvert; shall be of equal or larger size opening, and shall satisfy the design requirements of 
ASTM C 1577.” 

 
Replace the fourth paragraph of Article 540.06 with the following. 
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“The excavation and backfilling for precast concrete box culverts shall be according to 
the requirements of Section 502, except where the design fill is less than or equal to 8 ft (2.4 m), 
or the design fill is less than the clear span of the box.  In these cases ASTM C 1577 requires a 
select granular backfill (porous granular material) over the box.  If a porous granular backfill is 
required but is not detailed on the plans for the culvert(s), the Contractor shall have the option of 
either furnishing porous granular backfill where required to satisfy ASTM C 1577, or submitting 
an alternate design, sealed by an Illinois licensed Structural Engineer, which precludes the use 
of a porous granular backfill.  In addition for all precast boxes a layer of porous granular 
material, at least 6 in. (150 mm) in thickness, shall be placed below the elevation of the bottom 
of the box.  The porous granular material shall extend at least 2 ft (600 mm) beyond each side 
of the box.  The precast concrete box culvert shall be laid according to the applicable 
requirements of Article 542.04(d).  After installation, the interior and exterior joint gap between 
precast concrete box culvert sections shall be a maximum of 1 1/2 in. (38 mm).” 

 
 

DYNAMIC PILE MONITORING 
Effective:  February 5, 2009      Revised: December 15, 2011 
 
General.  This work consists of accommodating the dynamic monitoring of a pile at all test pile 
locations, both during their initial driving process and the re-strike procedure conducted after the 
minimum waiting period specified herein has elapsed. All pile driving operations shall follow 
Section 512 of the standard specifications unless otherwise indicated in this special provision. 
 
Dynamic monitoring will be accomplished by attaching sensors near the top of the pile which 
transmit data by cable or wireless connection to a Pile Driving Analyzer (PDA) unit at the site.  
The sensors, their attachment to the pile, the connection to PDA, and the operation of the PDA 
will be provided by Dr Jim Long or another PDA operator from the University of Illinois Urbana 
Champaign (UIUC). 
 
Unless otherwise approved by the Engineer and agreed to by Dr. Long, the pile to be monitored 
at the specified substructure(s) shall be the test pile.  When no test pile is provided at the 
specified substructure, the first production pile driven at the substructure shall be the 
dynamically monitored pile. 
 
Submittals.  The Contractor shall submit a completed “Pile Driving Equipment Data” Form 
(http://www.dot.il.gov/Forms/BBS%20136.docx) included below to the Engineer for transmittal 
by email to Dr. Long at (jhlong@uiuc.edu) to prepare the PDA.  The Contractor shall also notify 
the Engineer in writing of the anticipated driving and re-strike date(s) of the pile(s) to be 
dynamically monitored to allow the Engineer to inform Dr. Long at (217-333-2543) of the 
schedule.  Both the completed form and written driving and re-strike dates shall be provided to 
the Engineer and sent to Dr. Long a minimum of two weeks prior to driving the first dynamically 
monitored pile.  Any changes to the proposed driving equipment or dates shall be submitted to 
the Engineer to determine if they can be accommodated by Dr. Long or another PDA operator. 
 
Construction. 
Dynamic monitoring will be performed during the final 20 to 50 ft (6 to 15 m) of initial driving.  
Depending on the location of any contractor planned pile splices and the total estimated pile 
length, the PDA operator will determine if all pile segments or only selected pile segments will 
require monitoring.  After lifting the section(s) of the pile to be monitored into the leads, the 
Contractor shall provide labor to access to either side of the H-pile web or the Metal Shell within 
the top 8 ft (2.4 m) while in the leads to attach the sensors which should take less than 10 
minutes.   
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When the level of the sensors is within 1 ft (300 mm) of any obstruction endangering the 
survival of sensors and/or cables, driving shall be halted and the contractor shall remove the 
sensors and reattach them after passing the obstruction.  When sensors are within 1 ft (300 
mm) of the ground surface, driving shall be halted and the contractor shall remove the sensors 
and reattach them near the top of the next pile segment after lifting into place and splicing. 
 
The driving will be terminated when the Nominal Driven Bearing exceeds the Nominal Required 
Bearing shown on the plans by no more than 10 percent as directed by the Engineer per PDA 
operator’s analysis.  Upon completion of initial driving process of each dynamically monitored 
pile, the Contractor shall provide the PDA operator access to remove the sensors.  Other piles 
in the substructure and elsewhere on the project may be driven during the waiting period but the 
dynamically monitored piles shall not be cut off and remain accessible for the re-strike 
procedure. 
 
If the sensors are located 10 ft (3 m) or more above the ground at the end of initial driving, the 
Contractor shall provided equipment and labor to remove the sensors as well as reattach them 
after the waiting period, just prior to the re-strike procedure. 
 
Unless otherwise specified on the plans, the Contractor shall wait a minimum of 15 days prior to 
re-striking piles. 
 
After the minimum waiting period has elapsed, the Contractor shall warm up the hammer by 
driving another pile a minimum of an additional 20 blows and reposition the driving equipment 
on the re-strike pile.  Once the PDA operator has reattached the sensors and connections, the 
contractor shall apply at least 20 blows or drive the pile an additional 3 in (75 mm), whichever 
occurs first to allow the PDA to obtain the final pile setup data.   The contractor shall remove 
and provide the sensors to the PDA operator after which the contactor may proceed with cutting 
the pile to length and normal construction. 
 
Method of Measurement and Basis of Payment.  This work will not be measured for payment 
but shall be included in the appropriate pay item(s) for Test Piles and Driving piles. 
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 Pile Driving Equipment Data 

 

Structure Number:        -            
Pile Driving Contractor:             
Abutment /Pier Number(s):            Route:    
Pile Type & Size(s):            Section:    
Nominal Required:            County:    
Production Pile Length(s):          Closest Boring(s):  Contract:    
Hammer Manufacturer:            Model No:            
Type (diesel, air/steam hydraulic, etc.):      Ram Stroke Type (fixed of Variable):    
Maximum Operating Energy:            Minimum Operating Energy:      
 Maximum Recommended Stroke:  
 
 
 
             Ram 
 
 
 

 
 
               Anvil 
            
           Striker Plate 
  

Hammer 
Cushion 

                     
 

Helmet 
                     

              
Pile Cushion 

 
 
 
              Pile 
 
 
 
 
 
 

Minimum Measurable Stroke:  
Ram Weight:            
 
Anvil Weight            
Modifications to Hammer (if any):  
 
Striker Plate  
Diameter:            
Thickness:            
Weight:            
    
Hammer Cushion Material 1 Hammer Cushion Material 2 (if composite) 
Material Type:          Material Type:            
Diameter:            Diameter:          
Thickness per Plate:  Thickness per Plate:          
No. of Plates:            No. of Plates:            
Total Hammer Cushion Thickness:  
 
Helmet (Drive Head, Pile Cap) Weight (including bonnet insert if any):          
 
Pile Cushion (precast concrete piles only) 
Material:            
Thickness Per Sheet:  
Area:            
No. of Sheets:          
Thickness Total:      

Double Acting/Differential Acting Air or Steam 
Hammers Net Weight:            
Cylinder Net Weight:            
Piston Area:            
Attach Bounce Chamber Pressure vs. Equivalent Energy Graphs (Closed-End Diesel Hammers Only):  
Hammer Data Completed by:             Contact Phone Number:    
Date Completed:             

            BBS 136 
(10/30/08) 
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TEMPORARY SHEET PILING 
Effective:  September 2, 1994     Revised:  January 1, 2007 
 
Description.  This work shall consist of furnishing, driving, adjusting for stage construction when 
required and subsequent removal of the sheet piling according to the dimensions and details 
shown on the plans and according to the applicable portions of Section 512 of the Standard 
Specifications. 
 
This work shall also include furnishing, installing and subsequent removal of all miscellaneous 
steel shapes, plates and connecting hardware when required to attach the sheeting to an existing 
substructure unit and/or to facilitate stage construction. 
 
General.  The Contractor may propose other means of supporting the sides of the excavation 
provided they are done so at no extra cost to the department.  If the Contractor elects to vary from 
the design requirements shown on the plans, the revised design calculations and details shall be 
submitted to the Engineer for approval.  The calculations shall be prepared and sealed by an 
Illinois Licensed Structural Engineer.  This approval will not relieve the Contractor of responsibility 
for the safety of the excavation.  Approval shall be contingent upon acceptance by all involved 
utilities and/or railroads. 
 
Material.  The sheet piling shall be made of steel and may be new or used material, at the option 
of the Contractor.  The sheet piling shall have a minimum section modulus as shown on the plans 
or in the approved Contractor’s alternate design.  The sheeting shall have a minimum yield 
strength of 38.5 ksi (265 MPa) unless otherwise specified.  The sheeting, used by the Contractor, 
shall be identifiable and in good condition free of bends and other structural defects.  The 
Contractor shall furnish a copy of the published sheet pile section properties to the Engineer for 
verification purposes.  The Engineer’s approval will be required prior to driving any sheeting.  All 
driven sheeting not approved by the Engineer shall be removed at the Contractor’s expense. 
 
Construction.  The Contractor shall verify locations of all underground utilities before driving any 
sheet piling.  Any disturbance or damage to existing structures, utilities or other property, caused 
by the Contractor’s operation, shall be repaired by the Contractor in a manner satisfactory to the 
Engineer at no additional cost to the Department.  The Contractor shall be responsible for 
determining the appropriate equipment necessary to drive the sheeting to the tip elevation(s) 
specified on the plans or according to the Contractor’s approved design.  The sheet piling shall be 
driven, as a minimum, to the tip elevation(s) specified, prior to commencing any related 
excavation.  If unable to reach the minimum tip elevation, the adequacy of the sheet piling design 
will require re-evaluation by the Department prior to allowing excavation adjacent to the sheet 
piling in question.  The Contractor shall not excavate below the maximum excavation line shown 
on the plans without the prior permission of the Engineer.  The sheet piling shall remain in place 
until the Engineer determines it is no longer required. 
 
The sheet piling shall be removed and disposed of by the Contractor when directed by the 
Engineer.  When allowed, the Contractor may elect to cut off a portion of the sheet piling leaving 
the remainder in place.  The remaining sheet piling shall be a minimum of 12 in. (300 mm) below 
the finished grade or as directed by the Engineer.  Removed sheet piling shall become the 
property of the Contractor. 
 
When an obstruction is encountered, the Contractor shall notify the Engineer and upon 
concurrence of the Engineer, the Contractor shall begin working to break up, push aside, or 
remove the obstruction.   
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An obstruction shall be defined as any object (such as but not limited to, boulders, logs, old 
foundations etc.) where it’s presence was not obvious or specifically noted on the plans prior to 
bidding, that cannot be driven through or around with normal driving procedures, but requires 
additional excavation or other procedures to remove or miss the obstruction.   
 
Method of Measurement.  The temporary sheet piling will be measured for payment in place in 
square feet (square meter).  Any temporary sheet piling cut off, left in place, or driven to 
dimensions other than those shown on the contract plans without the written permission of the 
Engineer, shall not be measured for payment but shall be done at the contractor’s expense. 
 
If the Contractor is unable to drive the sheeting to the specified tip elevation(s) and can 
demonstrate that any further effort to drive it would only result in damaging the sheeting, then the 
Contractor shall be paid based on the plan quantity of temporary sheeting involved.  However, no 
additional payment will be made for any walers, bracing, or other supplement to the temporary 
sheet piling, which may be required as a result of the re-evaluation in order to insure the original 
design intent was met. 
 
Basis of Payment.  This work will be paid for at the contract unit price per square foot (square 
meter) for TEMPORARY SHEET PILING. 
 
Payment for any excavation performed in conjunction with this work will not be included in this 
item but shall be paid for as specified elsewhere in this contract. 
 
Obstruction mitigation shall be paid for according to Article 109.04 of the Standard 
Specifications. 
 
 
PIPE UNDERDRAINS FOR STRUCTURES 
Effective: May 17, 2000      Revised: January 22, 2010 
 
Description.  This work shall consist of furnishing and installing a pipe underdrain system as 
shown on the plans, as specified herein, and as directed by the Engineer. 
 
Materials.  Materials shall meet the requirements as set forth below: 
 
The perforated pipe underdrain shall be according to Article 601.02 of the Standard 
Specifications.  Outlet pipes or pipes connecting to a separate storm sewer system shall not be 
perforated. 
 
The drainage aggregate shall be a combination of one or more of the following gradations, FA1, 
FA2, CA5, CA7, CA8, CA11, or CA13 thru 16, according to Sections 1003 and 1004 of the 
Standard Specifications. 
 
The fabric surrounding the drainage aggregate shall be Geotechnical Fabric for French Drains 
according to Article 1080.05 of the Standard Specifications. 
 
Construction Requirements.  All work shall be according to the applicable requirements of 
Section 601 of the Standard Specifications except as modified below. 
 
The pipe underdrains shall consist of a perforated pipe drain situated at the bottom of an area of 
drainage aggregate wrapped completely in geotechnical fabric and shall be installed to the lines 
and gradients as shown on the plans. 
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Method of Measurement. Pipe Underdrains for Structures shall be measured for payment in feet 
(meters), in place.  Measurement shall be along the centerline of the pipe underdrains.  All 
connectors, outlet pipes, elbows, and all other miscellaneous items shall be included in the 
measurement.  Concrete headwalls shall be included in the cost of Pipe Underdrains for 
Structures, but shall not be included in the measurement for payment. 
 
Basis of Payment.  This work will be paid for at the contract unit price per foot (meter) for PIPE 
UNDERDRAINS FOR STRUCTURES of the diameter specified.  Furnishing and installation of 
the drainage aggregate, geotechnical fabric, forming holes in structural elements and any 
excavation required, will not be paid for separately, but shall be included in the cost of the pipe 
underdrains for structures. 
 
 
POROUS GRANULAR EMBANKMENT, SPECIAL 
Effective:  September 28, 2005    Revised:  November 14, 2008 
 
Description.  This work shall consist of furnishing and placing porous granular embankment 
special material as detailed on the plans, according to Section 207 except as modified herein. 
 
Materials.  The gradation of the porous granular material may be any of the following CA 8 thru 
CA 18, FA 1 thru FA 4, FA 7 thru FA 9, and FA 20 according to Articles 1003 and 1004. 
 
Construction.  The porous granular embankment special shall be installed according to Section 
207, except that it shall be uncompacted. 
 
Basis of Payment.  This work will be paid for at the contract unit price per Cubic Yard (Cubic 
Meter) for POROUS GRANULAR EMBANKMENT, SPECIAL. 
 
 
AGREEMENT TO PLAN QUANTITY (BDE) 
Effective:  January 1, 2012 
 
Revise the second paragraph of Article 202.07(a) of the Standard Specifications to read: 
 

“ When the plans or work have been altered, or when disagreement exists between the 
Contractor and the Engineer as to the accuracy of the plan quantities, either party shall, 
before any work is started which would affect the measurement, have the right to 
request in writing and thereby cause the quantities involved to be measured.  When plan 
quantities are revised by the issuance of revised plan sheets that are made part of the 
contract, and the Contractor and the Engineer have agreed in writing that the revised 
quantities are accurate, no further measurement will be required and payment will be 
made for the revised quantities shown.” 

 
 
BRIDGE RELIEF JOINT SEALER (BDE) 
Effective:  January 1, 2012 
 

Add the following to the end of the second paragraph of Article 503.19 of the Standard 
Specifications: 
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“After the surface is clean and before applying protective coat, relief joints being sealed 
according to Section 588 shall be covered with a masking tape to prevent protective coat from 
contacting the vertical faces of the joint.” 
 
Revise Section 588 of the Standard Specifications to read: 
 

“SECTION 588. BRIDGE RELIEF JOINT SEALER 
 

588.01 Description.  This work shall consist of sealing transverse relief joints in the bridge 
decks. 
 

588.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Hot-Poured Joint Sealer ......................................................................................... 1050.02 

 
CONSTRUCTION REQUIREMENTS 

 
588.03 General.  The relief joint opening shall be formed to produce a reservoir for the 

sealing material and shall be 1/4 in. (6 mm) wide by 3/4 in. (20 mm) deep.  For concrete 
surfaces the relief joint shall be formed into the concrete.  For HMA surfaces the relief joint shall 
be sawed into the surface.  Immediately prior to pouring the sealer the joint opening shall be 
cleaned with compressed air so that it is free of all foreign and loose material and in a dry 
condition.  The bridge deck relief joints to be sealed shall be free of cracked or spalled areas.  
Any cracked areas shall be chipped back to sound material before placing joint sealer. 

 
The hot-poured joint sealer shall be placed when the air temperature in the shade is 40 °F 

(5 °C) or higher, or when foggy or rainy, unless approved by the Engineer. 
 
Hot-poured joint sealer shall be stirred during heating to prevent localized overheating.  The 

sealing material shall be applied to each joint opening according to the details shown on the 
plans or as directed by the Engineer, without spilling on the exposed deck surfaces. 

 
All bridge relief joints shall be filled with sufficient sealer compound so that the top of the 

seal is flush with the top of the finished deck or wearing surface. 
 
Any sealing compound that is not bonded to the relief joint wall or face 24 hours after 

placing shall be removed and the joint shall be cleaned and resealed. 
 
588.04 Basis of Payment.  This work will not be paid for as a separate item, but shall be 

considered as included in the unit price bid for the major item of construction involved.” 
 
Revise Section 589 of the Standard Specifications to read: 
 

“SECTION 589. Reserved” 
 
CONCRETE MIX DESIGN – DEPARTMENT PROVIDED (BDE) 
Effective:  January 1, 2012 
 
For the “Portland Cement Concrete (BDE)” special provision included in this project, specifically 
Article 1020.05(a), the Contractor has the option to request the Engineer determine mix design 
material proportions for Class PV, PP, RR, BS, DS, SC, and SI concrete.   
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A single mix design for each class of concrete will be provided.  Acceptance by the Contractor 
to use the mix design developed by the Engineer shall not relieve the Contractor from meeting 
specification requirements. 
 
 
CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE) 
Effective:  April 1, 2009      Revised:  January 2, 2012 
 
Diesel Vehicle Emissions Control.  The reduction of construction air emissions shall be 
accomplished by using cleaner burning diesel fuel.  The term “equipment” refers to any and all 
diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess 
of seven calendar days over the course of the construction period on the project site (including 
any “rental” equipment). 
 
All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use 
Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less). 
 
Diesel powered equipment in non-compliance will not be allowed to be used on the project site, 
and is also subject to a notice of non-compliance as outlined below. 
 
The Contractor shall certify that only ULSD will be used in all jobsite equipment.  The 
certification shall be presented to the Department prior to the commencement of the work. 
 
If any diesel powered equipment is found to be in non-compliance with any portion of this 
specification, the Engineer will issue the Contractor a notice of non-compliance and identify an 
appropriate period of time, as outlined below under environmental deficiency deduction, in 
which to bring the equipment into compliance or remove it from the project site.   
 
Any costs associated with bringing any diesel powered equipment into compliance with these 
diesel vehicle emissions controls shall be considered as included in the contract unit prices bid 
for the various items of work involved and no additional compensation will be allowed.  The 
Contractor's compliance with this notice and any associated regulations shall also not be 
grounds for a claim. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the 
Contractor to correct the deficiency within a specified time period.  The specified time-period, 
which begins upon Contractor notification, will be from 1/2 hour to 24 hours long, based on the 
urgency of the situation and the nature of the deficiency.  The Engineer shall be the sole judge 
regarding the time period. 
 
The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions 
control. 
 
If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
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If a Contractor or subcontractor accumulates three environmental deficiency deductions in a 
contract period, the Contractor will be shutdown until the deficiency is corrected.  Such a 
shutdown will not be grounds for any extension of contract time, waiver of penalties, or be 
grounds for any claim. 
 
 
CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE) 
Effective:  April 1, 2009 
 
Idling Restrictions.  The Contractor shall establish truck-staging areas for all diesel powered 
vehicles that are waiting to load or unload material at the jobsite.  Staging areas shall be located 
where the diesel emissions from the equipment will have a minimum impact on adjacent 
sensitive receptors.  The Department will review the selection of staging areas, whether within 
or outside the existing highway right-of-way, to avoid locations near sensitive areas or 
populations to the extent possible.  Sensitive receptors include, but are not limited to, hospitals, 
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent 
facilities.  Diesel powered engines shall also be located as far away as possible from fresh air 
intakes, air conditioners, and windows.  The Engineer will approve staging areas before 
implementation. 
 
Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in 
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any 
of the following circumstances:  
 

1) The motor vehicle has a gross vehicle weight rating of less than 8000 lb (3630 kg). 
2) The motor vehicle idles while forced to remain motionless because of on-highway traffic, 

an official traffic control device or signal, or at the direction of a law enforcement official. 
3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other 

equipment solely to prevent a safety or health emergency. 
4) A police, fire, ambulance, public safety, other emergency or law enforcement motor 

vehicle, or any motor vehicle used in an emergency capacity, idles while in an 
emergency or training mode and not for the convenience of the vehicle operator. 

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic 
purposes if idling is necessary for such activity. 

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in 
good working order, provided idling is required as part of the inspection. 

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish 
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo; 
controlling cargo temperature; construction operations, lumbering operations; oil or gas 
well servicing; or farming operations), provided that this exemption does not apply when 
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such 
as air conditioning, heating, microwave ovens, or televisions. 

8) When the motor vehicle idles due to mechanical difficulties over which the operator has 
no control. 

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C). 
 
When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal to 
80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not cause or 
allow the motor vehicle to idle for a period greater than 30 minutes in any 60 minute period while 
waiting to weigh, load, or unload cargo or freight, unless the vehicle is in a line of vehicles that 
regularly and periodically moves forward. 
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The above requirements do not prohibit the operation of an auxiliary power unit or generator set 
as an alternative to idling the main engine of a motor vehicle operating on diesel fuel. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists based on non-compliance with the idling restrictions, 
he/she will notify the Contractor, and direct the Contractor to correct the deficiency. 
 
If the Contractor fails to correct the deficiency a monetary deduction will be imposed.  The 
monetary deduction will be $1,000.00 for each deficiency identified. 
 
 
DIGITAL TERRAIN MODELING FOR EARTHWORK CALCULATIONS (BDE) 
Effective:  April 1, 2007 
 
Revise the first and second paragraphs of Article 202.07(b) of the Standard Specifications to 
read: 
 

“ (b) Measured Quantities.  Earth and rock excavation will be measured in cubic yards (cubic 
meters) in their original positions.  The volumes will be computed by the method of 
average end areas using before and after cross sections; or by the method of digital 
terrain modeling using before and after total station surveys.  The volume of any 
unstable or unsuitable material removed will be measured for payment in cubic yards 
(cubic meters). 
 
In rock excavation, the Contractor shall strip ledge rock of overburden so that necessary 
survey shots for measurement may be taken.  Vertical measurements shall extend from 
the surface of the rock to an elevation not more than 6 in. (150 mm) below the subgrade 
of the proposed pavement structure, as shown on the plans, or to the bottom of the rock 
where that point is above the subgrade of the proposed pavement structure.  Horizontal 
measurements shall extend not more than 6 in. (150 mm) beyond the slope lines fixed 
by the Engineer for the work.  Boulders and rocks 1/2 cu yd (0.5 cu m) or more in 
volume will be measured individually and the volume computed from average 
dimensions taken in three directions.” 
 

Revise the first paragraph of Article 204.07 of the Standard Specifications to read. 
 

“ 204.07 Method of Measurement.  Borrow excavation will be measured in cubic yards 
(cubic meters) in its original position.  The volume will be computed by the method of average 
end areas using before and after cross sections; or by the method of digital terrain modeling 
using before and after total station surveys.” 
 
Revise the embankment definition of Article 204.07(b) of the Standard Specifications to read: 
 

“ Embankment = the volume of fill in its final position computed by the method of 
average end areas or digital terrain modeling.  Both methods will be 
based upon the existing ground line as shown on the plans, except as 
noted in (1) and (2) below;” 

 
Revise Article 207.04 of the Standard Specifications to read: 
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“ 207.04 Method of Measurement.  This work will be measured for payment in tons (metric 
tons) according to Article 311.08(b), or in cubic yards (cubic meters) compacted in place and the 
volume computed by the method of average end areas or digital terrain modeling by total station 
measurement.” 
 
Revise the second sentence of the second paragraph of Article 211.07(b) of the Standard 
Specifications to read: 
 

“ The volume will be computed by the method of average end areas or digital terrain 
modeling by total station measurement.” 

 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000     Revised:  August 2, 2011 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 49 
CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 
 

OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 8.00% of the work.  This percentage is set as the DBE participation goal for 
this contract.  Consequently, in addition to the other award criteria established for this contract, 
the Department will only award this contract to a bidder who makes a good faith effort to meet 
this goal of DBE participation in the performance of the work.  A bidder makes a good faith effort 
for award consideration if either of the following is done in accordance with the procedures set 
for in this Special Provision: 
 

(a) The bidder documents that enough DBE participation has been obtained to meet the 
goal: or 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217)785-4611, or by 
visiting the Department’s website at www.dot.il.gov. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement.  The failure of the bidder to comply will render the bid not responsive. 
 

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms 
SBE 2025 and 2026 with the bid. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  For bidding purposes, submission of the completed SBE 
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as 
the original is available and provided upon request.  All elements of information indicated 
on the said form shall be provided, including but not limited to the following: 
 
(1) The names and addresses of DBE firms that will participate in the contract; 
(2) A description, including pay item numbers, of the work each DBE will perform; 
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(3) The dollar amount of the participation of each DBE firm participating.  The dollar 
amount of participation for identified work shall specifically state the quantity, unit 
price, and total subcontract price for the work to be completed by the DBE.  If partial 
pay items are to be performed by the DBE, indicate the portion of each item, a unit 
price where appropriate and the subcontract price amount; 

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder 
and each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

(5) if the bidder is a joint venture comprised of DBE companies and non-DBE 
companies, the plan must also include a clear identification of the portion of the work 
to be performed by the DBE partner(s); and, 

(6) If the contract goal if not met, evidence of good faith efforts. 
 

GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation 
has been obtained or document that good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of 
the contract by the bidder.  The Utilization Plan will be approved by the Department if the 
Utilization Plan documents sufficient commercially useful DBE work performance to meet the 
contract goal or the bidder submits sufficient documentation of a good faith effort to meet the 
contract goal pursuant to 49 CFR Part 26, Appendix A.  The Utilization Plan will not be approved 
by the Department if the Utilization Plan does not document sufficient DBE participation to meet 
the contract goal unless the apparent successful bidder documented in the Utilization Plan that 
it made a good faith effort to meet the goal.  This means that the bidder must show that all 
necessary and reasonable steps were taken to achieve the contract goal.  Necessary and 
reasonable steps are those which, by their scope, intensity and appropriateness to the 
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were 
not successful.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts, in other words, efforts done as a 
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine 
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain 
DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 
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(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
 b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the apparent successful bidder has made a good faith 

effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this 
Special Provision or that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan that the bid is 
not responsive.  The notification shall include a statement of reasons for the 
determination. 
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(c) The bidder may request administrative reconsideration of a determination adverse to the 
bidder within the five working days after the receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the 
request in the United States mail on or before the fifth business day shall not be deemed 
delivery.  The determination shall become final if a request is not made and delivered.  A 
request may provide additional written documentation and/or argument concerning the 
issues raised in the determination statement of reasons, provided the documentation 
and arguments address efforts made prior to submitting the bid.  The request will be 
forwarded to the Department’s Reconsideration Officer.  The Reconsideration Officer will 
extend an opportunity to the bidder to meet in person in order to consider all issues of 
documentation and whether the bidder made a good faith effort to meet the goal.  After 
the review by the Reconsideration Officer, the bidder will be sent a written decision 
within ten working days after receipt of the request for consideration, explaining the 
basis for finding that the bidder did or did not meet the goal or make adequate good faith 
efforts to do so.  A final decision by the Reconsideration Officer that a good faith effort 
was made shall approve the Utilization Plan submitted by the bidder and shall clear the 
contract for award.  A final decision that a good faith effort was not made shall render the 
bid not responsive. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 
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(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 
is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier: 
 

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 
regular dealer. 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a regular dealer or manufacturer. 

 
CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the Participation 
Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764.  Telephone number 
(217)785-4611.  Telefax number (217)785-1524. 

 
(b) TERMINATION OR REPLACEMENT.  The Contractor shall not terminate or replace a 

DBE listed on the approved Utilization Plan, or perform with other forces work 
designated for a listed DBE except as provided in the Special Provision. 

 
(c) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 

plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A, must be signed and 
submitted.   
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If the commitment of work is in the form of additional tasks assigned to an existing 
subcontract, than a new Request for Approval of Subcontractor shall not be required.  
However, the Contractor must document efforts to assure that the existing DBE 
subcontractor is capable of performing the additional work and has agreed in writing to 
the change. 

 
(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 

in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE 

is certified in the respective item of work) in a modification of the condition of award; 
or 

(2) That the DBE is aware that its work will be deleted or will experience underruns and 
has agreed in writing to the change.  If this occurs, the Contractor shall substitute 
other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so; or 

(3) That the DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 

 
(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 

terminate or replace a DBE subcontractor listed in the approved Utilization Plan without 
prior written consent.  This includes, but is not limited to, instances in which the 
Contractor seeks to perform work originally designated for a DBE subcontractor with its 
own forces or those of an affiliate, a non-DBE firm, or with another DBE firm.  Written 
consent will be granted only if the Bureau of Small Business Enterprises agrees, for 
reasons stated in its concurrence document, that the Contractor has good cause to 
terminate or replace the DBE firm.  Before transmitting to the Bureau of Small Business 
Enterprises any request to terminate and/or substitute a DBE subcontractor, the 
Contractor shall give notice in writing to the DBE subcontractor, with a copy to the 
Bureau, of its intent to request to terminate and/or substitute, and the reason for the 
request.  The Contractor shall give the DBE five days to respond to the Contractor’s 
notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, 
if any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action.  If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
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(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 
a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
prime contractor; 

 
(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s 

reasonable, nondiscriminatory bond requirements; 
 
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 
 
(5) The listed DBE subcontractor is ineligible to work on public works projects because 

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 
1,200 or applicable state law. 

 
(6) You have determined that the listed DBE subcontractor is not a responsible 

contractor; 
 
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to 

you written notice of its withdrawal; 
 
(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE contractor 

is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the prime Contractor 
seeks to terminate a DBE it relied upon to obtain the contract so that the prime 
Contractor can self-perform the work for which the DBE contractor was engaged or 
so that the prime Contractor can substitute another DBE or non-DBE contractor after 
contract award. 
 
When a DBE is terminated, or fails to complete its work on the Contract for any 
reason the Contractor shall make a good faith effort to find another DBE to substitute 
for the original DBE to perform at least the same amount of work under the contract 
as the terminated DBE to the extent needed to meet the established Contract goal. 

 
(f) PAYMENT RECORDS.  The Contractor shall maintain a record of payments for work 

performed to the DBE participants.  The records shall be made available to the 
Department for inspection upon request.  After the performance of the final item of work 
or delivery of material by a DBE and final payment therefore to the DBE by the 
Contractor, but not later than thirty calendar days after payment has been made by the 
Department to the Contractor for such work or material, the Contractor shall submit a 
DBE Payment Agreement on Department form SBE 2115 to the Regional Engineer.  If 
full and final payment has not been made to the DBE, the DBE Payment Agreement 
shall indicate whether a disagreement as to the payment required exists between the 
Contractor and the DBE or if the Contractor believes that the work has not been 
satisfactorily completed.   
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If the Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the BDE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  
The Contractor may request an administrative reconsideration of any amount deducted 
as damages pursuant to subsection (h) of this part. 

 
(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 

Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 

 
(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor my request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department. 

 
 
DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (BDE) 
Effective:  April 1, 2011      Revised:  January 1, 2012 
 
Add the following to Article 603.02 of the Standard Specifications: 
 

“ (ij) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1) ………………………………. ....... 1030 
(jk) Temporary Rubber Ramps (Note 2) 

 
Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm). 
Note 2. The rubber material shall be according to the following. 

 
Property Test Method Requirement 

Durometer Hardness, Shore A ASTM D 2240 75 15 
Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min 
Elongation, percent ASTM D 412 90 min 
Specific Gravity ASTM D 792 1.0 - 1.3 
Brittleness, F (C) ASTM D 746 -40 (-40)” 

 
Revise Article 603.07 of the Standard Specifications to read: 
 

“603.07 Protection Under Traffic.  After the casting has been adjusted and Class SI 
concrete has been placed, the work shall be protected by a barricade and two lights for at least 
72 hours. 

 
When castings are under traffic before the final surfacing operation has been started, 

properly sized temporary ramps shall be placed around the drainage and/or utility castings 
according to the following methods.  
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(a) Temporary Asphalt Ramps.  Temporary hot-mix asphalt ramps shall be placed 
around the casting, flush with its surface and decreasing to a featheredge in a 
distance of 2 ft (600 mm) around the entire surface of the casting.  
 

(b) Temporary Rubber Ramps.  Temporary rubber ramps shall only be used on 
roadways with permanent posted speeds of 40 mph or less and when the height of 
the casting to be protected meets the proper sizing requirements for the rubber 
ramps as shown below. 
 

Dimension Requirement 
Inside Opening Outside dimensions of casting + 1 in. (25 mm) 
Thickness at inside edge Height of casting   1/4 in. (6 mm) 
Thickness at outside edge 1/4 in. (6 mm) max. 
Width, measured from inside 
opening to outside edge 

8 1/2 in. (215 mm) min 

 
Placement shall be according to the manufacturer’s specifications. 
 
Temporary ramps for castings shall remain in place until surfacing operations are 

undertaken within the immediate area of the structure.  Prior to placing the surface course, the 
temporary ramp shall be removed.  Excess material shall be disposed of according to 
Article 202.03.” 
 
 
FRICTION AGGREGATE (BDE) 
Effective:  January 1, 2011 
 
Revise Article 1004.01(a)(4) of the Standard Specifications to read: 
 

“(4) Crushed Stone.  Crushed stone shall be the angular fragments resulting from 
crushing undisturbed, consolidated deposits of rock by mechanical means.  Crushed 
stone shall be divided into the following, when specified. 

 
a. Carbonate Crushed Stone.  Carbonate crushed stone shall be either dolomite or 

limestone.  Dolomite shall contain 11.0 percent or more magnesium oxide (MgO).  
Limestone shall contain less than 11.0 percent magnesium oxide (MgO). 

b. Crystalline Crushed Stone.  Crystalline crushed stone shall be either 
metamorphic or igneous stone, including but is not limited to, quartzite, granite, 
rhyolite and diabase.” 

 
Revise Article 1004.03(a) of the Standard Specifications to read: 
 

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be 
according to Article 1004.01 and the following. 

 
(a) Description.  The coarse aggregate for HMA shall be according to the following table. 
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Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
All Other 

Stabilized Subbase 
or Shoulders 

Allowed Alone or in Combination: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-25.0, IL-19.0, 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 

HMA 
High ESAL 
Low ESAL 

C Surface and  
Leveling Binder 
IL-12.5,IL-9.5, 
or IL-9.5L 
 
SMA  
Ndesign 50 Surface 

Allowed Alone or in Combination: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 

HMA 
High ESAL 

D Surface and 
Leveling Binder 
IL-12.5 or 
IL-9.5 
 
SMA 
Ndesign 50 
Surface 

Allowed Alone or in Combination: 

Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 5/ 
Crushed Steel Slag4/ 5/ 
Crushed Concrete3/ 
 
Other Combinations Allowed: 
Up to...  With... 

25% Limestone Dolomite 
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  50% Limestone Any Mixture D aggregate 
other than Dolomite 

75% Limestone Crushed Slag (ACBF)5/ or 
Crushed Sandstone 

HMA 
High ESAL 

E Surface 
IL-12.5 or 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination: 

Crushed Gravel 
Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF)5/ 
Crushed Steel Slag5/ 
Crushed Concrete3/ 
 
No Limestone. 
Other Combinations Allowed: 
Up to... With... 

50% Dolomite2/ Any Mixture E aggregate 

75% Dolomite2/ Crushed Sandstone, 
Crushed Slag (ACBF)5/, 
Crushed Steel Slag5/, or 
Crystalline Crushed Stone 

75% Crushed 
Gravel or 
Crushed 
Concrete3/ 

Crushed Sandstone, 
Crystalline Crushed Stone, 
Crushed Slag (ACBF)5/, or 
Crushed Steel Slag5/ 

HMA 
High ESAL 

F Surface 
IL-12.5 or 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF)5/ 
Crushed Steel Slag5/ 
No Limestone. 
Other Combinations Allowed:  
Up to... With... 

50% Crushed 
Gravel, Crushed 
Concrete3/, or 
Dolomite2/ 

Crushed Sandstone, 
Crushed Slag (ACBF)5/, 
Crushed Steel Slag5/, or 
Crystalline Crushed Stone 

1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone shall not be used in SMA Ndesign 80.  In SMA Ndesign 50, 

carbonate crushed stone shall not be blended with any of the other aggregates allowed 
alone in Ndesign 50 SMA binder or Ndesign 50 SMA surface. 

3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as leveling binder. 
5/ When either slag is used, the blend percentages listed shall be by volume.” 

 
 
HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE) 
Effective:  January 1, 2010 
 
Description.  This work shall consist of testing the density of longitudinal joints as part of the 
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA).   
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Work shall be according to Section 1030 of the Standard Specifications except as follows. 
 
Quality Control/Quality Assurance (QC/QA).  Delete the second and third sentence of the third 
paragraph of Article 1030.05(d)(3) of the Standard Specifications. 
 
Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications: 
 

“ Longitudinal joint density testing shall be performed at each random density test 
location.  Longitudinal joint testing shall be located at a distance equal to the lift 
thickness or a minimum of 2 in. (50 mm), from each pavement edge.  (i.e. for a 4 in. 
(100 mm) lift the near edge of the density gauge or core barrel shall be within 4 in. 
(100 mm) from the edge of pavement.)  Longitudinal joint density testing shall be 
performed using either a correlated nuclear gauge or cores. 

 
a. Confined Edge.  Each confined edge density shall be represented by a one-

minute nuclear density reading or a core density and shall be included in the 
average of density readings or core densities taken across the mat which 
represents the Individual Test. 

 
b. Unconfined Edge.  Each unconfined edge joint density shall be represented by 

an average of three one-minute density readings or a single core density at the 
given density test location and shall meet the density requirements specified 
herein.  The three one-minute readings shall be spaced ten feet apart 
longitudinally along the unconfined pavement edge and centered at the random 
density test location.” 

 
Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to 
read: 
 

“Mixture Composition Parameter Individual Test 
(includes confined edges)

Unconfined Edge 
Joint Density 

Minimum 
IL-9.5, IL-12.5 Ndesign ≥ 90 92.0 – 96.0% 90.0% 
IL-9.5,IL-9.5L, 
IL-12.5 

Ndesign < 90 92.5 – 97.4% 90.0% 

IL-19.0, IL-25.0 Ndesign ≥ 90 93.0 – 96.0% 90.0% 
IL-19.0, IL-19.0L, 
IL-25.0 

Ndesign < 90 93.0 – 97.4% 90.0% 

SMA Ndesign = 50 & 80 93.5 – 97.4% 91.0% 
All Other Ndesign = 30 93.0 - 97.4% 90.0%” 

 
 
IMPACT ATTENUATORS (BDE) 
Effective:  November 1, 2003      Revised:  January 1, 2012 
 
Add the following to the Standard Specifications: 
 

“SECTION 643.  IMPACT ATTENUATORS 
 

643.01 Description.  This work shall consist of furnishing and installing impact attenuators. 
 

643.02 Materials.  Materials shall be according to the impact attenuator manufacturer’s 
specifications and the following. 
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Item Article/Section 
(a) Fine Aggregate (Note 1) ......................................................................................... 1003.01 
(b) Steel Posts, Structural Shapes, and Plates ........................................................... 1006.04 
(c) Rail Elements, End Section Plates, and Splice Plates ........................................... 1006.25 
(d) Bolts, Nuts, Washers and Hardware ...................................................................... 1006.25 
(e) Hollow Structural Tubing .................................................................................... 1006.27(b) 
(f) Wood Posts and Wood Blockouts ............................................ 1007.01, 1007.02, 1007.06 
(g) Preservative Treatment .......................................................................................... 1007.12 

 
Note 1.  Fine aggregate shall be FA 1 or FA 2, Class A quality.  The sand shall be unbagged 
and shall have a maximum moisture content of five percent. 

 
CONSTRUCTION REQUIREMENTS 

 
643.03 General.  Impact attenuators shall meet the testing criteria contained in either 

NCHRP Report 350 or MASH and shall be on the Department’s approved list.  Fully redirective 
and partially redirective attenuators shall be designed for bi-directional impacts. 

 
643.04 Installation.  Impact attenuators shall be installed according to the manufacturer’s 

specifications and include all necessary transitions between the impact attenuator and the item 
to which it is attached.  Regrading of slopes or approaches for the installation shall be as shown 
on the plans. 

 
The design for sand module impact attenuators (orientation and number of modules, sand 

weights, etc.) shall be as shown on the plans.  Bases for sand module impact attenuators will be 
required.  The bases shall be constructed of either portland cement concrete or hot-mix asphalt 
(HMA).  Portland cement concrete bases shall be 6 in. (150 mm) thick and be according to the 
applicable requirements of Section 424.  HMA bases shall be 8 in. (200 mm) thick and be 
according to the applicable requirements of Section 408.  The surface of the base shall be 
slightly sloped or crowned to facilitate drainage.  The perimeter of each module and the 
specified weight (mass) of sand in each module shall be painted on the surface of the base. 

 
Bases for impact attenuators, other than sand modules, shall be installed when required by 

the manufacturer.  The bases shall be constructed according to the manufacturer’s 
specifications, on a prepared subgrade.  The surface of the base shall be slightly sloped or 
crowned to facilitate drainage. 

 
643.05 Method of Measurement.  This work will be measured for payment as each, 

where each is defined as one complete installation. 
 
Contract quantities for sand module attenuator bases may be accepted according to 

Article 202.07(a).  When measured, sand module attenuator bases will be measured in place 
and the dimensions used to calculate square yards (square meters) will not exceed those as 
shown on the plans. 

 
643.06 Basis of Payment.  This work will be paid for at the contract unit price per each for 

IMPACT ATTENUATORS (FULLY REDIRECTIVE, NARROW); IMPACT ATTENUATORS 
(FULLY REDIRECTIVE, WIDE); IMPACT ATTENUATORS (FULLY REDIRECTIVE, 
RESETTABLE); IMPACT ATTENUATORS (SEVERE USE, NARROW); IMPACT 
ATTENUATORS (SEVERE USE, WIDE); IMPACT ATTENUATORS (PARTIALLY 
REDIRECTIVE); or IMPACT ATTENUATORS (NON-REDIRECTIVE), of the test level specified. 
  



FAI 90 (I-90) 
Project ACNHI-090-1 (032) 000 

Section (X2-1)R 
Winnebago County 

Contract 64C29 

82 

Sand module impact attenuator bases will be paid for at the contract unit price per square 
yard (square meter) for ATTENUATOR BASE. 

 
Regrading of slopes or approaches will be paid for according to Section 202 and/or Section 

204 of the Standard Specifications.” 
 
 
IMPACT ATTENUATORS, TEMPORARY (BDE) 
Effective:  November 1, 2003      Revised:  January 1, 2012 
 
Description.  This work shall consist of furnishing, installing, maintaining, and removing 
temporary impact attenuators of the category and test level specified. 
 
Materials.  Materials shall be according to the impact attenuator manufacturer’s specifications 
and the following: 
 

Item Article/Section 
(a) Fine Aggregate (Note 1) ......................................................................................... 1003.01 
(b) Steel Posts, Structural Shapes, and Plates ........................................................... 1006.04 
(c) Rail Elements, End Section Plates, and Splice Plates ........................................... 1006.25 
(d) Bolts, Nuts, Washers and Hardware ...................................................................... 1006.25 
(e) Hollow Structural Tubing .................................................................................... 1006.27(b) 
(f) Wood Posts and Wood Blockouts ............................................ 1007.01, 1007.02, 1007.06 
(g) Preservative Treatment .......................................................................................... 1007.12 
(h) Packaged Rapid Hardening Mortar  ....................................................................... 1018.01 

 
Note 1.  Fine aggregate shall be FA 1 or FA 2, Class A quality.  The sand shall be unbagged 
and shall have a maximum moisture content of five percent. 

 
CONSTRUCTION REQUIREMENTS 

 
General.  Impact Attenuators shall meet the testing criteria contained in either the National 
Cooperative Highway Research Program (NCHRP) Report 350 or MASH and shall be on the 
Department’s approved list. 
 
Installation.  Impact attenuators shall be installed according to the manufacturer’s specifications 
and include all necessary transitions between the impact attenuator and the item to which it is 
attached.  Regrading of slopes or approaches for the installation shall be as shown on the 
plans. 
 
Attenuator bases, when required by the manufacturer, shall be constructed on a prepared 
subgrade according to the manufacturer’s specifications.  The surface of the base shall be 
slightly sloped or crowned to facilitate drainage. 
 
When water filled attenuators are used between November 1 and April 15, they shall contain 
anti-freeze according to the manufacturer’s recommendations. 
 

Markings.  Sand module impact attenuators shall be striped with alternating reflectorized 
Type AA or Type AP fluorescent orange and reflectorized white horizontal, circumferential 
stripes.  There shall be at least two of each stripe on each module. 
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Other types of impact attenuators shall have a terminal marker applied to their nose and 
reflectors along their sides. 
 
Maintenance.  All maintenance of the impact attenuators shall be the responsibility of the 
Contractor until removal is directed by the Engineer. 
 
Relocate.  When relocation of temporary impact attenuators is specified, they shall be removed, 
relocated and reinstalled at the new location.  The reinstallation requirements shall be the same 
as those for a new installation. 
 
Removal.  When the Engineer determines the temporary impact attenuators are no longer 
required, the installation shall be dismantled with all hardware becoming the property of the 
Contractor. 
 
Surplus material shall be disposed of according to Article 202.03.  Anti-freeze, when present, 
shall be disposed of/recycled according to local ordinances. 
 
When impact attenuators have been anchored to the pavement, the anchor holes shall be 
repaired with rapid set mortar; only enough water to permit placement and consolidation by 
rodding shall be used and the material shall be struck-off flush. 
 
Method of Measurement.  This work will be measured for payment as each, where each is 
defined as one complete installation. 
 
Basis of Payment.  This work will be paid for at the contract unit price per each for IMPACT 
ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW); IMPACT 
ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, WIDE); IMPACT ATTENUATORS, 
TEMPORARY (FULLY REDIRECTIVE, RESETTABLE); IMPACT ATTENUATORS, 
TEMPORARY (SEVERE USE, NARROW); IMPACT ATTENUATORS, TEMPORARY (SEVERE 
USE, WIDE); or IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE) of the test 
level specified. 
 
Relocation of the devices will be paid for at the contract unit price per each for IMPACT 
ATTENUATORS, RELOCATE (FULLY REDIRECTIVE); IMPACT ATTENUATORS, RELOCATE 
(SEVERE USE); or IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE); of the test 
level specified. 
 
Regrading of slopes or approaches will be paid for according to Section 202 and/or Section 204 
of the Standard Specifications. 
 
 
METAL HARDWARE CAST INTO CONCRETE (BDE) 
Effective:  April 1, 2008      Revised:  January 1, 2012 
 
Add the following to Article 503.02 of the Standard Specifications: 
 

“ (h) Metal Hardware Cast into Concrete ...................................................................... 1006.13” 
 
Add the following to Article 504.02 of the Standard Specifications: 
 

“ (j) Metal Hardware Cast into Concrete ...................................................................... 1006.13” 
 
  



FAI 90 (I-90) 
Project ACNHI-090-1 (032) 000 

Section (X2-1)R 
Winnebago County 

Contract 64C29 

84 

Revise Article 1006.13 of the Standard Specifications to read: 
 

“ 1006.13 Metal Hardware Cast into Concrete.  Unless otherwise noted, all steel hardware 
cast into concrete, such as inserts, brackets, cable clamps, metal casings for formed holes, and 
other miscellaneous items, shall be galvanized according to AASHTO M 232 or 
AASHTO M 111.  Aluminum inserts will not be allowed.  Zinc alloy inserts shall be according to 
ASTM B 86, Alloys 3, 5, or 7. 

 
When stainless steel junction boxes or other stainless steel appurtenances are specified, 

Type 304 stainless steel hardware shall be used when cast into concrete. 
 
The inserts shall be UNC threaded type anchorages having the following minimum certified 

proof load. 
Insert Diameter Proof Load 

5/8 in. (16 mm) 6600 lb (29.4 kN) 
3/4 in. (19 mm) 6600 lb (29.4 kN) 
1 in. (25 mm) 9240 lb (41.1 kN)”

 
 
MOVABLE TRAFFIC BARRIER (BDE) 
Effective:  January 1, 2010      Revised:  January 1, 2012 
 
Description.  This work shall consist of furnishing, installing, maintaining, relocating, and 
removing a movable traffic barrier at locations shown on the plans. 
 
Materials. 
Add the following to Article 1106.02 of the Standard Specifications: 

 
“ (l) Movable Traffic Barrier.  The movable traffic barrier shall meet the requirements of 

NCHRP Test Level 3 or AASHTO Manual for Assessing Safety Hardware (MASH) and 
be on the Department’s approved list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing, the configuration of the barrier in that 
test, and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 
CONSTRUCTION REQUIREMENTS 

 
Add the following to Article 701.15 of the Standard Specifications: 
 

“ (m) Movable Traffic Barrier.  The movable traffic barrier shall be assembled and installed 
according to the manufacturer’s specifications. 

 
The approach end of the movable traffic barrier shall be protected with an impact 
attenuator which is capable of being moved with the movable barrier system. 
 
When not in use, the device shall be stored longitudinally along the far edge of the 
shoulder or adjacent to concrete median barrier.  The approach end shall be protected 
with the impact attenuator. 
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The barrier shall include nighttime delineation consisting of either barrier wall markers or 
corrugated retrorelective panels.  The panels shall consist of one 6 x 36 in. (150 x 
900 mm) panel per barrier unit and shall be yellow when on center line or left lane line 
and white when on edge line.” 

 
Method of Measurement. 
Add the following to Article 701.19 of the Standard Specifications: 
 

“ (h) Movable traffic barrier will be measured for payment in feet (meters) in place, along the 
centerline of the movable barrier.” 
 

Basis of Payment. 
Add the following to Article 701.20 of the Standard Specifications: 
 

“ (l) Movable Traffic Barrier will be paid for at the contract unit price per foot (meter) for 
MOVABLE TRAFFIC BARRIER. 
 
Movement of the barrier will not be paid for separately, but shall be included in the 
contract unit price per foot (meter) for MOVABLE TRAFFIC BARRIER.” 

 
 
PAVEMENT MARKING REMOVAL (BDE) 
Effective:  April 1, 2009 
 
Add the following to the end of the first paragraph of Article 783.03(a) of the Standard 
Specifications: 
 

“ The use of grinders will not be allowed on new surface courses.” 
 
 
PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  June 1, 2000 Revised:  January 1, 2006 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract 
clause to require Contractors to pay subcontractors for satisfactory performance of their 
subcontracts and to set the time for such payments. 
 
State law also addresses the timing of payments to be made to subcontractors and material 
suppliers.  Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a 
Contractor receives any payment from the Department, the Contractor shall make 
corresponding, proportional payments to each subcontractor and material supplier performing 
work or supplying material within 15 calendar days after receipt of the Department payment.  
Section 7 of the Act further provides that interest in the amount of two percent per month, in 
addition to the payment due, shall be paid to any subcontractor or material supplier by the 
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.  
The Act also provides that the time for payment required and the calculation of any interest due 
applies to transactions between subcontractors and lower-tier subcontractors and material 
suppliers throughout the contracting chain. 
 
This Special Provision establishes the required federal contract clause, and adopts the 15 
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the 
federal regulation regarding payments to subcontractors.   
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This contract is subject to the following payment obligations. 
 
When progress payments are made to the Contractor according to Article 109.07 of the 
Standard Specifications, the Contractor shall make a corresponding payment to each 
subcontractor and material supplier in proportion to the work satisfactorily completed by each 
subcontractor and for the material supplied to perform any work of the contract.  The 
proportionate amount of partial payment due to each subcontractor and material supplier 
throughout the contracting chain shall be determined by the quantities measured or otherwise 
determined as eligible for payment by the Department and included in the progress payment to 
the Contractor.  Subcontractors and material suppliers shall be paid by the Contractor within 15 
calendar days after the receipt of payment from the Department.  The Contractor shall not hold 
retainage from the subcontractors.  These obligations shall also apply to any payments made by 
subcontractors and material suppliers to their subcontractors and material suppliers; and to all 
payments made to lower tier subcontractors and material suppliers throughout the contracting 
chain.  Any payment or portion of a payment subject to this provision may only be withheld from 
the subcontractor or material supplier to whom it is due for reasonable cause. 
 
This Special Provision does not create any rights in favor of any subcontractor or material 
supplier against the State or authorize any cause of action against the State on account of any 
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt 
Payment Act.  The Department will not approve any delay or postponement of the 15 day 
requirement except for reasonable cause shown after notice and hearing pursuant to 
Section 7(b) of the State Prompt Payment Act.  State law creates other and additional remedies 
available to any subcontractor or material supplier, regardless of tier, who has not been paid for 
work properly performed or material furnished.  These remedies are a lien against public funds 
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the 
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
 
 
PLANTING WOODY PLANTS (BDE) 
Effective:  January 1, 2012 
 
Revise the first sentence of the second paragraph of Article 253.14 of the Standard 
Specifications to read: 
 

“ This period of establishment for the plants shall not delay acceptance of the entire project 
and final payment due if the contractor requires and receives from the subcontractor a third 
party performance bond naming the Department as obligee in the full amount of the planting 
quantities subject to this period of establishment, multiplied by their contract unit prices.” 
 
Revise Article 253.17 of the Standard Specifications to read: 
 

“ 253.17 Basis of Payment.  This work will be paid for at the contract unit price per each for 
TREES, SHRUBS, or VINES, of the species, root type, and plant size specified; and per unit for 
SEEDLINGS.  Payment will be made according to the following schedule. 
 

(a) Initial Payment.  Upon completion of planting, mulch covering, wrapping, and bracing, 90 
percent of the pay item(s) will be paid. 
 

(b) Final Payment.  Upon inspection and acceptance of the plant material, or upon 
execution of a third party bond, the remaining ten percent of the pay item(s) will be paid.” 
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PORTLAND CEMENT CONCRETE (BDE) 
Effective:  January 1, 2012 
 
Revise Notes 1 and 2 of Article 312.24 of the Standard Specifications to read: 
 

“Note 1. Coarse aggregate shall be gradation CA 6, CA 7, CA 9, CA 10, or CA 11, 
Class D quality or better.  Article 1020.05(d) shall apply. 

Note 2. Fine aggregate shall be FA 1 or FA 2.  Article 1020.05(d) shall apply.” 
 
Revise the first paragraph of Article 312.26 of the Standard Specifications to read: 
 

“312.26 Proportioning and Mix Design.  At least 60 days prior to start of placing CAM II, 
the Contractor shall submit samples of materials for proportioning and testing.  The mixture shall 
contain a minimum of 200 lb (90 kg) of cement per cubic yard (cubic meter).  Portland cement 
may be replaced with fly ash according to Article 1020.05(c)(1).  Blends of coarse and fine 
aggregates will be permitted, provided the volume of fine aggregate does not exceed the 
volume of coarse aggregate.  The Engineer will determine the proportions of materials for the 
mixture.  However, the Contractor may substitute their own mix design.  Article 1020.05(a) shall 
apply and a Level III PCC Technician shall develop the mix design.” 
 
Revise the second paragraph of Article 503.22 of the Standard Specifications to read: 
 

Other cast-in-place concrete for structures will be paid for at the contract unit price per cubic 
yard (cubic meter) for CONCRETE HANDRAIL, CONCRETE ENCASEMENT, and SEAL COAT 
CONCRETE.” 
 
Add the following to Article 1003.02 of the Standard Specifications: 
 

(e) Alkali Reaction. 
 

(1) ASTM C 1260.  Each fine aggregate will be tested by the Department for alkali 
reaction according to ASTM C 1260.  The test will be performed with Type I or II 
portland cement having a total equivalent alkali content (Na2O + 0.658K2O) of 
0.90 percent or greater.  The Engineer will determine the assigned expansion value 
for each aggregate, and these values will be made available on the Department’s 
Alkali-Silica Potential Reactivity Rating List.  The Engineer may differentiate 
aggregate based on ledge, production method, gradation number, or other factors.  
An expansion value of 0.03 percent will be assigned to limestone or dolomite fine 
aggregates (manufactured stone sand).  However, the Department reserves the right 
to perform the ASTM C 1260 test. 

 
(2) ASTM C 1293 by Department.  In some instances, such as chert natural sand or 

other fine aggregates, testing according to ASTM C 1260 may not provide accurate 
test results.  In this case, the Department may only test according to ASTM C 1293. 

 
(3) ASTM C 1293 by Contractor.  If an individual aggregate has an ASTM C 1260 

expansion value that is unacceptable to the Contractor, an ASTM C 1293 test may 
be performed by the Contractor to evaluate the Department’s ASTM C 1260 test 
result.  The laboratory performing the ASTM C 1293 test shall be approved by the 
Department according to the current Bureau of Materials and Physical Research 
Policy Memorandum “Minimum Laboratory Requirements for Alkali-Silica Reactivity 
(ASR) Testing”. 
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The ASTM C 1293 test shall be performed with Type I or II portland cement having a 
total equivalent alkali content (Na2O + 0.658K2O) of 0.80 percent or greater.  The 
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half 
covered with a wick of absorbent material consisting of blotting paper.  If the testing 
laboratory desires to use an alternate container, wick of absorbent material, or 
amount of coverage inside the container with blotting paper, ASTM C 1293 test 
results with an alkali-reactive aggregate of known expansion characteristics shall be 
provided to the Engineer for review and approval.  If the expansion is less than 
0.040 percent after one year, the aggregate will be assigned an ASTM C 1260 
expansion value of 0.08 percent that will be valid for two years, unless the Engineer 
determines the aggregate has changed significantly.  If the aggregate is 
manufactured into multiple gradation numbers, and the other gradation numbers 
have the same or lower ASTM C 1260 value, the ASTM C 1293 test result may apply 
to multiple gradation numbers. 
 
The Engineer reserves the right to verify a Contractor’s ASTM C 1293 test result.  
When the Contractor performs the test, a split sample shall be provided to the 
Engineer.  The Engineer may also independently obtain a sample at any time.  The 
aggregate will be considered reactive if the Contractor or Engineer obtains an 
expansion value of 0.040 percent or greater. 

 
Revise Article 1004.02(d) of the Standard Specifications to read: 
 

“(d) Combining Sizes.  Each size shall be stored separately and care shall be taken to 
prevent them from being mixed until they are ready to be proportioned.  Separate 
compartments shall be provided to proportion each size. 
 
(1) When Class BS concrete is to be pumped, the coarse aggregate gradation shall 

have a minimum of 45 percent passing the 1/2 in. (12.5 mm) sieve.  The Contractor 
may combine two or more coarse aggregate sizes, consisting of CA 7, CA 11, 
CA 13, CA 14, and CA 16, provided a CA 7 or CA 11 is included in the blend. 
 

(2) If the coarse aggregate is furnished in separate sizes, they shall be combined in 
proportions to provide a uniformly graded coarse aggregate grading within the 
following limits. 
 

Class 
of 

Concrete 1/ 

Combined 
Sizes 

Sieve Size and Percent Passing 
2 1/2

in. 
2 
in. 

1 3/4
in. 

1 1/2 
in. 

1 
in. 

1/2 
in. 

No. 
4 

PV 2/         
 CA 5 & CA 7 --- --- 100 98±2 72±22 22±12 3±3 
 CA 5 & CA 11 --- --- 100 98±2 72±22 22±12 3±3 

SI and SC 2/         
 CA 3 & CA 7 100 95±5 --- --- 55±25 20±10 3±3 
 CA 3 & CA 11 100 95±5 --- --- 55±25 20±10 3±3 
 CA 5 & CA 7 --- --- 100 98±2 72±22 22±12 3±3 
 CA 5 & CA 11 --- --- 100 98±2 72±22 22±12 3±3 

 
Class 

of 
Concrete 1/ 

Combined 
Sizes 

Sieve Size (metric) and Percent Passing 
63 

mm
50 

mm 
45 

mm
37.5 
mm 

25 
mm 

12.5 
mm 

4.75
mm

PV 2/         
 CA 5 & CA 7 --- --- 100 98±2 72±22 22±12 3±3 
 CA 5 & CA 11 --- --- 100 98±2 72±22 22±12 3±3 
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SI and SC 2/         
 CA 3 & CA 7 100 95±5 --- --- 55±25 20±10 3±3 
 CA 3 & CA 11 100 95±5 --- --- 55±25 20±10 3±3 
 CA 5 & CA 7 --- --- 100 98±2 72±22 22±12 3±3 
 CA 5 & CA 11 --- --- 100 98±2 72±22 22±12 3±3 

 
1/ See Table 1 of Article 1020.04. 
2/ Any of the listed combination of sizes may be used.” 

 
Add the following to Article 1004.02 of the Standard Specifications: 
 

(g) Alkali Reaction. 
 

(1) Each coarse aggregate will be tested by the Department for alkali reaction according 
to ASTM C 1260.  The test will be performed with Type I or II portland cement having 
a total equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.  The 
Engineer will determine the assigned expansion value for each aggregate, and these 
values will be made available on the Department’s Alkali-Silica Potential Reactivity 
Rating List.  The Engineer may differentiate aggregate based on ledge, production 
method, gradation number, or other factors.  An expansion value of 0.05 percent will 
be assigned to limestone or dolomite coarse aggregates.  However, the Department 
reserves the right to perform the ASTM C 1260 test. 

 
(2) ASTM C 1293 by Department.  In some instances testing a coarse aggregate 

according to ASTM C 1260 may not provide accurate test results.  In this case, the 
Department may only test according to ASTM C 1293. 

 
(3) ASTM C 1293 by Contractor.  If an individual aggregate has an ASTM C 1260 

expansion value that is unacceptable to the Contractor, an ASTM C 1293 test may 
be performed by the Contractor according to Article 1003.02(e)(3). 

 
Revise the first paragraph of Article 1019.06 of the Standard Specifications to read: 
 

“1019.06 Contractor Mix Design.  A Contractor may submit their own mix design and 
may propose alternate fine aggregate materials, fine aggregate gradations, or material 
proportions.  Article 1020.05(a) shall apply and a Level III PCC Technician shall develop the mix 
design.” 
 
Revise Section 1020 of the Standard Specifications to read: 
 

“SECTION 1020.  PORTLAND CEMENT CONCRETE 
 

1020.01 Description.  This item shall consist of the materials, mix design, production, 
testing, curing, low air temperature protection, and temperature control of concrete. 
 

1020.02 Materials.  Materials shall be according to the following. 
 
  



FAI 90 (I-90) 
Project ACNHI-090-1 (032) 000 

Section (X2-1)R 
Winnebago County 

Contract 64C29 

90 

Item Article/Section 
(a) Cement  ....................................................................................................................... 1001 
(b) Water  .......................................................................................................................... 1002 
(c) Fine Aggregate  ........................................................................................................... 1003 
(d) Coarse Aggregate  ...................................................................................................... 1004 
(e) Concrete Admixtures  .................................................................................................. 1021 
(f) Finely Divided Minerals  .............................................................................................. 1010 
(g) Concrete Curing Materials  ......................................................................................... 1022 
(h) Straw  ............................................................................................................ 1081.06(a)(1) 
(i) Calcium Chloride  ................................................................................................... 1013.01 

 
1020.03 Equipment.  Equipment shall be according to the following. 

 
Item Article/Section 

(a) Concrete Mixers and Trucks  ................................................................................. 1103.01 
(b) Batching and Weighing Equipment  ....................................................................... 1103.02 
(c) Automatic and Semi-Automatic Batching Equipment  ............................................ 1103.03 
(d) Water Supply Equipment  ...................................................................................... 1103.11 
(e) Membrane Curing Equipment  ............................................................................... 1101.09 
(f) Mobile Portland Cement Concrete Plants  ............................................................. 1103.04 

 
1020.04 Concrete Classes and General Mix Design Criteria.  The classes of concrete 

shown in Table 1 identify the various mixtures by the general uses and mix design criteria.  If 
the class of concrete for a specific item of construction is not specified, Class SI concrete shall 
be used. 

 
For the minimum cement factor in Table 1, it shall apply to portland cement, portland-

pozzolan cement, and portland blast-furnace slag except when a particular cement is specified 
in the Table. 

 
The Contractor shall not assume that the minimum cement factor indicated in Table 1 will 

produce a mixture that will meet the specified strength.  In addition, the Contractor shall not 
assume that the maximum finely divided mineral allowed in a mix design according to Article 
1020.05(c) will produce a mixture that will meet the specified strength.  The Contractor shall 
select a cement factor within the allowable range that will obtain the specified strength.  The 
Contractor shall take into consideration materials selected, seasonal temperatures, and other 
factors which may require the Contractor to submit multiple mix designs. 

 
For a portland-pozzolan cement, portland blast-furnace slag cement, or when replacing 

portland cement with finely divided minerals per Articles 1020.05(c) and 1020.05(d), the 
portland cement content in the mixture shall be a minimum of 375 lbs/cu yd (222 kg/cu m).  
When the total of organic processing additions, inorganic processing additions, and limestone 
addition exceed 5.0 percent in the cement, the minimum portland cement content in the mixture 
shall be 400 lbs/cu yd (237 kg/cu m).  When calculating the portland cement portion in the 
portland-pozzolan or portland blast-furnace slag cement, the AASHTO M 240 tolerance may be 
ignored. 

 
Special classifications may be made for the purpose of including the concrete for a particular 

use or location as a separate pay item in the contract.  The concrete used in such cases shall 
conform to this section. 
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TABLE 1.  CLASSES OF CONCRETE AND MIX DESIGN CRITERIA 
 

Class 
of 

Conc. 

 
Use 

 
Specification

Section 
Reference 

 
Cement 
Factor 

 
cwt/cu yd 

(3) 

 
Water / 
Cement 

Ratio 
 

lb/lb 

S 
l 
u 
m 
p 
 

in. 
(4) 

Mix Design 
Compressive 

Strength 
(Flexural Strength) 

 
psi, minimum 

 
Air 

Content 
% 

 
Coarse 

Aggregate 
Gradations 

(14) 

Days 
Min. Max 3 14 28 

 
 

PV 

Pavement 
Base Course 
Base Course Widening 
Driveway Pavement 
Shoulders 
Shoulder Curb 

420 or 421 
353 
354 
423 
483 
662 

 
 

5.65 (1) 
6.05 (2) 

 
 

7.05 

 
 

0.32 - 0.42

 
 

2 - 4 
(5) 

 
Ty III 
3500 
(650) 

 
3500 
(650) 

  
 

5.0 - 8.0 

 
CA 5 & CA 7, 
CA 5 & CA 11, 
CA 7, CA 11, 
or CA 14 

PP 
Pavement Patching 
Bridge Deck Patching (10) 

 
442 

    3200 
(600) 

Article 701.17(e)(3)b.

  
 
 
CA 7, CA 11, 
CA 13, CA 14, 
or CA 16 

   PP-1 
6.50 

6.20 (Ty III) 
7.50 

7.20 (Ty III) 0.32 - 0.44 2 - 4 at 48 hours 4.0 - 7.0 

   PP-2 7.35 7.35 0.32 - 0.38 2 - 6 at 24 hours 4.0 - 6.0 
   PP-3 7.35 (Ty III) (8) 7.35 (Ty III) (8) 0.32 - 0.35 2 - 4 at 16 hours 4.0 - 6.0 
   PP-4 6.00 (9) 6.25 (9) 0.32 - 0.50 2 - 6 at 8 hours 4.0 - 6.0 
   PP-5 6.75 (9) 6.75 (9) 0.32 - 0.40 2 - 8 at 4 hours 4.0 - 6.0 CA 13, CA 14, or 

CA 16 

RR Railroad Crossing 422 
6.50 

6.20 (Ty III) 
7.50 

7.20 (Ty III) 0.32 - 0.44 2 - 4 
3500 (650) 
at 48 hours 4.0 - 7.0 

CA 7, CA 11, 
or CA 14 

BS 
Bridge Superstructure 
Bridge Approach Slab 503 6.05 7.05 0.32 - 0.44

2 - 4 
(5) 

 4000 
(675) 

 
5.0 - 8.0 

CA 7, CA 11, 
or CA 14  (7) 

 
PC 

Various Precast Concrete Items 
   Wet Cast 
   Dry Cast 

 
1042 

 
5.65 

5.65 (TY III) 

 
7.05 

7.05 (TY III) 

 
0.32 - 0.44
0.25 - 0.40

 
1 - 4 
0 - 1 

 
See Section 1042 

 

 
5.0 - 8.0 

N/A 

CA7, CA11,CA 13, 
CA 14, CA 16, or 
CA 7 & CA 16 

 
PS 

Precast Prestressed Members 504 
5.65 

5.65 (TY III) 
7.05 

7.05 (TY III) 

 
0.32 - 0.44

 
1 - 4 

  Plans
5.0 - 8.0 

 

CA 11 (11),  
CA 13, CA 14 (11), 
or CA 16 

Precast Prestressed Piles and 
Extensions 

512 5000

Precast Prestressed Sight Screen 639 3500

 
TABLE 1.  CLASSES OF CONCRETE AND MIX DESIGN CRITERIA 

 
Class 

of 
Conc. 

 
Use 

 
Specification

Section 
Reference 

 
Cement 
Factor 

 
cwt/cu yd 

(3) 

 
Water / 
Cement 

Ratio 
 

lb/lb 

S 
l 
u 
m 
p 
 

in. 
(4) 

 
Mix Design 

Compressive Strength 
(Flexural Strength) 

 
psi, minimum 

 
Air 

Content
% 

 
Coarse 

Aggregate 
Gradations 

(14) 

Days 
Min. Max 3 14 28 

 
DS 

 
Drilled Shaft (12) 
Metal Shell Piles (12) 
Sign Structures 
   Drilled Shaft (12) 
Light Tower Foundation (12) 

 
516 
512 
734 

 
837 

 
6.65 

 
7.05 

 
0.32 - 0.44

 
6 - 8 
(6) 

  
4000 
(675) 

  
5.0 - 8.0

 
CA 13, CA 14, 
CA 16, or a blend 
of these gradations. 

 
SC 

 
Seal Coat 

 
503 

5.65 (1) 
6.05 (2) 

 
7.05 

 
0.32 - 0.44

 
3 - 5 

  
3500 
(650) 

  
Optional
6.0 max.

CA 3 & CA 7, 
CA 3 & CA 11, 
CA 5 & CA 7, 
CA 7 & CA 11, 
CA 7, or CA 11 

 
 
 
 
 

SI 

Structures (except Superstructure) 
Sidewalk 
Slope Wall 
Encasement 
Box Culverts 
End Section and Collar 
Curb, Gutter, Curb & Gutter, 
   Median, and Paved Ditch 
Concrete Barrier 
Sign Structures 
   Spread Footing 
   Concrete Foundation 
Pole Foundation (12) 
Traffic Signal Foundation 
   Drilled Shaft (12) 
   Square or Rectangular 

503 
424 
511 
512 
540 
542 

 
606 
637 
734 

 
 

836 
878 

 

 
 
 
 
 

5.65 (1) 
6.05 (2) 

 
 
 
 
 

7.05 

 
 
 
 
 

0.32 - 0.44

 
 
 
 
 

2 - 4 
(5) 

  
 
 
 
 

3500 
(650) 

  
 
 
 
 

5.0 - 8.0

 
 
 
 
 
CA 3 & CA 7,  
CA 3 & CA 11, 
CA 5 & CA 7, 
CA 5 & CA 11, 
CA 7, CA 11, CA 13, 
CA 14, or CA 16 

(13) 
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Notes: (1) Central-mixed. 
(2) Truck-mixed or shrink-mixed.  Shrink-mixed concrete will not be permitted for Class PV concrete. 
(3) For Class SC concrete and for any other class of concrete that is to be placed underwater, except Class DS 

concrete, the cement factor shall be increased by ten percent. 
(4) The maximum slump may be increased to 7 in. when a high range water-reducing admixture is used for all 

classes of concrete, except Class PV, SC, and PP.  For Class SC, the maximum slump may be increased to 8 in.  
For Class PP-1, the maximum slump may be increased to 6 in.  For Class PS, the 7 in. maximum slump may be 
increased to 8 1/2 in. if the high range water-reducing admixture is the polycarboxylate type. 

(5) The slump range for slipform construction shall be 1/2 to 1 1/2 in. 
(6) If concrete is placed to displace drilling fluid, or against temporary casing, the slump shall be 8 - 10 in. at the point 

of placement.  If a water-reducing admixture is used in lieu of a high range water-reducing admixture according to 
Article 1020.05(b)(7), the slump shall be 2 - 4 in. 

(7) For Class BS concrete used in bridge deck patching, the coarse aggregate gradation shall be CA 13, CA 14, or 
CA 16, except CA 11 may be used for full-depth patching. 

(8) In addition to the Type III portland cement, 100 lb/cu yd of ground granulated blast-furnace slag and 50 lb/cu yd of 
microsilica (silica fume) shall be used.  For an air temperature greater than 85 ºF, the Type III portland cement 
may be replaced with Type I or II portland cement. 

(9) The cement shall be a rapid hardening cement from the Department’s “Approved List of Packaged, Dry, Rapid 
Hardening Cementitious Materials for Concrete Repairs” for PP-4 and calcium aluminate cement for PP-5. 

(10) For Class PP concrete used in bridge deck patching, the aggregate gradation shall be CA 13, CA 14, or CA 16, 
except CA 11 may be used for full-depth patching.  In addition, the mix design shall have 72 hours to obtain a 
4,000 psi compressive or 675 psi flexural strength for all PP mix designs. 

(11) The nominal maximum size permitted is 3/4 in.  Nominal maximum size is defined as the largest sieve which 
retains any of the aggregate sample particles. 

(12) The concrete mix shall be designed to remain fluid throughout the anticipated duration of the pour plus one hour.  
At the Engineer’s discretion, the Contractor may be required to conduct a minimum 2 cu yd trial batch to verify the 
mix design. 

(13) CA 3 or CA 5 may be used when the nominal maximum size does not exceed two-thirds the clear distance 
between parallel reinforcement bars, or between the reinforcement bar and the form.  Nominal maximum size is 
defined in Note 11. 

(14) Alternate combinations of gradations sizes may be used with the approval of the Engineer.  Refer also to 
Article 1004.02(d) for additional information on combining sizes. 
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TABLE 1.  CLASSES OF CONCRETE AND MIX DESIGN CRITERIA (metric) 
 

Class 
of 

Conc. 

 
Use 

 
Specification

Section 
Reference 

 
Cement 
Factor 

 
kg/cu m 

(3) 

 
Water / 
Cement 

Ratio 
 

kg/kg 

S 
l 
u 
m 
p 
 

mm (4) 

Mix Design 
Compressive Strength 

(Flexural Strength) 
 

kPa, minimum 

 
Air 

Content
% 

 
Coarse 

Aggregate 
Gradations 

(14) 

Days 
Min. Max 3 14 28 

 
 

PV 

Pavement 
Base Course 
Base Course Widening 
Driveway Pavement 
Shoulders 
Shoulder Curb 

420 or 421 
353 
354 
423 
483 
662 

 
 

335 (1) 
360 (2) 

 
 

418 

 
 

0.32 - 0.42

 
 

50 - 100
(5) 

 
Ty III 

24,000 
(4500) 

 
24,000 
(4500) 

  
 

5.0 - 8.0

 
CA 5 & CA 7,  
CA 5 & CA 11, 
CA 7, CA 11, or 
CA 14 

PP 
Pavement Patching 
Bridge Deck Patching (10) 

 
442 

    22,100 
(4150) 

Article 701.17(e)(3)b. 

  
 
 
CA 7, CA 11, 
CA 13, CA 14, 
or CA 16 

   PP-1 
385 

365 (Ty III) 
445 

425 (Ty III) 0.32 - 0.44 50 - 100 at 48 hours 4.0 - 7.0

   PP-2 435 435 0.32 - 0.38 50 - 150 at 24 hours 4.0 - 6.0
   PP-3 435 (Ty III) (8) 435 (Ty III) (8) 0.32 - 0.35 50 - 100 at 16 hours 4.0 - 6.0
   PP-4 355 (9) 370 (9) 0.32 - 0.50 50 - 150 at 8 hours 4.0 - 6.0
   PP-5 400 (9) 400 (9) 0.32 – 0.40 50 - 200 at 4 hours 4.0 – 6.0 CA 13, CA 14, or 

CA 16 

RR Railroad Crossing 422 
385 

365 (Ty III) 
445 

425 (Ty III) 0.32 - 0.44 50 - 100
24,000 (4500) 

at 48 hours 4.0 - 7.0
CA 7, CA 11, 
or CA 14 

BS 
Bridge Superstructure 
Bridge Approach Slab 503 360 418 0.32 - 0.44

50 - 100
(5) 

 27,500 
(4650) 

 
5.0 - 8.0

CA 7, CA 11, 
or CA 14  (7) 

 
PC 

Various Precast Concrete Items 
   Wet Cast 
   Dry Cast 

 
1042 

 
335 

335 (TY III) 

 
418 

418 (TY III) 

 
0.32 - 0.44
0.25 - 0.40

 
25 - 100
0 - 25 

 
See Section 1042 

 
5.0 - 8.0

N/A 

CA7, CA11, CA13, 
CA 14, CA 16, or 
CA 7 & CA 16 

 
PS 

Precast Prestressed Members 504 
335 

335 (TY III) 
418 

418 (TY III) 

 
0.32 - 0.44

 
25 - 100

  Plans 
5.0 - 8.0

 

CA 11 (11),  
CA 13, CA 14 (11),
 or CA 16 

Precast Prestressed Piles and 
Extensions 

512 34,500

Precast Prestressed Sight Screen 639 24,000

 
TABLE 1.  CLASSES OF CONCRETE AND MIX DESIGN CRITERIA (metric) 

 
Class 

of 
Conc. 

 
 

Use 

 
Specification

Section 
Reference 

 
Cement 
Factor 

 
kg/cu m 

(3) 

 
Water / 
Cement 

Ratio 
 

kg/kg 

S 
l 
u 
m 
p 
 

mm 
(4) 

 
Mix Design 

Compressive Strength 
(Flexural Strength) 

 
kPa, minimum 

 
Air 

Content
% 

 
Coarse 

Aggregate 
Gradations 

(14) 

Days 
Min. Max 3 14 28 

 
DS 

 
Drilled Shaft (12) 
Metal Shell Piles (12) 
Sign Structures 
   Drilled Shaft (12) 
Light Tower Foundation (12) 

 
516 
512 
734 

 
837 

 
395 

 
418 

 
0.32 - 0.44

 
150 -200

(6) 

  
27,500 
(4650) 

  
5.0 - 8.0

 
CA 13, CA 14, 
CA 16, or a  
blend of these 
gradations. 

 
SC 

 
Seal Coat 

 
503 

335 (1) 
360 (2) 

 
418 

 
0.32 - 0.44

 
75 - 125

  
24,000 
(4500) 

  
Optional
6.0 max.

CA 3 & CA 7, 
CA 3 & CA 11, 
CA 5 & CA 7, 
CA 7 & CA 11, 
CA 7, or CA 11 

 
 
 
 
 

SI 

Structures (except Superstructure) 
Sidewalk 
Slope Wall 
Encasement 
Box Culverts 
End Section and Collar 
Curb, Gutter, Curb & Gutter,  
   Median, and Paved Ditch 
Concrete Barrier 
Sign Structures 
   Spread Footing 
   Concrete Foundation 
Pole Foundation (12) 
Traffic Signal Foundation 
   Drilled Shaft (12) 
   Square or Rectangular 

503 
424 
511 
512 
540 
542 

 
606 
637 
734 

 
 

836 
878 

 

 
 
 
 
 

335 (1) 
360 (2) 

 
 
 
 
 

418 

 
 
 
 
 

0.32 - 0.44

 
 
 
 
 

50 - 100 
(5) 

  
 
 
 
 

24,000 
(4500) 

  
 
 
 
 

5.0 - 8.0

 
 
 
 
CA 3 & CA 7, 
CA 3 & CA 11, 
CA 5 & CA 7, 
CA 5 7 CA 11, 
CA 7, CA 11,  
CA 13, CA 14, or 
CA 16 
(13) 
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Notes: (1) Central-mixed. 

(2) Truck-mixed or shrink-mixed.  Shrink-mixed concrete will not be permitted for Class PV concrete. 
(3) For Class SC concrete and for any other class of concrete that is to be placed underwater, except Class DS 

concrete, the cement factor shall be increased by ten percent. 
(4) The maximum slump may be increased to 175 mm when a high range water-reducing admixture is used for all 

classes of concrete except Class PV, SC, and PP.  For Class SC, the maximum slump may be increased to 
200 mm.  For Class PP-1, the maximum slump may be increased to 150 mm.  For Class PS, the 175 mm 
maximum slump may be increased to 215 mm if the high range water-reducing admixture is the polycarboxylate 
type. 

(5) The slump range for slipform construction shall be 13 to 40 mm. 
(6) If concrete is placed to displace drilling fluid, or against temporary casing, the slump shall be 200 - 250 mm at the 

point of placement.  If a water-reducing admixture is used in lieu of a high range water-reducing admixture 
according to Article 1020.05(b)(7), the slump shall be 50 – 100 mm. 

(7) For Class BS concrete used in bridge deck patching, the coarse aggregate gradation shall be CA 13, CA 14, or 
CA 16, except CA 11 may be used for full-depth patching. 

(8) In addition to the Type III portland cement, 60 kg/cu m of ground granulated blast-furnace slag and 30 kg/cu m of 
microsilica (silica fume) shall be used.  For an air temperature greater than 30 ºC, the Type III portland cement 
may be replaced with Type I or II portland cement. 

(9) The cement shall be a rapid hardening cement from the Department’s “Approved List of Packaged, Dry, Rapid 
Hardening Cementitious Materials for Concrete Repairs” for PP-4 and calcium aluminate cement for PP-5. 

(10) For Class PP concrete used in bridge deck patching, the aggregate gradation shall be CA 13, CA 14, or CA 16, 
except CA 11 may be used for full-depth patching.  In addition, the mix design shall have 72 hours to obtain a 
27,500 kPa compressive or 4,650 kPa flexural. 

(11) The nominal maximum size permitted is 19 mm.  Nominal maximum size is defined as the largest sieve which 
retains any of the aggregate sample particles. 

(12) The concrete mix shall be designed to remain fluid throughout the anticipated duration of the pour plus one hour.  
At the Engineer's discretion, the Contractor may be required to conduct a minimum 1.5 cu m trial batch to verify 
the mix design. 

(13) CA 3 or CA 5 may be used when the nominal maximum size does not exceed two-thirds the clear distance 
between parallel reinforcement bars, or between the reinforcement bar and the form.  Nominal maximum size is 
defined in Note 11. 

(14) Alternate combinations of gradation sizes may be used with the approval of the Engineer.  Refer also to Article 
1004.02(d) for additional information on combining sizes. 
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1020.05 Other Concrete Criteria.  The concrete shall be according to the following. 
 

(a) Proportioning and Mix Design.  For all Classes of concrete, it shall be the Contractors 
responsibility to determine mix design material proportions and to proportion each batch 
of concrete.  A Level III PCC Technician shall develop the mix design for all Classes of 
concrete, except Classes PC and PS.  The mix design, submittal information, trial batch, 
and Engineer verification shall be according to the “Portland Cement Concrete Level III 
Technician” course material. 
 
The Contractor shall provide the mix designs a minimum of 45 calendar days prior to 
production.  More than one mix design may be submitted for each class of concrete. 
 
The Engineer will verify the mix design submitted by the Contractor.  Verification of a mix 
design shall in no manner be construed as acceptance of any mixture produced.  Once a 
mix design has been verified, the Engineer shall be notified of any proposed changes. 
 
Tests performed at the jobsite will determine if a mix design can meet specifications.  If 
the tests indicate it cannot, the Contractor shall make adjustments to a mix design, or 
submit a new mix design if necessary, to comply with the specifications. 
 

(b) Admixtures.  The Contractor shall be responsible for using admixtures and determining 
dosages for all Classes of concrete, cement aggregate mixture II, and controlled low-
strength material that will produce a mixture with suitable workability, consistency, and 
plasticity.  In addition, admixture dosages shall result in the mixture meeting the 
specified plastic and hardened properties.  The Contractor shall obtain approval from the 
Engineer to use an accelerator when the concrete temperature is greater than 60 °F 
(16 °C).  However, this accelerator approval will not be required for Class PP, RR, PC, 
and PS concrete.  The accelerator shall be the non-chloride type unless otherwise 
specified in the contract plans. 
 
The Department will maintain an Approved List of Corrosion Inhibitors.  Corrosion 
inhibitor dosage rates shall be according to Article 1020.05(b)(10).  For information on 
approved controlled low-strength material air-entraining admixtures, refer to 
Article 1019.02.  The Department will also maintain an Approved List of Concrete 
Admixtures, and an admixture technical representative shall be consulted by the 
Contractor prior to the pour when determining an admixture dosage from this list or when 
making minor admixture dosage adjustments at the jobsite.  The dosage shall be within 
the range indicated on the approved list unless the influence by other admixtures, jobsite 
conditions (such as a very short haul time), or other circumstances warrant a dosage 
outside the range.  The Engineer shall be notified when a dosage is proposed outside 
the range.  To determine an admixture dosage, air temperature, concrete temperature, 
cement source and quantity, finely divided mineral sources and quantity, influence of 
other admixtures, haul time, placement conditions, and other factors as appropriate shall 
be considered.  The Engineer may request the Contractor to have a batch of concrete 
mixed in the lab or field to verify the admixture dosage is correct.  An admixture dosage 
or combination of admixture dosages shall not delay the initial set of concrete by more 
than one hour.  When a retarding admixture is required or appropriate for a bridge deck 
or bridge deck overlay pour, the initial set time shall be delayed until the deflections due 
to the concrete dead load are no longer a concern for inducing cracks in the completed 
work.  However, a retarding admixture shall not be used to further extend the pour time 
and justify the alteration of a bridge deck pour sequence. 
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When determining water in admixtures for water/cement ratio, the Contractor shall 
calculate 70 percent of the admixture dosage as water, except a value of 50 percent 
shall be used for a latex admixture used in bridge deck latex concrete overlays. 

 
The sequence, method, and equipment for adding the admixtures shall be approved by 
the Engineer.  Admixtures shall be added to the concrete separately.  An accelerator 
shall always be added prior to a high range water-reducing admixture, if both are used. 

 
Admixture use shall be according to the following. 

 
(1) When the atmosphere or concrete temperature is 65 °F (18 °C) or higher, a retarding 

admixture shall be used in the Class BS concrete and concrete bridge deck overlays.  
The proportions of the ingredients of the concrete shall be the same as without the 
retarding admixture, except that the amount of mixing water shall be reduced, as 
may be necessary, in order to maintain the consistency of the concrete as required.  
In addition, a high range water-reducing admixture shall be used in bridge deck 
concrete.  At the option of the Contractor, a water-reducing admixture may be used 
with the high range water-reducing admixture in Class BS concrete. 

 
(2) At the Contractor’s option, admixtures in addition to an air-entraining admixture may 

be used for Class PP-1 or RR concrete.  When the air temperature is less than 55 °F 
(13 °C) and an accelerator is used, the non-chloride accelerator shall be calcium 
nitrite. 

 
(3) When Class C fly ash or ground granulated blast-furnace slag is used in Class PP-1 

or RR concrete, a water-reducing or high range water-reducing admixture shall be 
used. 

 
(4) For Class PP-2 or PP-3 concrete, a non-chloride accelerator followed by a high 

range water-reducing admixture shall be used, in addition to the air-entraining 
admixture.  The Contractor has the option to use a water-reducing admixture with the 
high range water-reducing admixture.  For Class PP-3 concrete, the non-chloride 
accelerator shall be calcium nitrite.  For Class PP-2 concrete, the non-chloride 
accelerator shall be calcium nitrite when the air temperature is less than 55 °F 
(13 °C). 
 

(5) For Class PP-4 concrete, a high range water-reducing admixture shall be used in 
addition to the air-entraining admixture.  The Contractor has the option to use a 
water-reducing admixture with the high range water-reducing admixture.  An 
accelerator shall not be used.  For stationary or truck-mixed concrete, a retarding 
admixture shall be used to allow for haul time.  The Contractor has the option to use 
a mobile portland cement concrete plant, but a retarding admixture shall not be used 
unless approved by the Engineer. 

 
For PP-5 concrete, a non-chloride accelerator, high range water-reducing admixture, 
and air-entraining admixture shall be used.  The accelerator, high range water-
reducing admixture, and air-entraining admixture shall be per the Contractor’s 
recommendation and dosage.  The approved list of concrete admixtures shall not 
apply.  A mobile portland cement concrete plant shall be used to produce the 
patching mixture. 
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(6) When a calcium chloride accelerator is specified in the contract, the maximum 
chloride dosage shall be 1.0 quart (1.0 L) of solution per 100 lb (45 kg) of cement.  
The dosage may be increased to a maximum 2.0 quarts (2.0 L) per 100 lb (45 kg) of 
cement if approved by the Engineer.  When a calcium chloride accelerator for Class 
PP-2 concrete is specified in the contract, the maximum chloride dosage shall be 
1.3 quarts (1.3 L) of solution per 100 lb (45 kg) of cement.  The dosage may be 
increased to a maximum 2.6 quarts (2.6 L) per 100 lb (45 kg) of cement if approved 
by the Engineer. 

 
(7) For Class DS concrete a retarding admixture and a high range water-reducing 

admixture shall be used.  For dry excavations that are 10 ft (3 m) or less, the high 
range water-reducing admixture may be replaced with a water-reducing admixture if 
the concrete is vibrated.  The use of admixtures shall take into consideration the 
slump loss limits specified in Article 516.12 and the fluidity requirement in 
Article 1020.04 (Note 12). 

 
(8) At the Contractor's option, when a water-reducing admixture or a high range water-

reducing admixture is used for Class PV, PP-1, RR, SC, and SI concrete, the cement 
factor may be reduced a maximum 0.30 hundredweight/cu yd (18 kg/cu m).  
However, a cement factor reduction will not be allowed for concrete placed 
underwater. 

 
(9) When Type F or Type G high range water-reducing admixtures are used, the initial 

slump shall be a minimum of 1 1/2 in. (40 mm) prior to addition of the Type F or 
Type G admixture, except as approved by the Engineer. 

 
(10) When specified, a corrosion inhibitor shall be added to the concrete mixture utilized 

in the manufacture of precast, prestressed concrete members and/or other 
applications.  It shall be added, at the same rate, to all grout around post-tensioning 
steel when specified. 
 
When calcium nitrite is used, it shall be added at the rate of 4 gal/cu yd (20 L/cu m), 
and shall be added to the mix immediately after all compatible admixtures have been 
introduced to the batch. 
 
When Rheocrete 222+ is used, it shall be added at the rate of 1.0 gal/cu yd 
(5.0 L/cu m), and the batching sequence shall be according to the manufacturer's 
instructions. 

 
(c) Finely Divided Minerals.  Use of finely divided minerals shall be according to the 

following. 
 

(1) Fly Ash.  At the Contractor's option, fly ash from approved sources may partially 
replace portland cement in cement aggregate mixture II, Class PV, PP-1, PP-2, RR, 
BS, PC, PS, DS, SC, and SI concrete. 

 
The use of fly ash shall be according to the following. 
 
a. Measurements of fly ash and portland cement shall be rounded up to the nearest 

5 lb (2.5 kg). 
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b. When Class F fly ash is used in cement aggregate mixture II, Class PV, BS, PC, 
PS, DS, SC, and SI concrete, the amount of portland cement replaced shall not 
exceed 25 percent by weight (mass). 

c. When Class C fly ash is used in cement aggregate mixture II, Class PV, PP-1, 
PP-2, RR, BS, PC, PS, DS, SC, and SI concrete, the amount of portland cement 
replaced shall not exceed 30 percent by weight (mass). 

d. Fly ash may be used in concrete mixtures when the air temperature is below 
40 °F (4 °C), but the Engineer may request a trial batch of the concrete mixture to 
show the mix design strength requirement will be met. 

 
(2) Ground Granulated Blast-Furnace (GGBF) Slag.  At the Contractor’s option, GGBF 

slag may partially replace portland cement in concrete mixtures, for Class PV, PP-1, 
PP-2, RR, BS, PC, PS, DS, SC, and SI concrete.  For Class PP-3 concrete, GGBF 
slag shall be used according to Article 1020.04. 
 
The use of GGBF slag shall be according to the following. 
 
a. Measurements of GGBF slag and portland cement shall be rounded up to the 

nearest 5 lb (2.5 kg). 
 

b. When GGBF slag is used in Class PV, PP-1, PP-2, RR, BS, PC, PS, DS, SC and 
SI concrete, the amount of portland cement replaced shall not exceed 35 percent 
by weight (mass). 
 

c. GGBF slag may be used in concrete mixtures when the air temperature is below 
40 °F (4 °C), but the Engineer may request a trial batch of the concrete mixture to 
show the mix design strength requirement will be met. 

 
(3) Microsilica.  At the Contractor’s option, microsilica may be added at a maximum of 

5.0 percent by weight (mass) of the cement and finely divided minerals summed 
together. 

 
Microsilica shall be used in Class PP-3 concrete according to Article 1020.04. 

 
(4) High Reactivity Metakaolin (HRM).  At the Contractor’s option, HRM may be added 

at a maximum of 5.0 percent by weight (mass) of the cement and finely divided 
minerals summed together. 

 
(5) Mixtures with Multiple Finely Divided Minerals.  Except as specified for Class PP-3 

concrete, the Contractor has the option to use more than one finely divided mineral 
in Class PV, PP-1, PP-2, RR, BS, PC, PS, DS, SC, and SI concrete as follows. 
 
a. The mixture shall contain a maximum of two finely divided minerals.  The finely 

divided mineral in portland-pozzolan cement or portland blast-furnace slag 
cement shall count toward the total number of finely divided minerals allowed.  
The finely divided minerals shall constitute a maximum of 35.0 percent of the 
total cement plus finely divided minerals.  The fly ash portion shall not exceed 
30.0 percent for Class C fly ash or 25.0 percent for Class F fly ash.  The Class C 
and F fly ash combination shall not exceed 30.0 percent.  The ground granulated 
blast-furnace slag portion shall not exceed 35.0 percent.  The microsilica or high-
reactivity metakaolin portion used together or separately shall not exceed 
ten percent.   
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The finely divided mineral in the portland-pozzolan cement or portland blast-
furnace slag blended cement shall apply to the maximum 35.0 percent. 

 
b. Central Mixed.  For Class PV, SC, and SI concrete, the mixture shall contain a 

minimum of 565 lbs/cu yd (335 kg/cu m) of cement and finely divided minerals 
summed together.  If a water-reducing or high-range water-reducing admixture is 
used, the Contractor has the option to use a minimum of 535 lbs/cu yd 
(320 kg/cu m). 

 
c. Truck-Mixed or Shrink-Mixed.  For Class PV (only truck-mixed permitted), SC, 

and SI concrete, the mixture shall contain a minimum of 605 lbs/cu yd 
(360 kg/cu m) of cement and finely divided minerals summed together.  If a 
water-reducing or high-range water-reducing admixture is used, the Contractor 
has the option to use a minimum of 575 lbs/cu yd (345 kg/cu m). 

 
d. Central-Mixed, Truck-Mixed or Shrink-Mixed.  For Class PP-1 and RR concrete, 

the mixture shall contain a minimum of 650 lbs/cu yd (385 kg/cu m) of cement 
and finely divided minerals summed together.  For Class PP-1 and RR concrete 
using Type III portland cement, the mixture shall contain a minimum of 
620 lbs/cu yd (365 kg/cu m). 
 
For Class PP-2 concrete, the mixture shall contain a minimum of 735 lbs/cu yd 
(435 kg/cu m) of cement and finely divided minerals summed together.  For 
Class BS concrete, the mixture shall contain a minimum of 605 lbs/cu yd 
(360 kg/cu m).  For Class DS concrete, the mixture shall contain a minimum of 
665 lbs/cu yd (395 kg/cu m). 
 
If a water-reducing or high range water-reducing admixture is used in Class PP-1 
and RR concrete, the Contractor has the option to use a minimum of 
620 lbs/cu yd (365 kg/cu m) of cement and finely divided minerals summed 
together.  If a water-reducing or high-range water-reducing admixture is used 
with Type III portland cement in Class PP-1 and RR concrete, the Contractor has 
the option to use a minimum of 590 lbs/cu yd (350 kg/cu m). 

 
e. Central-Mixed or Truck-Mixed.  For Class PC and PS concrete, the mixture shall 

contain a minimum of 565 lbs/cu yd (335 kg/cu m) of cement and finely divided 
minerals summed together. 

 
f. The mixture shall contain a maximum of 705 lbs/cu yd (418 kg/cu m) of cement 

and finely divided mineral(s) summed together for Class PV, BS, PC, PS, DS, 
SC, and SI concrete.  For Class PP-1 and RR concrete, the mixture shall contain 
a maximum of 750 lbs/cu yd (445 kg/cu m).  For Class PP-1 and RR concrete 
using Type III portland cement, the mixture shall contain a maximum of 
720 lbs/cu yd (425 kg/cu m).  For Class PP-2 concrete, the mixture shall contain 
a maximum of 735 lbs/cu yd (435 kg/cu m). 

 
g. For Class SC concrete and for any other class of concrete that is to be placed 

underwater, except Class DS concrete, the allowable cement and finely divided 
minerals summed together shall be increased by ten percent. 

 
h. The combination of cement and finely divided minerals shall comply with Article 

1020.05(d). 
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(d) Alkali-Silica Reaction.  For cast-in-place (includes cement aggregate mixture II), precast, 
and precast prestressed concrete, one of the mixture options provided in 
Article 1020.05(d)(2) shall be used to reduce the risk of a deleterious alkali-silica 
reaction in concrete exposed to humid or wet conditions.  The mixture options are not 
intended or adequate for concrete exposed to potassium acetate, potassium formate, 
sodium acetate, or sodium formate.  The mixture options will not be required for the dry 
environment (humidity less than 60 percent) found inside buildings for residential or 
commercial occupancy. 

 
The mixture options shall not apply to concrete revetment mats, insertion lining of pipe 
culverts, portland cement mortar fairing course, controlled low-strength material, 
miscellaneous grouts that are not prepackaged, Class PP-3 concrete, Class PP-4 
concrete, and Class PP-5 concrete. 

 
(1) Aggregate Groups.  Each combination of aggregates used in a mixture will be 

assigned to an aggregate group.  The point at which the coarse aggregate and fine 
aggregate expansion values intersect in the following table will determine the group. 
 

Aggregate Groups 
Coarse Aggregate or 

Coarse Aggregate 
Blend 

 
ASTM C 1260 

Expansion 

Fine Aggregate Or 
Fine Aggregate Blend 

 
ASTM C 1260 Expansion 

 
≤0.16% 

 
>0.16% - 0.27% 

 
>0.27% 

≤0.16% Group I Group II Group III 
>0.16% - 0.27% Group II Group II Group III 

>0.27% Group III Group III Group IV 
 

(2) Mixture Options.  Based upon the aggregate group, the following mixture options 
shall be used.  However, the Department may prohibit a mixture option if field 
performance shows a deleterious alkali-silika reaction or Department testing 
indicates the mixture may experience a deleterious alkali-silica reaction. 

 
Group I – Mixture options are not applicable.  Use any cement or finely divided 

mineral. 
Group II –   Mixture options 1, 2, 3, 4, or 5 shall be used. 
Group III –  Mixture options 1, combine 2 with 3, 4 or 5 shall be used. 
Group IV – Mixture options 1, combine 2 with 4, or 5 shall be used. 
 
a. Mixture Option 1.  The coarse or fine aggregates shall be blended to place the 

material in a group that will allow the selected cement or finely divided mineral to 
be used.  Coarse aggregate may only be blended with another coarse aggregate.  
Fine aggregate may only be blended with another fine aggregate.  Blending of 
coarse with fine aggregate to place the material in another group will not be 
permitted. 
 
When a coarse for fine aggregate is blended, the weighted expansion value shall 
be calculated separately for the coarse and fine aggregate as follows: 

 
Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (c/100 x C) + … 
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Where: a, b, c… = percentage of aggregate in the blend; 
 A, B, C… = expansion value for that aggregate. 
 

b. Mixture Option 2.  A finely divided mineral shall be used as described in 1), 2), 3), 
or 4) that follow. 
 
1. Class F Fly Ash.  For cement aggregate mixture II, Class PV, BS, PC, PS, 

MS, DS, SC and SI concrete, the Class F fly ash shall be a minimum 
25.0 percent by weight (mass) of the cement and finely divided minerals 
summed together. 
 
If the maximum total equivalent available alkali content (Na2O + 0.658K2O) 
exceeds 4.50 percent for the Class F fly ash, it may be used only if it 
complies with Mixture Option 5. 
 

2. Class C Fly Ash.  For cement aggregate mixture II, Class PV, PP-1, PP-2, 
RR, BS, PC, PS, DS, SC, and SI concrete, Class C fly ash shall be a 
minimum of 25.0 percent by weight (mass) of the cement and finely divided 
minerals summed together. 
 
If the maximum total equivalent available alkali content (Na2O + 0.658K2O) 
exceeds 4.50 percent or the calcium oxide exceeds 26.50 percent for the 
Class C fly ash, it may be used only per Mixture Option 5. 
 

3. Ground Granulated Blast-Furnace Slag.  For Class PV, PP-1, PP-2, RR, BS, 
PC, PS, DS, SC, and SI concrete, ground granulated blast-furnace slag shall 
be a minimum of 25.0 percent by weight (mass) of the cement and finely 
divided minerals summed together. 
 
If the maximum total equivalent available alkali content (Na2O + 0.658K2O) 
exceeds 1.00 percent for the ground granulated blast-furnace slag, it may be 
used only per Mixture Option 5. 
 

4. Microsilica or High Reactivity Metakaolin,  Microsilica solids or high reactivity 
metakaolin shall be a minimum 5.0 percent by weight (mass) of the cement 
and finely divided minerals summed together. 
 
If the maximum total equivalent available alkali content (Na2O + 0.658K2O) 
exceeds 1.00 percent for the Microsilica or High Reactivity Metakaolin, it may 
be used only if it complies with Mixture Option 5. 
 

c. Mixture Option 3.  The cement used shall have a maximum total equivalent alkali 
content (Na2O + 0.658K2O) of 0.60 percent.  When aggregate in Group II is 
involved and the Contractor desires to use a finely divided mineral, any finely 
divided mineral may be used with the cement unless the maximum total 
equivalent available alkali content (Na2O + 0.658K2O) exceeds 4.50 percent for 
the fly ash; or 1.00 percent for the ground granulated blast-furnace slag, 
microsilica or high reactivity metakaolin.  If the alkali content is exceeded, the 
finely divided mineral may be used only per Mixture Option 5. 
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d. Mixture option 4.  The cement used shall have a maximum total equivalent alkali 
content (Na2O + 0.658K2O) of 0.45 percent.  When aggregate in Group II or III is 
involved and the Contractor desires to use a finely divided mineral, any finely 
divided mineral may be used with the cement unless the maximum total 
equivalent available alkali content (Na2O + 0.658K2O) exceeds 4.50 percent for 
the fly ash; or 1.00 percent for the ground granulated blast-furnace slag, 
microsilica, or high reactivity metakaolin.  If the alkali content is exceeded, the 
finely divided mineral may be used only per Mixture Option 5. 
 

e. Mixture Option 5.  The proposed cement or finely divided mineral may be used if 
the ASTM C 1567 expansion value is ≤ 0.16 percent when performed on the 
aggregate in the concrete mixture with the highest ASTM C 1260 test result.  The 
laboratory performing the ASTM C 1567 test shall be approved by the 
Department according to the current Bureau of Materials and Physical Research 
Policy Memorandum “Minimum Laboratory Requirements for Alkali-Silica 
Reactivity (ASR) Testing”.  The ASTM C 1567 test will be valid for two years, 
unless the Engineer determines the materials have changed significantly.  For 
latex concrete, the ASTM C 1567 test shall be performed without the latex.  The 
0.20 percent autoclave expansion limit in ASTM C 1567 shall not apply. 
 
If during the two year time period the Contractor needs to replace the cement, 
and the replacement cement has an equal or lower total equivalent alkali content 
(Na2O + 0.658K2O), a new ASTM C 1567 test will not be required. 
 
The Engineer reserved the right to verify a Contractor’s ASTM C 1567 test result.  
When the Contractor performs the test, a split sample may be requested by the 
Engineer.  The Engineer may also independently obtain a sample at any time.  
The proposed cement or finely divided mineral will not be allowed for use if the 
Contractor or Engineer obtains an expansion value greater than 0.16 percent. 
 

1020.06 Water/Cement Ratio.  The water/cement ratio shall be determined on a weight 
(mass) basis.  When a maximum water/cement ratio is specified, the water shall include mixing 
water, water in admixtures, free moisture on the aggregates, and water added at the jobsite.  
The quantity of water may be adjusted within the limit specified to meet slump requirements. 
 

When fly ash, ground granulated blast-furnace slag, high-reactivity metakaolin, or microsilica 
(silica fume) are used in a concrete mix, the water/cement ratio will be based on the total 
cement and finely divided minerals contained in the mixture. 
 

1020.07 Slump.  The slump shall be determined according to Illinois Modified 
AASHTO T 119. 
 

If the measured slump falls outside the limits specified, a check test will be made.  In the 
event of a second failure, the Engineer may refuse to permit the use of the batch of concrete 
represented. 
 

If the Contractor is unable to add water to prepare concrete of the specified slump without 
exceeding the maximum design water/cement ratio, additional cement or water-reducing 
admixture shall be added. 
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1020.08 Air Content.  The air content shall be determined according to Illinois Modified 
AASHTO T 152 or Illinois Modified AASHTO T 196.  The air-entrainment shall be obtained by 
the use of cement with an approved air-entraining admixture added during the mixing of the 
concrete or the use of air-entraining cement. 
 

If the air-entraining cement furnished is found to produce concrete having an air content 
outside the limits specified, its use shall be discontinued immediately and the Contractor shall 
provide other air-entraining cement which will produce air contents within the specified limits. 
 

If the air content obtained is above the specified maximum limit at the jobsite, the 
Contractor, with the Engineer's approval, may add to the truck mixer non air-entraining cement 
in the proportion necessary to bring the air content within the specified limits, or the concrete 
may be further mixed, within the limits of time and revolutions specified, to reduce the air 
content.  If the air content obtained is below the specified minimum limit, the Contractor may 
add to the concrete a sufficient quantity of an approved air-entraining admixture at the jobsite to 
bring the air content within the specified limits. 
 

1020.09 Strength Tests.  The specimens shall be molded and cured according to Illinois 
Modified AASHTO T 23.  Specimens shall be field cured with the construction item as specified 
in Illinois Modified AASHTO T 23.  The compressive strength shall be determined according to 
Illinois Modified AASHTO T 22.  The flexural strength shall be determined according to Illinois 
Modified AASHTO T 177. 

 
Except for Class PC and PS concrete, the Contractor shall transport the strength specimens 

from the site of the work to the field laboratory or other location as instructed by the Engineer.  
During transportation in a suitable light truck, the specimens shall be embedded in straw, 
burlap, or other acceptable material in a manner meeting with the approval of the Engineer to 
protect them from damage; care shall be taken to avoid impacts during hauling and handling.  
For strength specimens, the Contractor shall provide a water storage tank for curing. 
 

1020.10 Handling, Measuring, and Batching Materials.  Aggregates shall be handled in 
a manner to prevent mixing with soil and other foreign material. 
 

Aggregates shall be handled in a manner which produces a uniform gradation, before 
placement in the plant bins.  Aggregates delivered to the plant in a nonuniform gradation 
condition shall be stockpiled.  The stockpiled aggregate shall be mixed uniformly before 
placement in the plant bins. 

 
Aggregates shall have a uniform moisture content before placement in the plant bins.  This 

may require aggregates to be stockpiled for 12 hours or more to allow drainage, or water added 
to the stockpile, or other methods approved by the Engineer.  Moisture content requirements for 
crushed slag or lightweight aggregate shall be according to Article 1004.01(e). 

 
Aggregates, cement, and finely divided minerals shall be measured by weight (mass).  

Water and admixtures shall be measured by volume or weight (mass). 
 
The Engineer may permit aggregates, cement, and finely divided minerals to be measured 

by volume for small isolated structures and for miscellaneous items.  Aggregates, cement, and 
finely divided minerals shall be measured individually.  The volume shall be based upon dry, 
loose materials. 
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1020.11 Mixing Portland Cement Concrete.  The mixing of concrete shall be according 
to the following. 

 
(a) Ready-Mixed Concrete.  Ready-mixed concrete is central-mixed, truck-mixed, or shrink-

mixed concrete transported and delivered in a plastic state ready for placement in the 
work and shall be according to the following. 

 
(1) Central-Mixed Concrete.  Central-mixed concrete is concrete which has been 

completely mixed in a stationary mixer and delivered in a truck agitator, a truck mixer 
operating at agitating speed, or a nonagitator truck. 

 
The stationary mixer shall operate at the drum speed for which it was designed.  The 
batch shall be charged into the drum so that some of the water shall enter in 
advance of the cement, finely divided minerals, and aggregates.  The flow of the 
water shall be uniform and all water shall be in the drum by the end of the first 
15 seconds of the mixing period.  Water shall begin to enter the drum from zero to 
two seconds in advance of solid material and shall stop flowing within two seconds of 
the beginning of mixing time. 

 
Some coarse aggregate shall enter in advance of other solid materials.  For the 
balance of the charging time for solid materials, the aggregates, finely divided 
minerals, and cement (to assure thorough blending) shall each flow at acceptably 
uniform rates, as determined by visual observation.  Coarse aggregate shall enter 
two seconds in advance of other solid materials and a uniform rate of flow shall 
continue to within two seconds of the completion of charging time. 

 
The entire contents of the drum, or of each single compartment of a multiple-drum 
mixer, shall be discharged before the succeeding batch is introduced. 

 
The volume of concrete mixed per batch shall not exceed the mixer's rated capacity 
as shown on the standard rating plate on the mixer by more than ten percent. 

 
The minimum mixing time shall be 75 seconds for a stationary mixer having a 
capacity greater than 2 cu yd (1.5 cu m).  For a mixer with a capacity equal to or less 
than 2 cu yd (1.5 cu m) the mixing time shall be 60 seconds.  Transfer time in 
multiple drum mixers is included in the mixing time.  Mixing time shall begin when all 
materials are in the mixing compartment and shall end when the discharge of any 
part of the batch is started.  The required mixing times will be established by the 
Engineer for all types of stationary mixers. 

 
When central-mixed concrete is to be transported in a truck agitator or a truck mixer, 
the stationary-mixed batch shall be transferred to the agitating unit without delay and 
without loss of any portion of the batch.  Agitating shall start immediately thereafter 
and shall continue without interruption until the batch is discharged from the agitator.  
The ingredients of the batch shall be completely discharged from the agitator before 
the succeeding batch is introduced.  Drums and auxiliary parts of the equipment shall 
be kept free from accumulations of materials. 
 
The vehicles used for transporting the mixed concrete shall be of such capacity, or 
the batches shall be so proportioned, that the entire contents of the mixer drum can 
be discharged into each vehicle load. 
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(2) Truck-Mixed Concrete.  Truck-mixed concrete is completely mixed and delivered in a 
truck mixer.  When the mixer is charged with fine and coarse aggregates 
simultaneously, not less than 60 nor more than 100 revolutions of the drum or blades 
at mixing speed shall be required, after all of the ingredients including water are in 
the drum.  When fine and coarse aggregates are charged separately, not less than 
70 revolutions will be required.  Additional mixing beyond 100 revolutions shall be at 
agitating speed unless additions of water, admixtures, cement, or other materials are 
made at the jobsite.  The mixing operation shall begin immediately after the cement 
and water, or the cement and wet aggregates, come in contact.  The ingredients of 
the batch shall be completely discharged from the drum before the succeeding batch 
is introduced.  The drum and auxiliary parts of the equipment shall be kept free from 
accumulations of materials.  If additional water or an admixture is added at the 
jobsite, the concrete batch shall be mixed a minimum of 40 additional revolutions 
after each addition. 

 
(3) Shrink-Mixed Concrete.  Shrink-mixed concrete is mixed partially in a stationary 

mixer and completed in a truck mixer for delivery.  The mixing time of the stationary 
mixer may be reduced to a minimum of 30 seconds to intermingle the ingredients, 
before transferring to the truck mixer.  All ingredients for the batch shall be in the 
stationary mixer and partially mixed before any of the mixture is discharged into the 
truck mixer.  The partially mixed batch shall be transferred to the truck mixer without 
delay and without loss of any portion of the batch, and mixing in the truck mixer shall 
start immediately.  The mixing time in the truck mixer shall be not less than 50 nor 
more than 100 revolutions of the drum or blades at mixing speed.  Additional mixing 
beyond 100 revolutions shall be at agitating speed, unless additions of water, 
admixtures, cement, or other materials are made at the jobsite.  Units designed as 
agitators shall not be used for shrink mixing.  The ingredients of the batch shall be 
completely discharged from the drum before the succeeding batch is introduced.  
The drum and auxiliary parts of the equipment shall be kept free from accumulations 
of materials.  If additional water or an admixture is added at the jobsite, the concrete 
batch shall be mixed a minimum of 40 additional revolutions after each addition. 

 
(4) Mixing Water.  Wash water shall be completely discharged from the drum or 

container before a batch is introduced.  All mixing water shall be added at the plant 
and any adjustment of water at the jobsite by the Contractor shall not exceed the 
specified maximum water/cement ratio or slump.  If strength specimens have been 
made for a batch of concrete, and subsequently during discharge there is more water 
added, additional strength specimens shall be made for the batch of concrete.  No 
additional water may be added at the jobsite to central-mixed concrete if the mix 
design has less than 565 lbs/cu yd (335 kg/cu m) of cement and finely divided 
minerals summed together. 
 

(5) Mixing and Agitating Speeds.  The mixing or agitating speeds used for truck mixers 
or truck agitators shall be per the manufacturer’s rating plate. 

 
(6) Capacities.  The volume of plastic concrete in a given batch will be determined 

according to AASHTO T 121, based on the total weight (mass) of the batch, 
determined either from the weight (masses) of all materials, including water, entering 
the batch or directly from the net weight (mass) of the concrete in the batch as 
delivered. 
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The volume of mixed concrete in truck mixers or truck agitators shall in no case be 
greater than the rated capacity determined according to the Truck Mixer, Agitator, 
and Front Discharge Concrete Carrier Standards of the Truck Mixer Manufacturer's 
Bureau, as shown by the rating plate attached to the truck.  If the truck mixer does 
not have a rating plate, the volume of mixed concrete shall not exceed 63 percent of 
the gross volume of the drum or container, disregarding the blades.  For truck 
agitators, the value is 80 percent. 

 
(7) Time of Haul.  Haul time shall begin when the delivery ticket is stamped.  The 

delivery ticket shall be stamped no later than five minutes after the addition of the 
mixing water to the cement, or after the addition of the cement to the aggregate 
when the combined aggregates contain free moisture in excess of two percent by 
weight (mass).  If more than one batch is required for charging a truck using a 
stationary mixer, the time of haul shall start with mixing of the first batch.  Haul time 
shall end when the truck is emptied for incorporation of the concrete into the work. 

 
The time elapsing from when water is added to the mix until it is deposited in place at 
the site of the work shall not exceed 30 minutes when the concrete is transported in 
nonagitating trucks. 

 
The maximum haul time for concrete transported in truck mixers or truck agitators 
shall be according to the following. 

 

Concrete Temperature at Point 
of Discharge °F (°C) 

Haul Time 
Hours Minutes

50-64 (10-17.5) 1 30 
>64 (>17.5) - without retarder 1 0 

>64 (>17.5) - with retarder 1 30 
 

To encourage start-up testing for mix adjustments at the plant, the first two trucks will 
be allowed an additional 15 minutes haul time whenever such testing is performed. 

 
For a mixture which is not mixed on the jobsite, a delivery ticket shall be required for 
each load.  The following information shall be recorded on each delivery ticket: (1) 
ticket number; (2) name of producer and plant location; (3) contract number; (4) 
name of Contractor; (5) stamped date and time batched; (6) truck number; (7) 
quantity batched; (8) amount of admixture(s) in the batch; (9) amount of water in the 
batch; and (10) Department mix design number. 
 
For concrete mixed in jobsite stationary mixers, the above delivery ticket may be 
waived, but a method of verifying the haul time shall be established to the 
satisfaction of the Engineer. 
 

(8) Production and Delivery.  The production of ready-mixed concrete shall be such that 
the operations of placing and finishing will be continuous insofar as the job 
operations require.  The Contractor shall be responsible for producing concrete that 
will have the required workability, consistency, and plasticity when delivered to the 
work.  Concrete which is unsuitable for placement as delivered will be rejected.  The 
Contractor shall minimize the need to adjust the mixture at the jobsite, such as 
adding water, admixtures, and cement prior to discharging. 
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(9) Use of Multiple Plants in the Same Construction Item.  The Contractor may 
simultaneously use central-mixed, truck-mixed, and shrink-mixed concrete from more 
than one plant, for the same construction item, on the same day, and in the same 
pour.  However, the following criteria shall be met. 
 
a. Each plant shall use the same cement, finely divided minerals, aggregates, 

admixtures, and fibers. 
 

b. Each plant shall use the same mix design.  However, material proportions may 
be altered slightly in the field to meet slump and air content criteria.  Field water 
adjustments shall not result in a difference that exceeds 0.02 between plants for 
water/cement ratio.  The required cement factor for central-mixed concrete shall 
be increased to match truck-mixed or shrink-mixed concrete, if the latter two 
types of mixed concrete are used in the same pour. 
 

c. The maximum slump difference between deliveries of concrete shall be 3/4 in. 
(19 mm) when tested at the jobsite.  If the difference is exceeded, but test results 
are within specification limits, the concrete may be used.  The Contractor shall 
take immediate corrective action and shall test subsequent deliveries of concrete 
until the slump difference is corrected.  For each day, the first three truck loads of 
delivered concrete from each plant shall be tested for slump by the Contractor.  
Thereafter, when a specified test frequency for slump is to be performed, it shall 
be conducted for each plant at the same time. 
 

d. The maximum air content difference between deliveries of concrete shall be 
1.5 percent when tested at the jobsite.  If the difference is exceeded, but test 
results are within specification limits, the concrete may be used.  The Contractor 
shall take immediate corrective action and shall test subsequent deliveries of 
concrete until the air content difference is corrected.  For each day, the first three 
truck loads of delivered concrete from each plant shall be tested for air content 
by the Contractor.  Thereafter, when a specified test frequency for air content is 
to be performed, it shall be conducted for each plant at the same time. 
 

e. Strength tests shall be performed and taken at the jobsite for each plant.  When a 
specified strength test is to be performed, it shall be conducted for each plant at 
the same time.  The difference between plants for strength shall not exceed 
900 psi (6200 kPa) compressive and 90 psi (620 kPa) flexural.  If the strength 
difference requirements are exceeded, the Contractor shall take corrective 
action. 
 

f. The maximum haul time difference between deliveries of concrete shall be 
15 minutes.  If the difference is exceeded, but haul time is within specification 
limits, the concrete may be used.  The Contractor shall take immediate corrective 
action and check subsequent deliveries of concrete. 

 
(b) Class PC Concrete.  The concrete shall be central-mixed or truck-mixed.  Variations in 

plastic concrete properties shall be minimized between batches. 
 

(c) Class PV Concrete.  The concrete shall be central-mixed or truck-mixed. 
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The required mixing time for stationary mixers with a capacity greater than 2 cu yd 
(1.5 cu m) may be less than 75 seconds upon satisfactory completion of a mixer 
performance test.  Mixer performance tests may be requested by the Contractor when 
the quantity of concrete to be placed exceeds 50,000 sq yd (42,000 sq m).  The testing 
shall be conducted according to the current Bureau of Materials and Physical 
Research’s Policy Memorandum, ”Field Test Procedures for Mixer Performance and 
Concrete Uniformity Tests”. 

 
The Contractor will be allowed to test two mixing times within a range of 50 to 
75 seconds.  If satisfactory results are not obtained from the required tests, the mixing 
time shall continue to be 75 seconds for the remainder of the contract.  If satisfactory 
results are obtained, the mixing time may be reduced.  In no event will mixing time be 
less than 50 seconds. 

 
The Contractor shall furnish the labor, equipment, and material required to perform the 
testing according to the current Bureau of Materials and Physical Research’s Policy 
Memorandum, “Field Test Procedures for Mixer Performance and Concrete Uniformity 
Tests”. 

 
A contract which has 12 ft (3.6 m) wide pavement or base course, and a continuous 
length of 1/2 mile (0.8 km) or more, shall have the following additional requirements. 
 
(1) The plant and truck delivery operation shall be able to provide a minimum of 50 cu yd 

(38 cu m) of concrete per hour. 
(2) The plant shall have automatic or semi-automatic batching equipment. 

 
(d) All Other Classes of Concrete.  The concrete shall be central-mixed, truck-mixed, or 

shrink-mixed concrete. 
 

1020.12 Mobile Portland Cement Concrete Plants.  The use of a mobile portland 
cement concrete plant may be approved under the provisions of Article 1020.10 for volumetric 
proportioning in small isolated structures, thin overlays, and for miscellaneous and incidental 
concrete items. 

 
The first 1 cu ft (0.03 cu m) of concrete produced may not contain sufficient mortar and shall 

not be incorporated in the work.  The side plate on the cement feeder shall be removed 
periodically (normally the first time the mixer is used each day) to see if cement is building up on 
the feed drum. 

 
Sufficient mixing capacity of mixers shall be provided to enable continuous placing and 

finishing insofar as the job operations and the specifications require. 
 
Slump and air tests made immediately after discharge of the mix may be misleading, since 

the aggregates may absorb a significant amount of water for four or five minutes after mixing. 
 
1020.13 Curing and Protection.  The method of curing, curing period, and method of 

protection for each type of concrete construction is included in the following Index Table. 
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INDEX TABLE OF CURING AND PROTECTION OF CONCRETE CONSTRUCTION 
 CURING CURING LOW AIR 
TYPE OF CONSTRUCTION METHODS PERIOD TEMPERATURE 
  DAYS PROTECTION METHODS 

Cast-in-Place Concrete 11/    
Pavement    
Shoulder 1020.13(a)(1)(2)(3)(4)(5) 3/ 5/ 3 1020.13(c) 
Base Course    
Base Course Widening 1020.13(a)(1)(2)(3)(4)(5) 2/ 3 1020.13(c) 
Driveway    
Median    
Barrier    
Curb    
Gutter 1020.13(a)(1)(2)(3)(4)(5) 4/ 5/ 3 1020.13(c) 16/

Curb & Gutter    
Sidewalk    
Slope Wall    
Paved Ditch    
Catch Basin    
Manhole 1020.13(a)(1)(2)(3)(4)(5) 4/ 3 1020.13(c) 
Inlet    
Valve Vault    

Pavement Patching 

Bridge Deck Patching 

1020.13(a)(1)(2)(3)(4)(5) 2/ 

1020.13(a)(3)(5) 

3 12/ 

3 or 7 12/ 

1020.13(c) 

1020.13(c) 

Railroad Crossing 1020.13(a)(3)(5) 1 1020.13(c) 

Piles and Drilled Shafts 1020.13(a)(3)(5) 7 1020.13(d)(1)(2)(3) 
Foundations & Footings 
Seal Coat 

 
1020.13(a)(1)(2)(3)(4)(5) 4/ 6/ 

 
7 

 
1020.13(d)(1)(2)(3) 

Substructure 1020.13(a)(1)(2)(3)(4)(5) 1/ 7/ 7 1020.13(d)(1)(2)(3) 

Superstructure (except deck) 1020.13(a)(1)(2)(3)(5) 8/ 7 1020.13(d)(1)(2) 

Deck    

Bridge Approach Slab 1020.13(a)(5) 7 1020.13(d)(1)(2) 17/ 

Retaining Walls 1020.13(a)(1)(2)(3)(4)(5) 1/ 7/ 7 1020.13(d)(1)(2) 

Pump Houses 1020.13(a)(1)(2)(3)(4)(5) 1/ 7 1020.13(d)(1)(2) 

Culverts 1020.13(a)(1)(2)(3)(4)(5) 4/ 6/ 7 1020.13(d)(1)(2) 18/ 

Other Incidental Concrete 1020.13(a)(1)(2)(3)(5) 3 1020.13(c) 

Precast Concrete 11/    
Bridge Slabs    
Piles and Pile Caps 1020.13(a)(3)(5) 9/ 10/ As 13/ 9/ 
Other Structural Members  Required 

All Other Precast Items 1020.13(a)(3)(4)(5) 2/ 9/ 10/ As 14/ 

Required 
9/ 

Precast, Prestressed Concrete 11/    
  Until Strand  
All Items 1020(a)(3)(5) 9/ 10/ Tensioning is 9/ 
  Released15/

 
Notes-General: 
 

1/ Type I, membrane curing only 
 

2/ Type II, membrane curing only 
 

3/ Type III, membrane curing only 
 

4/ Type I, II and III membrane curing 
 
5/ Membrane Curing will not be permitted between November 1 and April 15. 
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6/ The use of water to inundate foundations and footings, seal coats or the bottom slab 
of culverts is permissible when approved by the Engineer, provided the water 
temperature can be maintained at 45 °F (7 °C) or higher. 

 
7/ Asphalt emulsion for waterproofing may be used in lieu of other curing methods 

when specified and permitted according to Article 503.18. 
 
8/ On non-traffic surfaces which receive protective coat according to Article 503.19, a 

linseed oil emulsion curing compound may be used as a substitute for protective coat 
and other curing methods.  The linseed oil emulsion curing compound will be 
permitted between April 16 and October 31 of the same year, provided it is applied 
with a mechanical sprayer according to Article 1101.09(b). 

 
9/ Steam, supplemental heat, or insulated blankets (with or without steam/supplemental 

heat) are acceptable and shall be according to the Bureau of Materials and Physical 
Research’s Policy Memorandum “Quality Control/Quality Assurance Program for 
Precast Concrete Products” and the “Manual for Fabrication of Precast, Prestressed 
Concrete Products”. 

 
10/ A moist room according to AASHTO M 201 is acceptable for curing. 
 
11/ If curing is required and interrupted because of form removal for cast-in-place 

concrete items, precast concrete products, or precast prestressed concrete products, 
the curing shall be resumed within two hours from the start of the form removal. 
 

12/ Curing maintained only until opening strength is attained for pavement patching, with 
a maximum curing period of three days.  For bridge deck patching the curing period 
shall be three days if Class PP concrete is used and 7 days if Class BS concrete is 
used. 

 
13/ The curing period shall end when the concrete has attained the mix design strength.  

The producer has the option to discontinue curing when the concrete has attained 
80 percent of the mix design strength or after seven days.  All strength test 
specimens shall remain with the units and shall be subjected to the same curing 
method and environmental condition as the units, until the time of testing. 

 
14/ The producer shall determine the curing period or may elect to not cure the product.  

All strength test specimens shall remain with the units and shall be subjected to the 
same curing method and environmental condition as the units, until the time of 
testing. 

 
15/ The producer has the option to continue curing after strand release. 
 
16/ When structural steel or structural concrete is in place above slope wall, 

Article 1020.13(c) shall not apply.  The protection method shall be according to 
Article 1020.13(d)(1). 

 
17/ When Article 1020.13(d)(2) is used to protect the deck, the housing may enclose 

only the bottom and sides.  The top surface shall be protected according to 
Article 1020.13(d)(1). 
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18/ For culverts having a waterway opening of 10 sq ft (1 sq m) or less, the culverts may 
be protected according to Article 1020.13(d)(3). 

 
(a) Methods of Curing.  Except as provided for in the Index Table of Curing and Protection 

of Concrete Construction, curing shall be accomplished by one of the following 
described methods.  When water is required to wet the surface, it shall be applied as a 
fine spray so that it will not mar or pond on the surface.  Except where otherwise 
specified, the curing period shall be at least 72 hours. 

 
(1) Waterproof Paper Method.  The surface of the concrete shall be covered with 

waterproof paper as soon as the concrete has hardened sufficiently to prevent 
marring the surface.  The surface of the concrete shall be wetted immediately before 
the paper is placed.  The blankets shall be lapped at least 12 in. (300 mm) end to 
end, and these laps shall be securely weighted with a windrow of earth, or other 
approved method, to form a closed joint.  The same requirements shall apply to the 
longitudinal laps where separate strips are used for curing edges, except the lap 
shall be at least 9 in. (225 mm).  The edges of the blanket shall be weighted securely 
with a continuous windrow of earth or any other means satisfactory to the Engineer 
to provide an air-tight cover.  Any torn places or holes in the paper shall be repaired 
immediately by patches cemented over the openings, using a bituminous cement 
having a melting point of not less than 180 °F (82 °C).  The blankets may be reused, 
provided they are air-tight and kept serviceable by proper repairs. 

 
A longitudinal pleat shall be provided in the blanket to permit shrinkage where the 
width of the blanket is sufficient to cover the entire surface.  The pleat will not be 
required where separate strips are used for the edges.  Joints in the blanket shall be 
sewn or cemented together in such a manner that they will not separate during use.  
 

(2) Polyethylene Sheeting Method.  The surface of the concrete shall be covered with 
white polyethylene sheeting as soon as the concrete has hardened sufficiently to 
prevent marring the surface.  The surface of the concrete shall be wetted 
immediately before the sheeting is placed.  The edges of the sheeting shall be 
weighted securely with a continuous windrow of earth or any other means 
satisfactory to the Engineer to provide an air-tight cover.  Adjoining sheets shall 
overlap not less than 12 in. (300 mm) and the laps shall be securely weighted with 
earth, or any other means satisfactory to the Engineer, to provide an air tight cover.  
For surface and base course concrete, the polyethylene sheets shall be not less than 
100 ft (30 m) in length nor longer than can be conveniently handled, and shall be of 
such width that, when in place, they will cover the full width of the surface, including 
the edges, except that separate strips may be used to cover the edges.  Any tears or 
holes in the sheeting shall be repaired.  When sheets are no longer serviceable as a 
single unit, the Contractor may select from such sheets and reuse those which will 
serve for further applications, provided two sheets are used as a single unit; 
however, the double sheet units will be rejected when the Engineer deems that they 
no longer provide an air tight cover. 
 

(3) Wetted Burlap Method.  The surface of the concrete shall be covered with wetted 
burlap blankets as soon as the concrete has hardened sufficiently to prevent marring 
the surface.  The blankets shall overlap 6 in. (150 mm).  At least two layers of wetted 
burlap shall be placed on the finished surface.  The burlap shall be kept saturated by 
means of a mechanically operated sprinkling system.   
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In place of the sprinkling system, at the Contractor's option, two layers of burlap 
covered with impermeable covering shall be used.  The burlap shall be kept 
saturated with water.  Plastic coated burlap may be substituted for one layer of 
burlap and impermeable covering. 
 
The blankets shall be placed so that they are in contact with the edges of the 
concrete, and that portion of the material in contact with the edges shall be kept 
saturated with water. 
 

(4) Membrane Curing Method.  Membrane curing will not be permitted where a 
protective coat, concrete sealer, or waterproofing is to be applied, or at areas where 
rubbing or a normal finish is required, or at construction joints other than those 
necessary in pavement or base course.  Concrete at these locations shall be cured 
by another method specified in Article 1020.13(a). 
 
After the concrete has been finished and the water sheen has disappeared from the 
surface, the concrete shall be immediately sealed with membrane curing compound 
of the type specified.  The seal shall be maintained for the specified curing period.  
The edges of the concrete shall, likewise, be sealed immediately after the forms are 
removed.  Two separate applications, applied at least one minute apart, each at the 
rate of not less than 1 gal/250 sq ft (0.16 L/sq m) will be required upon the surfaces 
and edges of the concrete.  These applications shall be made with the mechanical 
equipment specified.  Type III compound shall be agitated immediately before and 
during the application. 
 

At locations where the coating is discontinuous or where pin holes show or where the 
coating is damaged due to any cause and on areas adjacent to sawed joints, 
immediately after sawing is completed, an additional coating of membrane curing 
compound shall be applied at the above specified rate.  The equipment used may be 
of the same type as that used for coating variable widths of pavement.  Before the 
additional coating is applied adjacent to sawed joints, the cut faces of the joint shall 
be protected by inserting a suitable flexible material in the joint, or placing an 
adhesive width of impermeable material over the joint, or by placing the permanent 
sealing compound in the joint.  Material, other than the permanent sealing 
compound, used to protect cut faces of the joint, shall remain in place for the 
duration of the curing period.  In lieu of applying the additional coating, the area of 
the sawed joint may be cured according to any other method permitted. 
 
When rain occurs before an application of membrane curing compound has dried, 
and the coating is damaged, the Engineer may require another application be made 
in the same manner and at the same rate as the original coat.  The Engineer may 
order curing by another method specified, if unsatisfactory results are obtained with 
membrane curing compound. 
 

(5) Wetted Cotton Mat Method.  After the surface of concrete has been textured or 
finished, it shall be covered immediately with dry or damp cotton mats.  The cotton 
mats shall be placed in a manner which will not mar the concrete surface.  A texture 
resulting from the cotton mat material is acceptable.  The cotton mats shall then be 
wetted immediately and thoroughly soaked with a gentle spray of water.  For bridge 
decks, a foot bridge shall be used to place and wet the cotton mats. 
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The cotton mats shall be maintained in a wetted condition until the concrete has 
hardened sufficiently to place soaker hoses without marring the concrete surface.  
The soaker hoses shall be placed on top of the cotton mats at a maximum 4 ft 
(1.2 m) spacing.  The cotton mats shall be kept wet with a continuous supply of water 
for the remainder of the curing period.  Other continuous wetting systems may be 
used if approved by the Engineer. 
 
After placement of the soaker hoses, the cotton mats shall be covered with white 
polyethylene sheeting or burlap-polyethylene blankets. 
 
For construction items other than bridge decks, soaker hoses or a continuous wetting 
system will not be required if the alternative method keeps the cotton mats wet.  
Periodic wetting of the cotton mats is acceptable. 
 
For areas inaccessible to the cotton mats on bridge decks, curing shall be according 
to Article 1020.13(a)(3). 
 

(b) Removing and Replacing Curing Covering.  When curing methods specified above in 
Article 1020.13(a), (1), (2), or (3) are used for concrete pavement, the curing covering for 
each day's paving shall be removed to permit testing of the pavement surface with a 
profilograph or straightedge, as directed by the Engineer. 
 
Immediately after testing, the surface of the pavement shall be wetted thoroughly and 
the curing coverings replaced.  The top surface and the edges of the concrete shall not 
be left unprotected for a period of more than 1/2 hour. 
 

(c) Protection of Concrete, Other Than Structures, From Low Air Temperatures.  When the 
official National Weather Service forecast for the construction area predicts a low of 
32 °F (0 °C), or lower, or if the actual temperature drops to 32 °F (0 °C), or lower, 
concrete less than 72 hours old shall be provided at least the following protection. 

 
Minimum Temperature Protection 

25 – 32 °F (-4 – 0 °C) Two layers of polyethylene sheeting, one layer of 
polyethylene and one layer of burlap, or two layers 
of waterproof paper. 

Below 25 °F (-4 °C) 6 in. (150 mm) of straw covered with one layer of 
polyethylene sheeting or waterproof paper. 

 
These protective covers shall remain in place until the concrete is at least 96 hours old.  
When straw is required on pavement cured with membrane curing compound, the 
compound shall be covered with a layer of burlap, polyethylene sheeting or waterproof 
paper before the straw is applied. 
 
After September 15, there shall be available to the work within four hours, sufficient 
clean, dry straw to cover at least two days production.  Additional straw shall be provided 
as needed to afford the protection required.  Regardless of the precautions taken, the 
Contractor shall be responsible for protection of the concrete placed and any concrete 
damaged by cold temperatures shall be removed and replaced. 
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(d) Protection of Concrete Structures From Low Air Temperatures.  When the official 
National Weather Service forecast for the construction area predicts a low below 45 °F 
(7 °C), or if the actual temperature drops below 45 °F (7 °C), concrete less than 72 hours 
old shall be provided protection.  Concrete shall also be provided protection when placed 
during the winter period of December 1 through March 15.  Concrete shall not be placed 
until the materials, facilities, and equipment for protection are approved by the Engineer. 
 
When directed by the Engineer, the Contractor may be required to place concrete during 
the winter period.  When winter construction is specified, the Contractor shall proceed 
with the construction, including excavation, pile driving, concrete, steel erection, and all 
appurtenant work required for the complete construction of the item, except at times 
when weather conditions make such operations impracticable. 
 
Regardless of the precautions taken, the Contractor shall be responsible for protection of 
the concrete placed and any concrete damaged by cold temperatures shall be removed 
and replaced. 

 
(1) Protection Method I.  The concrete shall be completely covered with insulating 

material such as fiberglass, rock wool, or other approved commercial insulating 
material having the minimum thermal resistance R, as defined in ASTM C 168, for 
the corresponding minimum dimension of the concrete unit being protected as shown 
in the following table. 

 
Minimum Pour Dimension Thermal 

Resistance R in. (mm) 

6 or less (150 or less) R=16 

> 6 to 12 (> 150 to 300) R=10 

> 12 to 18 (> 300 to 450) R=6 

> 18 (> 450) R=4 

 
The insulating material manufacturer shall clearly mark the insulating material with 
the thermal resistance R value. 
 
The insulating material shall be completely enclosed on sides and edges with an 
approved waterproof liner and shall be maintained in a serviceable condition.  Any 
tears in the liner shall be repaired in a manner approved by the Engineer.  The 
Contractor shall provide means for checking the temperature of the surface of the 
concrete during the protection period. 
 
On formed surfaces, the insulating material shall be attached to the outside of the 
forms with wood cleats or other suitable means to prevent any circulation of air under 
the insulation and shall be in place before the concrete is placed.  The blanket 
insulation shall be applied tightly against the forms.  The edges and ends shall be 
attached so as to exclude air and moisture.  If the blankets are provided with nailing 
flanges, the flanges shall be attached to the studs with cleats.  Where tie rods or 
reinforcement bars protrude, the areas adjacent to the rods or bars shall be 
adequately protected in a manner satisfactory to the Engineer.  Where practicable, 
the insulation shall overlap any previously placed concrete by at least 1 ft (300 mm).  
Insulation on the underside of floors on steel members shall cover the top flanges of 
supporting members.   
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On horizontal surfaces, the insulating material shall be placed as soon as the 
concrete has set, so that the surface will not be marred and shall be covered with 
canvas or other waterproof covering.  The insulating material shall remain in place 
for a period of seven days after the concrete is placed. 
 
The Contractor may remove the forms, providing the temperature is 35 °F (2 °C) and 
rising and the Contractor is able to wrap the particular section within two hours from 
the time of the start of the form removal.  The insulation shall remain in place for the 
remainder of the seven days curing period. 
 

(2) Protection Method II.  The concrete shall be enclosed in adequate housing and the 
air surrounding the concrete kept at a temperature of not less than 50 °F (10 °C) nor 
more than 80 °F (27 °C) for a period of seven days after the concrete is placed.  The 
Contractor shall provide means for checking the temperature of the surface of the 
concrete or air temperature within the housing during the protection period.  All 
exposed surfaces within the housing shall be cured according to the Index Table. 

 
The Contractor shall provide adequate fire protection where heating is in progress 
and such protection shall be accessible at all times.  The Contractor shall maintain 
labor to keep the heating equipment in continuous operation. 
 
At the close of the heating period, the temperature shall be decreased to the 
approximate temperature of the outside air at a rate not to exceed 15 °F (8 °C) per 
12 hour period, after which the housing maybe removed.  The surface of the 
concrete shall be permitted to dry during the cooling period. 

 
(3) Protection Method III.  As soon as the surface is sufficiently set to prevent marring, 

the concrete shall be covered with 12 in. (300 mm) of loose, dry straw followed by a 
layer of impermeable covering.  The edges of the covering shall be sealed to prevent 
circulation of air and prevent the cover from flapping or blowing.  The protection shall 
remain in place until the concrete is seven days old.  If construction operations 
require removal, the protection removed shall be replaced immediately after 
completion or suspension of such operations. 

 
1020.14 Temperature Control for Placement.  Temperature control for concrete 

placement shall be according to the following. 
 

(a) Concrete other than Structures.  Concrete may be placed when the air temperature is 
above 35 °F (2 °C) and rising, and concrete placement shall stop when the falling 
temperature reaches 40 °F (4 °C) or below, unless otherwise approved by the Engineer. 

 
The temperature of concrete immediately before placement shall be a minimum of 50 °F 
(10 °C) and a maximum of 90 °F (32 °C).  If concrete is pumped, the temperature of the 
concrete as placed in the forms shall be a minimum of 50 °F (10 °C) and a maximum of 
90 °F (32 °C).  A maximum concrete temperature shall not apply to Class PP concrete. 
 

(b) Concrete in Structures.  Concrete may be placed when the air temperature is above 
40 °F (4 °C) and rising, and concrete placement shall stop when the falling temperature 
reaches 45 °F (7 °C) or below, unless otherwise approved by the Engineer. 
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The temperature of the concrete immediately before placement shall be a minimum of 
50 °F (10 °C) and a maximum of 90 °F (32 °C).  If concrete is pumped, the temperature 
of the concrete as placed in the forms shall be a minimum of 50 °F (10 °C) and a 
maximum of 90 °F (32 °C). 
 
When insulated forms are used, the maximum temperature of the concrete mixture 
immediately before placement shall be 80 °F (25 °C).   
 
When concrete is placed in contact with previously placed concrete, the temperature of 
the mixed concrete may be increased  to 80 °F (25 °C) by the Contractor to offset 
anticipated heat loss. 
 

(c) All Classes of Concrete.  Aggregates and water shall be heated or cooled uniformly and 
as necessary to produce concrete within the specified temperature limits.  No frozen 
aggregates shall be used in the concrete. 

 
(d) Temperature.  The concrete temperature shall be determined according to Illinois 

Modified AASHTO T 309. 
 
1020.15 Heat of Hydration Control for Concrete Structures.  The Contractor shall 

control the heat of hydration for concrete structures when the least dimension for a drilled shaft, 
foundation, footing, substructure, or superstructure concrete pour exceeds 5.0 ft (1.5 m).  The 
work shall be according to the following. 

 
(a) Temperature Restrictions.  The maximum temperature of the concrete after placement 

shall not exceed 150 °F (66 °C).  The maximum temperature differential between the 
internal concrete core and concrete 2 to 3 in. (50 to 75 mm) from the exposed surface 
shall not exceed 35 °F (19 °C).  The Contractor shall perform temperature monitoring to 
ensure compliance with the temperature restrictions. 

 
(b) Thermal Control Plan.  The Contractor shall provide a thermal control plan a minimum of 

28 calendar days prior to concrete placement for review by the Engineer.  Acceptance of 
the thermal control plan by the Engineer shall not preclude the Contractor from 
specification compliance, and from preventing cracks in the concrete.  At a minimum, the 
thermal control plan shall provide detailed information on the following requested items 
and shall comply with the specific specifications indicated for each item. 

 
(1) Concrete mix design(s) to be used.  Grout mix design if post-cooling with embedded 

pipe. 
 
The mix design requirements in Articles 1020.04 and 1020.05 shall be revised to 
include the following additional requirements to control the heat of hydration. 
 
a. The concrete mixture shall be uniformly graded and preference for larger size 

aggregate shall be used in the mix design.  Article 1004.02(d)(2) and information 
in the “Portland Cement Concrete Level III Technician Course – Manual of 
Instructions for Design of Concrete Mixtures” shall be used to develop the 
uniformly graded mixture. 

 
b. The following shall apply to all concrete except Class DS concrete or when self-

consolidating concrete is desired.   
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For central-mixed concrete, the Contractor shall have the option to develop a 
mixture with a minimum of 520 lbs/cu yd (309 kg/cu m) of cement and finely 
divided minerals summed together.  For truck-mixed or shrink-mixed concrete, 
the Contractor shall have the option to develop a mixture with a minimum of 
550 lbs/cu yd (326 kg/cu m) of cement and finely divided minerals summed 
together.  A water-reducing or high range water-reducing admixture shall be used 
in the central mixed, truck-mixed or shrink-mixed concrete mixture.  For any 
mixture to be placed underwater, the minimum cement and finely divided 
minerals shall be 550 lbs/cu yd (326 kg/cu m) for central-mixed concrete, and 
580 lbs/cu yd (344 kg/cu m) for truck-mixed or shrink-mixed concrete. 
 
For Class DS concrete, CA 11 may be used.  If CA 11 is used, the Contractor 
shall have the option to develop a mixture with a minimum cement and finely 
divided minerals of 605 lbs/cu yd (360 kg/cu m) summed together.  If CA 11 is 
used and either Class DS concrete is placed underwater or a self-consolidating 
concrete mixture is desired, the Contractor shall have the option to develop a 
mixture with a minimum cement and finely divided minerals of 635 lbs/cu yd 
(378 kg/cu m) summed together. 
 

c. The minimum portland cement content in the mixture shall be 375 lbs/cu yd 
(222 kg/cu m).  When the total of organic processing additions, inorganic 
processing additions, and limestone addition exceed 5.0 percent in the cement, 
the minimum portland cement content in the mixture shall be 400 lbs/cu yd 
(237 kg/cu m).  For a drilled shaft, foundation, footing, or substructure, the 
minimum portland cement may be reduced to as low as 330 lbs/cu yd 
(196 kg/cu m) if the concrete has adequate freeze/thaw durability.  The 
Contractor shall provide freeze/thaw test results according to AASHTO T 161 
Procedure A or B, and the relative dynamic modulus of elasticity of the mix 
design shall be a minimum of 80 percent.  Freeze/thaw testing will not be 
required for concrete that will not be exposed to freezing and thawing conditions 
as determined by the Engineer. 

 
d. The maximum cement replacement with fly ash shall be 40.0 percent.  The 

maximum cement replacement with ground granulated blast-furnace slag shall 
be 65.0 percent.  When cement replacement with ground granulated blast-
furnace slag exceeds 35.0 percent, only Grade 100 shall be used. 

 
e. The mixture may contain a maximum of two finely divided minerals.  The finely 

divided mineral in portland-pozzolan cement or portland blast-furnace slag 
cement shall count toward the total number of finely divided minerals allowed.  
The finely divided minerals shall constitute a maximum of 65.0 percent of the 
total cement plus finely divided minerals.  The fly ash portion shall not exceed 
40.0 percent.  The ground granulated blast-furnace slag portion shall not exceed 
65.0 percent.  The microsilica or high-reactivity metakaolin portion used together 
or separately shall not exceed 5.0 percent. 

 
f. The time to obtain the specified strength may be increased to a maximum 

56 days, provided the curing period specified in Article 1020.13 is increased to a 
minimum of 14 days. 

 
The minimum grout strength for filling embedded pipe shall be as specified for the 
concrete, and testing shall be according to AASHTO T 106. 
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(2) The selected mathematical method for evaluating heat of hydration thermal effects, 
which shall include the calculated adiabatic temperature rise, calculated maximum 
concrete temperature, and calculated maximum temperature differential between the 
internal concrete core and concrete 2 to 3 in. (50 to 75 mm) from the exposed 
surface.  The time when the maximum concrete temperature and maximum 
temperature differential will occur is required if the time frame will be more than 
seven days. 
 
Acceptable mathematical methods include ACI 207.2R “Report on Thermal and 
Volume Change Effects on Cracking of Mass Concrete” as well as other proprietary 
methods.  The Contractor shall perform heat of hydration testing on the cement and 
finely divided minerals to be used in the concrete mixture.  The test shall be 
according to ASTM C 186 or other applicable test methods, and the result for heat 
shall be used in the equation to calculate adiabatic temperature rise. 
 
The Contractor has the option to propose a higher maximum temperature differential 
between the internal concrete core and concrete 2 to 3 in. (50 to 75 mm) from the 
exposed surface, but the proposed value shall not exceed 50 °F (10 °C).  In addition, 
based on strength gain of the concrete, multiple maximum temperature differentials 
at different times may be proposed.  The proposed value shall be justified through a 
mathematical method. 
 

(3) Proposed maximum concrete temperature or temperature range prior to placement. 
 
Article 1020.14 shall apply except a minimum 40 °F (10 °C) concrete temperature 
will be permitted. 
 

(4) Pre-cooling, post-cooling, and surface insulation methods that will be used to ensure 
the concrete will comply with the specified maximum temperature and specified or 
proposed temperature differential.  For reinforcement that extends beyond the limits 
of the pour, the Contractor shall indicate if the reinforcement is required to be 
covered with insulation. 
 
Refer to ACI 207.4R “Cooling and Insulating Systems for Mass Concrete” for 
acceptable methods that will be permitted.  A copy of the ACI document shall be 
provided to the Engineer at the construction site.  If embedded pipe is used for post-
cooling, the material shall be polyvinyl chloride or polyethylene.  The embedded pipe 
system shall be properly supported, and the Contractor shall subsequently inspect 
glued joints to ensure they are able to withstand free falling concrete.  The 
embedded pipe system shall be leak tested after inspection of the glued joints, and 
prior to the concrete placement.  The leak test shall be performed at maximum 
service pressure or higher for a minimum of 15 minutes.  All leaks shall be repaired.  
The embedded pipe cooling water may be from natural sources such as streams and 
rivers, but shall be filtered to prevent system stoppages.  When the embedded pipe 
is no longer needed, the surface connections to the pipe shall be removed to a depth 
of 4 in. (100 mm) below the surface of the concrete.  The remaining pipe shall be 
completely filled with grout.  The 4 in. (100 mm) deep concrete hole shall be filled 
with nonshrink grout.  Form and insulation removal shall be done in a manner to 
prevent cracking and ensure the maximum temperature differential is maintained.  
Insulation shall be in good condition as determined by the Engineer and properly 
attached. 
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(5) Dimensions of each concrete pour, location of construction joints, placement 
operations, pour pattern, lift heights, and time delays between lifts. 
 
Refer to ACI 207.1R “Guide to Mass Concrete” for acceptable placement operations 
that will be permitted.  A copy of the ACI document shall be provided to the Engineer 
at the construction site. 

 
(6) Type of temperature monitoring system, the number of temperature sensors, and 

location of sensors. 
 
A minimum of two independent temperature monitoring systems and corresponding 
sensors shall be used. 
 
The temperature monitoring system shall have a minimum temperature range of 
32 °F (0 °C) to 212 °F (100 °C), an accuracy of ± 2 °F (± 1 °C), and be able to 
automatically record temperatures without external power.  Temperature monitoring 
shall begin once the sensor is encased in concrete, and with a maximum interval of 
one hour.  Temperature monitoring may be discontinued after the maximum concrete 
temperature has been reached, post-cooling is no longer required, and the maximum 
temperature differential between the internal concrete core and the ambient air 
temperature does not exceed 35 °F (19 °C).  The Contractor has the option to select 
a higher maximum temperature differential, but the proposed value shall not exceed 
50 °F (28 °C).  The proposed value shall be justified through a mathematical method. 
 
At a minimum, a temperature sensor shall be located at the theoretical hottest 
portion of the concrete, normally the geometric center, and at the exterior face that 
will provide the maximum temperature differential.  At the exterior face, the sensor 
shall be located 2 to 3 in. (50 to 75 mm) from the surface of the concrete.  Sensors 
shall also be located a minimum of 1 in. (25 mm) away from reinforcement, and 
equidistant between cooling pipes if either applies.  A sensor will also be required to 
measure ambient air temperature.  The entrant/exit cooling water temperature for 
embedded pipe shall also be monitored. 
 
Temperature monitoring results shall be provided to the Engineer a minimum of once 
each day and whenever requested by the Engineer.  The report may be electronic or 
hard copy.  The report shall indicate the location of each sensor, the temperature 
recorded, and the time recorded.  The report shall be for all sensors and shall include 
ambient air temperature and entrant/exit cooling water temperatures.  The 
temperature data in the report may be provided in tabular or graphical format, and 
the report shall indicate any corrective actions during the monitoring period.  At the 
completion of the monitoring period, the Contractor shall provide the Engineer a final 
report that includes all temperature data and corrective actions. 

 
(7) Indicate contingency operations to be used if the maximum temperature or 

temperature differential of the concrete is reached after placement. 
 

(c) Temperature Restriction Violations.  If the maximum temperature of the concrete after 
placement exceeds 150 °F (66 °C), but is less than 158 °F (70 °C), the concrete will be 
accepted if no cracking or other unacceptable defects are identified.  If cracking or 
unacceptable defects are identified, Article 105.03 shall apply.  If the concrete 
temperature exceeds 158 °F (70 °C), Article 105.03 shall apply. 
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If a temperature differential between the internal concrete core and concrete 2 to 3 in. 
(50 to 75 mm) from the exposed surface exceeds the specified or proposed maximum 
value allowed, the concrete will be accepted if no cracking or other unacceptable defects 
are identified.  If unacceptable defects are identified, Article 105.03 shall apply. 
 
When the maximum 150 °F (66 °C) concrete temperature or the maximum allowed 
temperature differential is violated, the Contractor shall implement corrective action prior 
to the next pour.  In addition, the Engineer reserves the right to request a new thermal 
control plan for acceptance before the Contractor is allowed to pour again. 
 

(d) Inspection and Repair of Cracks.  The Engineer will inspect the concrete for cracks after 
the temperature monitoring is discontinued, and the Contractor shall provide access for 
the Engineer to do the inspection.  A crack may require repair by the Contractor as 
determined by the Engineer.  The Contractor shall be responsible for the repair of all 
cracks.  Protective coat or a concrete sealer shall be applied to a crack less than 
0.007 in. (0.18 mm) in width.  A crack that is 0.007 in. (0.18 mm) or greater shall be 
pressure injected with epoxy according to Section 590. 

 
QUALITY CONTROL/QUALITY ASSURANCE OF CONCRETE MIXTURES (BDE) 
Effective:  January 1, 2012 
 
Add the following to Section 1020 of the Standard Specifications: 
 

“1020.16 Quality Control/Quality Assurance of Concrete Mixtures.  This Article 
specifies the quality control responsibilities of the Contractor for concrete mixtures (except 
Class PC and PS concrete), cement aggregate mixture II, and controlled low-strength material 
incorporated in the project, and defines the quality assurance and acceptance responsibilities of 
the Engineer. 

 
A list of quality control/quality assurance (QC/QA) documents is provided in 

Article 1020.16(g), Schedule D. 
 
A Level I Portland Cement Concrete (PCC) Technician shall be defined as an individual who 

has successfully completed the Department’s training for concrete testing. 
 
A Level II Portland Cement Concrete (PCC) Technician shall be defined as an individual 

who has successfully completed the Department’s training for concrete proportioning. 
 
A Level III Portland Cement Concrete (PCC) Technician shall be defined as an individual 

who has successfully completed the Department’s training for concrete mix design. 
 
A Concrete Tester shall be defined as an individual who has successfully completed the 

Department’s training to assist with concrete testing and is monitored on a daily basis. 
 
Aggregate Technician shall be defined as an individual who has successfully completed the 

Department’s training for gradation testing involving aggregate production and mixtures. 
 
Mixture Aggregate Technician shall be defined as an individual who has successfully 

completed the Department’s training for gradation testing involving mixtures. 
 

Gradation Technician shall be defined as an individual who has successfully completed the 
Department’s training to assist with gradation testing and is monitored on a daily basis. 
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(a) Equipment/Laboratory.  The Contractor shall provide a laboratory and test equipment to 
perform their quality control testing. 
 
The laboratory shall be of sufficient size and be furnished with the necessary equipment, 
supplies, and current published test methods for adequately and safely performing all 
required tests.  The laboratory will be approved by the Engineer according to the current 
Bureau of Materials and Physical Research Policy Memorandum “Minimum Private 
Laboratory Requirements for Construction Materials Testing or Mix Design”.  Production 
of a mixture shall not begin until the Engineer provides written approval of the laboratory.  
The Contractor shall refer to the Department's "Required Sampling and Testing 
Equipment for Concrete" for equipment requirements. 
 
Test equipment shall be maintained and calibrated as required by the appropriate test 
method, and when required by the Engineer.  This information shall be documented on 
the Department's "Calibration of Concrete Testing Equipment" form. 
 
Test equipment used to determine compressive or flexural strength shall be calibrated 
each 12 month period by an independent agency, using calibration equipment traceable 
to the National Institute of Standards and Technology (NIST).  The Contractor shall have 
the calibration documentation available at the test equipment location. 
 
The Engineer will have unrestricted access to the plant and laboratory at any time to 
inspect measuring and testing equipment, and will notify the Contractor of any 
deficiencies.  Defective equipment shall be immediately repaired or replaced by the 
Contractor. 

 
(b) Quality Control Plan.  The Contractor shall submit, in writing, a proposed Quality Control 

(QC) Plan to the Engineer.  The QC Plan shall be submitted a minimum of 45 calendar 
days prior to the production of a mixture.  The QC Plan shall address the quality control 
of the concrete, cement aggregate mixture II, and controlled low-strength material 
incorporated in the project.  The Contractor shall refer to the Department's "Model 
Quality Control Plan for Concrete Production" to prepare a QC Plan.  The Engineer will 
respond in writing to the Contractor’s proposed QC Plan within 15 calendar days of 
receipt. 
 
Production of a mixture shall not begin until the Engineer provides written approval of the 
QC Plan.  The approved QC Plan shall become a part of the contract between the 
Department and the Contractor, but shall not be construed as acceptance of any mixture 
produced. 
 
The QC Plan may be amended during the progress of the work, by either party, subject 
to mutual agreement.  The Engineer will respond in writing to a Contractor’s proposed 
QC Plan amendment within 15 calendar days of receipt.  The response will indicate the 
approval or denial of the Contractor's proposed QC Plan amendment. 

 
(c) Quality Control by Contractor.  The Contractor shall perform quality control inspection, 

sampling, testing, and documentation to meet contract requirements.  Quality control 
includes the recognition of obvious defects and their immediate correction.  Quality 
control also includes appropriate action when passing test results are near specification 
limits, or to resolve test result differences with the Engineer.   
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Quality control may require increased testing, communication of test results to the plant 
or the jobsite, modification of operations, suspension of mixture production, rejection of 
material, or other actions as appropriate.  The Engineer shall be immediately notified of 
any failing tests and subsequent remedial action.  Passing tests shall be reported no 
later than the start of the next work day. 
 
When a mixture does not comply with specifications, the Contractor shall reject the 
material; unless the Engineer accepts the material for incorporation in the work, 
according to Article 105.03. 
 
(1) Personnel Requirements.  The Contractor shall provide a Quality Control (QC) 

Manager who will have overall responsibility and authority for quality control.  The 
jobsite and plant personnel shall be able to contact the QC Manager by cellular 
phone, two-way radio or other methods approved by the Engineer. 
 
The QC Manager shall visit the jobsite a minimum of once a week.  A visit shall be 
performed the day of a bridge deck pour, the day a non-routine mixture is placed as 
determined by the Engineer, or the day a plant is anticipated to produce more than 
1000 cu yd (765 cu m).  Any of the three required visits may be used to meet the 
once per week minimum requirement. 
 
The Contractor shall provide personnel to perform the required inspections, 
sampling, testing and documentation in a timely manner.  The Contractor shall refer 
to the Department’s “Qualifications and Duties of Concrete Quality Control 
Personnel” document. 
 
A Level I PCC Technician shall be provided at the jobsite during mixture production 
and placement, and may supervise concurrent pours on the project.  For concurrent 
pours, a minimum of one Concrete Tester shall be required at each pour location.  If 
the Level I PCC Technician is at one of the pour locations, a Concrete Tester is still 
required at the same location.  Each Concrete Tester shall be able to contact the 
Level I PCC Technician by cellular phone, two-way radio or other methods approved 
by the Engineer.  A single Level I PCC Technician shall not supervise concurrent 
pours for multiple contracts. 
 
A Level II PCC Technician shall be provided at the plant, or shall be available, during 
mixture production and placement.  A Level II PCC Technician may supervise a 
maximum of three plants.  Whenever the Level II PCC Technician is not at the plant 
during mixture production and placement, a Concrete Tester or Level I PCC 
Technician shall be present at the plant to perform any necessary concrete tests.  
The Concrete Tester, Level I PCC Technician, or other individual shall also be 
trained to perform any necessary aggregate moisture tests, if the Level II PCC 
Technician is not at the plant during mixture production and placement.  The 
Concrete Tester, Level I PCC Technician, plant personnel, and jobsite personnel 
shall have the ability to contact the Level II PCC Technician by cellular phone, two-
way radio, or other methods approved by the Engineer. 
 
For a mixture which is produced and placed with a mobile portland cement concrete 
plant as defined in Article 1103.04, a Level II PCC Technician shall be provided.  The 
Level II PCC Technician shall be present at all times during mixture production and 
placement. 
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A Concrete Tester, Mixture Aggregate Technician, and Aggregate Technician may 
provide assistance with sampling and testing.  A Gradation Technician may provide 
assistance with testing.  A Concrete Tester shall be supervised by a Level I or Level 
II PCC Technician.  A Gradation Technician shall be supervised by a Level II PCC 
Technician, Mixture Aggregate Technician, or Aggregate Technician. 
 

(2) Required Plant Tests.  Sampling and testing shall be performed at the plant, or at a 
location approved by the Engineer, to control the production of a mixture.  The 
required minimum Contractor plant sampling and testing is indicated in 
Article 1020.16(g) Schedule A. 

 
(3) Required Field Tests.  Sampling and testing shall be performed at the jobsite to 

control the production of a mixture, and to comply with specifications for placement.  
For standard curing, after initial curing, and for strength testing; the location shall be 
approved by the Engineer.  The required minimum Contractor jobsite sampling and 
testing is indicated in Article 1020.16(g), Schedule B. 

 
(d) Quality Assurance by Engineer.  The Engineer will perform quality assurance tests on 

independent samples and split samples.  An independent sample is a field sample 
obtained and tested by only one party.  A split sample is one of two equal portions of a 
field sample, where two parties each receive one portion for testing.  The Engineer may 
request the Contractor to obtain a split sample.  Aggregate split samples and any failing 
strength specimen shall be retained until permission is given by the Engineer for 
disposal.  The results of all quality assurance tests by the Engineer will be made 
available to the Contractor.  However, Contractor split sample test results shall be 
provided to the Engineer before Department test results are revealed.  The Engineer's 
quality assurance independent sample and split sample testing is indicated in Article 
1020.16(g), Schedule C. 

 
(1) Strength Testing.  For strength testing, Article 1020.09 shall apply, except the 

Contractor and Engineer beam strength specimens may be cured in the same tank. 
(2) Comparing Test Results.  Differences between the Engineer's and the Contractor's 

split sample test results will not be considered extreme if within the following limits: 
 

Test Parameter Acceptable Limits of Precision 

Slump 0.75 in. (20 mm) 
Air Content 0.9% 
Compressive Strength 900 psi (6200 kPa) 
Flexural Strength 90 psi (620 kPa) 

Aggregate Gradation 
See "Guideline for Sample Comparison" in Appendix 
"A" of the Manual of Test Procedures for Materials. 

 
When acceptable limits of precision have been met, but only one party is within 
specification limits, the failing test shall be resolved before the material may be 
considered for acceptance. 
 

(3) Test Results and Specification Limits. 
 

a. Split Sample Testing.  If either the Engineer’s or the Contractor’s split sample test 
result is not within specification limits, and the other party is within specification 
limits; immediate retests on a split sample shall be performed for slump, air 
content, or aggregate gradation.   
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A passing retest result by each party will require no further action.  If either the 
Engineer’s or Contractor’s slump, air content, or aggregate gradation split sample 
retest result is a failure; or if either the Engineer’s or Contractor’s strength test 
result is a failure, and the other party is within specification limits; the following 
actions shall be initiated to investigate the test failure: 
 
1. The Engineer and the Contractor shall investigate the sampling method, test 

procedure, equipment condition, equipment calibration, and other factors. 
2. The Engineer or the Contractor shall replace test equipment, as determined 

by the Engineer. 
3. The Engineer and the Contractor shall perform additional testing on split 

samples, as determined by the Engineer. 
 
For aggregate gradation, jobsite slump, and jobsite air content; if the failing split 
sample test result is not resolved according to 1., 2., or 3., and the mixture has 
not been placed, the Contractor shall reject the material; unless the Engineer 
accepts the material for incorporation in the work according to Article 105.03.  If 
the mixture has already been placed, or if a failing strength test result is not 
resolved according to 1., 2., or 3., the material will be considered unacceptable. 
 
If a continued trend of difference exists between the Engineer’s and the 
Contractor’s split sample test results, or if split sample test results exceed the 
acceptable limits of precision, the Engineer and the Contractor shall investigate 
according to items 1, 2, and 3. 
 

b. Independent Sample Testing.  For aggregate gradation, jobsite slump, and 
jobsite air content; if the result of a quality assurance test on a sample 
independently obtained by the Engineer is not within specification limits, and the 
mixture has not been placed, the Contractor shall reject the material, unless the 
Engineer accepts the material for incorporation in the work according to 
Article 105.03.  If the mixture has already been placed or the Engineer obtains a 
failing strength test result, the material will be considered unacceptable. 

 
(e) Acceptance by the Engineer.  Final acceptance will be based on the Standard 

Specifications and the following: 
 
(1) The Contractor's compliance with all contract documents for quality control. 
(2) Validation of Contractor quality control test results by comparison with the Engineer’s 

quality assurance test results using split samples.  Any quality control or quality 
assurance test determined to be flawed may be declared invalid only when reviewed 
and approved by the Engineer.  The Engineer will declare a test result invalid only if 
it is proven that improper sampling or testing occurred.  The test result is to be 
recorded and the reason for declaring the test invalid will be provided by the 
Engineer. 

(3) Comparison of the Engineer’s quality assurance test results with specification limits 
using samples independently obtained by the Engineer. 

 
The Engineer may suspend mixture production, reject materials, or take other appropriate 

action if the Contractor does not control the quality of concrete, cement aggregate mixture II, or 
controlled low-strength material for acceptance.  The decision will be determined according to 
(1), (2), or (3). 
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(f) Documentation. 
 

(1) Records.  The Contractor shall be responsible for documenting all observations, 
inspections, adjustments to the mix design, test results, retest results, and corrective 
actions in a bound hardback field book, bound hardback diary, or appropriate 
Department form, which shall become the property of the Department.  The 
documentation shall include a method to compare the Engineer’s test results with the 
Contractor’s results.  The Contractor shall be responsible for the maintenance of all 
permanent records whether obtained by the Contractor, the consultants, the 
subcontractors, or the producer of the mixture.  The Contractor shall provide the 
Engineer full access to all documentation throughout the progress of the work. 
 
The Department's form MI 504M, form BMPR MI654, and form BMPR MI655 shall be 
completed by the Contractor, and shall be submitted to the Engineer weekly or as 
required by the Engineer.  A correctly completed form MI 504M, form BMPR MI654, 
and form BMPR MI655 are required to authorize payment by the Engineer, for 
applicable pay items. 

 
(2) Delivery Truck Ticket.  The following information shall be recorded on each delivery 

ticket or in a bound hardback field book:  initial/final revolution counter reading, at the 
jobsite, if the mixture is truck-mixed; time discharged at the jobsite; total amount of 
each admixture added at the jobsite; total amount of water added at the jobsite; and 
total amount of cement added at the jobsite if the air content needed adjustment. 

 
(g) Basis of Payment and Schedules.  Quality Control/Quality Assurance of portland cement 

concrete mixtures will not be paid for separately, but shall be considered as included in 
the cost of the various concrete contract items. 

 
SCHEDULE A 

CONTRACTOR PLANT SAMPLING AND TESTING 

Item Test Frequency 
IL Modified AASHTO 
or Department Test Method 1/ 

Aggregates 
(Arriving at Plant) 

Gradation 2/ 
As needed to check source for 
each gradation number 

 
T 2, T 11, T 27, and  
T 248 

Aggregates 
(Stored at Plant in 
Stockpiles or Bins) 

Gradation 2/ 
2,500 cu yd  
(1,900 cu m) for each gradation 
number 3/ 

T 2, T 11, T 27, and  
T 248 

Aggregates 
(Stored at Plant in 
Stockpiles or Bins) 

Moisture 4/: 
Fine Aggregate 

Once per week for moisture 
sensor, otherwise daily for each 
gradation number 

Flask, Dunagan, 
Pychnometer Jar, 
or T 255 

 
 
 

Moisture 4/: 
Coarse Aggregate 

As needed to control production 
for each gradation number 

Dunagan, 
Pychnometer Jar, 
or T 255 

Mixture 5/ 
Slump, 
Air Content, 
Unit Weight / Yield, 
and Temperature 

As needed to control production 
T 141 and T 119 
T 141 and T 152 or  
T 196 
T 141 and T 121 
T 141 and T 309 

 
1/ Refer to the Department’s “Manual of Test Procedures for Materials”. 
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2/ All gradation tests shall be washed.  Testing shall be completed no later than 24 hours 
after the aggregate has been sampled. 

3/ One per week (Sunday through Saturday) minimum unless the stockpile has not 
received additional aggregate material since the previous test. 
One per day minimum for a bridge deck pour unless the stockpile has not received 
additional aggregate material since the previous test.  The sample shall be taken and 
testing completed prior to the pour.  The bridge deck aggregate sample may be taken 
the day before the pour or as approved by the Engineer. 

4/ If the moisture test and moisture sensor disagree by more than 0.5 percent, retest.  If the 
difference remains, adjust the moisture sensor to an average of two or more moisture 
tests, using the Dunagan or Illinois Modified AASHTO T 255 test method.  The 
Department's "Water/Cement Ratio Worksheet" form shall be completed when 
applicable. 

5/ The Contractor may also perform strength testing according to Illinois Modified 
AASHTO T 141, T 23, and T 22 or T 177; or water content testing according to Illinois 
Modified AASHTO T 318; or other tests at the plant to control mixture production. 

 
SCHEDULE B 

 
CONTRACTOR JOBSITE SAMPLING & TESTING 1/ 

Item Measured 
Property 

Random Sample 
Testing Frequency 
per Mix Design and 

per Plant 2/ 

IL Modified 
AASHTO Test 

Method 

Pavement, 
Shoulder, 
Base Course, 
Base Course Widening, 
Driveway Pavement, 
Railroad Crossing, 
Cement Aggregate 

Mixture II 

Slump 3/ 4/ 
1 per 500 cu yd  
(400 cu m) or 

minimum 1/day 
T 141 and T 119 

Air Content 3/ 5/ 

6/ 

1 per 100 cu yd  
(80 cu m) or 

minimum 1/day 

T 141 
And 

T 152 or T 196 
Compressive 
Strength 7/ 8/ 

or 
Flexural 

Strength 7/ 8/ 

1 per 1250 cu yd  
(1000 cu m) or 
minimum 1/day 

T 141, T 22 and  
T 23 
Or 

T 141, T 177 and 
T 23 

Bridge Approach Slab 9/, 
Bridge Deck 9/, 
Bridge Deck Overlay 9/, 
Superstructure 9/, 
Substructure, 
Culvert, 
Miscellaneous Drainage 

Structures, 
Retaining Wall, 
Building Wall, 
Drilled Shaft 
Pile & Encasement 
Footing, 
Foundation, 
Pavement Patching, 
Structural Repairs 

Slump 3/ 4/ 
1 per 50 cu yd  
(40 cu m) or 

minimum 1/day 
T 141 and T 119 

Air Content 3/ 5/ 

6/ 

1 per 50 cu yd  
(40 cu m) or 

minimum 1/day 

T 141 
And 

T 152 or T 196 

Compressive 
Strength 7/ 8/ 

or 
Flexural 

Strength 7/ 8/ 

1 per 250 cu yd  
(200 cu m) or 

minimum 1/day 

 
 

T 141, T 22 and  
T 23 
Or 

T 141, T 177 and 
T 23 
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Seal Coat 

 
Slump 3/ 

1 per 250 cu yd 
(200 cu m) 

or 
minimum 1/day 

 
T 141 and T 119 

Air Content 3/  6/ As needed to control 
production 

T 141 
And 

T 152 or T 196 
Compressive 
Strength 7/ 8/ 

or 
Flexural 

Strength 7/ 8/ 

1 per 250 cu yd  
(200 cu m) 

or 
minimum 1/day 

T 141, T 22 and  
T 23 
Or 

T 141, T 177 and 
T 23 

 
CONTRACTOR JOBSITE SAMPLING & TESTING 1/ 

Curb, 
Gutter, 
Median, 
Barrier, 
Sidewalk, 
Slope Wall, 
Paved Ditch, 
Fabric Formed 

Concrete Revetment 
Mat 10/, 

Miscellaneous Items, 
Incidental Items 

Slump 3/ 4/ 
1 per 100 cu yd  

(80 cu m) or 
minimum 1/day 

T 141 and T 119 

Air Content 3/ 5/ 6/ 
1 per 50 cu yd  
(40 cu m) or 

minimum 1/day 

T 141 
And 

T 152 or T 196 
Compressive 
Strength 7/ 8/ 

or 
Flexural 

Strength 7/ 8/ 

1 per 400 cu yd  
(300 cu m) 

or minimum 1/day 

T 141, T 22 and T 23 
Or 

T 141, T 177 and 
T 23 

All Temperature 3/ As needed to control 
production 

T 141 and 
T 309 

Controlled Low-Strength 
Material (CLSM) 

Flow, Air Content 
and 

Compressive 
Strength 

As needed to control 
production 

Illinois Test Procedure 
307 

 
1/ Sampling and testing of small quantities of curb, gutter, median, barrier, sidewalk, slope 

wall, paved ditch, miscellaneous items, and incidental items may be waived by the 
Engineer if requested by the Contractor.  However, quality control personnel are still 
required according to Article 1020.16(c)(1)  The Contractor shall also provide recent 
evidence that similar material has been found to be satisfactory under normal sampling 
and testing procedures.  The total quantity that may be waived for testing shall not 
exceed 100 cu yd (76 cu m) per contract. 

 
2/ If one mix design is being used for several construction items during a day's production, 

one testing frequency may be selected to include all items.  The construction items shall 
have the same slump, air content, and water/cement ratio specifications.  The frequency 
selected shall equal or exceed the testing required for the construction item. 
 
One sufficiently sized sample shall be taken to perform the required test(s).  Random 
numbers shall be determined according to the Department's "Method for Obtaining 
Random Samples for Concrete".  The Engineer will provide random sample locations. 

 
3/ The temperature, slump, and air content tests shall be performed on the first truck load 

delivered, for each pour.  Unless a random sample is required for the first truck load, 
testing the first truck load does not satisfy random sampling requirements. 

 
4/ The slump random sample testing frequency shall be a minimum 1/day for a construction 

item which is slipformed. 
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5/ If a pump or conveyor is used for placement, a correction factor shall be established to 
allow for a loss of air content during transport.  The first three truck loads delivered shall 
be tested, before and after transport by the pump or conveyor, to establish the correction 
factor.  Once the correction is determined, it shall be re-checked after an additional 
50 cu yd (40 cu m) is pumped, or an additional 100 cu yd (80 cu m) is conveyored.  This 
shall continue throughout the pour.  If the re-check indicates the correction factor has 
changed, a minimum of two truckloads is required to re-establish the correction factor.  
The correction factor shall also be re-established when significant changes in 
temperature, distance, pump or conveyor arrangement, and other factors have occurred.  
If the correction factor is 3.0 percent or more, the Contractor shall take corrective action 
to reduce the loss of air content during transport by the pump or conveyor.  The 
Contractor shall record all air content test results, correction factors and corrected air 
contents.  The corrected air content shall be reported on form BMPR MI654. 

 
6/ If the Contractor's or Engineer's air content test result is within the specification limits, 

and 0.2 percent or closer to either limit, the next truck load delivered shall be tested by 
the Contractor.  For example, if the specified air content range is 5.0 to 8.0 percent and 
the test result is 5.0, 5.1, 5.2, 7.8, 7.9 or 8.0 percent, the next truck shall be tested by the 
Contractor. 
 
If the Contractor's or Engineer's air content or slump test result is not within the 
specification limits, all subsequent truck loads delivered shall be tested by the Contractor 
until the problem is corrected. 

 
7/ The test of record for strength shall be the day indicated in Article 1020.04.  For cement 

aggregate mixture II, a strength requirement is not specified and testing is not required.  
Additional strength testing to determine early falsework and form removal, early 
pavement or bridge opening to traffic, or to monitor strengths is at the discretion of the 
Contractor.  Strength shall be defined as the average of at least two cylinder or two 
beam breaks for field tests. 

 
8/ In addition to the strength test, an air test, slump test, and temperature test shall be 

performed on the same sample.  For mixtures pumped or conveyored, the Contractor 
shall sample according to Illinois Modified AASHTO T 141. 

 
9/ The air content test will be required for each delivered truck load. 
 
10/ For fabric formed concrete revetment mat, the slump test is not required and the flexural 

strength test is not applicable. 
 

SCHEDULE C 
 

ENGINEER QUALITY ASSURANCE INDEPENDENT SAMPLE TESTING 

Location Measured Property Testing Frequency 1/ 

Plant Gradation of aggregates stored in 
stockpiles or bins, Slump and Air Content 

As determined by the 
Engineer. 

Jobsite Slump, Air Content and Strength As determined by the 
Engineer. 
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ENGINEER QUALITY ASSURANCE SPLIT SAMPLE TESTING 

Location Measured Property Testing Frequency 1/ 

 
 
 
Plant 

Gradation of 
aggregates stored in 
stockpiles or bins 2/ 

At the beginning of the project, the first test 
performed by the Contractor.  Thereafter, a 
minimum of 10% of total tests required of the 
Contractor will be performed per aggregate 
gradation number and per plant. 

Slump and 
Air Content 

As determined by the Engineer. 

 
 
 
 
 
Jobsite 

 
 
Slump 2/ and 
Air Content 2/ 3/ 

At the beginning of the project, the first three 
tests performed by the Contractor.  
Thereafter, a minimum of 20% of total tests 
required of the Contractor will be performed 
per plant, which will include a minimum of one 
test per mix design. 

 
 
Strength 2/ 

At the beginning of the project, the first test 
performed by the Contractor.  Thereafter, a 
minimum of 20% of total tests required of the 
Contractor will be performed per plant, which 
will include a minimum of one test per mix 
design. 

 
1/ The Engineer will perform the testing throughout the period of quality control testing by 

the Contractor. 
2/ The Engineer will witness and take immediate possession of or otherwise secure the 

Department’s split sample obtained by the Contractor. 
3/ Before transport by pump or conveyor, a minimum of 20 percent of total tests required of 

the Contractor will be performed per mix design and per plant.  After transport by pump 
or conveyor, a minimum of 20 percent of total tests required of the Contractor will be 
performed per mix design and per plant. 

 
SCHEDULE D 

 
CONCRETE QUALITY CONTROL AND QUALITY ASSURANCE DOCUMENTS 

 
(a) Model Quality Control Plan for Concrete Production (*) 
 
(b) Qualifications and Duties of Concrete Quality Control Personnel (*) 
 
(c) Development of Gradation Bands on Incoming Aggregate at Mix Plants (*) 
 
(d) Required Sampling and Testing Equipment for Concrete (*) 
 
(e) Method for Obtaining Random Samples for Concrete (*) 
 
(f) Calibration of Concrete Testing Equipment (BMPR PCCQ01 through BMPR PCCQ09) (*) 
 
(g) Water/Cement Ratio Worksheet (BMPR PCCW01) (*) 
 
(h) Field/Lab Gradations (MI 504M) (*) 
 
(i) Concrete Air, Slump and Quantity (BMPR MI654) (*) 
 
(j) P.C. Concrete Strengths (BMPR MI655) (*) 
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(k) Aggregate Technician Course or Mixture Aggregate Technician Course (*) 
 
(l) Portland Cement Concrete Tester Course (*) 
 
(m) Portland Cement Concrete Level I Technician Course - Manual of Instructions for Concrete 

Testing (*) 
 
(n) Portland Cement Concrete Level II Technician Course - Manual of Instructions for Concrete 

Proportioning (*) 
 
(o) Portland Cement Concrete Level III Technician Course - Manual of Instructions for Design of 

Concrete Mixtures (*) 
 
(p) Manual of Test Procedures for Materials 
 
* Refer to Appendix C of the Manual of Test Procedures for Materials for more information.” 

 
 
RECLAIMED ASPHALT PAVEMENT (RAP) (BDE) 
Effective:  January 1, 2007      Revised:  January 1, 2012 
 
Revise Section 1031 of the Standard Specifications to read: 
 

“SECTION 1031.  RECLAIMED ASPHALT PAVEMENT 
 

1031.01 Description.  Reclaimed asphalt pavement (RAP) is from the material produced by 
cold milling or crushing of an existing hot-mix asphalt (HMA) pavement.  The Contractor shall 
supply written documentation that the RAP originated from routes or airfields under federal, 
state, or local agency jurisdiction. 

 
1031.02 Stockpiles.  The Contractor shall construct individual, sealed RAP stockpiles 

meeting one of the following definitions.  No additional RAP shall be added to the pile after the 
pile has been sealed.  Stockpiles shall be sufficiently separated to prevent intermingling at the 
base.  Stockpiles shall be identified by signs indicating the type as listed below (i.e. 
“Homogeneous Surface”). 

 
Prior to milling, the Contractor shall request the District to provide verification of the quality 

of the RAP to clarify appropriate stockpile. 
 
(a) Fractionated RAP (FRAP).  FRAP shall consist of RAP from Class I, HMA (High and 

Low ESAL) mixtures.  The coarse aggregate in FRAP shall be crushed aggregate and 
may represent more than one aggregate type and/or quality but shall be at least C 
quality.  All FRAP shall be fractionated prior to testing by screening into a minimum of 
two size fractions with the separation occurring on or between the #4 (4.75 mm) and 
1/2 in. (12.5 mm) sieves.  Agglomerations shall be minimized such that 100 percent of 
the RAP shall pass the sieve size specified below for the mix the FRAP will be used in. 

 
Mixture FRAP will be used in: Sieve Size that 100% of FRAP Shall Pass 

IL-25.0 2 in. (50 mm) 
IL-19.0 1 1/2 in. (40 mm) 
IL-12.5 1 in. (25 mm) 
IL-9.5 3/4 in. (20 mm) 

IL-4.75 1/2 in. (13 mm) 
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(b) Homogeneous.  Homogeneous RAP stockpiles shall consist of RAP from Class I, HMA 
(High and Low ESAL) mixtures and represent:  1) the same aggregate quality, but shall 
be at least C quality; 2) the same type of crushed aggregate (either crushed natural 
aggregate, ACBF slag, or steel slag); 3) similar gradation; and 4) similar asphalt binder 
content.  If approved by the Engineer, combined single pass surface/binder millings may 
be considered “homogenous” with a quality rating dictated by the lowest coarse 
aggregate quality present in the mixture. 
 

(c) Conglomerate.  Conglomerate RAP stockpiles shall consist of RAP from Class I, HMA 
(High and Low ESAL) mixtures.  The coarse aggregate in this RAP shall be crushed 
aggregate and may represent more than one aggregate type and/or quality but shall be 
at least C quality.  This RAP may have an inconsistent gradation and/or asphalt binder 
content prior to processing.  All conglomerate RAP shall be processed prior to testing by 
crushing to where all RAP shall pass the 5/8 in. (16 mm) or smaller screen.  
Conglomerate RAP stockpiles shall not contain steel slag or other expansive material as 
determined by the Department. 

 
(d) Conglomerate “D” Quality (DQ).  Conglomerate DQ RAP stockpiles shall consist of RAP 

from Class I, HMA (High or Low ESAL), or ”All Other” (as defined by 
Article 1030.04(a)(3)) mixtures.  The coarse aggregate in this RAP may be crushed or 
round but shall be at least D quality.  This RAP may have an inconsistent gradation 
and/or asphalt binder content.  Conglomerate DQ RAP stockpiles shall not contain steel 
slag or other expansive material as determined by the Department. 
 

(e) Non-Quality.  RAP stockpiles that do not meet the requirements of the stockpile 
categories listed above shall be classified as “Non-Quality”. 
 

RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt, 
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be 
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.  Sheet 
asphalt shall be stockpiled separately. 

 
1031.03 Testing.  When used in HMA, the RAP/FRAP shall be sampled and tested either 

during or after stockpiling. 
 
For testing during stockpiling, washed extraction samples shall be run at the minimum 

frequency of one sample per 500 tons (450 metric tons) for the first 2000 tons 
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter.  A minimum of 
five tests shall be required for stockpiles less than 4000 tons (3600 metric tons). 

 
For testing after stockpiling, the Contractor shall submit a plan for approval to the District 

proposing a satisfactory method of sampling and testing the RAP/FRAP pile either in-situ or by 
restockpiling.  The sampling plan shall meet the minimum frequency required above and detail 
the procedure used to obtain representative samples throughout the pile for testing. 

 
Before extraction, each field sample shall be split to obtain two samples of test sample size.  

One of the two test samples from the final split shall be labeled and stored for Department use.  
The Contractor shall extract the other test sample according to Department procedure.  The 
Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor 
test results. 
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Evaluation of Test Results.  All of the extraction results shall be compiled and averaged for 
asphalt binder content and gradation and, when applicable Gmm.  Individual extraction test 
results, when compared to the averages, will be accepted if within the tolerances listed below. 

 

Parameter FRAP/Homogeneous/Conglomerate Conglomerate “D” Quality 
1 in. (25 mm)   5 % 
1/2 in. (12.5 mm)  8 %  15 % 
No. 4 (4.75 mm)  6 %  13 % 
No. 8 (2.36 mm)  5 %  
No. 16 (1.18 mm)   15 % 
No. 30 (600 m)  5 %  
No. 200 (75 m)  2.0 %  4.0 % 
Asphalt Binder  0.4 % 1/  0.5 % 
Gmm  0.03  

1/ The tolerance for FRAP shall be  0.3 %. 
 

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if 
more than 20 percent of the asphalt binder content test results fall outside the appropriate 
tolerances, the RAP/FRAP shall not be used in HMA unless the RAP/FRAP representing the 
failing tests is removed from the stockpile.  All test data and acceptance ranges shall be sent to 
the District for evaluation. 

 
With the approval of the Engineer, the ignition oven may be substituted for extractions 

according to the Illinois Test Procedure, “Calibration of the Ignition Oven for the Purpose of 
Characterizing Reclaimed Asphalt Pavement (RAP)”. 

 
1031.04 Quality Designation of Aggregate in RAP/FRAP. 
 
(a) The aggregate quality of the RAP for homogenous, conglomerate, and conglomerate “D” 

quality stockpiles shall be set by the lowest quality of coarse aggregate in the RAP 
stockpile and are designated as follows. 

 
(1) RAP from Class I, Superpave (High ESAL)/HMA (High ESAL), or HMA (Low ESAL) 

IL-9.5L surface mixtures are designated as containing Class B quality coarse 
aggregate. 

(2) RAP from Superpave (Low ESAL)/HMA (Low ESAL) IL-19.0L binder mixture is 
designated as Class D quality coarse aggregate. 

(3) RAP from Class I, Superpave (High ESAL), or HMA (High ESAL) binder mixtures, 
bituminous base course mixtures, and bituminous base course widening mixtures 
are designated as containing Class C quality coarse aggregate. 

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as 
containing Class D quality coarse aggregate. 

 
(b) The aggregate quality of FRAP shall be determined as follows. 
 

(1) If the Engineer has documentation of the quality of the FRAP aggregate, the 
Contractor shall use the assigned quality provided by the Engineer.  If the quality is 
not known, the quality shall be determined according to Article 1031.04(b)(2). 

 
(2) Coarse and fine FRAP stockpiles containing plus #4 (4.75 mm) sieve coarse 

aggregate shall have a maximum tonnage of 5000 tons (4500 metric tons).   
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The Contractor shall obtain a representative sample witnessed by the Engineer.  The 
sample shall be a minimum of 50 lb (25 kg).  The sample shall be extracted 
according to Illinois Modified AASHTO T 164 by a consultant prequalified by the 
Department for the specified testing.  The consultant shall submit the test results 
along with the recovered aggregate to the District Office.  The cost for this testing 
shall be paid by the Contractor.  The District will forward the sample to the BMPR 
Aggregate Lab for MicroDeval Testing, according to Illinois Modified AASHTO T 327.  
A maximum loss of 15.0 percent will be applied for all HMA applications.” 

 
1031.05 Use of RAP/FRAP in HMA.  The use of RAP/FRAP shall be a Contractor’s option 

when constructing HMA in all contracts.  The use of RAP/FRAP in HMA shall be as follows. 
 
(a) Coarse Aggregate Size.  The coarse aggregate in all RAP shall be equal to or less than 

the nominal maximum size requirement for the HMA mixture to be produced. 
 

(b) Steel Slag Stockpiles.  RAP stockpiles containing steel slag or other expansive material, 
as determined by the Department, shall be homogeneous and will be approved for use 
in HMA (High ESAL and Low ESAL) surface mixtures only. 
 

(c) Use in HMA Surface Mixtures (High and Low ESAL).  RAP/FRAP stockpiles for use in 
HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in which 
the coarse aggregate is Class B quality or better.  RAP/FRAP shall be considered 
equivalent to limestone for frictional considerations unless produced/screened to minus 
3/8 in. (10 mm). 
 

(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base 
Course Widening.  RAP/FRAP stockpiles for use in HMA binder mixtures (High and Low 
ESAL), HMA base course, and HMA base course widening shall be FRAP, 
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or 
better. 
 

(e) Use in Shoulders and Subbase.  RAP/FRAP stockpiles for use in HMA shoulders and 
stabilized subbase (HMA) shall be FRAP, homogeneous, conglomerate, or 
conglomerate DQ. 
 

(f) When the Contractor chooses the RAP option, the percentage of RAP shall not exceed 
the amounts indicated in the table below for a given N Design. 
 

Max RAP Percentage 
HMA Mixtures 1/, 3/ Maximum % RAP  

Ndesign Binder/Leveling Binder Surface Polymer Modified  
30 30 30 10  
50 25 15 10  
70 15 / 25 2/ 10 / 15 2/ 10  
90 10 10  10  

105 10 10 10  
 
1/ For HMA “All Other” (shoulder and stabilized subbase) N-30, the amount of RAP 

shall not exceed 50% of the mixture. 
 

2/ Value of Max % RAP if homogeneous RAP stockpile of IL-9.5 RAP is utilized. 
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3/ When RAP exceeds 20 percent, the high and low virgin asphalt binder grades shall 
each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG58-28).  If warm mix asphalt (WMA) 
technology is utilized, and production temperatures do not exceed 275 °F (135 °C) 
the high and low virgin asphalt binder grades shall each be reduced by one grade 
when RAP exceeds 25 percent (i.e. 26 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG58-28). 

 
(g) When the Contractor chooses the FRAP option, the percentage of FRAP shall not 

exceed the amounts indicated in the table below for a given N Design. 
 
(1) Level 1 Maximum FRAP Percentage. 
 

HMA Mixtures 1/, 2/ Level 1 - Maximum % FRAP  

Ndesign Binder/Leveling Binder Surface Polymer Modified 3/, 4/ 
30 35 35 10  
50 30 25 10  
70 25 20 10  
90 20 15  10  
105 10 10 10  

 
1/ For HMA “All Other” (shoulder and stabilized subbase) N30, the amount of FRAP 

shall not exceed 50 percent of the mixture. 
2/ When FRAP exceeds 20 percent for all mixes, except for SMA and IL-4.75, the high 

and low virgin asphalt binder grades shall each be reduced by one grade (i.e. 
25 percent FRAP would require a virgin asphalt binder grade of PG64-22 to be 
reduced to a PG58-28).  If warm mix asphalt (WMA) technology is utilized, and 
production temperatures do not exceed 275 °F (135 °C) the high and low virgin 
asphalt binder grades shall each be reduced by one grade when FRAP exceeds 
25 percent (i.e. 26 percent FRAP would require a virgin asphalt binder grade of 
PG64-22 to be reduced to a PG58-28). 

3/ For SMA the maximum FRAP shall be 20 percent.  When the FRAP usage in SMA 
exceeds 10 percent, the high and low virgin asphalt binder grade shall each be 
reduced by one grade (i.e. 15 percent asphalt binder replacement would require a 
virgin asphalt binder grade of PG76-22 to be reduced to a PG70-28). 

4/ For IL-4.75 mix the amount of minus #4 fine fraction FRAP shall not exceed 
20 percent.  When the FRAP usage in IL-4.75 exceeds 10 percent, the high and low 
virgin asphalt binder grade shall each be reduced by one grade (i.e. 15 percent 
asphalt binder replacement would require a virgin asphalt binder grade of PG76-22 
to be reduced to a PG70-28). 

 
(2) Level 2 Maximum FRAP percentage. 
 

HMA Mixtures 1/, 2/ Level 1 - Maximum % FRAP  

Ndesign Binder/Leveling Binder Surface Polymer Modified 3/, 4/ 
30 40 40 10  
50 40 30 10  
70 30 20 10  
90 30 20  10  
105 30 15 10  
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1/ For HMA “All Other” (shoulder and stabilized subbase) N30, the amount of FRAP 
shall not exceed 50 percent of the mixture. 
 

2/ When FRAP exceeds 20 percent for all mixes, except for SMA and IL-4.75, the high 
and low virgin asphalt binder grades shall each be reduced by one grade (i.e. 
25 percent FRAP would require a virgin asphalt binder grade of PG64-22 to be 
reduced to a PG58-28).  If warm mix asphalt (WMA) technology is utilized, and 
production temperatures do not exceed 275 °F (135 °C) the high and low virgin 
asphalt binder grades shall each be reduced by one grade when FRAP exceeds 
25 percent (i.e. 26 percent FRAP would require a virgin asphalt binder grade of 
PG64-22 to be reduced to a PG58-28). 

 
3/ For SMA the maximum FRAP shall be 20 percent.  When the FRAP usage in SMA 

exceeds 10 percent, the high and low virgin asphalt binder grade shall each be 
reduced by one grade (i.e. 15 percent asphalt binder replacement would require a 
virgin asphalt binder grade of PG76-22 to be reduced to a PG70-28). 

 
4/ For IL-4.75 mix the amount of minus #4 fine fraction FRAP shall not exceed 

30 percent.  When the FRAP usage in IL-4.75 exceeds 10 percent, the high and low 
virgin asphalt binder grade shall each be reduced by one grade (i.e. 15 percent 
asphalt binder replacement would require a virgin asphalt binder grade of PG76-22 
to be reduced to a PG70-28). 

 
1031.06 HMA Mix Designs.  At the Contractor’s option, HMA mixtures may be constructed 

utilizing RAP/FRAP material meeting the above detailed requirements. 
 
FRAP mix designs exceeding the Level 1 FRAP percentages shall be tested prior to 

submittal for verification, according to Illinois Modified AASHTO T324 (Hamburg Wheel) and 
shall meet the following requirements. 

 
Asphalt Binder Grade # Repetitions Max. Rut Depth in. (mm) 

PG76-XX 20,000 1/2 (12.5) 
PG70-XX 15,000 1/2 (12.5) 
PG64-XX 10,000 1/2 (12.5) 
PG58-XX 10,000 1/2 (12.5) 

 
RAP/FRAP designs shall be submitted for volumetric verification.  If additional RAP/FRAP 

stockpiles are tested and found that no more than 20 percent of the results, as defined under 
“Testing” herein, are outside of the control tolerances set for the original RAP/FRAP stockpile 
and HMA mix design, and meets all of the requirements herein, the additional RAP/FRAP 
stockpiles may be used in the original mix design at the percent previously verified. 

 
1031.07 HMA Production.  Mixture production where the FRAP percentage exceeds the 

Level 1 limits shall be sampled within the first 500 tons (450 metric tons) on the first day of 
production with a split reserved for the Department.  The mix sample shall be tested according 
to the Illinois Modified AASHTO T324 and shall meet the requirements specified herein.  FRAP 
mix production shall not exceed 1500 tons (1350 metric tons) or one days production, whichever 
comes first, until the testing is completed and the mixture is found to be in conformance.  The 
requirement to cease mix production may be waived if the plant produced FRAP mixture 
conformance is demonstrated prior to start of mix production for the contract. 
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The coarse aggregate in all RAP used shall be equal to or less than the nominal maximum 
size requirement for the HMA mixture being produced. 

 
To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or 

comparable sizing device approved by the Engineer shall be used in the RAP feed system to 
remove or reduce oversized material.  If material passing the sizing device adversely affects the 
mix production or quality of the mix, the sizing device shall be set at a size specified by the 
Engineer. 

 
If the RAP/FRAP control tolerances or QC/QA test results require corrective action, the 

Contractor shall cease production of the mixture containing RAP/FRAP and either switch to the 
virgin aggregate design or submit a new RAP/FRAP design. 

 
HMA plants utilizing RAP/FRAP shall be capable of automatically recording and printing the 

following information. 
 
(a) Dryer Drum Plants. 

 
(1) Date, month, year, and time to the nearest minute for each print. 

 
(2) HMA mix number assigned by the Department. 

 
(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to 

the nearest 0.1 ton (0.1 metric ton). 
 

(4) Accumulated dry weight of RAP/FRAP in tons (metric tons) to the nearest 0.1 ton 
(0.1 metric ton). 
 

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 
0.1 unit. 
 

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest 
0.1 unit. 
 

(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the 
nearest 0.1 percent. 
 

(8) Aggregate and RAP/FRAP moisture compensators in percent as set on the control 
panel.  (Required when accumulated or individual aggregate and RAP/FRAP are 
printed in wet condition.) 
 

(b) Batch Plants. 
 
(1) Date, month, year, and time to the nearest minute for each print. 
(2) HMA mix number assigned by the Department. 
(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram). 
(4) Mineral filler weight to the nearest pound (kilogram). 
(5) RAP/FRAP weight to the nearest pound (kilogram). 
(6) Virgin asphalt binder weight to the nearest pound (kilogram). 
(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the 

nearest 0.1 percent. 
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The printouts shall be maintained in a file at the plant for a minimum of one year or as 
directed by the Engineer and shall be made available upon request.  The printing system will be 
inspected by the Engineer prior to production and verified at the beginning of each construction 
season thereafter. 

 
1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders.  The use of RAP 

in aggregate surface course and aggregate shoulders shall be as follows. 
 
(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 1031.02, 

except “Non-Quality” and “FRAP”.  The testing requirements of Article 1031.03 shall not 
apply. 
 

(b) Gradation.  One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm) 
sieve.  The RAP material shall be reasonably well graded from coarse to fine.  RAP 
material that is gap-graded or single sized will not be accepted.” 

 
 
RECLAIMED ASPHALT SHINGLES (RAS) (BDE) 
Effective:  January 1, 2012 
 
Description.  Reclaimed asphalt shingles (RAS) meeting the requirements herein will be 
permitted in all HMA mixtures used for overlay applications only.  RAS shall not be used in full-
depth HMA pavement.  When RAS is used in conjunction with Reclaimed Asphalt Pavement 
(RAP), the RAP shall be according to the special provision, “Reclaimed Asphalt Pavement 
(RAP)” 
 
Definitions.  RAS shall be a clean and uniform material with a maximum of 0.5 percent 
unacceptable materials, as defined in Bureau of Materials and Physical Research Policy 
Memorandum “Reclaimed Asphalt Shingle (RAS) Sources”, by weight of RAS.  All RAS used 
shall come from a Bureau of Materials and Physical Research approved processing facility 
where it shall be ground and processed to 100 percent passing the 3/8 in. (9.5 mm) sieve and 
93 percent passing the #4 (4.75 mm) sieve based on a dry shake gradation.  RAS shall be 
uniform in gradation and asphalt binder content and shall meet the testing requirements 
specified herein.  In addition, RAS shall meet the following Type 1 or Type 2 requirements. 
 

(a) Type 1.  Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged from 
the manufacture of residential asphalt roofing shingles. 

(b) Type 2.  Type 2 RAS shall be processed post-consumer shingles only, salvaged from 
residential, or four unit or less dwellings not subject to the National Emission Standards 
for Hazardous Air Pollutants (NESHAP). 

 
Stockpiles.  Type 1 and Type 2 RAS shall be stockpiled separately and shall not be 
intermingled.  Each stockpile shall be signed indicating what type of RAS is present. 
 
Unless otherwise approved by the Engineer, mechanically blending manufactured sand (FM 20 
or FM 22) up to an equal weight of RAS with the processed RAS will be permitted to improve 
workability.  The sand shall be “B Quality” or better from an approved Aggregate Gradation 
Control System source.  The sand shall be accounted for in the mix design and during HMA 
production. 
 
Records identifying the shingle processing facility supplying the RAS, RAS type and lot number 
shall be maintained by project contract number and kept for a minimum of 3 years. 
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Testing.  RAS shall be sampled and tested during stockpiling. 
 
For testing during stockpiling, washed extraction, and testing for unacceptable materials shall be 
run at the minimum frequency of one sample per 200 tons (180 metric tons) for the first 
1000 tons (900 metric tons) and one sample per 250 tons (225 metric tons) thereafter.  A 
minimum of five tests are required for stockpiles less than 1000 tons (900 metric tons).  Once a 
≤ 1000 ton (900 metric ton), five-test stockpile has been established it shall be sealed.  
Additional incoming RAS shall be stockpiled in a separate working pile as designated in the 
Quality Control plan and only added to the sealed stockpile when the test results of the working 
pile are complete and are found to meet the tolerances specified herein for the original sealed 
RAS stockpile. 
 
Before testing, each field sample shall be split to obtain two samples.  One of the two test 
samples from the final split shall be labeled and stored for Department use.  The Contractor 
shall extract the other test sample according to Department procedures.  The Engineer reserves 
the right to test any sample (split or Department-taken) to verify Contractor test results. 
 
Evaluation of Test Results.  All of the test results, with the exception of percent unacceptable 
materials, shall be compiled and averaged for asphalt binder content and gradation.  Individual 
test results, when compared to the averages, will be accepted if within the tolerances listed 
below. 

Parameter RAS 
No. 8 (2.36 mm) ± 5% 
No. 16 (1.18 mm) ± 5% 
No. 30 (600 µm) ± 4% 
No. 200 (75 µm) ± 2.0% 

Asphalt Binder Content ± 1.5% 
 
If more than 20 percent of the individual sieves are out of the gradation tolerances, or if more 
than 20 percent of the asphalt binder content, or if the percent unacceptable materials exceeds 
0.5 percent by weight of material retained on the # 4 (4.75 mm) sieve, the RAS shall not be 
used in Department projects.  All test data and acceptance ranges shall be sent to the District 
for evaluation. 
 
Use of RAS in HMA.  Type 1 or Type 2 RAS may be used alone or in conjunction with 
Reclaimed Asphalt Pavement (RAP) in all HMA mixtures up to a maximum of 5.0 percent by 
weight of total mix. 
 

(a) Level 1 asphalt binder replacement.  The maximum Level 1 RAS or RAS/RAP blend 
usage will be dictated by the Level 1 – Maximum Asphalt Binder Replacement (MABR) 
table listed below. 

 
HMA Mixtures 1/, 2/ Level 1 – Maximum Asphalt Binder Replacement, % 

Ndesign Binder/Leveling Binder Surface Polymer Modified 3/, 4/ 
30 35 35 10 
50 30 25 10 
70 25 20 10 
90 20 15 10 
105 10 10 10 

 
1/ For HMA shoulder and stabilized subbase (HMA “All Other”) N-30, the maximum 

binder replacement shall be 50 percent. 
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2/ When the asphalt binder replacement exceeds 20 percent for all mixtures, except for 
SMA and IL-4.75, the high and low virgin asphalt binder grade shall each be reduced 
by one grade (i.e. 25 percent asphalt binder replacement would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG58-28). 

 
3/ For SMA the maximum asphalt binder replacement shall be 20 percent.  When the 

binder replacement exceeds 10 percent, the high and low virgin asphalt binder grade 
shall each be reduced by one grade (i.e. 15 percent asphalt binder replacement 
would require a virgin asphalt binder grade of PG76-22 to be reduced to PG70-28). 

 
4/ For IL-4.75 mix the maximum asphalt binder replacement shall not exceed 

20 percent.  When the asphalt binder replacement exceeds 10 percent, the high and 
low virgin asphalt binder grade shall each be reduced by one grade (i.e. 15 percent 
asphalt binder replacement would require a virgin asphalt binder grade of PG76-22 
to be reduced to a PG70-28). 

 
(b) Level 2 asphalt binder replacement.  The maximum Level 2 RAS or RAS/RAP blend 

usage will be dictated by the Level 2 – MABR table listed below. 
 

HMA Mixtures 1/, 2/ Level 2 – Maximum Asphalt Binder Replacement, % 
Ndesign Binder/Leveling Binder Surface Polymer Modified 3/, 4/ 

30 40 40 10 
50 40 30 10 
70 30 20 10 
90 30 20 10 
105 30 15 10 

 
1/ For HMA shoulder and stabilized subbase (HMA “All Other”) N-30, the maximum 

binder replacement shall be 50 percent. 
 
2/ When the asphalt binder replacement exceeds 20 percent for all mixtures, except for 

SMA and IL-4.75, the high and low virgin asphalt binder grade shall each be reduced 
by one grade (i.e. 25 percent asphalt binder replacement would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG58-28). 

 
3/ For SMA the maximum asphalt binder replacement shall be 20 percent.  When the 

binder replacement exceeds 10 percent, the high and low virgin asphalt binder grade 
shall each be reduced by one grade (i.e. 15 percent asphalt binder replacement 
would require a virgin asphalt binder grade of PG76-22 to be reduced to PG70-28). 

 
4/ For IL-4.75 mix the maximum asphalt binder replacement shall not exceed 

30 percent.  When the asphalt binder replacement exceeds 10 percent, the high and 
low virgin asphalt binder grade shall each be reduced by one grade (i.e. 15 percent 
asphalt binder replacement would require a virgin asphalt binder grade of PG76-22 
to be reduced to a PG70-28). 

 
HMA Mix Designs.  RAS and RAS/RAP designs shall be submitted for volumetric verification.  
Type 1 and Type 2 RAS are not interchangeable in a mix design.  A RAS stone bulk specific 
gravity (Gsb) of 2.500 shall be used for mix design purposes. 
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RAS and RAS/RAP mix designs with asphalt binder replacements exceeding the Level 1 – 
MABR limits specified herein, shall be tested prior to submittal for verification, according to 
Illinois Modified AASHTO T324 (Hamburg Wheel).  RAS and RAS/RAP mixtures exceeding the 
Level 1 MABR limits shall meet the following requirements. 
 

Asphalt Binder Grade # Repetitions Maximum Rut Depth 
in. (mm) 

PG76-XX 20,000 1/2 (12.5) 
PG70-XX 15,000 1/2 (12.5) 
PG64-XX 10,000 1/2 (12.5) 
PG58-XX 10,000 1/2 (12.5) 

 
HMA Production.  Mixture production, where the RAS and RAS/RAP asphalt binder 
replacement exceeds the Level 1 MABR, shall be sampled within the first 500 tons 
(450 metric tons) on the first day of production with a split reserved for the Department.  The mix 
sample shall be tested according to Illinois Modified AASHTO T324 and shall meet the 
requirements specified herein.  RAS and RAS/RAP mix production shall not exceed 1500 tons 
(1350 metric tons) or one day’s production, whichever comes first, until the testing is completed 
and the mixture is found to be in conformance.  The requirement to cease mix production may 
be waived if the RAS and RAS/RAP plant produced mixture conformance is demonstrated prior 
to start of mix production for a State contract. 
 
RAS shall be incorporated into the HMA mixture either by a separate weight depletion system or 
by using the RAP weigh belt.  Either feed system shall be interlocked with the aggregate feed or 
weigh system to maintain correct proportions for all rates of production and batch sizes.  The 
portion of RAS shall be controlled accurately to within ± 0.5 percent of the amount of RAS 
utilized.  When using the weight depletion system, flow indicators or sensing devices shall be 
provided and interlocked with the plant controls such that the mixture production is halted when 
RAS flow is interrupted. 
 
When producing HMA containing RAS, a positive duct control system shall be utilized. 
 
HMA plants utilizing RAS shall be capable of automatically recording and printing the following 
information. 
 

(a) Dryer Drum Plants. 
 

(1) Date, month, year, and time to the nearest minute for each print. 
 
(2) HMA mix number assigned by the Department. 
 
(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to 

the nearest 0.1 ton (0.1 metric ton). 
 
(4) Accumulated dry weight of RAS in tons (metric tons) to the nearest 0.1 ton 

(0.1 metric ton). 
 
(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 

0.1 unit. 
 
(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest 

0.1 unit. 
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(7) Residual asphalt binder in the RAS material as a percent of the total mix to the 
nearest 0.1 percent. 

 
(8) Aggregate and RAS moisture compensators in percent as set on the control panel.  

(Required when accumulated or individual aggregate and RAS are printed in wet 
condition.) 

 
(b) Batch Plants. 
 

(1) Date, month, year, and time to the nearest minute for each print. 
(2) HMA mix number assigned by the Department. 
(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram). 
(4) Mineral Filler weight to the nearest pound (kilogram). 
(5) RAS weight to the nearest pound (kilogram). 
(6) Virgin asphalt binder weight to the nearest pound (kilogram). 
(7) Residual asphalt binder in the RAS material as a percent of the total mix to the 

nearest 0.1 percent. 
 
The printouts shall be maintained in a file at the plant for a minimum of one year or as directed 
by the Engineer and shall be made available upon request.  The printing will be inspected by the 
Engineer prior to production and verified at the beginning of each construction season 
thereafter. 
 
 
SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE) 
Effective:  July 1, 2004      Revised:  January 1, 2012 
 
Description.  This work shall consist of constructing precast concrete products with self-
consolidating concrete.  The concrete shall be according to the special provision, “Portland 
Cement Concrete”, except as modified herein. 
 
Definition.  Self-consolidating concrete is a flowable mixture that does not require mechanical 
vibration for consolidation. 
 
Mix Design Criteria.  Article 1020.04 shall apply, except as follows: 
 

(a) If the maximum cement factor is not specified for the product, it shall not exceed 
7.05 cwt/cu yd (418 kg/cu m). 

 
(b) If the maximum allowable water/cement ratio is not specified for the product, it shall not 

exceed 0.44. 
 
(c) The slump requirements shall not apply. 
 
(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these 

gradations.  CA 11 may be used when the Contractor provides satisfactory evidence to 
the Engineer that the mix will not segregate.  The fine aggregate proportion shall be a 
maximum 50 percent by weight (mass) of the total aggregate used. 

 
(e) The slump flow range shall be ± 2 in. (± 50 mm) of the Contractor target value, and 

within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm) 
maximum. 
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(f) The visual stability index shall be a maximum of 1. 
 
(g) The J-ring value shall be a maximum of 4 in. (100 mm).  The Contractor may specify a 

lower maximum in the mix design. 
 
(h) The L-box blocking ratio shall be a minimum of 60 percent.  The Contractor may specify 

a higher minimum in the mix design. 
 
(i) The hardened visual stability index shall be a maximum of 1. 
 

Mixing Portland Cement Concrete.  In addition to Article 1020.11, the mixing time for central-
mixed concrete shall not be reduced as a result of a mixer performance test.  Truck-mixed or 
shrink-mixed concrete shall be mixed in a truck mixer for a minimum of 100 revolutions. 
 
The batch sequence, mixing speed, and mixing time shall be appropriate to prevent cement 
balls and mix foaming for central-mixed, truck-mixed, and shrink-mixed concrete. 
 
Placing and Consolidating.  The maximum distance of horizontal flow from the point of deposit 
shall be 25 ft (7.6 m), unless approved otherwise by the Engineer. 
 
Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its 
fluidity prior to placement of additional concrete.  The vibrator shall be the pencil head type with 
a maximum diameter or width of 1 in. (25 mm).  Any other method for restoring the fluidity of the 
concrete shall be approved by the Engineer. 
 
 
SHOULDER RUMBLE STRIPS (BDE) 
Effective:  January 1, 2012 
 
Revise Article 642.05 of the Standard Specifications to read: 
 

“ 642.05 Basis of Payment.  This work will be paid for at the contract unit price per foot 
(meter) for SHOULDER RUMBLE STRIPS, 8 INCH (200 MM) or SHOULDER RUMBLE 
STRIPS, 16 INCH, (400 MM).’ 
 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  April 2, 2005      Revised:  April 1, 2011 
 
To account for the preparatory work and operations necessary for the movement of 
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other 
work or operations that must be performed or costs incurred when beginning work approved for 
subcontracting according to Article 108.01 of the Standard Specifications, the Contractor shall 
make a mobilization payment to each subcontractor. 
 
This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be equal to 3 percent of the amount of the subcontract reported on 
form BC 260A submitted for the approval of the subcontractor’s work. 
 
The mobilization payment to the subcontractor is an advance payment of the reported amount 
of the subcontract and is not a payment in addition to the amount of the subcontract; therefore, 
the amount of the advance payment will be deducted from future progress payments. 
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This provision shall be incorporated directly or by reference into each subcontract approved by 
the Department. 
 
 
SURFACE TESTING OF PAVEMENTS (BDE) 
Effective:  April 1, 2002     Revised:  January 1, 2007 
 
Hot-Mix Asphalt (HMA) Overlays 
 
Revise Article 406.03(h) of the Standard Specifications to read: 
 

“ (h) Pavement Surface Test Equipment  ..................................................................... 1101.10” 
 
Revise Article 406.11 of the Standard Specifications to read: 
 

“ 406.11 Surface Tests.  The finished surface of the pavement shall be tested for 
smoothness within three days of paving.  Testing shall be performed in the presence of the 
Engineer. 

 
Prior to testing, a copy of the approval letter and recorded settings from the Profile 

Equipment Verification (PEV) Program shall be submitted to the Engineer; and all objects and 
debris shall be removed from the pavement. 

 
(a) Test Sections/Equipment. 

 
(1) High-Speed Mainline Pavement.  High-speed mainline pavement shall consist of 

pavements, ramps, and loops with a posted speed greater than 45 mph.  These 
sections shall be tested using a profile testing device. 
 

(2) Low-Speed Mainline Pavement.  Low-speed mainline pavement shall consist of 
pavements, ramps, and loops with a posted speed of 45 mph or less.  These 
sections shall be tested using a profile testing device. 
 

(3) Miscellaneous Pavement.  Miscellaneous pavement shall consist of: 
 
a. pavement on horizontal curves with a centerline radius of curvature of less than 

or equal to 1000 ft (300 m) and pavement within the superelevation transition of 
such curves; 
 

b. pavement on vertical curves having a length of less than or equal to 200 ft (60 m) 
in combination with an algebraic change in tangent grades greater than or equal 
to three percent, as may occur on urban ramps or other constricted-space 
facilities; 

 
c. the first or last 15 ft (4.5 m) of a pavement section where the Contractor is not 

responsible for the adjoining surface; 
 

d. intersections; 
 

e. variable width pavements; 
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f. side street returns; 
 

g. crossovers; 
 

h. connector pavement from mainline pavement expansion joint to the bridge 
approach pavement; 
 

i. bridge approach pavement; and 
 

j. other miscellaneous pavement surfaces (i.e. a turn lane) as determined by the 
Engineer. 

 
Miscellaneous pavement shall be tested using a 16 ft (5 m) straightedge set to a 
3/8 in. (10 mm) tolerance. 
 

(b) Lots/Sublots.  Mainline pavement test sections will be divided into lots and sublots. 
 
(1) Lots.  A lot will be defined as a continuous strip of pavement 1 mile (1600 m) long 

and one lane wide.  When the length of a continuous strip of pavement is less than 
1 mile (1600 m), that pavement will be included in an adjacent lot.  Structures will be 
omitted when measuring pavement length. 

 
(2) Sublots.  Lots will be divided into 0.1 mile (160 m) sublots.  A partial sublot greater 

than or equal to 250 ft (76 m) resulting from an interruption in the pavement will be 
subject to the same evaluation as a whole sublot.  Partial sublots less than 250 ft 
(76 m) shall be included with the previous sublot for evaluation purposes. 
 

(c) Testing Procedure.  One wheel track shall be tested per lane.  Testing shall be 
performed 3 ft (1 m) from and parallel to the edge of the lane away from traffic.  A guide 
shall be used to maintain the proper distance. 
 
The profile trace generated shall have stationing indicated every 500 ft (150 m) at a 
minimum.  Both ends of the profile trace shall be labeled with the following information:  
contract number, beginning and ending stationing, which direction is up on the trace, 
which direction the data was collected, and the device operator name(s).  The top 
portion of the Department supplied form, “Profile Report of Pavement Smoothness” shall 
be completed and secured around the trace roll. 
 
Although surface testing of intermediate lifts will not be required, they may be performed 
at the Contractor’s option.  When this option is chosen, the testing shall be performed 
and the profile traces shall be generated as described above. 
 
The Engineer may perform his/her own testing at any time for monitoring and 
comparison purposes. 
 

(d) Trace Reduction and Bump Locating Procedure.  All traces shall be reduced.  Traces 
produced by a mechanical recorder shall be reduced using an electronic scanner and 
computer software.  This software shall calculate the profile index of each sublot in 
in./mile (mm/km) and indicate any high points (bumps) in excess of 0.30 in. (8 mm) with 
a line intersecting the profile on the printout.  Computerized recorders shall provide the 
same information. 
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The profile index of each track, average profile index of each sublot, average profile 
index of the lot and locations of bumps shall be recorded on the form. 
 
All traces and reports shall be provided within two working days of completing the testing 
to the Engineer for the project file.  Traces from either a computerized profile testing 
device or analysis software used with a manual profile testing device shall display the 
settings used for the data reduction.  The Engineer will compare these settings with the 
approved settings from the PEV Program.  If the settings do not match, the results will 
be rejected and the section shall be retested/reanalyzed with the appropriate settings. 
 
The Engineer will use the results of the testing to evaluate paving methods and 
equipment.  If the average profile index of a lot exceeds 40.0 in./mile (635 mm/km) for 
high-speed mainline pavement or 65.0 in./mile (1025 mm/km) for low-speed mainline 
pavement, the paving operation will be suspended until corrective action is taken by the 
Contractor. 
 

(e) Corrective Work.  All bumps in excess of 0.30 in. (8 mm) in a length of 25 ft (8 m) or less 
shall be corrected.  If the bump is greater than 0.50 in. (13 mm), the pavement shall be 
removed and replaced.  The minimum length of pavement to be removed shall be 3 ft 
(900 mm). 
 
(1) High-Speed Mainline Pavement.  Any sublot having a profile index within the range 

of, greater than 30.0 to 40.0 in./mile (475 to 635 mm/km) including bumps, shall be 
corrected to reduce the profile index to 30.0 in./mile (475 mm/km) or less on each 
trace.  Any sublot having a profile index greater than 40.0 in./mile (635 mm/km) 
including bumps, shall be corrected to reduce the profile index to 30.0 in./mile 
(475 mm/km) or less on each trace, or replaced at the Contractor’s option. 
 

(2) Low-Speed Mainline Pavement.  Any sublot having a profile index within the range 
of, greater than 45.0 to 65.0 in./mile (710 to 1025 mm/km) including bumps, shall be 
corrected to reduce the profile index to 45.0 in./mile (710 mm/km) or less on each 
trace.  Any sublot having a profile index greater than 65.0 in./mile (1025 mm/km) 
including bumps, shall be corrected to reduce the profile index to 45.0 in./mile 
(710 mm/km) or less on each trace, or replaced at the Contractor’s option. 
 

(3) Miscellaneous Pavement.  Surface variations which exceed the 3/8 in. (10 mm) 
tolerance will be marked by the Engineer and shall be corrected by the Contractor. 

 
Corrective work shall be completed using either an approved grinding device consisting 
of multiple saws or by removing and replacing the pavement.  Corrective work shall be 
applied to the full lane width.  When completed, the corrected area shall have uniform 
texture and appearance, with the beginning and ending of the corrected area squared 
normal to the centerline of the paved surface. 
 
Upon completion of the corrective work, the surface of the sublot(s) shall be retested.  
The Contractor shall furnish the profile tracing(s) and the completed form(s) to the 
Engineer within two working days after corrections are made.  If the profile index and/or 
bumps still do not meet the requirements, additional corrective work shall be performed. 
 
Corrective work shall be at no additional cost to the Department. 
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(f) Smoothness Assessments.  Assessments will be paid to or deducted from the 
Contractor for each sublot of mainline pavement, per the Smoothness Assessment 
Schedule.  Assessments will be based on the average profile index of each sublot prior 
to performing any corrective work unless the Contractor has chosen to remove and 
replace the sublot.  For sublots that are replaced, assessments will be based on the 
profile index determined after replacement. 
 
Assessments will not be paid or deducted until all other contract requirements for the 
pavement are satisfied.  Pavement that is corrected or replaced for reasons other than 
smoothness, shall be retested as stated herein. 
 

SMOOTHNESS ASSESSMENT SCHEDULE (HMA Overlays) 

High-Speed Mainline Pavement 
Average Profile Index 

in./mile (mm/km) 

Low-Speed Mainline Pavement 
Average Profile Index 

in./mile (mm/km) 

Assessment 
per sublot 

6.0 (95) or less 15.0 (240) or less +$150.00 
>6.0 (95) to 10.0 (160) >15.0 (240) to 25.0 (400) +$80.00 

>10.0 (160) to 30.0 (475) >25.0 (400) to 45.0 (710) +$0.00 
>30.0 (475) to 40.0 (635) >45.0 (710) to 65.0 (1025) +$0.00 

Greater than 40.0 (635) Greater than 65.0 (1025) -$300.00 
 
Smoothness assessments will not be applied to miscellaneous pavement sections.” 
 

Hot-Mix Asphalt (HMA) Pavement (Full-Depth) 
 
Revise Article 407.09 of the Standard Specifications to read: 
 

“ 407.09 Surface Tests.  The finished surface of the pavement shall be tested for 
smoothness according to Article 406.11, except as follows: 

 
Two wheel tracks shall be tested per lane.  Testing shall be performed 3 ft (1 m) from and 

parallel to each lane edge. 
 

SMOOTHNESS ASSESSMENT SCHEDULE (Full-Depth HMA) 

High-Speed Mainline Pavement 
Average Profile Index 

in./mile (mm/km) 

Low-Speed Mainline Pavement 
Average Profile Index 

in./mile (mm/km) 

Assessment 
per sublot 

6.0 (95) or less  +$800.00 
>6.0 (95) to 11.0 (175) 15.0 (240) or less +$550.00 

>11.0 (175) to 17.0 (270) >15.0 (240) to 25.0 (400) +$350.00 
>17.0 (270) to 30.0 (475) >25.0 (400) to 45.0 (710) +$0.00 
>30.0 (475) to 40.0 (635) >45.0 (710) to 65.0 (1025) +$0.00 

Greater than 40.0 (635) Greater than 65.0 (1025) -$500.00” 
 

Delete the third paragraph of Article 407.12 of the Standard Specifications. 
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Portland Cement Concrete Pavement 
 
Revise Article 420.10 of the Standard Specifications to read: 
 

“ 420.10 Surface Tests.  The finished surface of the pavement shall be tested for 
smoothness according to Article 406.11, except as follows: 

 
The finished surface of the pavement shall be tested for smoothness once the pavement 

has attained a flexural strength of 550 psi (3800 kPa) or a compressive strength of 3000 psi 
(20,700 kPa). 

 
Two wheel tracks shall be tested per lane.  Testing shall be performed 3 ft (1 m) from and 

parallel to each lane edge. 
 
Membrane curing damaged during testing shall be repaired as directed by the Engineer at 

no additional cost to the Department. 
 
No further texturing for skid resistance will be required for areas corrected by grinding.  

Protective coat shall be reapplied to ground areas according to Article 420.18 at no additional 
cost to the Department. 

 
For pavement that is corrected by removal and replacement, the minimum length to be 

removed shall meet the requirements of either Class A or Class B patching. 
 

SMOOTHNESS ASSESSMENT SCHEDULE (PCC) 

High-Speed Mainline Pavement 
Average Profile Index 

in./mile (mm/km) 

Low-Speed Mainline Pavement 
Average Profile Index 

in./mile (mm/km) 

Assessment 
per sublot 

6.0 (95) or less  +$1200.00 
>6.0 (95) to 11.0 (175) 15.0 (240) or less +$950.00 

>11.0 (175) to 17.0 (270) >15.0 (240) to 25.0 (400) +$600.00 
>17.0 (270) to 30.0 (475) >25.0 (400) to 45.0 (710) +$0.00 
>30.0 (475) to 40.0 (635) >45.0 (710) to 65.0 (1025) +$0.00 

Greater than 40.0 (635) Greater than 65.0 (1025) -$750.00” 
 
Delete the fourth paragraph of Article 420.20 of the Standard Specifications. 
 

Testing Equipment 
 
Revise Article 1101.10 of the Standard Specifications to read: 
 

“ 1101.10 Pavement Surface Test Equipment.  Required surface testing and analysis 
equipment and their jobsite transportation shall be provided by the Contractor. 
 

(a) 16 ft (5 m) Straightedge.  The 16 ft (5 m) straightedge shall consist of a metal I-beam 
mounted between two wheels spaced 16 ft (5 m) between the axles.  Scratcher bolts 
which can be easily and accurately adjusted, shall be set at the 1/4, 1/2, and 3/4 points 
between the axles.  A handle suitable for pushing and guiding shall be attached to the 
straightedge. 
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(b) Profile Testing Device.  The profile testing device shall have a decal displayed to 
indicate it has been tested through the Profile Equipment Verification (PEV) Program 
administered by the Department. 

 
(1) California Profilograph.  The California Profilograph shall be either computerized or 

manual and have a frame 25 ft (8 m) in length supported upon multiple wheels at 
either end.  The profile shall be recorded from the vertical movement of a wheel 
attached to the frame at mid point. 

 
The California Profilograph shall be calibrated according to the manufacturer’s 
recommendations and California Test 526.  All calibration traces and calculations 
shall be submitted to the Engineer for the project file. 
 

(2) Inertial Profiler.  The inertial profiler shall be either an independent device or a 
system that can be attached to another vehicle using one or two non-contact sensors 
to measure the pavement profile.  The inertial profiler shall be capable of performing 
a simulation of the California Profilograph to provide results in the Profile Index 
format. 

 
The inertial profiler shall be calibrated according to the manufacturer’s 
recommendations.  All calibration traces and calculations shall be submitted to the 
Engineer for the project file. 

 
(3) Trace Analysis.  The Contractor shall reduce/evaluate these traces using a 0.00 in. 

(0.0 mm) blanking band and determine a Profile Index in in./mile (mm/km) for each 
section of finished pavement surface.  Traces produced using a computerized profile 
testing device will be evaluated without further reduction.  When using a manual 
profile testing device, the Contractor shall provide an electronic scanner, a computer, 
and software to reduce the trace.  All analysis equipment (electronic scanner, 
computerized recorder, etc.) shall be able to accept 0.00 in. (0.0 mm) for the 
blanking band. 

 
All traces from pavement sections tested with the profile testing device shall be recorded 
on paper with scales of 300:1 longitudinally and 1:1 vertically.  Equipment and software 
settings of the profile testing device and analysis equipment shall be set to those values 
approved through the PEV Program. 
 
The Engineer may retest the pavement at any time to verify the accuracy of the 
equipment.” 

 
 
TEMPORARY EROSION AND SEDIMENT CONTROL (BDE) 
Effective:  January 1, 2012 
 
Revise the first paragraph of Article 280.04(f) of the Standard Specifications to read: 
 

“ (f) Temporary Erosion Control Seeding.  This system consists of seeding all erodible/bare 
areas to minimize the amount of exposed surface area.  Seed bed preparation will not 
be required if the surface of the soil is uniformly smooth and in a loose condition.  Light 
disking shall be done if the soil is hard packed or caked.  Erosion rills greater than 1 in. 
(25 mm) in depth shall be filled and area blended with the surrounding soil.  Fertilizer 
nutrients will not be required.” 
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Delete the last sentence of Article 280.08(e) of the Standard Specifications. 
 
 
TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE) 
Effective:  August 1, 2011 
 
Revise the third sentence of the third paragraph of Article 105.03(b) of the Standard 
Specifications to read: 
 

“The daily monetary deduction will be $2,500.” 
 
 
TRAINING SPECIAL PROVISIONS 
 
This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific 
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a). 
 
As part of the contractor’s equal employment opportunity affirmative action program, training 
shall be provided as follows: 
 
The contractor shall provide on-the-job training aimed at developing full journeyman in the type 
of trade or job classification involved.  The number of trainees to be trained under this contract 
will be _4_.  In the event the contractor subcontracts a portion of the contract work, he shall 
determine how many, if any, of the trainees are to be trained by the subcontractor, provided 
however, that the contractor shall retain the primary responsibility for meeting the training 
requirements imposed by this special provision.  The contractor shall also insure that this 
Training Special Provision is made applicable to such subcontract.  Where feasible, 25 percent 
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or 
training. 
 
The number of trainees shall be distributed among the work classifications on the basis of the 
contractors’ needs and the availability of journeymen in the various classifications within the 
reasonable area of recruitment.  Prior to commencing construction, the contractor shall submit 
to the Illinois Department of Transportation for approval the number of trainees to be trained in 
each selected classification and training program to be used.  Furthermore, the contractor shall 
specify the starting time for training in each of the classifications.  The contractor will be credited 
for each trainee employed by him on the contract work who is currently enrolled or becomes 
enrolled in an approved program and will be reimbursed for such trainees as provided 
hereinafter. 
 
Training and upgrading of minorities and women toward journeyman status is a primary 
objective of this Training Special Provision.  Accordingly, the contractor shall make every effort 
to enroll minority trainees and women (e.g. by conducting systematic and direct recruitment 
through public and private sources likely to yield minority and women trainees) to the extent 
such persons are available within a reasonable area of recruitment.  The contractor will be 
responsible for demonstrating the steps that he has taken in pursuance thereof, prior to a 
determination as to whether the contractor is in compliance with this Training Special Provision.  
This training commitment is not intended, and shall not be used, to discriminate against any 
applicant for training, whether a member of a minority group or not.   
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No employee shall be employed as a trainee in any classification in which he has successfully 
completed a training course leading to journeyman status or in which he has been employed as 
a journeyman.  The contractor should satisfy this requirement by including appropriate 
questions in the employee application or by other suitable means.  Regardless of the method 
used the contractor’s records should document the findings in each case. 
 
The minimum length and type of training for each classification will be as established in the 
training program selected by the contractor and approved by the Illinois Department of 
Transportation and the Federal Highway Administration.  The Illinois Department of 
Transportation and the Federal Highway Administration shall approve a program, if it is 
reasonably calculated to meet the equal employment opportunity obligations of the contractor 
and to qualify the average trainee for journeyman status in the classification concerned by the 
end of the training period.  Furthermore, apprenticeship programs registered with the U.S. 
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship 
agency recognized by the Bureau and training programs approved by not necessarily 
sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of 
Apprenticeship and Training shall also be considered acceptable provided it is being 
administered in a manner consistent with the equal employment obligations of Federal-aid 
highway construction contracts.  Approval or acceptance of a training program shall be obtained 
from the State prior to commencing work on the classification covered by the program.  It is the 
intention of these provisions that training is to be provided in the construction crafts rather than 
clerk-typists or secretarial-type positions.  Training is permissible in lower level management 
positions such as office engineers, estimators, timekeepers, etc., where the training is oriented 
toward construction applications.  Training in the laborer classification may be permitted 
provided that significant and meaningful training is provided and approved by the Illinois 
Department of Transportation and the Federal Highway Administration.  Some offsite training is 
permissible as long as the training is an integral part of an approved training program and does 
not comprise a significant part of the overall training. 
 
Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training 
given an employee on this contract in accordance with an approved training program.  As 
approved by the Engineer, reimbursement will be made for training of persons in excess of the 
number specified herein.  This reimbursement will be made even though the contractor receives 
additional training program funds from other sources, provided such other source does not 
specifically prohibit the contractor from receiving other reimbursement.  Reimbursement for 
offsite training indicated above may only be made to the contractor where he does one or more 
of the following and the trainees are concurrently employed on a Federal-aid project; contributes 
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages 
during the offsite training period. 
 
No payment shall be made to the contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the contractor and evidences a 
lack of good faith on the part of the contractor in meeting the requirement of this Training 
Special Provision.  It is normally expected that a trainee will begin his training on the project as 
soon as feasible after start of work utilizing the skill involved and remain on the project as long 
as training opportunities exist in his work classification or until he has completed his training 
program. 
 
It is not required that all trainees be on board for the entire length of the contract.  A contractor 
will have fulfilled his responsibilities under this Training Special Provision if he has provided 
acceptable training to the number of trainees specified.  The number trained shall be 
determined on the basis of the total number enrolled on the contract for a significant period. 
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the 
training period, and 90 percent for the last quarter of the training period, unless apprentices or 
trainees in an approved existing program are enrolled as trainees on this project.  In that case, 
the appropriate rates approved by the Departments of Labor or Transportation in connection 
with the existing program shall apply to all trainees being trained for the same classification who 
are covered by this Training Special Provision. 
 
The contractor shall furnish the trainee a copy of the program he will follow in providing the 
training.  The contractor shall provide each trainee with a certification showing the type and 
length of training satisfactorily complete. 
 
The contractor will provide for the maintenance of records and furnish periodic reports 
documenting his performance under this Training Special Provision. 
 
METHOD OF MEASUREMENT  The unit of measurement is in hours. 
 
BASIS OF PAYMENT  This work will be paid for at the contract unit price of 80 cents per hour 
for TRAINEES.  The estimated total number of hours, unit price and total price have been 
included in the schedule of prices. 
 
 
UTILITY COORDINATION AND CONFLICTS (BDE) 
Effective:  April 1, 2011      Revised:  January 1, 2012 
 
Revise Article 105.07 of the Standard Specifications to read: 
 

“ 105.07 Cooperation with Utilities.  The Department reserves the right at any time to allow 
work by utilities on or near the work covered by the contract.  The Contractor shall conduct 
his/her work so as not to interfere with or hinder the progress or completion of the work being 
performed by utilities.  The Contractor shall also arrange the work and shall place and dispose 
of the materials being used so as not to interfere with the operations of utility work in the area. 

 
The Contractor shall cooperate with the owners of utilities in their removal and 

rearrangement operations so work may progress in a reasonable manner, duplication or 
rearrangement of work may be reduced to a minimum, and services rendered by those parties 
will not be unnecessarily interrupted. 

 
The Contractor shall coordinate with any planned utility adjustment or new installation and 

the Contractor shall take all precautions to prevent disturbance or damage to utility facilities.  
Any failure on the part of the utility owner, or their representative, to proceed with any planned 
utility adjustment or new installation shall be reported promptly by the Contractor to the 
Engineer.” 

 
Revise the first sentence of the last paragraph of Article 107.19 of the Standard Specifications 
to read: 
 

“ When the Contractor encounters unexpected regulated substances due to the presence of 
utilities in unanticipated locations, the provisions of Article 107.40 shall apply; otherwise, if the 
Engineer does not direct a resumption of operations, the provisions of Article 108.07 shall 
apply.” 
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Revise Article107.31 of the Standard Specification to read: 
 

“ 107.31 Reserved.” 
 

Add the following four Articles to Section 107 of the Standard Specifications: 
 

“ 107.37 Locations of Utilities within the Project Limits.  All known utilities existing within 
the limits of construction are either indicated on the plans or visible above ground.  For the 
purpose of this Article, the limits of proposed construction are defined as follows: 

 
(a) Limits of Proposed Construction for Utilities Paralleling the Roadway. 
 

(1) The horizontal limits shall be a vertical plane, outside of, parallel to, and 2 ft 
(600 mm) distant at right angles from the plan or revised slope limits. 
 
In cases where the limits of excavation for structures are not shown on the plans, the 
horizontal limits shall be a vertical plane 4 ft (1.2 m) outside the edges of structure 
footings or the structure where no footings are required. 
 

(2) The upper vertical limits shall be the regulations governing the roadbed clearance for 
the specific utility involved. 
 

(3) The lower vertical limits shall be either the top of the utility at the depth below the 
proposed grade as prescribed by the governing agency or the limits of excavation, 
whichever is less. 
 

(b) Limits of Proposed Construction for Utilities Crossing the Roadway in a Generally 
Transverse Direction. 
 
(1) Utilities crossing excavations for structures that are normally made by trenching such 

as sewers, underdrains, etc. and all minor structures such as manholes, inlets, 
foundations for signs, foundations for traffic signals, etc., the limits shall be the space 
to be occupied by the proposed permanent construction, unless otherwise required 
by the regulations governing the specific utility involved. 
 

(2) For utilities crossing the proposed site of major structures such as bridges, sign 
trusses, etc., the limits shall be as defined above for utilities extending in the same 
general direction as the roadway. 
 

It is understood and agreed that the Contractor has considered in the bid all of the 
permanent and temporary utilities in their present and/or adjusted positions as indicated in the 
contract.  It is further understood the actual location of the utilities may be located anywhere 
within the tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92 
Part 530.40(c), and the proximity of some utilities to construction may require extraordinary 
measures by the Contractor to protect those utilities. 

 
No additional compensation will be allowed for any delays, inconveniences, or damages 

sustained by the Contractor due to the presence of or any claimed interference from known 
utility facilities or any adjustment of them, except as specifically provided in the contract. 
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107.38 Adjustments of Utilities within the Project Limits.  The adjustment of utilities 
consists of the relocation, removal, replacement, rearrangements, reconstruction, improvement, 
disconnection, connection, shifting, new installation, or altering of an existing utility facility in any 
manner. 

 
Utilities which are to be adjusted shall be adjusted by the utility owner or the owner’s 

representative or by the Contractor as a contract item.  Generally, arrangements for adjusting 
known utilities will be made by the Department prior to project construction; however, utilities will 
not necessarily be adjusted in advance of project construction and, in some cases, utilities will 
not be removed from the proposed construction limits as described in Article 107.37.  When 
utility adjustments must be performed in conjunction with construction, the utility adjustment 
work will be indicated in the contract. 

 
The Contractor may make arrangements for adjustment of utilities indicated in the contract, 

but not scheduled by the Department for adjustment, provided the Contractor furnishes the 
Department with a signed agreement with the utility owner covering the adjustments to be 
made.  The cost of any such adjustments shall be the responsibility of the Contractor. 

 
107.39 Contractor’s Responsibility for Locating and Protecting Utility Property and 

Services.  At points where the Contractor’s operations are adjacent to properties or facilities of 
utility companies, or are adjacent to other property, damage to which might result in 
considerable expense, loss, or inconvenience, work shall not be commenced until all 
arrangements necessary for the protection thereof have been made. 

 
Within the State of Illinois, a State-Wide One Call Notice System has been established for 

notifying utilities.  Outside the city limits of the City of Chicago, the system is known as the Joint 
Utility Locating Information for Excavators (JULIE) System.  Within the city limits of the City of 
Chicago the system is known as DIGGER.  All utility companies and municipalities which have 
buried utility facilities in the State of Illinois are a part of this system. 

 
The Contractor shall call JULIE (800-892-0123) or DIGGER (312-744-7000), a minimum of 

48 hours in advance of work being done in the area, and they will notify all member utility 
companies involved their respective utility should be located. 

 
For utilities which are not members of JULIE or DIGGER, the Contractor shall contact the 

owners directly.  The plan general notes will indicate which utilities are not members of JULIE or 
DIGGER. 

 
The following table indicates the color of markings required of the State-Wide One Call 

Notification System. 
 

Utility Service Color 
Electric Power, Distribution and Transmission Safety Red 

Municipal Electric Systems Safety Red 

Gas Distribution and Transmission High Visibility Safety Yellow 

Oil Distribution and Transmission High Visibility Safety Yellow 

Telephone and Telegraph System Safety Alert Orange 

Community Antenna Television Systems Safety Alert Orange 

Water Systems Safety Precaution Blue 

Sewer Systems Safety Green 
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Non-Potable Water and Slurry Lines Safety Purple 

Temporary Survey Safety Pink 

Proposed Excavation 
Safety White 

(Black when snow is on the ground) 
 
The State-Wide One Call Notification System will provide for horizontal locations of utilities.  

When it is determined that the vertical location of the utility is necessary to facilitate 
construction, the Engineer may make the request for location from the utility after receipt of 
notice from the Contractor.  If the utility owner does not field locate their facilities to the 
satisfaction of the Engineer, the Engineer will authorize the Contractor in writing to proceed to 
locate the facilities in the most economical and reasonable manner, subject to the approval of 
the Engineer, and be paid according to Article 109.04. 

 
The Contractor shall be responsible for maintaining the excavations or markers provided by 

the utility owners. 
 
The Contractor shall take all necessary precautions for the protection of the utility facilities. 

The Contractor shall be responsible for any damage or destruction of utility facilities resulting 
from neglect, misconduct, or omission in the Contractor’s manner or method of execution or 
non-execution of the work, or caused by defective work or the use of unsatisfactory materials.  
Whenever any damage or destruction of a utility facility occurs as a result of work performed by 
the Contractor, the utility company will be immediately notified.  The utility company will make 
arrangements to restore such facility to a condition equal to that existing before any such 
damage or destruction was done. 

 
In the event of interruption of utility services as a result of accidental breakage or as a result 

of being exposed or unsupported, the Contractor shall promptly notify the proper authority and 
shall cooperate with the said authority in the restoration of service.  If water service is 
interrupted, repair work shall be continuous until the service is restored.  No work shall be 
undertaken around fire hydrants until provisions for continued service have been approved by 
the local fire authority. 

 
107.40 Conflicts with Utilities.  Except as provided hereinafter, the discovery of a utility in 

an unanticipated location will be evaluated according to Article 104.03.  It is understood and 
agreed that the Contractor has considered in the bid all facilities not meeting the definition of a 
utility in an unanticipated location and no additional compensation will be allowed for any delays, 
inconveniences, or damages sustained by the Contractor due to the presence of or any claimed 
interference from such facilities. 

 
When the Contractor discovers a utility in an unanticipated location, the Contractor shall not 

interfere with said utility, shall take proper precautions to prevent damage or interruption of the 
utility, and shall promptly notify the Engineer of the nature and location of said utility. 

 
(a) Definition.  A utility in an unanticipated location is defined as an active or inactive utility, 

which is either: 
 
(1) Located underground and (a) not shown in any way in any location on the contract 

documents; (b) not identified in writing by the Department to the Contractor prior to 
the letting; or (c) not located relative to the location shown in the contract within the 
tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92 
Part 530.40(c); or 
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(2) Located above ground or underground and not relocated as provided in the contract. 
 

Service connections shall not be considered to be utilities in unanticipated locations. 
 
(b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 

damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work applicable to the utility or a documentable reduction in the rate of 
progress exceeding the limits set herein.  The provisions of Article 104.03 
notwithstanding, compensation for delays caused by a utility in an unanticipated location 
will be paid according to the provisions of this Article governing minor and major delays 
or reduced rate of production which are defined as follows: 
 
(1) Minor Delay.  A minor delay occurs when the Contractor’s operation is completely 

stopped by a utility in an unanticipated location for more than two hours, but not to 
exceed three weeks. 
 

(2) Major Delay.  A major delay occurs when the Contractor’s operation is completely 
stopped by a utility in an unanticipated location for more than three weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the contractor’s rate of production decreases by more than 25 percent and lasts 
longer than seven days. 
 

(c) Payment.  Payment for Minor, Major and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4).  The length of time paid for will be the time between start of 
delay and eight hours working time from start of shift being worked. 
 
For delays exceeding the initial shift, excluding Saturdays, Sundays, and holidays, 
Contractor-owned equipment idled by the delay which cannot be used on other work 
and remaining at the work site, will be paid at one-half the rate permitted in 
Article 109.04(b)(4) using a maximum eight hours per day for computation purposes.  
Equipment rented from an independent source will be paid at rates being paid by the 
Contractor plus move-in move-out costs, but the total amount paid will not exceed 
three weeks rental. 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to three weeks plus the cost of move-out to either the 
Contractor’s yard or another job, whichever is less.   
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Rental equipment may be paid for longer than three weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Whether covered by (1), (2) or (3) above, additional traffic control required as a result of 
the operation(s) delayed will be paid for according to Article 109.04 for the total length of 
the delay. 
 
If the delay is clearly shown to have caused work, which would have otherwise been 
completed, to be done after material or labor costs have increased, such increases may 
be paid.  Payment for materials will be limited to increased cost substantiated by 
documentation furnished by the Contractor.  Payment for increased labor rates will 
include those items in Article 109.04(b)(1) and (2), except the 35 percent and ten percent 
additives will not be permitted.  On a working day contract, a delay occurring between 
November 30 and May 1, when work has not started, will not be considered as eligible 
for payment of measured labor and material costs. 
 
Project overhead (not including interest) will be allowed when all progress on the 
contract has been delayed, and will be calculated as 15 percent of the delay claim. 
 

(d) Other Obligations of Contractor.  Upon payment of a claim under this provision, the 
Contractor shall assign subrogation rights to the Department for the Department’s efforts 
of recovery from any other party for monies paid by the Department as a result of any 
claim under this Provision.  The Contractor shall fully cooperate with the Department in 
its efforts to recover from another party any money paid to the Contractor for delay 
damages under this Provision.” 

 
 
WARM MIX ASPHALT (BDE) 
Effective:  January 1, 2012 
 
Description.  This work shall consist of designing, producing and constructing Warm Mix Asphalt 
(WMA) in lieu of Hot Mix Asphalt (HMA) for N30, N50, and N70 mixtures at the Contractor’s 
option.  Work shall be according to Sections 406, 407, 408, 1030, and 1102 of the Standard 
Specifications, except as modified herein.  In addition, any references to HMA in the Standard 
Specifications, or the special provisions shall be construed to include WMA. 
 
WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA 
utilizing approved WMA technologies.  WMA technologies are defined as the use of additives or 
processes which allow a reduction in the temperatures at which HMA mixes are produced and 
placed.  WMA is produced by the use of additives, a water foaming process, or combination of 
both.  Additives include minerals, chemicals or organics incorporated into the asphalt binder 
stream in a dedicated delivery system.  The process of foaming injects water into the asphalt 
binder stream, just prior to incorporation of the asphalt binder with the aggregate. 
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Approved WMA technologies may also be used in HMA provided all the requirements specified 
herein, with the exception of temperature, are met.  However, asphalt mixtures produced at 
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the 
grade reduction of the virgin asphalt binder grade. 
 
Materials. 
Add the following to Article 1030.02 of the Standard Specifications. 
 

“ (h) Warm Mix Asphalt (WMA) Technologies (Note 3)” 
 
Add the following note to Article 1030.02 of the Standard Specifications. 
 

“ Note 3.  Warm mix additives or foaming processes shall be selected from the current Bureau 
of Materials and Physical Research Approved List, “Warm-Mix Asphalt Technologies”.” 

 
Equipment. 
Revise the first paragraph of Article 1102.01 of the Standard Specifications to read: 
 

“1102.01 Hot-Mix Asphalt Plant.  The hot-mix asphalt (HMA) plant shall be the batch-type, 
continuous-type, or dryer drum plant.  The plants shall be evaluated for prequalification rating 
and approval to produce HMA according to the current Bureau of Materials and Physical 
Research Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”.  Once 
approved, the Contractor shall notify the Bureau of Materials and Physical Research to obtain 
approval of all plant modifications.  The plants shall not be used to produce mixtures 
concurrently for more than one project or for private work unless permission is granted in writing 
by the Engineer.  The plant units shall be so designed, coordinated and operated that they will 
function properly and produce HMA having uniform temperatures and compositions within the 
tolerances specified.  The plant units shall meet the following requirements.” 
 
Add the following to Article 1102.01(a) of the Standard Specifications. 
 

“(13) Equipment for Warm Mix Technologies. 
 

a. Foaming.  Metering equipment for foamed asphalt shall have an accuracy of 
± 2 percent of the actual water metered.  The foaming control system shall be 
electronically interfaced with the asphalt binder meter. 

 
b. Additives.  Additives shall be introduced into the plant according to the supplier’s 

recommendations and shall be approved by the Engineer.  The system for 
introducing the WMA additive shall be interlocked with the aggregate feed or 
weigh system to maintain correct proportions for all rates of production and batch 
sizes.” 

 
Mix Design Verification. 
Add the following to Article 1030.04 of the Standard Specifications. 
 

“ (d) Warm Mix Technologies. 
 

(1) Foaming.  WMA mix design verification will not be required when foaming technology 
is used alone (without WMA additives).  However, the foaming technology shall only 
be used on HMA designs previously approved by the Department. 
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(2) Additives.  WMA mix designs utilizing additives shall be submitted to the Engineer for 
mix design verification.  Additional mixture verification requirements include Hamburg 
Wheel testing according to Illinois Modified AASHTO T324 and tensile strength 
testing according to Illinois Modified AASHTO T283 which shall meet the criteria in 
Tables 1 and 2 respectively herein.  The Contractor shall provide the additional 
material as follows: 
 
a. Four gyratory specimens to be prepared in the Contractor’s lab according to 

Illinois Modified AASHTO T324. 
b. Sufficient mixture to conduct tensile strength testing according to Illinois Modified 

AASHTO T283. 
 
Table 1.  Illinois Modified AASHTO T324 Requirements 1/ 

Asphalt Binder 
Grade 

# Wheel 
Passes 

Max Rut Depth 
in. (mm) 

PG 76-XX 20,000 1/2 in. (12.5 mm) 
PG 70-XX 15,000 1/2 in. (12.5 mm) 
PG 64-XX 10,000 1/2 in. (12.5 mm) 
PG 58-XX 

 
1/ Loose WMA shall be oven aged at 270 ± 5 °F (132 ± 3 °C) for two hours prior 

to gyratory compaction of Hamburg Wheel specimens. 
 

Table 2.  Tensile Strength Requirements 
Asphalt Binder 

Grade 
Tensile Strength psi (kPa) 

Minimum Maximum 
PG 76-XX 80 (552) 200 (1379) 
PG 70-XX 
PG 64-XX 60 (414) 200 (1379)” 
PG 58-XX 

 
Production. 
Revise the second paragraph of Article 1030.06(a) of the Standard Specifications to read: 
 

“ At the start of mix production for HMA, WMA, and HMA using WMA technologies, 
QC/QA mixture start-up will be required for the following situations; at the beginning of 
production of a new mix of a new mixture design, at the beginning of each production 
season, and at every plant utilized to produce mixtures, regardless of the mix.” 

 
Insert the following after the sixth paragraph of Article 1030.06(a) of the Standard 
Specifications: 
 

“ Warm mix technologies shall be as follows. 
 
(1) Mixture sampled to represent the test strip shall include additional material sufficient 

for the Department to conduct Hamburg Wheel testing according to Illinois Modified 
AASHTO T324 and tensile strength testing according to Illinois Modified 
AASHTO T283 (approximately 110 lb (50 kg) total). 

 
(2) Upon completion of the start-up, WMA production shall cease.  The Contractor may 

revert to HMA production provided a start-up has been previously completed for the 
current construction season for the mix design.   
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WMA may resume once all the test results, including Hamburg Wheel results are 
completed and found acceptable by the Engineer.” 

 
Add the following after the first paragraph of Article 1030.05(d)(2)c. of the Standard 
Specifications: 
 

“ During production of each WMA mixture or HMA utilizing WMA technologies, the 
Engineer will request a minimum of one randomly located sample, identified by 
the Engineer, for Hamburg Wheel testing to determine compliance with the 
requirements specified in Table 1 herein.” 

 
Quality Control/Quality Assurance Testing. 
Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read: 
 

 
 

Parameter 

Frequency of Tests 
 
High ESAL Mixture 
Low ESAL Mixture 

Frequency of Tests 
 

All Other Mixtures 

Test Method 
See Manual of 

Test Procedures 
for Materials 

Aggregate 
Gradation 
 
 
 
% passing sieves: 
1/2 in. (12.5 mm),  
No. 4 (4.75 mm),  
No. 8 (2.36 mm),  
No. 30 (600 m)  
No. 200 (75 m) 
 
Note 1. 

 
1 washed ignition 
oven test on the mix 
per half day of 
production 
 
Note 4. 

 
1 washed ignition 
oven test on the mix 
per day of 
production 
 
Note 4. 

 
Illinois 
Procedure  

Asphalt Binder 
Content by Ignition 
Oven 
 
Note 2. 

 
1 per half day of 
production 

 
1 per day 

 
Illinois-Modified 
AASHTO T 308 
 

VMA 

Note 3. 

Day’s production  
≥ 1200 tons: 
 
1 per half day of 
production 
 
 

N/A  Illinois-Modified 
AASHTO R 35 

Day’s production 
< 1200 tons: 
 
1 per half day of 
production for first 
2 days and 1 per 
day thereafter (first 
sample of the day) 

Air Voids 
 
Bulk Specific 
Gravity 
of Gyratory Sample  
 
Note 5. 

Day’s production  
≥ 1200 tons: 
 
1 per half day of 
production 
 

 
 

1 per day 
 

 
 
Illinois-Modified 
AASHTO T 312  
 

Day’s production 
< 1200 tons: 
 
1 per half day of 
production for first 
2 days and 1 per 
day thereafter (first 
sample of the day) 
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Parameter 

Frequency of Tests 
 
High ESAL Mixture 
Low ESAL Mixture 

Frequency of Tests 
 

All Other Mixtures 

Test Method 
See Manual of 

Test Procedures 
for Materials 

 
Maximum Specific 
Gravity of Mixture 
 

Day’s production  
≥ 1200 tons: 
 
1 per half day of 
production 
 

 
1 per day 

 
Illinois-Modified 
AASHTO T 209 

Day’s production 
< 1200 tons: 
 
1 per half day of 
production for first 
2 days and 1 per 
day thereafter (first 
sample of the day) 

 
Note 1.  The No. 8 (2.36 mm) and No. 30 (600 µm) sieves are not required for All 
Other Mixtures. 
Note 2.  The Engineer may waive the ignition oven requirement for asphalt binder 
content if the aggregates to be used are known to have ignition asphalt binder 
content calibration factors which exceed 1.5 percent.  If the ignition oven 
requirement is waived, other Department approved methods shall be used to 
determine the asphalt binder content. 
Note 3.  The Gsb used in the voids in the mineral aggregate (VMA) calculation 
shall be the same average Gsb value listed in the mix design. 
Note 4.  The Engineer reserves the right to require additional hot bin gradations 
for batch 
Note 5.  The WMA compaction temperature for mixture volumetric testing shall 
be 270 ± 5 °F (132 ± 3 °C) for quality control testing.  The WMA compaction 
temperature for quality assurance testing will be 270 ± 5 °F (132 ± 3 °C) if the 
mixture is not allowed to cool to room temperature.  If the mixture is allowed to 
cool to room temperature it shall be reheated to standard HMA compaction 
temperatures.” 

 
Construction Requirements. 
Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read: 
 

“ The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C).  
WMA shall be delivered at a minimum temperature of 215 °F (102 °C).” 

 
Basis of Payment. 
This work will be paid at the contract unit price bid for the HMA pay items involved.  Anti-strip 
will not be paid for separately, but shall be considered as included in the cost of the work. 
 
 
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID) 
Effective:  November 2, 2006      Revised:  January 1, 2012 
 
Description.  Bituminous material cost adjustments will be made to provide additional 
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of 
bituminous materials when optioned by the Contractor.  The adjustments shall apply to 
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments 
(cover and seal coats), and preventative maintenance type surface treatments.   
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The adjustments shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or 
joint filling/sealing. 
 
The bidder shall indicate on the attached form whether or not this special provision will be part 
of the contract and submit the completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of bituminous materials 
cost adjustments. 
 
Method of Adjustment.  Bituminous materials cost adjustments will be computed as follows. 
 
CA = (BPIP - BPIL) x (%ACV  / 100) x Q 
 
Where: CA = Cost Adjustment, $. 
 BPIP = Bituminous Price Index, as published by the Department for the month the 

work is performed, $/ton ($/metric ton). 
 BPIL = Bituminous Price Index, as published by the Department for the month prior 

to the letting, $/ton ($/metric ton). 
 %ACV = Percent of virgin Asphalt Cement in the Quantity being adjusted.  For HMA 

mixtures, the % ACV will be determined from the adjusted job mix formula.  
For bituminous materials applied, a performance graded or cutback asphalt 
will be considered to be 100% ACV and undiluted emulsified asphalt will be 
considered to be 65% ACV. 

 Q = Authorized construction Quantity, tons (metric tons) (see below). 
 
For HMA mixtures measured in square yards:  Q, tons = A x D x (Gmb x 46.8) / 2000.  For HMA 
mixtures measured in square meters:  Q, metric tons = A x D x (Gmb x 24.99) / 1000.  When 
computing adjustments for full-depth HMA pavement, separate calculations will be made for the 
binder and surface courses to account for their different Gmb and % ACV. 
 
For bituminous materials measured in gallons: Q, tons = V x 8.33 lb/gal x SG / 2000 
For bituminous materials measured in liters: Q, metric tons = V x 1.0 kg/L x SG / 1000 
 
Where: A = Area of the HMA mixture, sq yd (sq m). 
 D = Depth of the HMA mixture, in. (mm). 
 Gmb = Average bulk specific gravity of the mixture, from the approved mix design. 
 V = Volume of the bituminous material, gal (L). 
 SG = Specific Gravity of bituminous material as shown on the bill of lading. 
 
Basis of Payment.  Bituminous materials cost adjustments may be positive or negative but will 
only be made when there is a difference between the BPIL and BPIP in excess of five percent, 
as calculated by: 
 
Percent Difference = {(BPIL – BPIP)  BPIL}  100 
 
Bituminous materials cost adjustments will be calculated for each calendar month in which 
applicable bituminous material is placed; and will be paid or deducted when all other contract 
requirements for the work placed during the month are satisfied.  The adjustments shall not 
apply during contract time subject to liquidated damages for completion of the entire contract. 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR 
BITUMINOUS MATERIALS COST ADJUSTMENTS 

 

The bidder shall submit this completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of bituminous materials 
cost adjustments.  After award, this form, when submitted, shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ______________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract? 
 
  Yes   No  
 
 
Signature: ____________________________________________   Date: _________________  
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FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 1, 2009     Revised:  July 1, 2009 
 
Description.  Fuel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name and sign and date the form shall 
make this contract exempt of fuel cost adjustments for all categories of work.  Failure to indicate 
“Yes” for any category of work will make that category of work exempt from fuel cost 
adjustment. 
 
General.  The fuel cost adjustment shall apply to contract pay items as grouped by category.  
The adjustment shall only apply to those categories of work checked “Yes”, and only when the 
cumulative plan quantities for a category exceed the required threshold.  Adjustments to work 
items in a category, either up or down, and work added by adjusted unit price will be subject to 
fuel cost adjustment only when the category representing the added work was subject to the 
fuel cost adjustment.  Added work paid for by time and materials will not be subject to fuel cost 
adjustment.  Category descriptions and thresholds for application and the fuel usage factors 
which are applicable to each are as follows: 
 

(a) Categories of Work. 
 

(1) Category A:  Earthwork.  Contract pay items performed under Sections 202, 204, 
and 206 including any modified standard or nonstandard items where the character 
of the work to be performed is considered earthwork.  The cumulative total of all 
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m).  Included in 
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for 
trucking. 

 
(2) Category B:  Subbases and Aggregate Base Courses.  Contract pay items 

constructed under Sections 311, 312 and 351 including any modified standard or 
nonstandard items where the character of the work to be performed is considered 
construction of a subbase or aggregate, stabilized or modified base course.  The 
cumulative total of all applicable item plan quantities shall exceed 5000 tons 
(4500 metric tons).  Included in the fuel usage factor is a 0.60 gal/ton 
(2.50 liters/metric ton) factor for trucking. 

 
(3) Category C:  Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders.  Contract 

pay items constructed under Sections 355, 406, 407 and 482 including any modified 
standard or nonstandard items where the character of the work to be performed is 
considered HMA bases, pavements and shoulders.  The cumulative total of all 
applicable item plan quantities shall exceed 5000 tons (4500 metric tons).  Included 
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking. 
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(4) Category D:  Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.  
Contract pay items constructed under Sections 353, 420, 421 and 483 including any 
modified standard or nonstandard items where the character of the work to be 
performed is considered PCC base, pavement or shoulder.  The cumulative total of 
all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m).  Included in 
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking. 

 
(5) Category E:  Structures.  Structure items having a cumulative bid price that exceeds 

$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and 
540 including any modified standard or nonstandard items where the character of the 
work to be performed is considered structure work when similar to that performed 
under these sections and not included in categories A through D. 

 
(b) Fuel Usage Factors. 
 

 English Units 
Category  Factor Units 
A - Earthwork   0.34 gal / cu yd 
B – Subbase and Aggregate Base courses   0.62 gal / ton 
C – HMA Bases, Pavements and Shoulders   1.05 gal / ton 
D – PCC Bases, Pavements and Shoulders   2.53 gal / cu yd 
E – Structures   8.00 gal / $1000  

 
Metric Units 
Category  Factor Units 
A - Earthwork   1.68 liters / cu m 
B – Subbase and Aggregate Base courses   2.58 liters / metric ton 
C – HMA Bases, Pavements and Shoulders   4.37 liters / metric ton 
D – PCC Bases, Pavements and Shoulders 12.52 liters / cu m  
E – Structures 30.28 liters / $1000  
 

(c) Quantity Conversion Factors. 
 

Category  Conversion Factor 
 
B  sq yd to ton 0.057 ton / sq yd / in depth 
 sq m to metric ton 0.00243 metric ton / sq m / mm depth 
 
C  sq yd to ton 0.056 ton / sq yd / in depth 
 sq m to metric ton 0.00239 m ton / sq m / mm depth 
 
D  sq yd to cu yd 0.028 cu yd / sq yd / in depth 
 sq m to cu m 0.001 cu m / sq m / mm depth 
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Method of Adjustment.  Fuel cost adjustments will be computed as follows. 
 
CA = (FPIP - FPIL) x (FUF / 100) x Q 
 
Where: CA = Cost Adjustment, $ 
 FPIP = Fuel Price Index, as published by the Department for the month the work is 

performed, $/gal ($/liter) 
 FPIL = Fuel Price Index, as published by the Department for the month prior to the 

letting, $/gal ($/liter) 
 FUF = Fuel Usage Factor in the pay item(s) being adjusted 
 Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m) 
 
The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform 
the work. 
 
Progress Payments.  Fuel cost adjustments will be calculated for each calendar month in which 
applicable work is performed; and will be paid or deducted when all other contract requirements 
for the items of work are satisfied.  The adjustments shall not apply during contract time subject 
to liquidated damages for completion of the entire contract. 
 
Final Quantities.  Upon completion of the work and determination of final pay quantities, an 
adjustment will be prepared to reconcile any differences between estimated quantities 
previously paid and the final quantities.  The value for the balancing adjustment will be based on 
a weighted average of FPIP and Q only for those months requiring the cost adjustment.  The 
cost adjustment will be applicable to the final measured quantities of all applicable pay items. 
 
Basis of Payment.  Fuel cost adjustments may be positive or negative but will only be made 
when there is a difference between the FPIL and FPIP in excess of five percent, as calculated 
by: 
 
Percent Difference = {(FPIL – FPIP)  FPIL}  100 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
FUEL COST ADJUSTMENT 

 

The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of fuel cost adjustments in all categories.  Failure to indicate “Yes” for any 
category of work at the time of bid will make that category of work exempt from fuel cost 
adjustment.  After award, this form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following categories of work? 
 
Category A  Earthwork.     Yes  
 
Category B  Subbases and Aggregate Base Courses Yes  
 
Category C  HMA Bases, Pavements and Shoulders Yes  
 
Category D  PCC Bases, Pavements and Shoulders Yes  
 
Category E  Structures      Yes  
 
 
Signature: ____________________________________________   Date: _________________  
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 2, 2004     Revised:  April 1, 2009 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name, and sign and date the form shall 
make this contract exempt of steel cost adjustments for all items of steel.  Failure to indicate 
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in has a 
contract value of $10,000 or greater. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
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Where: SCA = steel cost adjustment, in dollars 
 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
 
Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-

Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting.  The indices will be converted from 
dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM)  MPIL}  100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Mesh Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 

80 lb/ft (119 kg/m) 
Metal Railings (excluding wire fence) 

Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 



FAI 90 (I-90) 
Project ACNHI-090-1 (032) 000 

Section (X2-1)R 
Winnebago County 

Contract 64C29 

   170

RETURN WITH BID 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
STEEL COST ADJUSTMENT 

 

The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of steel cost adjustments for all items of steel.  Failure to indicate “Yes” for any 
item of work will make that item of steel exempt from steel cost adjustment.  After award, this 
form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following items of work? 
 
Metal Piling        Yes  
 
Structural Steel       Yes  
 
Reinforcing Steel       Yes  
 
Dowel Bars, Tie Bars and Mesh Reinforcement   Yes  
 
Guardrail        Yes  
 
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes  
 
Metal Railings (excluding wire fence)     Yes  
 
Frames and Grates       Yes  
 
 
Signature: ______________________________________   Date: _________________  
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Illinois Department of Transportation 
PROJECT LABOR AGREEMENT 

 
This Project Labor Agreement (“PLA”) is entered into this             day of                     , by and 
between the Illinois Department of Transportation (“IDOT” or “Department”) in its proprietary 
capacity, and each relevant Illinois AFL-CIO Building Trades Council made signatory hereto by 
the Illinois AFL-CIO Statewide Project Labor Agreement Committee on behalf of itself and each 
of its affiliated members (individually and collectively, the “Union”).   This PLA shall apply to 
Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each of 
its relevant subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Contract 
64C29 (hereinafter, the “Project”). 
 
ARTICLE 1 - INTENT AND PURPOSES 
 

1.1. This PLA is entered into in furtherance of Illinois Executive Order No. 2010-03 and P.A. 
097-0199.  It is mutually understood and agreed that the terms and conditions of this 
PLA are intended to promote the public interest in obtaining timely and economical 
completion of the Project by encouraging productive and efficient construction 
operations; by establishing a spirit of harmony and cooperation among the parties; and 
by providing for peaceful and prompt settlement of any and all labor grievances or 
jurisdictional disputes of any kind without strikes, lockouts, slowdowns, delays or other 
disruptions to the prosecution of the work.   
 

1.2. As a condition of the award of the contract for performance of work on the Project, 
IDOT's Prime Contractor and each of its Subcontractors shall be required to sign a 
“Contractor Letter of Assent”, in the form attached hereto as Exhibit A, prior to 
commencing Construction Work on the Project.  Each Union affiliate and separate local 
representing workers engaged in Construction Work on the Project in accordance with 
this PLA are bound to this agreement by the Illinois AFL-CIO Statewide Project Labor 
Agreement Committee which is the central committee established with full authority to 
negotiate and sign PLAs with the State on behalf of all respective crafts.  Upon their 
signing the Letter of Assent, the Prime Contractor, each Subcontractor, and the 
individual Unions shall thereafter be deemed a party to this PLA.  No party signatory to 
this PLA shall, contract or subcontract, nor permit any other person, firm, company or 
entity to contract or subcontract for the performance of Construction Work for the Project 
to any person, firm, company or entity that does not agree in writing to become bound by 
the terms of this PLA prior to commencing such work. 

 
1.3. It is understood that the Prime Contractor(s) and each Subcontractor will be considered 

and accepted by the Unions as separate employers for the purposes of collective 
bargaining, and it is further agreed that the employees working under this PLA shall 
constitute a bargaining unit separate and distinct from all others.  The Parties hereto also 
agree that this PLA shall be applicable solely with respect to this Project, and shall have 
no bearing on the interpretation of any other collective bargaining agreement or as to the 
recognition of any bargaining unit other than for the specific purposes of this Project.  

 
1.4. In the event of a variance or conflict, whether explicit or implicit, between the terms and 

conditions of this PLA and the provisions of any other applicable national, area, or local 
collective bargaining agreement, the terms and conditions of this PLA shall supersede 
and control.   
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For any work performed under the NTL Articles of Agreement, the National 
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National 
Agreement of the International Union of Elevator Constructors, and for any instrument 
calibration work and loop checking performed under the UA/IBEW Joint National 
Agreement for Instrument and Control Systems Technicians, the preceding sentence 
shall apply only with respect to Articles I, II, V, VI, and VII.   

 
1.5. Subject to the provisions of paragraph 1.4 of this Article, it is the parties’ intent to respect 

the provisions of any other collective bargaining agreements that may now or hereafter 
pertain, whether between the Prime Contractor and one or more of the Unions or 
between a Subcontractor and one or more of the Unions.  Accordingly, except and to the 
extent of any contrary provision set forth in this PLA, the Prime Contractor and each of 
its Subcontractors agrees to be bound and abide by the terms of the following in order of 
precedence: (a) the applicable collective bargaining agreement between the Prime 
Contractor and one or more of the Unions made signatory hereto; (b) the applicable 
collective bargaining agreement between a Subcontractor and one or more of the 
Unions made signatory hereto; or (c) the current applicable area collective bargaining 
agreement for the relevant Union that is the agreement certified by the Illinois 
Department of Labor for purposes of establishing the Prevailing Wage applicable to the 
Project. The Union will provide copies of the applicable collective bargaining agreements 
pursuant to part (c) of the preceding sentence to the Prime Contractor.  Assignments by 
the Contractors amongst the trades shall be consistent with area practices; in the event 
of unresolved disagreements as to the propriety of such assignments, the provisions of 
Article VI shall apply.    

 
1.6. Subject to the limitations of paragraphs 1.4 and 1.5 of this Article, the terms of each 

applicable collective bargaining agreement as determined in accordance with paragraph 
1.5 are incorporated herein by reference, and the terms of this PLA shall be deemed 
incorporated into such other applicable collective bargaining agreements only for 
purposes of their application to the Project.   

 
1.7. To the extent necessary to comply with the requirements of any fringe benefit fund to 

which the Prime Contractor or Subcontractor is required to contribute under the terms of 
an applicable collective bargaining agreement pursuant to the preceding paragraph, the 
Prime Contractor or Subcontractor shall execute all “Participation Agreements” as may 
be reasonably required by the Union to accomplish such purpose; provided, however, 
that such Participation Agreements shall, when applicable to the Prime Contractor or 
Subcontractor solely as a result of this PLA, be amended as reasonably necessary to 
reflect such fact.  Upon written notice from any applicable fringe benefit fund, IDOT will 
withhold from the Prime Contractor payment of any delinquencies arising from this 
Project. 

 
1.8. In the event that the applicable collective bargaining agreement between a Prime 

Contractor and the Union or between the Subcontractor and the Union expires prior to 
the completion of this Project, the expired applicable contract’s terms will be maintained 
until a new applicable collective bargaining agreement is ratified.  The wages and fringe 
benefits included in any new applicable collective bargaining agreement will apply on 
and after the effective date of the newly negotiated collective bargaining agreement, 
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by 
the relevant bargaining parties. 
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ARTICLE II – APPLICABILITY, RECOGNITION, AND COMMITMENTS 
 

2.1 The term Construction Work as used herein shall include all “construction, prosecution, 
completion, or repair” work performed by a “laborer or mechanic” at the “site of the work” 
for the purpose of “building” the specific structures and improvements that constitute the 
Project.  Terms appearing within quotation marks in the preceding sentence shall have 
the meaning ascribed to them pursuant to 29 CFR Part 5.     
 

2.2 By executing the Letters of Assent, Prime Contractor and each of its Subcontractors 
recognizes the Unions signatory to this PLA as the sole and exclusive bargaining 
representatives for their craft employees employed on the jobsite for this Project.  
Unions who are signatory to this PLA will have recognition on the Project for their craft. 

 
2.3 The Prime Contractor and each of its Subcontractors retains and shall be permitted to 

exercise full and exclusive authority and responsibility for the management of its 
operations, except as expressly limited by the terms of this PLA or by the terms and 
conditions of the applicable collective bargaining agreement. 

 
2.4 Except to the extent contrary to an express provision of the relevant collective bargaining 

agreement, equipment or materials used in the Project may be pre-assembled or pre-
fabricated, and there shall be no refusal by the Union to handle, transport, install, or 
connect such equipment or materials.  Equipment or materials delivered to the job-site 
will be unloaded and handled promptly without regard to potential jurisdictional disputes; 
any such disputes shall be handled in accordance with the provisions of this PLA. 

 
2.5 Unions commit to furnishing qualified and skilled craft persons as required by the Prime 

Contractor and its Subcontractors in fulfillment of their obligations to complete the 
Project.  In order to promote the long-term development of a skilled and knowledgeable 
work force, the parties are encouraged to utilize apprentices to the maximum extent 
permitted by the applicable collective bargaining agreement.   

 
2.6 The parties are mutually committed to promoting a safe working environment for all 

personnel at the job site.  It shall be the responsibility of each employer to which this 
PLA applies to provide and maintain safe working conditions for its employees, and to 
comply with all applicable federal, state, and local health and safety laws and 
regulations. 

 
2.7 The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at 

the job-site is strictly prohibited.  The parties shall take every practical measure 
consistent with the terms of applicable collective bargaining agreements to ensure that 
the job-site is free of alcohol and drugs.  

 
2.8 All parties to this PLA agree that they shall not discriminate against any employee based 

on race, creed, color, national origin, union activity, age, or gender as required by all 
applicable federal, state, and local laws.  

 
2.9 The Parties hereto agree that engineering consultants and materials testing employees, 

to the extent subject to the terms of this PLA, shall be fully expected to objectively and 
responsibly perform their duties and obligations owed to the Department without regard 
to the potential union affiliation of such employees or of other employees on the Project. 
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ARTICLE III - ADMINISTRATION OF AGREEMENT 
 

3.1 In order to assure that all parties have a clear understanding of the PLA and to promote 
harmony, a post-award pre-job conference will be held among the Prime Contractor, all 
Subcontractors and Union representatives prior to the start of any Construction Work on 
the Project.  No later than the conclusion of such pre-job conference, the parties shall, 
among other matters, provide to one another contact information for their respective 
representatives (including name, address, phone number, facsimile number, e-mail).  
Nothing herein shall be construed to limit the right of the Department to discuss or 
explain the purpose and intent of this PLA with prospective bidders or other interested 
parties prior to or following its award of the job. 

 
3.2 Representatives of the Prime Contractor and the Unions shall meet as often as 

reasonably necessary following award until completion of the Project to assure the 
effective implementation of this PLA. 

 
3.3 Not less than once per month, Prime Contractor and all Subcontractors shall make 

available in writing to the Unions a Project status report that shall include, though not 
necessarily be limited to, planned activities for the next 30 day period and estimated 
numbers of employees by craft required for the next 30 day period.  The purpose of this 
Project status report is to promote effective workforce planning and to facilitate 
resolution of any potential jurisdictional or other problems.   

 
3.4 Not later than the earlier of (a) five business days following the pre-job conference, or (b) 

commencement of Construction Work, the Unions and Prime Contractor (on behalf of 
itself and all its subcontractors of whatever tier) shall confer and jointly designate a slate 
of three (3) permanent arbitrators (each a “Permanent Arbitrator”) for the purpose of 
hearing disputes pursuant to Articles V and VII of this PLA.  The slate of Permanent 
Arbitrators shall be selected from among the following individuals:  Thomas F. Gibbons, 
Robert Perkovich, Byron Yaffee, and Glenn A. Zipp.  In the event that the Unions and 
Prime Contractor are not able to agree on a full slate of three Permanent Arbitrators, the 
Department, after consultation with the Unions and Prime Contractor, shall designate 
such additional Permanent Arbitrators as may be necessary to establish the full slate.  A 
single Permanent Arbitrator shall be selected from the slate of three on a rotating basis 
to adjudicate each arbitrable matter as it arises.  In the event a Permanent Arbitrator is 
not available to adjudicate a particular matter in the order of rotation, the arbitration 
assignment shall pass to the next available Permanent Arbitrator.   

 
ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS 
 

4.1 The standard work day for Construction Work on the Project shall be an established 
consecutive eight (8) hour period between the hours of 7:00 a.m. and 5:00 p.m. with 
one-half hour designated as unpaid period for lunch.  The standard work week shall be 
five (5) consecutive days of work commencing on Monday.  Starting time shall be 
established at the pre-job conference, and shall be applicable to all craft employees on 
the Project unless otherwise expressly agreed in writing.  In the event Project site or 
other job conditions dictate a change in the established starting time and/or a staggered 
lunch period for portions of the Project or for specific crafts, the Prime Contractor, 
relevant Subcontractors and business managers of the specific crafts involved shall 
confer and mutually agree to such changes as appropriate.  If proposed work schedule 
changes cannot be mutually agreed upon between the parties, the hours fixed at the 
time of the pre-job meeting shall prevail.  
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4.2 Shift work may be established and directed by the Prime Contractor or relevant 
Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract 
with the Department.  If used, shift hours, rates and conditions shall be as provided in 
the applicable collective bargaining agreement. 

 
4.3 The parties agree that chronic and/or unexcused absenteeism is undesirable and must 

be controlled in accordance with procedures established by the applicable collective 
bargaining agreement.  Any employee disciplined for absenteeism in accordance with 
such procedures shall be suspended from all work on the Project for not less than the 
maximum period permitted under the applicable collective bargaining agreement.   

 
4.4 Except as may be otherwise expressly provided by the applicable collective bargaining 

agreement, employment begins and ends at the Project site; employees shall be at their 
place of work at the starting time; and employees shall remain at their place of work until 
quitting time.   

 
4.5 Except as may be otherwise expressly provided by the applicable collective bargaining 

agreement, there shall be no limit on production by workmen, no restrictions on the full 
use of tools or equipment, and no restrictions on efficient use of manpower or 
techniques of construction other than as may be required by safety regulations. 

 
4.6 The parties recognize that specialized or unusual equipment may be installed on the 

Project.  In such cases, the Union recognizes the right of the Prime Contractor or 
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising the 
setting up of the equipment, making modifications and final alignment, and performing 
similar activities that may be reasonably necessary prior to and during the start-up 
procedure in order to protect factory warranties.  The Prime Contractor or Subcontractor 
shall notify the Union representatives in advance of any work at the job-site by such 
vendor personnel in order to promote a harmonious relationship between the equipment 
vendor’s personnel and other Project employees.  
 

4.7 For the purpose of promoting full and effective implementation of this PLA, authorized 
Union representatives shall have access to the Project job-site during scheduled work 
hours.  Such access shall be conditioned upon adherence to all reasonable visitor and 
security rules of general applicability that may be established for the Project site at the 
pre-job conference or from time to time thereafter.  

 
ARTICLE V - GRIEVANCE AND ARBITRATION PROCEDURES 
 

5.1 Except as provided in Articles VI or VII, it is specifically agreed among the parties that 
any grievance or dispute arising out of the interpretation or application of this PLA shall 
be settled by means of the expedited arbitration process set forth in Paragraph 5.2 
below.  No such grievance or dispute shall be recognized unless called to the attention 
of the Prime Contractor and relevant Subcontractor by the Union or to the Union by the 
Prime Contractor or relevant Subcontractor within five (5) working days after the alleged 
violation was committed or discovered by the grieving party. 

 
5.2 Grievances shall be settled according to the following procedure: 

 
5.2.A. Step 1.  The dispute shall be referred to the Steward of the craft union involved 

and a representative of the Prime Contractor and relevant Subcontractor at the 
job-site. 
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5.2.B. Step 2.  In the event that the Steward and the contractors’ representatives at the 
job-site cannot reach agreement within two (2) working days after a meeting is 
arranged and held, the matter shall be referred to the Union Business Manager 
and to executive representatives of the Prime Contractor and relevant 
Subcontractor. 

 
5.2.C. Step 3.  In the event the dispute is not resolved within five (5) working days after 

completion of Step 2, the relevant parties shall request a Permanent Arbitrator as 
determined in accordance with paragraph 3.4 of this PLA, who shall, within ten 
(10) working days, hear the grievance and make a written decision.  Such 
decisions shall be final and binding on all parties.  The parties shall each pay the 
expense of their own representative. The expense of the Permanent Arbitrator 
shall be divided equally between (1) the Prime Contractor and/or relevant 
Subcontractor, and (2) the involved Union. 

 
5.3 Any failure of a party to comply fully with such final and binding decision of the 

Permanent Arbitrator may result in removal of the non-complying party from the site, in a 
holdback from the Prime Contractor or Subcontractor of any amounts awarded, or in 
such other relief as the Department may reasonably determine is necessary to promote 
final resolution of the dispute. 

 
5.4 In the event any dispute or grievance should arise, the parties expressly agree that it 

shall be resolved without occurrence of any strike, work stoppage, slow-down or other 
prohibited activities as provided in Article VII of this PLA.  Individuals or parties violating 
this section shall be subject to immediate discharge or other discipline. 

 
ARTICLE VI - JURISDICTIONAL DISPUTES 
 

6.1 As used in this Agreement, the term “jurisdictional dispute” shall be defined as any 
dispute, difference or disagreement involving the assignment of particular work to one 
class or craft of employees rather than to a different class or craft of employees, 
regardless of that Contractor’s contractual relationship to any other employer, contractor, 
or organization on the site. 

 
6.2 It is agreed by and between the parties to this Agreement that any and all jurisdictional 

disputes shall be resolved in the following manner; each of the steps hereinafter listed 
shall be initiated by the parties in sequence as set forth: 

 
(a) Negotiation by and between the Local Business Representative of the disputing 

Union and Employer shall take place within two (2) business days.  Business 
days are defined as Monday through Friday excluding contract holidays.  Such 
negotiations shall be pursued until it is apparent that the dispute cannot be 
resolved at the local level. 

 
(b) The International Representatives of the disputing Union shall meet or confer and 

attempt to resolve said dispute.  This meeting shall take place within two (2) 
business days.  Business days are defined as Monday through Friday excluding 
contract holidays. 
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(c) The parties to the Jurisdictional Dispute shall submit the dispute directly to an 
Arbitrator after complying with paragraph (2b) above.  The parties shall meet with 
the Arbitrator within three (3) business days.  Business days are defined as 
Monday through Friday excluding contract holidays.  An Arbitrator will be 
selected based on availability from the slate of permanent Arbitrators.  The 
Arbitrator’s bench decision will be given the day of the hearing and will be final 
and legally binding on this project only.  The Arbitrator’s bench decision will be 
implemented without delay.  The cost of Arbitration will be shared equally by the 
disputing parties.  Any party to the dispute can require that a “long form” written 
decision be provided from the Arbitrator, however the cost of the “long form” 
written decision will be the responsibility of the party making the request. 
 
Notes: 

 
 A jurisdictional dispute may be submitted based upon a pre-job 

assignment. 
 If any party to the jurisdictional disputes does not fully comply with the 

steps and time limits with each step, then the party in non-compliance will 
lose by “automatic default”. 

 Time limits at any step can be extended if all parties to the jurisdictional 
dispute mutually agree in writing. 

 All parties to a jurisdictional dispute can mutually agree to waive the time 
limits in steps (a) and (b) and proceed directly to an expedited arbitration 
hearing. 

 
(d) In rendering his decision, the Arbitrator shall determine: 
 

(1) First whether a previous agreement of record or applicable agreement, 
including a disclaimer agreement, between the National or International 
Unions to the dispute governs; 

 
(2) Only if the Arbitrator finds that the dispute is not covered by an 

appropriate or applicable agreement of record or agreement between the 
crafts to the dispute, he shall then consider whether there is a previous 
decision of record governing the case; 

 
(3) If the Arbitrator finds that a previous decision of record governs the case, 

the Arbitrator shall apply the decision of record in rendering his decision 
except under the following circumstances.  After notice to the other 
parties to the dispute prior to the hearing that it intends to challenge the 
decision of record, if a trade challenging the decision of record is able to 
demonstrate that the recognized and established prevailing practice in the 
locality of the work has been contrary to the applicable decision of record, 
and that historically in that locality the work in dispute has not been 
performed by the other craft or crafts, the Arbitrator may rely on such 
prevailing practice rather than the decision of record.  If the craft relying 
on the decision of record demonstrates that it has performed the work in 
dispute in the locality of the job, then the Arbitrator shall apply the 
decision of record in rendering his decision.   
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If the Arbitrator finds that a craft has improperly obtained the prevailing 
practice in the locality through raiding, the undercutting of wagers or by 
the use of vertical agreements, the Arbitrator shall rely on the decision of 
record rather than the prevailing practice in the locality. 

 
(4) If no decision of record is applicable, the Arbitrator shall then consider the 

established trade practice in the industry and prevailing practice in the 
locality; and  

 
(5) Only if none of the above criteria is found to exist, the Arbitrator shall then 

consider that because efficiency, cost or continuity and good 
management are essential to the well being of the industry, the interest of 
the consumer or the past practice of the employer shall not be ignored. 

 
The Arbitrator shall set forth the basis for his decision and shall explain 
his findings regarding the applicability of the above criteria.  If lower-
ranked criteria are relied upon, the Arbitrator shall explain why the higher-
ranked criteria were not deemed applicable.  The Arbitrator’s decision 
shall only apply to the job in dispute. 

 
(6) Agreements of record are applicable only to the party’s signatory to such 

agreements.  Decisions of record are applicable to all trades. 
 

(7) The Arbitrator is not authorized to award back pay or any other damages 
for a mis-assignment of work.  Nor may any party bring an independent 
action for back pay or any other damages, based upon a decision of an 
Arbitrator. 

 
6.3 The signatory parties to this Agreement agree that jurisdictional disputes cannot and 

shall not interfere with the efficient and continuous operations required for the successful 
application of this Agreement.  In the event a dispute arises, the Contractor’s assignment 
shall be followed until the dispute is resolved. 

 
6.4 Equipment or material delivered to the job site will be unloaded promptly without regard 

to jurisdictional disputes which will be handled as per the provisions of this Agreement.  
The Contractor will supply the Union with delivery schedules, allowing as much time as 
possible to insure the appropriate crafts will be available to unload the materials or 
equipment. 

 
6.5 All signatory affiliates agree that upon request, a representative shall be assigned 

without delay to attempt a settlement in the event of a question on assignments. 
 
ARTICLE VII - WORK STOPPAGES AND LOCKOUTS 
 

7.1 During the term of this PLA, no Union or any of its members, officers, stewards, 
employees, agents or representatives shall instigate, support, sanction, maintain, or 
participate in any strike, picketing, walkout, work stoppage, slow down or other activity 
that interferes with the routine and timely prosecution of work at the Project site or at any 
other contractor’s or supplier’s facility that is necessary to performance of work at the 
Project site.   
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Hand billing at the Project site during the designated lunch period and before 
commencement or following conclusion of the established standard workday shall not, in 
itself, be deemed an activity that interferes with the routine and timely prosecution of 
work on the Project. 

 
7.2 Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall 

undertake all steps reasonably necessary to promptly end such prohibited activities.  No 
Union complying with its obligations under this Article shall be liable for acts of 
employees for which it has no responsibility or for the unauthorized acts of employees it 
represents.  Any employee who participates in or encourages any activity prohibited by 
paragraph 7.1 shall be immediately suspended from all work on the Project for a period 
equal to the greater of (a) 60 days; or (b) the maximum disciplinary period allowed under 
the applicable collective bargaining agreement for engaging in comparable unauthorized 
or prohibited activity. 

 
7.3 During the term of this PLA, the Prime Contractor and its Subcontractors shall not 

engage in any lockout at the Project site of employees covered by this Agreement. 
 

7.4 Upon notification of violations of this Article, the principal officer or officers of the local 
area Building and Construction Trades Council, and the Illinois AFL-CIO Statewide 
Project Labor Agreement Committee as appropriate, will immediately instruct, order and 
use their best efforts to cause the affiliated union or unions to cease any violations of this 
Article.  A Trades Council and the Committee otherwise in compliance with the 
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates. 

 
7.5 In the event that activities in violation of this Article are not immediately halted through 

the efforts of the parties, any aggrieved party may invoke the special arbitration 
provisions set forth in paragraph 7.6 of this Article.     

 
7.6 Upon written notice to the other involved parties by the most expeditious means 

available, any aggrieved party may institute the following special arbitration procedure 
when a breach of this Article is alleged:  

 
7.6.A The party invoking this procedure shall notify the individual designated as the 

Permanent Arbitrator pursuant to Article III of the nature of the alleged violation; 
such notice shall be by the most expeditious means possible.  The initiating 
party may also furnish such additional factual information as may be reasonably 
necessary for the Permanent Arbitrator to understand the relevant 
circumstances. Copies of any written materials provided to the arbitrator shall 
also be contemporaneously provided by the most expeditious means possible to 
the party alleged to be in violation and to all other involved parties. 

 
7.6.B Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing 

within twenty-four (24) hours if it is contended the violation is ongoing, but not 
before twenty-four (24) hours after the written notice to all parties involved as 
required above. 

 
7.6.C The Permanent Arbitrator shall notify the parties by facsimile or any other 

effective written means, of the place and time chosen by the Permanent 
Arbitrator for this hearing.  Said hearing shall be completed in one session.   
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A failure of any party or parties to attend said hearing shall not delay the hearing 
of evidence or issuance of an Award by the Permanent Arbitrator. 

 
7.6.D The sole issue at the hearing shall be whether a violation of this Article has, in 

fact, occurred.  An Award shall be issued in writing within three (3) hours after 
the close of the hearing, and may be issued without a written opinion.  If any 
party desires a written opinion, one shall be issued within fifteen (15) days, but 
its issuance shall not delay compliance with, or enforcement of, the Award.  The 
Permanent Arbitrator may order cessation of the violation of this Article, and 
such Award shall be served on all parties by hand or registered mail upon 
issuance. 

 
7.6.E Such Award may be enforced by any court of competent jurisdiction upon the 

filing of the Award and such other relevant documents as may be required.  
Facsimile or other hardcopy written notice of the filing of such enforcement 
proceedings shall be given to the other relevant parties.  In a proceeding to 
obtain a temporary order enforcing the Permanent Arbitrator’s Award as issued 
under this Article, all parties waive the right to a hearing and agree that such 
proceedings may be ex parte.  Such agreement does not waive any party’s right 
to participate in a hearing for a final order of enforcement.  The Court’s order or 
orders enforcing the Permanent Arbitrator’s Award shall be served on all parties 
by hand or by delivery to their last known address or by registered mail. 

 
7.7 Individuals found to have violated the provisions of this Article are subject to immediate 

termination.  In addition, IDOT reserves the right to terminate this PLA as to any party 
found to have violated the provisions of this Article. 

 
7.8 Any rights created by statue or law governing arbitration proceedings inconsistent with 

the above procedure or which interfere with compliance therewith are hereby waived by 
parties to whom they accrue. 

 
7.9 The fees and expenses of the Permanent Arbitrator shall be borne by the party or parties 

found in violation, or in the event no violation is found, such fees and expenses shall be 
borne by the moving party. 

 
ARTICLE VIII – MISCELLANEOUS  
 

8.1 If any Article or provision of this PLA shall be declared invalid, inoperative or 
unenforceable by operation of law or by final non-appealable order of any tribunal of 
competent jurisdiction, such provision shall be deemed severed or limited, but only to the 
extent required to render the remaining provisions of this PLA enforceable consistent 
with the intent of the parties.  The remainder of this PLA or the application of such Article 
or provision to persons or circumstances other than those as to which it has been held 
invalid, inoperative or unenforceable shall not be affected thereby.   

 
8.2 The term of this PLA shall commence as of and from the date of the notice of award to 

the Prime Contractor and shall end upon final acceptance by IDOT of all work on the 
Project by the parties hereto. 
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8.3  This PLA may not be changed or modified except by the subsequent written agreement 
of the parties.  All parties represent that they have the full legal authority to enter into this 
PLA.  This PLA may be executed by the parties in one or more counterparts. 

 
8.4 Any liability arising out of this PLA shall be several and not joint.  IDOT shall not be liable 

to any person or other party for any violation of this PLA by any other party, and no 
Contractor or Union shall be liable for any violation of this PLA by any other Contractor 
or Union. 

 
8.5 The failure or refusal of a party to exercise its rights hereunder in one or more instances 

shall not be deemed a waiver of any such rights in respect of a separate instance of the 
same or similar nature. 

 
 

[The Balance of This Page Intentionally Left Blank] 
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Execution Page 
 
 
 
Illinois Department of Transportation 
 
 
     ______ 
William R. Frey, Interim Director of Highways 
 
 
_____________________________________ 
Matthew R. Hughes, Director - Finance & Administration 
 
 
_____________________________________ 
Ellen Schanzle-Haskins, Chief Counsel 
 
 
_____________________________________ ___________ 
Ann L. Schneider, Secretary    (Date) 
 
 
Illinois AFL-CIO Statewide Project Labor Agreement Committee, representing the local 
unions listed below:  
 
 
____________________________________ ______________________________ 

   (Date) 
 
List Union Locals: 
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** RETURN WITH BID ** 
 

Exhibit A – Contractor Letter of Assent 
 
________________________ 
(Date) 
 
 
To All Parties: 
 
 In accordance with the terms and conditions of the contract for Construction Work on 
[Contract 64C29], this Letter of Assent hereby confirms that the undersigned Prime Contractor 
or Subcontractor agrees to be bound by the terms and conditions of the Project Labor 
Agreement established and entered into by the Illinois Department of Transportation in 
connection with said Project.  
 
 It is the understanding and intent of the undersigned party that this Project Labor 
Agreement shall pertain only to the identified Project.  In the event it is necessary for the 
undersigned party to become signatory to a collective bargaining agreement to which it is not 
otherwise a party in order that it may lawfully make certain required contributions to applicable 
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and 
limits its participation in such collective bargaining agreement to its work on the Project. 
 
 
 
 
         
 (Authorized Company Officer) 
  
 
 
      
 ____________________________________ 
       (Company) 
 
 
 

 
** RETURN WITH BID ** 
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STORM WATER POLLUTION PREVENTION PLAN 
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404 PERMIT 
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ATTACHMENTS 
 
        A.      Employment Preference for Appalachian Contracts  
                   (included in Appalachian contracts only) 
 
I.   GENERAL 
 
 1. These contract provisions shall apply to all word performed on the 
contract by the contractor’s own organization and with the assistance of 
workers under the contractor’s immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
 
 2.  Except as otherwise provided for in each section, the contractor shall 
insert in each subcontract all of the stipulations contained in these 
Required Contract Provisions, and further require their inclusion in any 
lower tier subcontract or purchase order that may in turn be made.  The 
Required Contract Provisions shall not be incorporated by reference in 
any case.  The prime contractor shall be responsible for compliance by 
any subcontractor or lower tier subcontractor with these Required 
Contract Provisions. 
 
 3.  A breach of any of the stipulations contained in these Required 
Contract Provisions shall be sufficient grounds for termination of the 
contract. 
 
 4.  A breach of the following clauses of the Required Contract Provisions 
may also be grounds for debarment as provided in 29 CFR 5.12: 
 
 Section I, paragraph 2; 
 Section IV, paragraphs 1, 2, 3, 4 and 7; 
 Section V, paragraphs 1 and 2a through 2g. 
 
 5.  Disputes arising out of the labor standards provisions of Section IV 
(except paragraph 5) and Section V of these Required Contract 
Provisions shall not be subject to the general disputes clause of this 
contract.  Such disputes shall be resolved in accordance with the 
procedures of the U.S. Department of Labor (DOL) as set forth in 29 
CFR 5, 6 and 7.  Disputes within the meaning of this clause include 
disputes between the contractor (or any of its subcontractors) and the 
contracting agency, the DOL, or the contractor’s employees or their 
representatives. 
 
 6.  Selection of Labor: During the performance of this contract, the 
contractor shall not: 
 
      a.  Discriminate against labor from any other State, possession, or 
      territory of the United States (except for employment preference for 
      Appalachian contracts, when applicable, as  specified in Attachment  
      A), or 
      b.  Employ convict labor for any purpose within the limits of the 
      project unless it is labor performed by convicts who are on parole,  
      supervised release, or probation. 
 
II.  NONDISCRIMINATION 
  (Applicable to all Federal-aid construction contracts and to all   
  related subcontracts of $10,000 or more.) 

 
  1.  Equal Employment Opportunity:  Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and orders of the 
Secretary of Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific 
affirmative action standards for the contractor’s project activities under 
this contract.  The Equal Opportunity Construction Contract 
Specifications set forth under 41 CFR 60-4.3 and the provisions of the 
American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth 
under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this 
contract.  In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 
      a.  The contractor will work with the State highway agency (SHA) and  
      the Federal Government in carrying out EEO obligations and in their  
      review of his/her activities under the contract. 
      b.  The contractor will accept as his operating policy the following 
       statement: “It is the policy of this Company to assure that applicants  
      are employed, and that employees are treated during employment,  
      without regard to their race, religion, sex, color, national origin, age or  
      disability.  Such action shall include: employment, upgrading,  
      demotion, or transfer; recruitment or recruitment advertising; layoff or  
      termination; rates of pay or other forms of compensation; and  
      selection for training, including apprenticeship, preapprenticeship,  
      and/or on-the-job-training.” 
 
  2.  EEO Officer:  The contractor will designate and make known to the 
SHA contracting officers an EEO Officer who will have the responsibility 
for an must be capable of effectively administering and promoting an 
active contractor program of EEO and who must be assigned adequate 
authority and responsibility to do so. 
 
  3.  Dissemination of Policy:  All members of the contractor’s staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor’s EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment. To ensure that the 
above agreement will be met, the following actions will be taken as a 
minimum: 
 
      a.  Periodic meetings of supervisory and personnel office 
      employees will be conducted before the start of work and then  
      not less often than once every six months, at which time the  
      contractor’s EEO policy and its implementation will be  
      reviewed and explained.  The meetings will be conducted by  
      the EEO Officer. 
      b.  All new supervisory or personnel office employees will be  
      given a thorough indoctrination by the EEO Officer, covering all  
      major aspects of the contractor’s EEO obligations within thirty  
      days following their reporting for duty with the contractor. 
      c.  All personnel who are engaged in direct recruitment for the  
      project will be instructed by the EEO Officer in the contractor’s  
      procedures for locating and hiring minority group employees. 
      d.  Notices and posters setting forth the contractor’s EEO  
      policy will be placed in areas readily accessible to employees,  
      applicants for employment and potential employees. 
      e.  The contractor’s EEO policy and the procedures to  
      implement such policy will be brought to the attention of  
      employees by means of meetings, employee handbooks, or  
      other appropriate means. 
 
   4.  Recruitment:  When advertising for employees, the contractor will 
include in all advertisements for employees the notation:  “An Equal 
Opportunity Employer.”  All such advertisements will be placed in 
publications having a large circulation among minority groups in the area 
from which the project work force would normally be derived. 
 
      a.  The contractor will, unless precluded by a valid bargaining 
      agreement, conduct systematic and direct recruitment through  
      public and private employees referral sources likely to yield  
      qualified minority group applicants.  To meet this requirement, 
      the contractor will identify sources of potential minority group  
      employees, and establish which such identified sources  
      procedures whereby minority group applicants may be referred  



 

      to the contractor for employment consideration. 
      b.  In the event the contractor has a valid bargaining  
      agreement providing for exclusive hiring hall referrals, he is  
      expected to observe the provisions of that agreement to the  
      extent that the system permits the contractor’s compliance  
      with EEO contract provisions.  (The DOL has held that where  
      implementation of such agreements have the effect of  
      discriminating against minorities or women, or obligates the  
      contractor to do the same, such implementation violates  
      Executive Order 11246, as amended.) 
      c.  The contractor will encourage his present employees to  
      refer minority group applicants for employment.  Information  
      and procedures with regard to referring minority group  
      applicants will be discussed with employees. 
 
  5.  Personnel Actions:  Wages, working conditions, and employee 
benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, layoff, 
and termination, shall be taken without regard to race, color, religion, sex, 
national origin, age or disability.  The following procedures shall be followed: 
 
      a.  The contractor will conduct periodic inspections of project  
      sites to insure that working conditions and employee facilities  
      do not indicate discriminatory treatment of project site  
      personnel. 
      b.  The contractor will periodically evaluate the spread of  
      wages paid within each classification to determine any  
      evidence of discriminatory wage practices. 
      c.  The contractor will periodically review selected personnel  
      actions in depth to determine whether there is evidence of  
      discrimination.  Where evidence is found, the contractor will  
      promptly take corrective action.  If the review indicates that  
      the discrimination may extend beyond the actions reviewed,  
      such corrective action shall include all affected persons. 
      d.  The contractor will promptly investigate all complaints of  
      alleged discrimination made to the contractor in connection  
      with his obligations under this contract, will attempt to resolve  
      such complaints, and will take appropriate corrective action  
      within a reasonable time.  If the investigation indicates that the  
      discrimination may affect persons other than the complainant,  
      such corrective action shall include such other persons.  Upon  
      completion of each investigation, the contractor will inform  
      every complainant of all of his avenues of appeal. 
 
  6.  Training and Promotion: 
 
      a.  The contractor will assist in locating, qualifying, and  
      increasing the skills of minority group and women employees,  
      and applicants for employment. 
      b.  Consistent with the contractor’s work force requirements  
      and as permissible under Federal and State regulations, the  
      contractor shall make full use of training programs, i.e.,  
      apprenticeship, and on-the-job training programs for the  
      geographical area of contract performance.  Where feasible, 25  
      percent of apprentices or trainees in each occupation shall be  
      in their first year of apprenticeship or training.  In the event a  
      special provision for training is provided under this contract,  
      this subparagraph will be superseded as indicated in the special  
      provision. 
      c.  The contractor will advise employees and applicants for  
      employment of available training programs and entrance  
      requirements for each. 
      d.  The contractor will periodically review the training and  
      promotion potential of minority group and women employees  
      and will encourage eligible employees to apply for such training  
      and promotion. 
 
  7.  Unions:  If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use his/her best 
efforts to obtain the cooperation of such unions to increase opportunities 
for minority groups and women within the unions, and to effect referrals 
by such unions of minority and female employees.  Actions by the 
contractor either directly or through a contractor’s association acting as 
agent will include the procedures set forth below: 
 
      a.  The contractor will use best efforts to develop, in  
      cooperation with the unions, joint training programs aimed  
      toward qualifying more minority group members and women  

      for membership in the unions and increasing the skills of  
      minority group employees and women so that they may qualify  
      for higher paying employment. 
      b.  The contractor will use best efforts to incorporate an EEO  
      clause into each union agreement to the end that such union  
      will be contractually bound to refer applicants without regard  
      to their race, color, religion, sex, national origin, age or  
      disability. 
      c.  The contractor is to obtain information as to the referral  
      practices and policies of the labor union except that to the  
      extent such information is within the exclusive possession of  
      the labor union and such labor union refuses to furnish such  
      information to the contractor, the contractor shall so certify to  
      the SHA and shall set forth what efforts have been made to  
      obtain such information. 
      d.  In the event the union is unable to provide the contractor  
      with a reasonable flow of minority and women referrals within  
      the time limit set forth in the collective bargaining agreement,     
      the contractor will, through independent recruitment efforts, fill  
      the employment vacancies without regard to race, color,  
      religion, sex, national origin, age or disability; making full  
      efforts to obtain qualified and/or quailifiable minority group  
      persons and women.  (The DOL has held that it shall be no  
      excuse that the union with which the contractor has a  
      collective bargaining agreement providing for exclusive referral  
      failed to refer minority employees.)  In the event the union  
      referral practice prevents the contractor from meeting the  
      obligations pursuant to Executive Order 11246, as amended,  
      and these special provisions, such contractor shall immediately  
      notify the SHA. 

 
  8.  Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment:  The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability in 
the selection and retention of subcontractors, including procurement of 
materials and leases of equipment. 
 
      a.  The contractor shall notify all potential subcontractors and  
      suppliers of his/her EEO obligations under this contract. 
      b.  Disadvantaged business enterprises (DBE), as defined in 49  
      CFR 23, shall have equal opportunity to compete for and perform  
      subcontracts which the contractor enters into pursuant to this  
      contract.  The contractor will use his best efforts to solicit bids from  
      and to utilize DBE subcontractors or subcontractors with meaningful  
      minority group and female representation among their employees.   
      Contractors shall obtain lists of DBE construction firms from SHA  
      personnel. 
      c.  The contractor will use his best efforts to ensure  
      subcontractor compliance with their EEO obligations. 

 
  9.  Records and Reports:  The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following completion 
of the contract work and shall be available at reasonable times and 
places for inspection by authorized representatives of the SHA and the 
FHWA. 

 
      a.  The records kept by the contractor shall document the following: 
        (1)  The number of minority and non-minority group members  
        and women employed in each work classification on the project; 
        (2)  The progress and efforts being made in cooperation with  
        unions, when applicable, to increase employment  
        opportunities for minorities and women; 
        (3)  The progress and efforts being made in locating, hiring, training, 
       qualifying, and upgrading minority and female employees; and 
        (4)  The progress and efforts being made in securing the services of 
        DBE subcontractors or subcontractors with meaningful minority and  
        female representation among their employees. 
     b.  The contractors will submit an annual report to the SHA  
     each July for the duration of the project, indicating the number  
     of minority, women, and non-minority group employees  
      currently engaged in each work classification required by the  



 

      contract work.  This information is to be reported on Form  
      FHWA-1391.  If on-the-job training is being required by special  
      provision, the contractor will be required to collect and report  
      training data. 
 
III.  NONSEGREGATED FACILITIES 
    (Applicable to all Federal-aid construction contracts and to all related 
subcontracts of $10,000 or more.) 
 
      a.  By submission of this bid, the execution of this contract or 
subcontract, or the consummation of this material supply agreement or 
purchase order, as appropriate, the bidder, Federal-aid construction 
contractor, subcontractor, material supplier, or vendor, as appropriate, 
certifies that the firm does not maintain or provide for its employees any 
segregated facilities at any of its establishments, and that the firm does 
not permit its employees to perform their services at any location, under 
its control, where segregated facilities are maintained.  The firm agrees 
that a breach of this certification is a violation of the EEO provisions of 
this contract.  The firm further certifies that no employee will be denied 
access to adequate facilities on the basis of sex or disability. 
      b.  As used in this certification, the term “segregated facilities” means 
any waiting rooms, work areas, restrooms and washrooms, restaurants 
and other eating areas, timeclocks, locker rooms, and other storage or 
dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing facilities provided for 
employees which are segregated by explicit directive, or are, in fact, 
segregated on the basis of race, color, religion, national origin, age or 
disability, because of habit, local custom, or otherwise.  The only 
exception will be for the disabled when the demands for accessibility 
override (e.g. disabled parking). 
      c.  The contractor agrees that it has obtained or will obtain identical 
certification from proposed subcontractors or material suppliers prior to 
award of subcontracts or consummation of material supply agreements 
of $10,000 or more and that it will retain such certifications in its files. 
 
IV.  PAYMENT OF PREDETERMINED MINIMUM WAGE 
    (Applicable to all Federal-aid construction contracts exceeding $2,000 
and to all related subcontracts, except for projects located on roadways 
classified as local roads or rural minor collectors, which are exempt.) 
 
  1.  General: 
 
      a.  All mechanics and laborers employed or working upon the  
      site of the work will be paid unconditionally and not less often  
      than once a week and without subsequent deduction or rebate  
      on any account [except such payroll deductions as are  
      permitted by regulations (29 CFR 3) issued by the Secretary of  
      Labor under the Copeland Act (40 U.S.C. 276c)] the full  
      amounts of wages and bona fide fringe benefits (or cash  
      equivalents thereof) due at time of payment.  The payment  
      shall be computed at wage rates not less than those contained  
      in the wage determination of the Secretary of Labor  
      (hereinafter “the wage determination”) which is attached  
      hereto and made a part hereof, regardless of any contractual  
      relationship which may be alleged to exist between the  
      contractor or its subcontractors and such laborers and  
      mechanics.  The wage determination (including any additional  
      classifications and wage rates conformed under paragraph 2 of  
      this Section IV and the DOL poster (WH-1321) or Form FHWA- 
      1495) shall be posted at all times by the contractor and its  
      subcontractors at the site of the work in a prominent and  
      accessible place where it can be easily seen by the workers.   
      For the purpose of this Section, contributions made or costs  
      reasonably anticipated for bona fide fringe benefits under  
      Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on  
      behalf of laborers or mechanics are considered wages paid to  
      such laborers or mechanics, subject to the provisions of  
      Section IV, paragraph 3b, hereof.  Also, for the purpose of this  
      Section, regular contributions made or costs incurred for more  
      than a weekly period (but not less often than quarterly) under  
      plans, funds, or programs, which cover the particular weekly  
      period, are deemed to be constructively made or incurred  

      during such weekly period.  Such laborers and mechanics shall  
      be paid the appropriate wage rate and fringe benefits on the  
      wage determination for the classification of work actually  
      performed, without regard to skill, except as provided in  
      paragraphs 4 and 5 of this Section IV. 
      b.  Laborers or mechanics performing work in more than one  
      classification may be compensated at the rate specified for  
      each classification for the time actually worked therein,  
      provided, that the employer’s payroll records accurately set  
      forth the time spent in each classification in which work is  
      performed. 
      c.  All rulings and interpretations of the Davis-Bacon Act and  
      related acts contained in 29 CFR 1, 3, and 5 are herein  
      incorporated by reference in this contract. 
 
  2.  Classification: 
 
      a.  The SHA contracting officer shall require that any class of  
      laborers or mechanics employed under the contract, which is  
      not listed in the wage determination, shall be classified in  
      conformance with the wage determination. 
      b.  The contracting officer shall approve an additional  
      classification, wage rate and fringe benefits only when the  
      following criteria have been met: 
        (1)  the work to be performed by the additional classification  
        requested is not performed by a classification in the wage  
        determination; 
        (2)  the additional classification is utilized in the area by the  
        construction industry; 
        (3)  the proposed wage rate, including any bona fide fringe  
        benefits, bears a reasonable relationship to the wage rates  
        contained in the wage determination; and 
        (4)  with respect to helpers, when such a classification  
        prevails in the area in which the work is performed. 
      c.  If the contractor or subcontractors, as appropriate, the  
      laborers and mechanics (if known) to be employed in the  
      additional classification or their representatives, and the  
      contracting officer agree on the classification and wage rate  
      (including the amount designated for fringe benefits where  
      appropriate), a report of the action taken shall be sent by the  
      contracting officer to the DOL, Administrator of the Wage and  
      Hour Division, Employment Standards Administration,  
      Washington, D.C. 20210.  The Wage and Hour Administrator,  
      or an authorized representative, will approve, modify, or  
      disapprove every additional classification action within 30 days  
      of receipt and so advise the contracting officer or will notify  
      the contracting officer within the 30-day period that additional  
      time is necessary. 
      d. In the event the contractor or subcontractors, as  
      appropriate, the laborers or mechanics to be employed in the  
      additional classification or their representatives, and the  
      contracting officer do not agree on the proposed classification  
      and wage rate (including the amount designated for fringe  
      benefits, where appropriate), the contracting officer shall refer  
      the question, including the views of all interested parties and 
      the recommendation of the contracting officer, to the Wage 
      and Hour Administrator for determination. Said Administrator,  
      or an authorized representative, will issue a determination  
      within 30 days of receipt and so advised the contracting  
      officer or will notify the contracting officer within the 30-day  
      period that additional time is necessary. 
      e.  The wage rate (including fringe benefits where appropriate)  
      determined pursuant to paragraph 2c or 2d of this Section IV  
      shall be paid to all workers performing work in the additional  
      classification from the first day on which work is performed in  
      the classification. 
 
  3.  Payment of Fringe Benefits: 
 
      a.  Whenever the minimum wage rate prescribed in the contract for a  
      class of laborers or mechanics includes a fringe  benefit which is not  
      expressed as an hourly rate, the contractor or subcontractors, as  



 

      appropriate, shall either pay the benefit as stated in the wage  
      determination or shall pay another bona fide fringe benefit or an  
      hourly case equivalent thereof. 
      b.  If the contractor or subcontractor, as appropriate, does not  
      make payments to a trustee or other third person, he/she may  
      consider as a part of the wages of any laborer or mechanic the  
      amount of any cost reasonably anticipated in providing bona  
      fide fringe benefits under a plan or program, provided that the  
      Secretary of Labor has found, upon the written request of the  
      contractor, that the applicable standards of the Davis-Bacon  
      Act have been met.  The Secretary of Labor may require the  
      contractor to set aside in a separate account assets for the  
      meeting of obligations under the plan or program. 
 
  4.  Apprentices and Trainees (Programs of the U.S. DOL) and    
       Helpers: 
 
      a.  Apprentices: 
        (1)  Apprentices will be permitted to work at less than the 
        predetermined rate for the work they performed when they  
        are employed pursuant to and individually registered in a bona  
        fide apprenticeship program registered with the DOL,  
        Employment and Training Administration, Bureau of  
        Apprenticeship and Training, or with a State apprenticeship  
        agency recognized by the Bureau, or if a person is employed  
        in his/her first 90 days of probationary employment as an  
        apprentice in such an apprenticeship program, who is not  
        individually registered in the program, but who has been  
        certified by the Bureau of Apprenticeship and Training or a  
        State apprenticeship agency (where appropriate) to be eligible  
        for probationary employment as an apprentice. 
        (2)  The allowable ratio of apprentices to journeyman-level  
        employees on the job site in any craft classification shall not  
        be greater than the ratio permitted to the contractor as to the  
        entire work force under the registered program.  Any  
        employee listed on a payroll at an apprentice wage rate, who  
        is not registered or otherwise employed as stated above, shall  
        be paid not less than the applicable wage rate listed in the  
        wage determination for the classification of work actually  
        performed.  In addition, any apprentice performing work on  
        the job site in excess of the ratio permitted under the  
        registered program shall be paid not less than the applicable  
        wage rate on the wage determination for the work actually  
        performed.  Where a contractor or subcontractor is  
        performing construction on a project in a locality other than       
        that in which its program is registered, the ratios and wage  
        rates (expressed in percentages of the journeyman-level  
        hourly rate) specified in the contractor’s or subcontractor’s  
        registered program shall be observed. 
        (3)  Every apprentice must be paid at not less than the rate        
        specified in the registered program for the apprentice’s level  
        of progress, expressed as a percentage of the journeyman- 
        level hourly rate specified in the applicable wage determination.   
        Apprentices shall be paid fringe benefits in accordance with the  
        provisions of the apprenticeship program.  If the apprenticeship  
        program does not specify fringe benefits, apprentices must be paid  
        the full amount of fringe benefits listed on the wage determination  
        for the applicable classification.  If the Administrator for the Wage  
        and Hour Division determines that a different practice prevails for  
        the applicable apprentice classification, fringes shall be paid in  
        accordance with that determination.  
        (4)  In the event the Bureau of Apprenticeship and Training,  
    or a State apprenticeship agency recognized by the Bureau,  
    withdraws approval of an apprenticeship program, the  
    contractor or subcontractor will no longer be permitted to  
    utilize apprentices at less than the applicable predetermined  
    rate for the comparable work performed by regular employees  
    until an acceptable program is approved. 
      b.  Trainees: 
        (1)  Except as provided in 29 CFR 5.16, trainees will not be  
    permitted to work at less than the predetermined rate for the  
    work performed unless they are employed pursuant to and  

    individually registered in a program which has received prior  
    approval, evidenced by formal certification by the DOL,  
    Employment and Training Administration. 
        (2)  The ratio of trainees to journeyman-level employees on  
    the job site shall not be greater than permitted under the plan  
    approved by the Employment and Training Administration.   
    Any employee listed on the payroll at a trainee rate who is not 
    registered and participating in a training plan approved by the 
    Employment and Training Administration shall be paid not less 
    than the applicable wage rate on the wage determination for 
    the classification of work actually performed.  In addition, any 
    trainee performing work on the job site in excess of the ratio 
    permitted under the registered program shall be paid not less 
    than the applicable wage rate on the wage determination for 
    the work actually performed. 
        (3)  Every trainee must be paid at not less than the rate  
    specified in the approved program for his/her level of progress, 
    expressed as a percentage of the journeyman-level hourly rate  
    specified in the applicable wage determination. Trainees shall be  
    paid fringe benefits in accordance with the provisions of the  
    trainee program.  If the trainee program does not mention fringe      
    benefits, trainees shall be paid the full amount of fringe benefits  
    listed on the wage determination unless the Administrator of the  
    Wage and Hour Division determines that there is an  
    apprenticeship program associated with the corresponding  
    journeyman-level wage rate on the wage determination which  
    provides for less than full fringe benefits for apprentices, in  
    which cases such trainees shall receive the same fringe benefits  
    as apprentices. 
 
        (4)  In the event the Employment and Training Administration  
    withdraws approval of a training program, the contractor or  
    subcontractor will no longer be permitted to utilize trainees at          
    less than the applicable predetermined rate for the work  
    performed until an acceptable program is approved. 
     c.  Helpers: 
      Helpers will be permitted to work on a project if the helper  
      classification is specified and defined on the applicable wage  
      determination or is approved pursuant to the conformance  
      procedure set forth in Section IV. 2.  Any worker listed on a  
      payroll at a helper wage rate, who is not a helper under a  
      approved definition, shall be paid not less than the applicable  
      wage rate on the wage determination for the classification of  
      work actually performed.  
 
  5.  Apprentices and Trainees (Programs of the U.S. DOT): 
 
 Apprentices and trainees working under apprenticeship and skill 
training programs which have been certified by the Secretary of 
Transportation as promoting EEO in connection with Federal-aid 
highway construction programs are not subject to the requirements of 
paragraph 4 of this Section IV.  The straight time hourly wage rates for 
apprentices and trainees under such programs will be established by the 
particular programs.  The ratio of apprentices and trainees to journeymen 
shall not be greater than permitted by the terms of the particular 
program. 
 
  6.  Withholding: 
 
 The SHA shall upon its own action or upon written request of an 
authorized representative of the DOL withhold, or cause to be withheld, 
from the contractor or subcontractor under this contract or any other 
Federal contract with the same prime contractor or any other Federally-
assisted contract subject to Davis-Bacon prevailing wage requirements 
which is held by the same prime contractor, as much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainee’s and helpers, employed 
by the contractor or any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the 
SHA contracting officer may, after written notice to the contractor, take 



 

such action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have 
ceased. 
 
  7.  Overtime Requirements: 
 
 No contractor or subcontractor contracting for any part of the 
contract work which may require or involve the employment of laborers, 
mechanics, watchmen, or guards (including apprentices, trainees, and 
helpers described in paragraphs 4 and 5 above) shall require or permit 
any laborer, mechanic, watchman, or guard in any workweek in which 
he/she is employed on such work, to work in excess of 40 hours in such 
workweek unless such laborer, mechanic, watchman, or guard receives 
compensation at a rate not less than one-and-one-half times his/her 
basic rate of pay for all hours worked in excess of 40 hours in such 
workweek. 
 
  8.  Violation: 
 
 Liability for Unpaid Wages; Liquidated Damages:  In the event of 
any violation of the clause set forth in paragraph 7 above, the contractor 
and any subcontractor responsible thereof shall be liable to the affected 
employee for his/her unpaid wages.  In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory) for liquidated damages.  Such liquidated 
damages shall be computed with respect to each individual laborer, 
mechanic, watchman, or guard employed in violation of the clause set 
forth in paragraph 7, in the sum of $10 for each calendar day on which 
such employee was required or permitted to work in excess of the 
standard work week of 40 hours without payment of the overtime wages 
required by the clause set forth in paragraph 7. 
 
  
 9. Withholding for Unpaid Wages and Liquidated Damages: 
 
      The SHA shall; upon its own action or upon written request of  
any authorized representative of the DOL withhold, or cause to be 
withheld, from any monies payable on account of work performed 
by the contractor or subcontractor under any such  contract or any  
other Federal contract with the same prime contractor, or any other  
Federally-assisted contract subject to the Contract Work Hours and  
Safety Standards Act, which is held by the same prime contractor,  
such sums as may be determined to be necessary to satisfy any  
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph 8 
above. 
 
V. STATEMENTS AND PAYROLLS 
 
  (Applicable to all Federal-aid construction contracts exceeding   
  $2,000 and to all related subcontracts, except for projects  
  located on roadways classified as local roads or rural collectors,  
  which are exempt.) 
 
  1. Compliance with Copeland Regulations (29 CFR 3): 
       
      The contractor shall comply with the Copeland Regulations of  
      the Secretary of Labor which are herein incorporated by  
      reference. 
 
  2. Payrolls and Payroll Records: 
 
      a.  Payrolls and basic records relating thereto shall be  
      maintained by the contractor and each subcontractor during  
      the course of the work and preserved for a period of 3 years  
      from the date of completion of the contract for all laborers,  
      mechanics, apprentices, trainees, watchmen, helpers, and    
      guards working at the site of the work. 
      b.  The payroll records shall contain the name, social security  
      number, and address of each such employee; his or her correct  
      classification; hourly rates of wages paid (including rates of  

      contributions or costs anticipated for bona fide fringe benefits  
      or cash equivalent thereof the types described in Section  
      1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of  
      hours worked; deductions made; and actual wages paid.  In  
      addition, for Appalachian contracts, the payroll records shall  
      contain a notation indicating whether the employee does, or  
      does not, normally reside in the labor area as defined in  
      Attachment A, paragraph 1.  Whenever the Secretary of Labor,  
      pursuant to Section IV, paragraph 3b, has found that the  
      wages of any laborer or mechanic include the amount of any  
      costs reasonably anticipated in providing benefits under a plan 
      or program described in Section 1(b)(2)(B) of the Davis Bacon  
      Act, the contractor and each subcontractor shall maintain  
      records which show that the commitment to provide such  
      benefits is enforceable, that the plan or program is financially  
      responsible, that the plan or program has been communicated      
      in writing to the laborers or mechanics affected, and show the  
      cost anticipated or the actual cost incurred in providing  
      benefits.  Contractors or subcontractors employing apprentices  
      or trainees under approved programs shall maintain written  
      evidence of the registration of apprentices and trainees, and  
      ratios and wage rates prescribed in the applicable programs. 
      c.  Each contractor and subcontractor shall furnish, each week  
      in which any contract work is performed, to the SHA resident  
      engineer a payroll of wages paid each of its employees 
      (including apprentices trainees, and helpers, described in  
      Section IV, paragraphs 4 and 5, and watchmen and guards  
      engaged on work during the preceding weekly payroll period).   
      The payroll submitted shall set out accurately and completely  
      all of the information required to be maintained under  
      paragraph 2b of this Section V. This information may be 
      submitted in any form desired. Optional Form WH-347 is  
      available for this purpose and may be purchased from the  
      Superintendent of Documents (Federal stock number 029-005- 
      0014-1), U.S. Government Printing Office, Washington, D.C.  
      20402.  The prime contractor is responsible for submitting  
      payroll copies of all subcontractors. 
      d.  Each payroll submitted shall be accompanied by a  
      “Statement of Compliance,” signed by the Contractor or  
      subcontractor or his/her agent who pays or supervises the  
      payment of the persons employed under the contract and shall  
      certify the following: 
        (1)  that the payroll for the payroll period contains the  
        information required to be maintained under paragraph 2b  
        of this Section V and that such information is correct and complete; 
        (2)  that such laborer or mechanic (including each helper,  
        apprentice, and trainee) employed  on the contract during  
        the payroll period has been paid the full weekly wages 
        earned, without rebate, either directly or indirectly, and that  
        no deductions have been made either directly or indirectly  
        from the full wages earned, other than permissible deductions  
        as set forth in the Regulations, 29 CFR 3; 
        (3)  that each laborer or mechanic has been paid not less that  
        the applicable wage rate and fringe benefits or cash equivalent for  
        the classification of worked performed, as specified in the applicable  
        wage determination incorporated into the contract. 
      e.  The weekly submission of a properly executed certification  
      set forth on the reverse side of Optional Form WH-347 shall  
      satisfy the requirement for submission of the “Statement of 
      Compliance” required by paragraph 2d of this Section V. 
      f.  The falsification of any of the above certifications may  
      subject the contractor to civil or criminal prosecution under 18  
      U/S. C. 1001 and 31 U.S.C. 231. 
      g.  The contractor or subcontractor shall make the records  
      required under paragraph 2b of this Section V available for 
      inspection, copying, or transcription by authorized   
      representatives of the SHA, the FHWA, or the DOL, and shall  
      permit such representatives to interview  employees during  
      working hours on the job.  If the contractor or subcontractor  
      fails to submit the required records or to make them available,   
      the SHA, the FHWA, the DOL, or all may, after written notice  
      to the contractor, sponsor, applicant, or owner, take such  



 

      actions as may be necessary to cause the suspension of any  
      further payment, advance, or guarantee of funds. Furthermore,  
      failure to submit the required records upon request or to make  
      such records available may be grounds for debarment action  
      pursuant to 29 CFR 5.12. 
 
VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR 
 
  1.  On all federal-aid contracts on the national highway system,  
except those which provide solely for the installation of protective  
devices at railroad grade crossings, those which are constructed  
on a force account or direct labor basis, highway beautification  
contracts, and contracts for which the total final construction 
cost for roadway and bridge is less than $1,000,000 (23 CFR  
635) the contractor shall: 
      a.  Become familiar with the list of specific materials and  
      supplies contained in Form FHWA-47, “Statement of Materials  
      and Labor Used by Contractor of Highway Construction  
      Involving Federal Funds,” prior to the commencement of work  
      under this contract. 
      b.  Maintain a record of the total cost of all materials and  
      supplies purchased for and incorporated in the work, and also  
      of the quantities of those specific materials and supplies listed  
      on Form FHWA-47, and in the units shown on Form FHWA-47. 
      c.  Furnish, upon the completion of the contract, to the SHA  
      resident engineer on /Form FHWA-47 together with the data  
      required in paragraph 1b relative to materials and supplies, a  
      final labor summary of all contract work indicating the total  
      hours worked and the total amount earned. 
  2.  At the prime contractor’s option, either a single report  
covering all contract work or separate reports for the contractor  
and for each subcontract shall be submitted. 
 
 
VII. SUBLETTING OR ASSIGNING THE CONTRACT 
 
  1.  The contractor shall perform with its own organization  
contract work amounting to not less than 30 percent (or a greater  
percentage if specified elsewhere in the contract) of the total  
original contract price, excluding any specialty items designated  
by the State.  Specialty items may be performed by subcontract  
and the amount of any such specialty items performed may be  
deducted from the total original contract price before computing  
the amount of work required to be performed by the contractors’  
own organization (23 CFR 635). 
 
      a.  “Its own organization” shall be construed to include only     
      workers employed and paid directly by the prime contractor  
      and equipment owned or rented by the prime contractor, with  
      or without operators.  Such term does not include employees  
      or equipment of a subcontractor, assignee, or agent of the  
      prime contractor. 
      b.  “Specialty Items” shall be construed to be limited to work  
      that requires highly specialized knowledge, abilities, or 
      equipment not ordinarily available in the type of contracting  
      organizations qualified and expected to bid on the contract as a  
    whole and in general are to be limited to minor components of  
    the overall contract. 
 
  2.  The contract amount upon which the requirements set forth in  
paragraph 1 of Section VII is computed includes the cost of  
material and manufactured products which are to be purchased or  
produced by the contractor under the contract provisions. 
   
  3.  The contractor shall furnish (a) a competent superintendent or  
supervisor who is employed by the firm, has full authority to   
direct performance of the work in accordance with the contract  
requirements, and is in charge of all construction operations  
(regardless of who performs the work) and (b) such other of its  
own organizational resources (supervision, management, and  
engineering services) as the SHA contracting officer determines is  
necessary to assure the performance of the contract. 

 
  4.  No portion of the contract shall be sublet, assigned or  
otherwise disposed of except with the written consent of the 
SHA contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the contract. 
Written consent will be given only after the SHA has assured that  
each subcontract is evidenced in writing and that it contains all  
pertinent provisions and requirements of the prime contract. 
 
VIII. SAFETY:  ACCIDENT PREVENTION 
 
  1.  In the performance of this contract the contractor shall comply  
with all applicable Federal, State, and local laws governing safety,  
health, and sanitation (23 CFR 635).  The contractor shall provide  
all safeguards, safety devices and protective equipment and take  
any other needed actions as it determines, or as the SHA  
contracting officer may determine, to be reasonably necessary to  
protect the life and health of employees on the job and the safety  
of the public and to protect property in connection with the  
performance of the work covered by the contract. 
 
  2.  It is a condition of this contract, and shall be made a condition  
of each subcontract, which the contractor enters into pursuant to  
this contract, that the contractor and any subcontractor shall not  
permit any employee, in performance of the contract, to work in  
surroundings or under conditions which are unsanitary, hazardous  
or dangerous to his/her health or safety, as determined under  
construction safety and health standards (29 CFR 1926)  
promulgated by the Secretary of Labor, in accordance with  
Section 107 of the Contract Work Hours and Safety Standards  
Act (40 U.S. C. 333). 
 
  3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract  
that the Secretary of Labor or authorized representative thereof,  
shall have right of entry to any site of contract performance to  
inspect or investigate the matter of compliance with the  
construction safety and health standards and to carry out the  
duties of the Secretary under Section 107 of the Contract Work  
Hours and Safety Standards Act (40 U.S.C. 333). 
 
IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
      In order to assure high quality and durable construction in  
      conformity with approved plans and specifications and a high  
      degree of reliability on statements and representations made by  
      engineers, contractors, suppliers, and workers on Federal-aid  
      highway projects, it is essential that all persons concerned  
      with the project perform their functions as carefully,  
      thoroughly, and honestly as possible.  Willful falsification,  
      distortion, or misrepresentation with respect to any facts  
      related to the project is a violation of Federal law.  To prevent  
      any misunderstanding regarding the seriousness of these and  
      similar acts, the following notice shall be posted on each  
      Federal-aid highway project (23 CFR 635) in one or more  
      places where it is readily available to all persons concerned  
      with the project: 
 

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID 
HIGHWAY PROJECTS 

 
18 U.S.C. 1020 reads as follows: 
 
“Whoever, being an officer, agent or employee of the United States, or of 
any State or Territory, or whoever, whether a person, association, firm, 
or corporation, knowingly makes any false statement, false 
representation, or false report as to the character, quality, quantity, or 
cost of the material used or to be used, or the quantity or quality of the 
work performed or to be performed, or the cost thereof in connection with 
the submission of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 



 

 
Whoever knowingly makes any false statement, false representation, 
false report or false claim with respect to the character, quality, quantity, 
or cost of any work performed or to be performed, or materials furnished 
or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement or false representation 
as to material fact in any statement, certificate, or report submitted 
pursuant to provisions of the Federal-aid Roads Act approved July 1, 
1916, (39 Stat. 355), as amended and supplemented; 
 
Shall be fined not more than $10,000 or imprisoned not more  
than 5 years or both.” 
 
 
X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL  
       WATER POLLUTION CONTROL ACT 
 
  (Applicable to all Federal-aid construction contracts and to all  
  related subcontracts of $100,000 or more). 
 
  By submission of this bid or the execution of this contract, or  
  subcontract, as appropriate, the bidder, Federal-aid construction  
  contractor, or subcontractor, as appropriate, will be deemed to  
  have stipulated as follows: 
 
  1.  That any facility that is or will be utilized in the performance  
of this contract, unless such contract is exempt under the Clean  
Air Act, as amended (42 U.S.C. 1857 et seq., as amended by  
Pub.L. 91-604), and under the Federal Water Pollution Control  
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.  
92-500), Executive Order 11738, and regulations in  
implementation thereof (40 CFR 15) is not listed, on the date of  
contract award, on the U.S. Environmental Protection Agency  
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20. 
 
  2.  That the firm agrees to comply and remain in compliance with  
all the requirements of Section 114 of the Clean Air Act and  
Section 308 of the Federal Water Pollution Control Act and all  
regulations and guidelines listed thereunder. 
 
  3.  That the firm shall promptly notify the SHA of the receipt of 
any communication from the Director, Office of Federal Activities,  
EPA indicating that a facility that is or will be utilized for the  
contract is under consideration to be listed on the EPA List of  
Violating Facilities. 
 
  4.  That the firm agrees to include or cause to be included the  
requirements of paragraph 1 through 4 of this Section X in every  
nonexempt subcontract, and further agrees to take such action as  
the government may direct as a means of enforcing such  
requirements. 
 
XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,   
       INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
  1.  Instructions for Certification - Primary Covered Transactions: 
 
      (Applicable to all Federal-aid contracts - 49 CFR 29) 
 
      a.  By signing and submitting this proposal, the prospective  
      primary participant is providing the certification set out below. 
      b.  The inability of a person to provide the certification set out 
      below will not necessarily result in denial of participation in this  
      covered transaction.  The prospective participant shall submit    
      an an explanation of why it cannot provide the certification set  
      out below.  The certification or explanation will be considered  
      in connection with the department or agency’s determination  
      whether to enter into this transaction.  However, failure of the  
      prospective primary participant to furnish a certification or an  
      explanation shall disqualify such a person from participation in  

      this transaction. 
      c.  The certification in this clause is a material representation  
      of fact upon which reliance was placed when the department  
      or agency determined to enter into this transaction.  If it is  
      later determined that the prospective primary participant  
      knowingly rendered an erroneous certification, in addition to  
      other remedies available to the Federal Government, the  
      department or agency may terminate this transaction for cause  
      of default. 
      d.  The prospective primary participant shall provide immediate  
      written notice to the department or agency to whom this proposal is  
      submitted if any time the prospective primary participant learns that  
      its certification was erroneous when submitted or has become  
      erroneous by reason of changed circumstances. 
      e.  The terms “covered transaction,” “debarred,” “suspended,”  
      “ineligible,””lower tier covered transaction,” “participant,”  
      “person,” “primary covered transaction,” “principal,”  
      “proposal,” and “voluntarily excluded,” as used in this clause,  
      have the meanings set out in the Definitions and Coverage  
      sections of rules implementing Executive Order 12549.  You  
      may contact the department or agency to which this proposal  
      is submitted for assistance in obtaining a copy of those regulations. 
      f.  The prospective primary participant agrees by submitting  
      this proposal that, should the proposed covered transaction be  
      entered into, it shall not knowingly enter into any lower tier  
      covered transaction with a person who is debarred, suspended,  
      declared ineligible, or voluntarily excluded from participation in  
      this covered transaction, unless authorized by the department  
      or agency entering into this transaction. 
      g.  The prospective primary participant further agrees by  
      submitting this proposal that it will include the clause titled  
     “Certification Regarding Debarment, Suspension, Ineligibility  
      and Voluntary Exclusion-Lower Tier Covered Transaction,”  
      provided by the department or agency entering into this covered   
      transaction, without modification in all lower tier covered transactions  
      and in all solicitations for lower tier covered transactions. 
      h.  A participant in a covered transaction may rely upon a  
      certification of a prospective participant in a lower tier covered  
      transaction that is not debarred, suspended, ineligible, or  
      voluntarily excluded from the covered transaction, unless it  
      knows that the certification is erroneous.  A participant may  
      decide the method and frequency by which it determines the  
      eligibility of its principals.  Each participant may, but is not  
      required to, check the nonprocurement portion of the “Lists of  
      Parties Excluded from Federal Procurement or Nonprocurement  
      Programs” (Nonprocurement List) which is compiled by the  
      General Services Administration. 
      i.  Nothing contained in the foregoing shall be construed to  
      require establishment of a system of records in order to render  
      in good faith the certification required by this clause.  The  
      knowledge and information of participant is not required to  
      exceed that which is normally possessed by a prudent person  
      in  the ordinary course of business dealings. 
      j.  Except for transactions authorized under paragraph f of  
      these instructions, if a participant in a covered transaction  
      knowingly enters into a lower tier covered transaction with a  
      person who is suspended, debarred, ineligible, or voluntarily  
      excluded from participation in this transaction, in addition to  
      other remedies available to the Federal Government, the  
      department or agency may terminate this transaction for cause  
      or default. 

****** 
 
 
Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Primary Covered Transactions 
 
  1.  The prospective primary participant certifies to the best of its  
knowledge and belief, that it and its principals: 
 
      a.  Are not presently debarred, suspended, proposed for  
      debarment, declared ineligible, or voluntarily excluded from  



 

      covered transactions by any Federal department or agency; 
      b.  Have not within a 3-year period preceding this proposal  
      been convicted of or had a civil judgment rendered against  
      them for commission of fraud or a criminal offense in  
      connection with obtaining, attempting to obtain, or performing  
      a public (Federal, State or local) transaction or contract under a  
      public transaction; violation of Federal or State antitrust  
      statutes or commission of embezzlement, theft, forgery,  
      bribery, falsification or destruction of records, making false  
      statements, or receiving stolen property; 
       c.  Are not presently indicted for or otherwise criminally or  
      civilly charged by a governmental entity (Federal, State or  
      local) with commission of any of the offenses enumerated in  
      paragraph 1b of this certification; and 
      d.  Have not within a 3-year period preceding this  
      application/proposal had one or more public transactions  
      (Federal, State or local) terminated for cause or default. 
 
  2.  Where the prospective primary participant is unable to certify  
to any of the statements in this certification, such prospective  
participant shall attach an explanation to this proposal. 

****** 
 
 
  2.  Instructions for Certification - Lower Tier Covered     
       Transactions: 
 
      (Applicable to all subcontracts, purchase orders and other  
     lower tier transactions of $25,000 or more - 49 CFR 29) 
      a.  By signing and submitting this proposal, the prospective  
      lower tier is providing the certification set out below. 
      b.  The certification in this clause is a material representation  
      of fact upon which reliance was placed when this transaction  
      was entered into.  If it is later determined that the prospective  
      lower tier participant knowingly rendered an erroneous  
      certification, in addition to other remedies available to the  
      Federal Government, the department, or agency with which  
      this transaction originated may pursue available remedies,  
      including suspension and/or debarment. 
      c.  The prospective lower tier participant shall provide  
      immediate written notice to the person to which this proposal  
      is submitted if at any time the prospective lower tier 
      participant learns that its certification was erroneous by reason  
      of changed circumstances. 
      d.  The terms “covered transaction,” “debarred,”  
      “suspended,” “ineligible,” “primary covered transaction,”  
      “participant,” “person,” “principal,” “proposal,” and  
      “voluntarily excluded,” as used in this clause, have the  
      meanings set out in the Definitions and Coverage sections of  
      rules implementing Executive Order 12549.  You may contact  
      the person to which this proposal is submitted for assistance in  
      obtaining a copy of those regulations. 
      e.  The prospective lower tie participant agrees by submitting  
      this proposal that, should the proposed covered transaction be  
      entered into, it shall not knowingly enter into any lower tier  
      covered transaction with a person who is debarred, suspended,  
      declared ineligible, or voluntarily excluded from participation in  
      this covered transaction, unless authorized by the department  
      or agency with which this transaction originated. 
      f.  The prospective lower tier participant further agrees by  
      submitting this proposal that it will include this clause titled  
      “Certification Regarding Debarment, Suspension, Ineligibility  
      and Voluntary Exclusion-Lower Tier Covered Transaction,”  
      without modification, in all lower tier covered transactions and  
      in all solicitations for lower tier covered transactions. 
      g.  A participant in a covered transaction may rely upon a  
      certification of a prospective participant in a lower tier covered  
      transaction that is not debarred, suspended, ineligible, or  
      voluntarily excluded from the covered transaction, unless it  
      knows that the certification is erroneous.  A participant may  
      decide the method and frequency by which it determines the  
      eligibility of its principals.  Each participant may, but is not  

      required to, check the Nonprocurement List. 
      h.  Nothing contained in the foregoing shall be construed to  
      require establishment of a system of records in order to render  
      in good faith the certification required by this clause.  The  
      knowledge and information of participant is not required to  
      exceed that which is normally possessed by a prudent person  
      in the ordinary course of business dealing. 
      i.  Except for transactions authorized under paragraph e of  
      these instructions, if a participant in a covered transaction  
      knowingly enters into a lower tier covered transaction with a  
      person who is suspended, debarred, ineligible, or voluntarily  
      excluded from participation in this transaction, in addition to  
      other remedies available to the Federal Government, the  
      department or agency with which this transaction originated  
      may pursue available remedies, including suspension and/or  
      debarment. 

****** 
 
 

Certification Regarding Debarment, Suspension, Ineligibility And 
Voluntary Exclusion-Lower Tier Covered Transactions: 

 
  1.  The prospective lower tier participant certifies, by submission  
of this proposal, that neither it nor its principals is presently  
debarred, suspended, proposed for debarment, declared ineligible,  
or voluntarily excluded from participation in this transaction by  
any Federal department or agency. 
   
  2.  Where the prospective lower tier participant is unable to  
certify to any of the statements in this certification, such  
prospective participant shall attach an explanation to this  
proposal. 

****** 
 
 
XII. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
  (Applicable to all Federal-aid construction contracts and to all    
  related subcontracts which exceed $100,000 - 49 CFR 20) 
 
  1.  The prospective participant certifies, by signing and submitting  
this bid or proposal, to the best of his or her knowledge and  
belief, that: 
 
      a.  No Federal appropriated funds have been paid or will be  
      paid, by or on behalf of the undersigned, to any person for  
      influencing or attempting to influence an officer or employee of  
      any Federal agency, a Member of Congress, an officer or  
      employee of Congress, or an employee of a Member of  
      Congress in connection with the awarding of any Federal  
      contract, the making of any Federal grant, the making of any  
      Federal loan, the entering into of any cooperative agreement,  
      and the extension, continuation, renewal, amendment, or  
      modification of any Federal contract, grant, loan, or  
      cooperative agreement. 
      b.  If any funds other than Federal appropriated funds have  
      been paid or will be paid to any person for influencing or  
      attempting to influence an officer or employee of any Federal  
      agency, a Member of Congress, an officer or employee of  
      Congress, or an employee of a Member of Congress in  
      connection with this Federal contract, grant, loan, or  
      cooperative agreement, the undersigned shall complete and  
      submit Standard Form-LLL, “Disclosure Form to Report  
      Lobbying,” in accordance with its instructions. 
 
  2.  This certification is a material representation of fact upon  
which reliance was placed when this transaction was made or  
entered into.  Submission of this certification is a prerequisite for  
making or entering into this transaction imposed by 31 U.S.C.  
1352.  Any person who fails to file the required certification shall  
be subject to a civil penalty of not less than $10,000 and not  



 

more than $100,000 for each such failure. 
 
 
  3.  The prospective participant also agrees by submitting his or  
her bid or proposal that he or she shall require that the language  
of this certification be included in all lower tier subcontracts,  
which exceed $100,000 and that all such recipients shall certify  
and disclose accordingly. 
 
 



 

MINIMUM WAGES FOR FEDERAL AND FEDERALLY 
ASSISTED CONSTRUCTION CONTRACTS 

 
This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46 
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as 
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance 
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1.  The prevailing rates and fringe benefits shown in the General Wage 
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the 
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract 
work of the character and in the localities described therein. 
 
General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR 
Parts 1 and 5.  Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of 
the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5.  The wage 
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to 
laborers and mechanics. 
 
 
               NOTICE 
 
The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the Letting and 
Bidding page at http://www.dot.state.il.us/desenv/delett.html.   
 
In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers.  It is recommended that all contractors 
subscribe to the Federal Wage Rates List or the Contractor’s Packet through IDOT’s subscription service. 
 
PLEASE NOTE: if you have already subscribed to the Contractor’s Packet you will automatically receive the Federal Wage Rates. 
 
The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html. 
 
If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.  
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