SCHEDULE OF QUANTITIES

LTEM UNIT
CONDUIT IN TRENCH, 2" DIA.,, GALVANIZED STEEL FOOT
CONDUIT PUSHED, 2" DIA.,, GALVANIZED STEEL FOOT
HANDHOLE EACH
TRENCH AND BACKFILL FOR ELECTRICAL WORK FOOT
TRANSCEIVER - FIBER OPTIC EACH
DRILL EXISTING HANDHOLE EACH
RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM LEVEL 2 EACH
ELECTRIC CABLE IN CONDUIT, TRACER, NO. 14 1C FOOT
FIBER OPTIC CABLE IN CONDUIT, NO. 62.5/125, MMI2F SMI2F FOOT

RIDGEMORE RD.

QUANTITY
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1749
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13749
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“EAGLE” TO
FOR THIS WORK:

85000200
85700205
88500100
89501410
89502375

85000200
85700205
88500100
89501410
89502375

“ECONCLITE".

CHANGED OUT FROM “EAGLE” TO
ADDED TO THE CONTRACT FOR THIS WORK:

MAINTENANCE OF EXISTING TRAFFIC

FULL-ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL

INDUCTIVE LOQP DET
RELOCATE EXIS
REMOVE EXISTING TRAFFIC SIGNAL E

ECTOR

“ECONOLITE".

MAINTENANCE OF EXISTING TRAFFIC

FULL~-ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL

INDUCTIVE LOOP DETECTOR

SIGNAL INSTALLATION

QUIPMENT

SIGNAL INSTALLATION

THE EXISTING MASTER CONTROLLER AT US 30 & WOLF RD NEEDS TO BE CHANGED OUT FROM
THE FOLLOWING PAY ITEMS HAVE BEEN ADDED TO THE CONTRACT

TING EMERGENCY VEHICLE PRIQRITY SYSTEM PHASING UNIT

THE EXISTING MASTER CONTROLLER AT WOLF RD & MOKENA MARKET PLACE NEEDS TG BE
THE FOLLOWING PAY ITEMS HAVE BEEN

RELOCATE EXISTING EMERGENCY VEHICLE PRIORITY SYSTEM PHASING UNIT

REMOVE EXISTING TRAFFIC SIGNAL E

QUIPMENT

RELOCATE THE EXISTING EMERGENCY PRIORITY SYSTEM PHASING
UNIT TO THE NEW TRAFFIC SIGNAL CABINET AT US 30 AND WOLF RD
AND WOLF RD AND MOKENA MARKET PLACE.

REMOVAL NOTES
THE FOLLOWING

1 EACH
1 EACH

INTERCONNECT TO

COLORADO AVE.

EXISTING TRAFFIC SIGNAL EQUIPMEN

CONTRACTOR, SHALL REMAIN THE PROPERTY OF THE S
BY THE CONTRACTOR TO THE STATE’S TRAFFIC SIGNAL MAINTENANCE CONTRACTOR'S
MAIN FACILITY AS PER THE TRAFFIC SIGNAL SPECIFICATIONS.

CONTROLLER AND CABINET (COMPLETE)
CONTROLLER AND CABINET ( COMPLETE)

INTERCONNECT TO
PFIEFFER RD.

U.S. ROUTE 45

OWENS RD.

MOKENA T
MARKETPLACE |
I
|

LOCUST ST.

NOTE:

INTERSECTION AT ULS. RTE 30 AND
U.S. RTE 45 IS PART OF IDOT
CONTRACT NO. 62478.

SEE INTERCONNECT PLANS IN
CONTRACT NO. 62478 FOR REST OF
INTERCONNECT PLANS.

T SHALL BE
TATE AND SHALL BE

FROM US

REMOVED BY THE
DELIVERED

30 AND WOLF RD
FROM WOLF RD AND MOKENA MARKET PLACE
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EXISTING ADJACENT SYSTEM.

|
NOTE:
THE TRAFFIC SIGNAL CONTROLLER
EQUIPMENT FOR THIS PROJECT SHALL
BE “ECONOLITE” TO MATCH THE

LA\

1-5-11

ILLINOIS DEPARTMENT OF TRANSPORTATION
INTERCONNECT SCHEMATIC
U.S. RTE. 30 (LINCOLN HWY)
RIDGEMORE RD. TO 195TH ST.
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