
  

 

 
   

 

 

 

   

 

   

 

 

  

 

 

 

SCHEDULES OF QUANTITIES

GUARDRAIL

SECTION COUNTY

ILLINOIS FED. AID PROJECT

74 MCLEAN 150 47

TOTAL

SHEETS

SHEET

NO.RTE.

(57-20(1),21,22)RS-3

CONTRACT NO. 70550

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION

FILE NAME

c:\pw_work\pwidot\hoganbj\d0158340\D570550-sht-schedule.dgn

hoganbjUSER NAME =

PLOT SCALE = 100.0000 ’ / IN.

PLOT DATE = 10/20/2010

=

DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

        

F.A.I.

SCHEDULES OF QUANTITIES

              

              

              

              

TRAFFIC BARRIER

STEEL PLATE TERMINAL, TRAFFIC BARRIER TRAFFIC BARRIER VERTICAL TRAFFIC BARRIER

BEAM TYPE 1, (SPECIAL) TERMINAL, TERMIAL, ADJUSTMENT OF TERMIAL REMOVAL, GUARDRAIL TERMINAL MARKERS

STATION TO STATION LANE GUARDRAIL TANGENT TYPE 2 TYPE 6B GUARDRAIL TYPE 6 MARKERS, TYPE A  - DIRECT APPILED

63000001 63100167 63100045 63100089 63300900 63304805 78200410 78201000

(FOOT) (EACH) (EACH) (EACH) (FOOT) (EACH) (EACH) (EACH)

754+60.44 754+72.94 WBDS 1.0

754+72.94 757+10.44 WBDS 237.5 5.0

757+10.44 757+60.44 WBDS 1.0 1.0

754+80.44 754+92.94 WBPS 1.0

754+92.94 758+05.44 WBPS 312.5 6.0

758+05.44 758+55.44 WBPS 1.0 1.0

750+24.32 750+74.32 EBPS 1.0 1.0

750+74.32 753+99.32 EBPS 325.0 6.0

753+99.32 754+11.82 EBPS 1.0

1089+74.65 1090+32.8 EBDS 1.0 1.0

1089+74.65 1090+20.3 EBDS 1.0

1090+59.8 1091+17.9 WBDS 1.0 1.0

1090+72.3 1091+17.9 WBDS 1.0

829+46.11 832+55.76 EBDS 309.65

833+78.78 837+01.4 WBDS 322.62

905+39.72 908+56.36 EBDS 316.64

907+49.29 910+56.15 WBDS 306.86

942+34.24 945+37.5 EBDS 303.26

944+88.82 947+92.9 WBDS 304.08

1005+54.46 1008+60.9 EBDS 306.44

1007+58.14 1010+65.8 WBDS 307.73

1087+06.49 1089+74.6 EBDS 268.16

1091+17.95 1093+74.8 WBDS 256.91

TOTALS = 875.0 3.0 3.0 2.0 3002.35 2.0 19.0 3.0

ROUND TO: 875 3 3 2 3025 2 20 3


