NOTE:

AND CAUSING A SINKHOLE IN THE MEDIAN.

NOTE:

THE EXISTING STRUCTURE AT STATION 804+55 CONSISTS OF A 24" R.C.C.P. WITH AN OFFSET MEDIAN INLET. THE A/R PIPE, END SECTIONS AND INLET BOX ARE IN GOOD CONDITION BUT THE 15" C.M.P. BETWEEN THE INLET BOX AND THE PIPE IS RUSTED OUT


THE PROPOSED SCOPE OF WORK IS TO REPLACE THE 15" C.M.P. WITH A 15" STORM SEWER PIPE CLASS "B". THE 24" R.C.C.P., INLET BOX AND ALL GRATES SHALL BE SALVAGED. THE COST OF THE EXCAVATION NECESSARY TO PERFORM THE REQUIRED WORK IS INCLUDED IN THE VARIOUS PAY ITEMS AND NO ADDITIONAL COMPENSATION WILL BE ALLOWED.

DRAINAGE STRUCTURE IMPROVEMENT DETAIL LOCATION #2 STA. 804 + 55



LOC. #2 STA.804+55

ITEM# AND DESCRIPTION	UNIT	QUANTITY
25000210 Seeding, Class 2A	ACRE	0.005
25000400 Nitrogen Fert. Nutr.	POUND	0.45
25000500 Phosphorous Fert. Nutr.	POUND	0.45
25000600 Potassium Fert. Nutr.	POUND	0.45
25100115 Mulch Method 2	ACRE	0.005
28000250 Temp. Eros. Contr. Seeding	POUND	0.5
28000500 Inlet and Pipe Protection	EACH	1
54002010 Expansion Bolts 1/2	EACH	4
54248510 Concrete Collar	CUYD	0.60
550B0070 Storm Sewer Class B Ty 115"	FOOT	15
55100700 Storm Sewer Remove 15"	FOOT	15



FILE N	AME =	USER NAME = hoganbj	DESIGNED	-	BJM	REVISED	-	
c:/pw_w	c:\pw_work\pwidot\hoganbj\d0158340\D570550-sht-sm struct det.dgn					REVISED	-	ı
		PLOT SCALE = 40.00000 '/ IN.	CHECKED	-		REVISED	-	l
		PLOT DATE = 10/21/2010	DATE	-	09/23/10	REVISED	-	

STATI	E OF	: ILLINOIS
DEPARTMENT	OF	TRANSPORTATION

	DRAINAGE STRUCTURE IMPROVEMENT DETAIL						F.A.I. RTE.	A.I. SECTION COUNTY TOTAL				
LOCATION #2 STA. 804 + 55						74	(57-20(1),21,22)RS-3	McLean	150	5 NO.		
								CONTRACT	NO.	70550		
	SCALE: 1" = 20'	SHEET NO.	0F	SHEETS	STA.	TO STA.	ILLINOIS FED, AID PROJECT					