ITEM 3A

1-30-2015 LETTING

SUMMARY OF QUANTITIES
ITEM NO. Description ‘ UNIT ‘ QUANTITY
AR150510 ENGINEER'S FIELD OFFICE LS 1
AR150520 MOBILIZATION LS 1
AR152410 UNCLASSIFIED EXCAVATION CY 40
AR152511 SUBGRADE REPAIR SY 500
AR161900 REMOVE CLASS C FENCE LF 85
AR162504 CLASS E FENCE 4' LF 85
AR162570 DETECTOR LOOP LS 1
AR201660 BITUMINOUS CRACK REPAIR LF 1,000
AR201672 CRACK CONTROL FABRIC LF 2,600
AR209606 CRUSHED AGG. BASE COURSE - 6" SY 500
AR401610 BITUMINOUS SURFACE COURSE TON 1,055
AR401650 BITUMINOUS PAVEMENT MILLING SY 8,100
AR401655 BUTT JOINT CONSTRUCTION SY 500
AR501506 6" PCC PAVEMENT SY 356
AR501900 REMOVE PCC PAVEMENT SY 356
AR510510 TIE DOWN EA 18
AR510900 REMOVE TIE DOWN EA 20
AR602510 BITUMINOUS PRIME COAT GAL 60
AR603510 BITUMINOUS TACK COAT GAL 1,380
AR620520 PAVEMENT MARKING-WATERBORNE SF 1,415
AR620525 PAVEMENT MARKING-BLACK BORDER SF 1,025
AR901510 SEEDING AC 0.12
AR908525 KNITTED STRAW MAT SY 565
Know what's helow. j'tgjl}lw-:rl'ﬁ}lurv LOCATING
Call before you dig.

INFORMATION FOR EXCAVATORS
www.illinois1call.com

THE LOCATION, SIZE AND TYPE OF MATERIAL OF EXISTING UNDERGROUND
UTILITIES INDICATED ON THE PLANS IS NOT REPRESENTED AS BEING ACCURATE,
SUFFICIENT OR COMPLETE. IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO
DETERMINE ACTUAL LOCATIONS OF ALL SUCH FACILITIES, INCLUDING SERVICE
CONNECTORS TO UNDERGROUND UTILITIES. PRIOR TO CONSTRUCTION, THE
CONTRACTOR SHALL NOTIFY UTILITY COMPANIES OF HIS OPERATIONAL PLANS,
OBTAIN FROM RESPECTIVE UTILITY COMPANIES DETAILED INFORMATION AND
ASSISTANCE RELATIVE TO THE LOCATION OF THEIR FACILITIES AND THE WORKING
SCHEDULE OF THE COMPANIES FOR REMOVAL OR ADJUSTMENT WHERE
REQUIRED. IN THE EVENT AN UNEXPECTED UTILITY INTERFERENCE IS
ENCOUNTERED DURING CONSTRUCTION, THE CONTRACTOR SHALL IMMEDIATELY
NOTIFY THE UTILITY COMPANY OF JURISDICTION AND THE ONE-CALL NOTICE
SYSTEM. THE ENGINEER SHALL ALSO BE IMMEDIATELY NOTIFIED, ANY SUCH
UTILITY OR SERVICES SHALL BE RESTORED TO SERVICE AT ONCE AND PAID FOR
BY THE CONTRACTOR AT NO ADDITIONAL COST TO THE CONTRACT.

CALL J.U.L.LE FOR UTILITY INFORMATION AT 811.

DESIGN INFORMATION
GEOMETRIC CRITERIA
AIRPLANE DESIGN GROUP I
TAXIWAY DESIGN GROUP Il
PAVEMENT DESIGN CRITERIA
AIRCRAFT SINGLE WHEEL GEAR
DEPARTURE WEIGHT = 12,500 LBS.
100 ANNUAL DEPARTURES

CALLJ.U.L.ILE.
BEFORE EXCAVATING
1-800-892-0123

TOWNSHIP: 13 NORTH

RANGE: 2 WEST OF THE 4TH P.M.
SECTION: 32

COUNTY: CHRISTIAN

CIVIL TOWNSHIP: TAYLORVILLE

CONSTRUCTION PLANS FOR

TAYLORVILLE MUNICIPAL AIRPORT

CITY OF TAYLORVILLE
TAYLORVILLE, ILLINOIS

ILLINOIS PROJECT TAZ - 4342
S.B.G. PROJECT 3-17-SBGP-XX

REHABILITATE NORTH PORTION OF
AIRCRAFT PARKING APRON

NOVEMBER 14, 2014
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PROJECT
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OLD IL ROUTE 48

RUNWAY 9L - 27R

RUNWAY 9R - 27L
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UNICOM FREQUENCY - 122.80 MHz

MAXIMUM HEIGHT OF EQUIPMENT - 25'
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GENERAL NOTES

2)

3)

4)

5)

ALL RUNWAYS, TAXIWAYS, AND APRONS SHALL BE KEPT OPEN TO AIRPORT TRAFFIC DURING CONSTRUCTION EXCEPT AS NOTED IN
THE CONSTRUCTION ACTIVITY PLAN.

ALL CONSTRUCTION TRAFFIC OPERATING ON OR CROSSING RUNWAYS, TAXIWAYS, AND APRONS OPEN TO AIRCRAFT TRAFFIC SHALL
BE UNDER CONTROL OF FLAGMAN MONITORING RADIO TRANSMISSIONS ON UNICOM FREQUENCY 122.8 MHz. THE CONTRACTOR
SHALL PROVIDE HIS OWN RADIOS AND ONLY HIS PERSONNEL WHO ARE FAMILIAR WITH AIRCRAFT OPERATIONS.

WHEN CONFLICTS ARISE BETWEEN CONSTRUCTION ACTIVITIES AND AIRCRAFT OPERATIONS AND SAFETY, AIRCRAFT OPERATIONS
AND SAFETY SHALL TAKE PRECEDENCE AND SHALL GOVERN. FINAL AUTHORITY IN THE APPROVAL OF CONSTRUCTION SEQUENCING
LIES WITH THE AIRPORT MANAGER. THE CONTRACTOR SHALL COORDINATE CONSTRUCTION ACTIVITIES WITH THE MID-AMERICA
SPORT PARACHUTE CLUB TO ENSURE THAT NO CONSTRUCTION ACTIVITIES OR STORAGE LOCATIONS ARE WITHIN THE LANDING
ZONE.

THE CONTRACTOR WILL BE PERMITTED TO STORE EQUIPMENT AND MATERIALS AT THE LOCATIONS SHOWN ON THE CONSTRUCTION
ACTIVITY PLAN. THE MAXIMUM HEIGHT OF EQUIPMENT, MATERIALS AND STOCKPILES SHALL BE 25' ABOVE GROUND ELEVATION.

ANY MISCELLANEOUS REMOVALS SHALL BE DISPOSED OF BY THE CONTRACTOR OFF OF AIRPORT PROPERTY, BUT THE CITY AND
AIRPORT SHALL HAVE THE FIRST OPTION FOR THE USE OF THE BITUMINOUS MILLINGS GENERATED FROM THE WORK COMPLETED ON
THIS PROJECT.

ALL PAVEMENTS, DRIVES, OR ANY OTHER AREAS UTILIZED BY THE CONTRACTOR FOR HAUL ROADS OR STORAGE AREAS SHALL BE
MAINTAINED AND REPAIRED IN KIND BY THE CONTRACTOR TO THE SATISFACTION OF THE ENGINEER AND AIRPORT MANAGER. NO
ADDITIONAL COMPENSATION SHALL BE MADE TO THE CONTRACTOR FOR THIS WORK.

THE CONTRACTOR SHALL CONTINUOUSLY CLEAN CONSTRUCTION AREAS WHICH WILL BE OPENED TO AIR TRAFFIC.

IT WILL BE NECESSARY FOR THE CONTRACTOR TO MAKE HIS OWN FIELD INVESTIGATION TO DETERMINE THE EXACT LOCATION OF
THE UNDERGROUND UTILITIES WITHIN THE PROJECT SITE SO AS TO AVOID ANY DAMAGE. ANY UTILITY, INCLUDING  AIRFIELD
ELECTRICAL CABLE AND LIGHTS, DAMAGED BY THE CONTRACTOR SHALL BE REPAIRED BY HIM AT HIS OWN EXPENSE IN A MANNER
WHICH IS SATISFACTORY TO THE ENGINEER AND TO THE OWNER OF THE UTILITY. ANY REPAIRS THAT MUST BE MADE BY THE OWNER
OF THE UTILITY SHALL HAVE THE COST REIMBURSED TO THE UTILITY BY THE CONTRACTOR. AIRFIELD LIGHTING CABLES DAMAGED
BY THE CONTRACTOR SHALL BE REPAIRED BY A QUALIFIED ELECTRICIAN WITH THE COSTS TO BE BORNE BY THE CONTRACTOR.
CONTRACTOR'S ACCESS SHALL BE AS FOLLOWS:

A) THE CONTRACTOR'S ACCESS TO WORK SHALL BE AS SHOWN ON THE CONSTRUCTION ACTIVITY PLAN.

B.) THE CONTRACTOR SHALL COORDINATE ACCESS TO THE AIRFIELD WITH THE AIRPORT.

C.) CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS AND TEMPORARY EASEMENTS FOR THE ACCESS ROAD(S) SHOWN AND
SHALL COMPLY WITH ALL TRAFFIC CONTROL SIGNAGE REQUIRED BY THE COUNTY,TOWNSHIP, OR I.D.O.T.

D.) DURING ADVERSE WEATHER THE CONTRACTOR SHALL MAINTAIN ACCESS TO THE WORK AT NO ADDITIONAL COST TO THE
CONTRACT. NO EXTENSION OF THE CONTRACT TIME WILL BE CONSIDERED FOR DELAYS DUE TO LACK OF ADEQUATE ACCESS
TO THE WORK SITE.

E.) THE CONTRACTOR SHALL BE RESPONSIBLE FOR KEEPING THE ACCESS GATE(S) CLOSED DURING WORK HOURS.

F.)  ALL COSTS RELATING TO CONTRACTOR'S ACCESS AND SECURITY SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR.

G.) THE CONTRACTOR SHALL STORE EQUIPMENT AND MATERIALS IN SUCH A WAY AS NOT TO VIOLATE AIRPORT PART 77
SURFACES, OR RUNWAY AND TAXIWAY SAFETY AREAS AND OBJECT FREE AREAS.

H.)  THE CONTRACTOR SHALL BE RESPONSIBLE FOR CLEANING ACTIVE AIRFIELD PAVEMENTS WHICH ARE CROSSED BY HIS
VEHICLES ACCESSING THE WORK OR DEPARTING THE WORK IMMEDIATELY FOLLOWING SAID VEHICLE.

1) THE CONTRACTOR MAY USE ALTERNATE AIRPORT GATES TO DELIVER LARGER EQUIPMENT TO THE JOB SITE. THE

CONTRACTOR SHALL COORDINATE ARRIVAL AND DEPARTURE OF THESE DELIVERIES WITH THE AIRPORT THROUGH THE
RESIDENT ENGINEER.
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_/ \_ LEGEND CONSTRUCTION PHASE NOTES E‘;E;\TTEAZB;flg:H;GCGE:S(ZHdwg
NORTH B E 1. THE CONTRACTOR SHALL GIVE THE AIRPORT SEVEN (7) DAY NOTICE PRIOR TO STARTING ANY PHASE IN ORDER TO ALLOW NOTIFICATIONS TO BE MADE TO TENANTS. Z PLOT DATE: 12/10/2014 6:36 AM
| E— PHASE 1 WORK AREA
' 2. THE CONTRACTOR SHALL ACCESS THE SITE THROUGH THE EXISTING BITUMINOUS MILLINGS ROAD AND THE EXISTING DOUBLE SWING GATE. @ TAZ-V—AL
| E PHASE 1 CRITICAL WORK AREA KEYMAP
. 3. THE CONTRACTOR SHALL INSTALL A PAD-LOCK WITHIN THE CHAIN FOR THE DOUBLE SWING ACCESS GATE AND SHALL GIVE A KEY TO THE RESIDENT ENGINEER. EI TAZ=1305001-C—SPAL
| THIS / E PHASE 2 WORK AREA
| SHEET 4. THE CONTRACTOR SHALL LOCK THIS GATE AT THE END OF EACH WORKING DAY. ,:”
E PHASE 2 CRITICAL WORK AREA
. 5. RUNWAY 18/36 SHALL REMAIN OPEN FOR THE ENTIRE DURATION OF THE PROJECT.
| - CONTRACTOR'S ACCESS TA006
6. TAXIWAY A SHALL ONLY BE CLOSED DURING WORK IN PHASE 1 CRITICAL AREAS.
I — — PROPERTY LINE , " " REVISIONS
7. CONSTRUCTION ACTIVITIES WILL INCLUDE PAVEMENT MILLING, PAVEMENT REMOVALS, PAVEMENT CONSTRUCTION, PAVEMENT MARKING AND TURFING. O Ew R | noweeR o oATE
—0—0—0—0—0—0— CONSTRUCTION SET BACK STAKES
8. BEFORE MOVING TO THE NEXT PHASE, ALL WORK INVOLVING PAVEMENT MILLING AND PAVEMENT CONSTRUCTION SHALL BE COMPLETED WITHIN EACH PHASE.
| i LOW PROFILE BEAM BARRICADES
R A ——0—0—0—0—0— - PHASE 1 9. CONTRACTOR'S EQUIPMENT SHALL BE RESTRICTED TO 15' MAXIMUM HEIGHT WHEN ACCESSING THE APRON. DELIVERY VEHICLES AND EQUIPMENT GREATER THAN 15
' | WILL REQUIRE THE CONTRACTOR TO COORDINATE WITH THE AIRPORT THROUGH THE RESIDENT ENGINEER TO ENSURE THAT THE RUNWAY 27R APPROACH SURFACE
| ' ——O0—0—0—0—0— - PHASE 2 REMAINS PROTECTED. MAXIMUM EQUIPMENT HEIGHT DURING CONSTRUCTION SHALL BE 25'.
1
' = | 0 HIGH PROFILE/FLASHER 10. CONTRACTOR SHALL PLACE HIGH PROFILE/FLASHER BARRICADES AS SHOWN DURING THE CLOSURE OF TAXIWAY A ONLY. 5 } 2
/7 ( .
L-- TSA TAXIWAY SAFETY AREA 11. TAXIWAY A SHALL ONLY BE CLOSED DURING WORK HOURS WHEN WORK IS WITHIN THE TAXIWAY OBJECT FREE AREA. > TS BAR S EQUAL 10 2
AT FULL SCALE (34X22).
K EYMAP OFA TAXIWAY OBJECT FREE AREA 12. WORK WITHIN THE PHASE 1 AND PHASE 2 CRITICAL AREAS SHALL BE EXPEDITED. <§( ( )
o
13. ACCESS TO THE FUEL FARM SHALL BE MAINTAINED AS DETERMINED NECESSARY BY THE AIRPORT — =% % ~ zZ
HIGH PROFILE/FLASHER N (o)
BARRICADES ACROSS TAXIWAY A 14. TURF RUNWAY 9L/27R SHALL BE CLOSED DURING HAUL OPERATIONS. SEE SITE PLAN FOR TURF RUNWAY CLOSURE DETAIL. w5 14
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G N 039° 32" 11.9688" | W 089° 19’ 32.9601" 614.70 \ =
H N 039° 32' 11.8428" | W 089° 19' 34.1735" 614.30 PHASE 2 PHASE 2 22333053 Q
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I N 039° 32" 15.5796" | W 089° 19’ 32.5561" 616.00 @ i
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E 3]
K N 039° 32 15.9784" | W 089° 19' 31.4066" 616.00 / : f
o 3o . . . PHASE 2 CRITICAL 3 3
L N 039° 32" 15.5902" | W 089° 19’ 31.4007 616.00 AREA BARRICADES 5 e
M N 039° 32' 08.4775" | W 089° 19' 35.7310" 617.00 / ¢_@| \@ S y i 2
azZLs
N N 039° 32" 16.0561" | W 089° 19’ 36.3859" 615.00 EXISTING ELECTRIC GATE - I § g%
NO CONSTRUCTION ACCESS (s
be EXISTING | W=t
EXISTING FARM » MILLINGS ACCESS g = 2
NOTES FENCE £ ROAD - 3
<Z o
= (6] O
1. STEADY BURN TO BE BATTERY HANGAR TERMINAL TERMINAL VEHICLE g%wé 5 ooo%
OPERATED OMNI DIRECTIONAL LENS BUILDING PARKING LOT EITo%
TO BE RED. Fo &
8 EXISTING DOUBLE SWING
2. SANDBAGS TO BE PLACED ON EACH PUBLIC AIRPORT GATE TO BE USED FOR
SUPPORT BRACE AS REQUIRED TO ENTRANCE - NO > ACCESS AND LOCKED WITH
PREVENT DISPLACEMENT BY WIND, CONSTRUCTION CONTRACTOR LOCK DESIGN BY: AJH
JET OR PROP BLAST. ACCESS | [y—— o
3. NO SEPARATE PAYMENT WILL BE MADE —_ = = —_ — — = = - — _— A\ = == - - | cHECKED BY:  CBG
FOR THIS ITEM. COSTS SHALL BE / v
CONSIDERED INCIDENTAL TO THE APPROVED BY:
PROJECT. I DATE: NOVEMBER 14, 2014
FLASHER 4. PLACE AT 15' INTERVALS. j JOB No: 13050-01
BARRICADE DETAIL 5. ONE 20" x 20" ORANGE FLAG TO BE SOUTH SPRESSER ST IL. PROJ. NO. TAZ-4342
NTS. INSTALLED ON EACH BARRICADE AND : SBG NO. 3—17-SBGP-XX
SECURELY FASTENED.
SHEET 03 OF 14 SHEETS




GENERAL

1.

e

THE CONTRACTOR AND ALL SUBCONTRACTORS SHALL FOLLOW THE
REQUIREMENTS OF THE AIRPORT'S APPROVED CONSTRUCTION
SAFETY AND PHASING PLAN (CSPP) FOR THIS PROJECT, FAA AC
150/5370-2F, AND ALL AIRPORT SAFETY AND SECURITY
REQUIREMENTS.

PRIOR TO THE START OF CONSTRUCTION THE CONTRACTOR SHALL
SUBMIT TO THE AIRPORT FOR APPROVAL A SAFETY PLAN
COMPLIANCE DOCUMENT (SPCD) IN ACCORDANCE WITH FAA AC
150/5370-2F. NO CONSTRUCTION ACTIVITY SHALL BEGIN UNTIL THE
AIRPORT HAS APPROVED THE SPCD.

THE CSPP COVERS OPERATIONAL SAFETY. THE CONTRACTOR SHALL
BE RESPONSIBLE FOR THE INDIVIDUAL SAFETY OF HIS/HER
PERSONNEL AND MEETING OSHA REQUIREMENTS.

A MINIMUM OF 10 DAYS PRIOR TO THE PRECONSTRUCTION MEETING
THE CONTRACTOR SHALL PROVIDE A LIST OF SUBCONTRACTORS AND
MATERIAL SUPPLIERS.

PRIOR TO THE START OF CONSTRUCTION THE CONTRACTOR SHALL
SIGN THE STORM WATER POLLUTION PREVENTION PROGRAM
(SWPPP) CERTIFICATION STATEMENT.

ALL CONTRACTOR COSTS ASSOCIATED WITH THE REQUIREMENTS
LISTED ON THIS SHEET SHALL BE CONSIDERED INCIDENTAL TO THE
CONTRACT UNLESS A SPECIFIC PAY ITEM IS PROVIDED.

. COORDINATION

N

PRIOR TO THE START OF CONSTRUCTION THE CONTRACTOR SHALL
ATTEND A PRECONSTRUCTION CONFERENCE WITH THE AIRPORT,
ENGINEER, AND ILLINOIS DIVISION OF AERONAUTICS (IDA). THE COST
OF PREPARING FOR AND ATTENDING THE PRECONSTRUCTION
CONFERENCE SHALL BE INCIDENTAL TO THE CONTRACT.

ON OR BEFORE THE PRECONSTRUCTION CONFERENCE, THE
CONTRACTOR SHALL SUBMIT A PROPOSED SCHEDULE FOR THE
PROJECT. THE SCHEDULE SHALL INCLUDE A START AND COMPLETION
DATE FOR EACH ITEM OF WORK. THE SCHEDULE SHALL BE UPDATED
ON AS NEEDED BASIS. ALL COSTS ASSOCIATED WITH THE SCHEDULE
SHALL BE INCIDENTAL TO THE CONTRACT.

DURING CONSTRUCTION THE CONTRACTOR SHALL ATTEND A
COORDINATION MEETINGS WITH THE AIRPORT STAFF AND RESIDENT
ENGINEER. ALL COSTS ASSOCIATED WITH ATTENDING THE WEEKLY
MEETING SHALL BE INCIDENTAL TO THE CONTRACT.

PHASING

-

w

PHASING SHALL BE AS NOTED AND AS SHOWN ON THE CONSTRUCTION
ACTIVITY PLAN SHEET.

. AREAS AND OPERATIONS AFFECTED BY THE CONSTRUCTION ACTIVITY

ALL RUNWAYS, TAXIWAYS AND APRONS SHALL BE KEPT OPEN TO

AIRCRAFT TRAFFIC DURING CONSTRUCTION EXCEPT AS NOTED ON THE

PHASING PLAN.

WHEN CONFLICTS ARISE BETWEEN CONSTRUCTION ACTIVITIES AND
AIRCRAFT OPERATIONS AND SAFETY, AIRCRAFT OPERATIONS AND
SAFETY SHALL TAKE PRECEDENCE AND SHALL GOVERN. FINAL
AUTHORITY IN THE APPROVAL OF CONSTRUCTION SEQUENCING LIES
WITH THE AIRPORT.

ALL CONSTRUCTION TRAFFIC SHALL IMMEDIATELY YIELD TO ONCOMING

AIRCRAFT AT ALL TIMES.

4. PROTECTION OF NAVIGATION AIDS (NAVAIDS)

1.

THE CONTRACTOR SHALL REMAIN CLEAR OF THE NAVAIDS FACILITIES AT

5. CONTRACTOR ACCESS

1.

CONTRACTOR ACCESS SHALL BE AS NOTED BELOW AND AS SHOWN
ON THE SITE PLAN AND CONSTRUCTION ACTIVITY PLAN SHEETS.

THE CONTRACTOR IS TO ACCESS THE SITE USING THE ENTRANCE
SHOWN.

ALL CONTRACTOR EMPLOYEES WHO ARE DESIGNATED AS DRIVERS
FOR THE CONTRACTOR DRIVERS OF TRUCKS CONTAINING MATERIAL
DELIVERIES (AGGREGATE, CONCRETE, ETC.) SHALL BE REQUIRED TO
SUBMIT THEIR NAME, DRIVER'S LICENSE NUMBER, TRUCK LICENSE
PLATE NUMBER AND NAME OF TRUCKING COMPANY TO THE PRIME
CONTRACTOR PRIOR TO ENTERING THE JOBSITE.

THE CONTRACTORS STORAGE AND STAGING AREA WILL BE AS
SHOWN IN THE SITE PLAN.

THE CONTRACTOR SHALL KEEP A RECORD OF THE NAMES OF ALL
EMPLOYEES ENTERING THE JOB SITE ON A DAILY BASIS. A RECORD
OF EACH SUBCONTRACTOR ENTERING THE JOB SITE SHALL ALSO BE
KEPT BY THE CONTRACTOR.

WHEN THE CONTRACTOR IS NOT WORKING, EQUIPMENT SHALL BE
STORED AT THE STAGING AREA.

THE CONTRACTOR WILL BE PERMITTED TO STORE EQUIPMENT AND
MATERIALS ONLY AT THE LOCATIONS SHOWN. PARKED EQUIPMENT
AND MATERIAL STOCKPILES SHALL NOT PENETRATE SURFACES
DEFINED BY F.A.R. TITLE 14 PART 77 - OBJECTS AFFECTING
NAVIGABLE AIRSPACE.

THE CONTRACTOR SHALL THOROUGHLY CLEAN ALL CONSTRUCTION
AREAS AND HAUL ROUTES WHICH WILL BE OPENED TO AIR TRAFFIC
TO THE SATISFACTION OF AIRPORT OPERATIONS OR THE RESIDENT
ENGINEER. A POWER BROOM AND OPERATOR SHALL BE ON SITE AT
ALL TIMES WHEN ACTIVE PAVEMENTS ARE UTILIZED FOR
CONSTRUCTION TRAFFIC.

ALL PAVEMENTS, DRIVES OR ANY OTHER AREAS UTILIZED BY THE
CONTRACTOR FOR HAUL ROADS OR STORAGE AREAS SHALL BE
MAINTAINED AND REPAIRED TO THE SAME CONDITION OR BETTER
THAN THEY WERE PRIOR TO BEGINNING CONSTRUCTION. NO
ADDITIONAL COMPENSATION WILL BE MADE TO THE CONTRACTOR
FOR THIS WORK.

ALL VEHICLE AND EQUIPMENT OPERATORS USED BY THE
CONTRACTOR SHALL BE PROPERLY TRAINED BY THE CONTRACTOR.

THE CONTRACTOR SHALL NOTIFY THE AIRPORT IF CONSTRUCTION
ACTIVITY WILL REQUIRE THE BLOCKAGE OF EMERGENCY ACCESS TO
THE AIRPORT.

6. WILDLIFE MANAGEMENT

1.

THE CONTRACTOR SHALL NOTIFY AIRPORT OPERATIONS OR THE
ENGINEER IF ANY WILDLIFE IS SEEN ENTERING THE AIRPORT.

CONTRACTOR ACCESS GATES SHALL REMAIN CLOSED WHEN THE
CONTRACTOR IS NOT WORKING.

THE CONTRACTOR SHALL DISPOSE OF ALL TRASH INCLUDING FOOD
SCRAPS IN APPROVED CONTRACTOR PROVIDED CONTAINERS.

7. FOREIGN OBJECT DEBRIS (FOD) MANAGEMENT

12. PENALTIES

1.

THE CONTRACTOR SHALL PICK UP ANY FOREIGN OBJECT DEBRIS
(FOD) SEEN ON THE AIRFIELD PAVEMENTS.

THE CONTRACTOR SHALL SECURE ALL LOOSE ITEMS FROM
VEHICLES PRIOR TO DRIVING ON AIRFIELD PAVEMENTS.

8. HAZARDOUS MATERIALS (HAZMAT) MANAGEMENT

1.

THE CONTRACTOR SHALL DEVELOP A HAZMAT MANAGEMENT PLAN
AND KEEP COPIES ON THE JOBSITE OF MATERIAL SAFETY DATA
SHEETS (MSDS) FOR ALL MATERIALS HANDLED ON THE JOBSITE.

9. NOTIFICATION OF CONSTRUCTION ACTIVITIES

1.

THE CONTRACTOR SHALL PROVIDE A 24 HOUR EMERGENCY
CONTACT PERSON AND PHONE NUMBER.

THE CONTRACTOR SHALL GIVE A MINIMUM OF 72 HOURS NOTICE
TO AIRPORT OPERATIONS PRIOR TO CLOSING ANY PAVEMENTS SO
THAT PROPER NOTICE TO AIRMEN (NOTAMS) MAY BE ISSUED BY
THE AIRPORT.

FOR ANY EQUIPMENT USED BY THE CONTRACTOR WITH A HEIGHT
GREATER THAN 25', THE CONTRACTOR SHALL PROVIDE TO THE
AIRPORT THE TYPE OF EQUIPMENT, TOTAL HEIGHT, AND LOCATION
WHERE THE EQUIPMENT WILL BE USED. THE AIRPORT WILL
SUBMIT FAA FORM 7460-1 TO THE FAA FOR AN AIRSPACE STUDY.
NO EQUIPMENT WITH A HEIGHT GREATER THAN 25' SHALL BE USED
UNTIL A DETERMINATION FROM FAA IS RECEIVED.

IN THE EVENT OF AN EMERGENCY, THE CONTRACTOR SHALL CALL
911.

CONTACTS FOR THIS PROJECT ARE AS LISTED BELOW.

AIRPORT OPERATOR

BILL NEWBERRY - AIRPORT MANAGER (217) 827-2704
ENGINEER

ANDREW HUEBNER P.E. - PROJECT ENGINEER (217) 787-8050
CMT - RESIDENT ENGINEER (217) 787-8050

10. INSPECTION REQUIREMENTS

1.

THE CONTRACTOR SHALL INSPECT THE JOBSITE DAILY TO ENSURE

COMPLIANCE WITH THE CSPP. THE CHECKLIST FOUND IN APPENDIX

3 OF FAA AC 150/5370-2F MAY BE USED TO AID IN THE INSPECTIONS.

THE CONTRACTOR SHALL ATTEND AN INSPECTION OF EACH
CONSTRUCTION PHASE'S WORK AREA PRIOR TO OPENING THE
AREA TO AIRPORT OPERATIONS.

11. UNDERGROUND UTILITIES

1.

IT WILL BE NECESSARY FOR THE CONTRACTOR TO MAKE HIS OWN
FIELD INVESTIGATION TO DETERMINE THE EXACT LOCATION OF
THE UNDERGROUND UTILITIES AT CRITICAL POINTS. THE
LOCATION OF UNDERGROUND UTILITIES AS INDICATED ON THE
PLANS HAS BEEN OBTAINED FROM EXISTING RECORDS. NEITHER
THE OWNER NOR THE ENGINEER ASSUMES ANY RESPONSIBILITY IN
RESPECT TO THE ACCURACY, COMPLETENESS OR SUFFICIENCY
OF THE INFORMATION.

BEFORE INITIATING ANY DIGGING, DRILLING OR EXCAVATING ON
THE AIRPORT PROPERTY, THE CONTRACTOR SHALL CALL J.U.L.LE.
AND CONTACT THE LOCAL FAA OFFICE TO ARRANGE FOR UTILITY
LOCATES. SEE SECTION 70-17 OF THE SPECIAL PROVISIONS FOR
UTILITY CONTACT INFORMATION.

1. NONCOMPLIANCE BY THE CONTRACTOR WITH AIRPORT RULES
AND REGULATIONS OR FAILURE TO COMPLY WITH THE AIRPORT'S
APPROVED CSPP AND THE CONTRACTOR'S APPROVED SPCD MAY
RESULT IN FINES AS ALLOWED BY LAW.

13. SPECIAL CONDITIONS

1. ADJACENT CONSTRUCTION MAY IMPACT THE OPERATIONS OF THE
CONTRACTOR. SEE THE COORDINATION NOTES FOR ADDITIONAL
INFORMATION.

14. RUNWAY AND TAXIWAY VISUAL AIDS
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TA006

REVISIONS

1. THE CONTRACTOR SHALL USE MARKING, LIGHTING AND SIGNS
THAT FOLLOW THE REQUIREMENTS OF FAA AC 150/5370-2F.

2. BARRICADES SHALL BE PLACED AT THE LOCATIONS SHOWN ON
THE CONSTRUCTION ACTIVITY PLAN SHEET.

15. MARKING AND SIGNS FOR ACCESS ROUTES

NUMBER BY

DATE

1. BARRICADES AND SIGNS SHALL BE USED ALONG THE
CONTRACTOR'S ACCESS ROUTE AS DETAILED ON THIS SHEET AND
THE CONSTRUCTION ACTIVITY PLAN SHEET.

16. HAZARD MARKING AND LIGHTING

0 1

2

]

THIS BAR IS EQUAL TO 2"
AT FULL SCALE (34X22).

1. THE CONTRACTOR SHALL FURNISH, ERECT, AND MAINTAIN
MARKINGS AND ASSOCIATED LIGHTING OF OPEN TRENCHES,
EXCAVATIONS, TEMPORARY STOCKPILES, AND HIS/HER
CONSTRUCTION EQUIPMENT.

2. ALL CONSTRUCTION EQUIPMENT SHALL BE FLAGGED AND/OR
LIGHTED IN ACCORDANCE WITH FAA ADVISORY CIRCULAR
150/5370-2F AND 150/5210-5C AT ALL TIMES WHILE OPERATING ON
AIRPORT PROPERTY. THE MAXIMUM EQUIPMENT HEIGHT IS 25'.

3. BARRICADES SHALL BE PLACED AT THE LOCATIONS SHOWN ON
THE CONSTRUCTION ACTIVITY PLAN SHEET OR AS DIRECTED BY
THE RESIDENT ENGINEER.

4. THE CONTRACTOR SHALL INSPECT THE BARRICADES ONCE
DURING EACH WORK DAY TO INSURE PROPER PLACEMENT AND
PROPER OPERATION OF THE RED LIGHTS AND FLAG PLACEMENT.

17. PROTECTION

1. ALL WORK REQUIRED ON AN ACTIVE TAXIWAY OR INSIDE OF AN AN
ACTIVE TAXIWAY OBJECT FREE AREA, WHICH EXTENDS 65.5' FROM
THE TAXIWAY CENTERLINE, WILL REQUIRE THE TAXIWAY TO BE
CLOSED. THE CONTRACTOR SHALL COORDINATE WITH THE
AIRPORT A MINIMUM OF 72 HOURS PRIOR TO THE REQUESTED
CLOSURE TIME.

18. OTHER LIMITATIONS ON CONSTRUCTION

1. IF, DURING CONSTRUCTION, AN EMERGENCY IS DECLARED BY THE
AIRPORT, THE CONTRACTOR SHALL IMMEDIATELY CLEAR THE
PAVEMENT OF ALL VEHICLES, PERSONNEL AND EQUIPMENT.

2. BROKEN CONCRETE, BROKEN ASPHALT, AND OTHER
MISCELLANEOUS DEBRIS SHALL BE DISPOSED OF OFF AIRPORT
PROPERTY, UNLESS OTHERWISE SPECIFIED.

TAYLORVILLE MUNICIPAL AIRPORT
TAYLORVILLE, ILLINOIS
REHABILITATE NORTH PORTION OF AIRCRAFT PARKING APRON

CONSTRUCTION SAFETY PHASING
PLAN NOTES
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LEGEND
EXISTING BASE MOUNTED TAXIWAY LIGHT BX EXISTING MONITORING WELL
EXISTING TAXIWAY GUIDANCE SIGN H EXISTING DUCT MARKER
EXISTING CATCH BASIN EXISTING PAVING MARKING
EXISTING UNDERDRAIN CLEANOUT ST »— EXISTING STORM SEWER
GATE POST TO REMAIN E EXISTING AIRFIELD ELECTRIC CIRCUIT
EXISTING TIE DOWN uGE EXISTING UNDERGROUND ELECTRIC
EXISTING OVERHEAD LIGHT w EXISTING WATER LINE
EXISTING IRON PIN G EXISTING GAS LINE
EXISTING SURVEY MONUMENT T EXISTING TELEPHONE LINE
EXISTING WATER VALVEMETER X EXISTING FENCE

— EXISTING DUCT

NOTES:

1. EXISTING BUILDINGS HAVE UTILITY CONNECTIONS, SLIDING DOOR HARDWARE AND
DRAINAGE HARDWARE THAT EXTEND BEYOND THE FOOTPRINT OF THE BUILDING (NOT
SHOWN). THE CONTRACTOR MAY BE REQUIRED TO REMOVE THIS HARDWARE DURING
CONSTRUCTION IN ORDER TO PROPERLY PROCEED WITH OPERATIONS AND WILL BE
REQUIRED TO REPLACE THESE ITEMS TO PRE-CONSTRUCTION CONDITIONS AND TO THE
SATISFACTION OF THE ENGINEER AND THE AIRPORT ONCE WORK HAS BEEN COMPLETED.
ANY ADDITIONAL TIME AND EFFORT FOR THIS WORK SHALL BE INCIDENTAL TO THE
CONTRACT.

UGE ——

UGE

2. THE MILLING OPERATIONS SHALL REMAIN A FIXED DISTANCE FROM THE FUEL FARM
ISLAND AND THE FACE AND SIDE OF THE BUILDINGS WHERE THERE ARE NO BUILDING
DOORS. THE RESIDENT ENGINEER WILL DETERMINE THE ACCEPTABLE OFFSET FOR THE
MILLING EQUIPMENT. MILLING OPERATIONS AT THE BUILDING DOORS SHALL BE MILLED UP
TO THE BUILDING FOUNDATION. MILLING ALONG THE BUILDING FOUNDATION MAY
REQUIRE SPECIAL EQUIPMENT CAPABLE OF MILLING IN CLOSE PROXIMITY OF A VERTICAL
FACE OR THE USE OF HAND TOOLS. COSTS ASSOCIATED WITH THIS MILLING SHALL BE
INCIDENTAL TO THE MILLING PAY ITEM.

UGE

3. THE CONTRACTOR SHALL NOT DAMAGE EXISTING BUILDING FOUNDATIONS OR BUILDING
DOORS. DAMAGE CAUSED BY THE CONTRACTOR'S OPERATIONS SHALL BE REPAIRED BY
THE CONTRACTOR AT NO ADDITIONAL COST TO THE CONTRACT.

4. SAWCUT SHOWN SHALL BE INCIDENTAL TO THE MILLING OPERATIONS. ADDITIONAL AREAS
NOT SHOWN MAY REQUIRE SAWCUT. NO ADDITIONAL PAYMENTS WILL BE MADE FOR
SAWCUT.

5. THE CONTRACTOR SHALL FULL DEPTH SAWCUT AROUND THE AREA OF THE FULL DEPTH
AGGREGATE REMOVAL TO ALLOW THE FULL DEPTH REMOVAL AND A VERTICAL FACE FOR
THE PROPOSED BITUMINOUS PAVEMENT STRUCTURE.

TURF RUNWAY 9L/27R

6. THE RESIDENT ENGINEER SHALL DETERMINE WHICH BITUMINOUS CRACKS WILL NEED TO
BE EXTRA DEPTH REPAIRED.

WOVEN WIRE FARM FENCE TO BE REMOVED IN LOCATION OF FULL DEPTH AGGREGATE
REMOVAL. GATE POSTS SHALL REMAIN.

UGE
~

8. THE CONTRACTOR SHALL TAKE GREAT CARE TO AVOID THE BURIED ELECTRICAL CABLES
IN THE FULL DEPTH AGGREGATE REMOVAL AREA RUNNING FROM THE TERMINAL BUILDING
TO THE FUEL FARM.

[]

UGE

9. THE CONTRACTOR SHALL TAKE CARE TO PAVE AROUND OR OVER THESE ITEMS AND ANY
DAMAGE DUE TO THE CONTRACTOR'S OPERATIONS SHALL BE REPAIRED TO
PRE-CONSTRUCTION CONDITIONS TO THE SATISFACTION OF THE AIRPORT AND THE
ENGINEER AT THE EXPENSE OF THE CONTRACTOR.

10. THE AREA AROUND THE GATE OPERATOR SHALL HAVE THE TOP TWO (2") INCHES OF
AGGREGATE REMOVED AND BE PAVED MATCHING THE SURROUNDING AREA.

UGE

11. THE EXISTING ELECTRIC GATE DETECTOR LOOPS ON THE AIRSIDE SHALL BE REMOVED
DURING MILLING OPERATIONS AND THIS SHALL BE CONSIDERED INCIDENTAL TO THE
MILLING PAY ITEM. THE DETECTOR LOOPS SHALL BE REPLACED PER THE DETAILS SHOWN
ON THE MISCELLANEOUS DETAILS 4 SHEET. THE REPLACEMENT AND INSTALLATION OF
THE NEW DETECTOR LOOPS SHALL BE PAID FOR UNDER ITEM AR162570 DETECTOR LOOP,
LUMP SUM.

UGE

TA006
REVISIONS
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]

THIS BAR IS EQUAL TO 2"
AT FULL SCALE (34X22).

TAYLORVILLE MUNICIPAL AIRPORT
TAYLORVILLE, ILLINOIS
REHABILITATE NORTH PORTION OF AIRCRAFT PARKING APRON
EXISTING CONDITIONS AND REMOVALS

THE LOCATION OF UNDERGROUND UTILITIES AS INDICATED ON THE PLANS HAS BEEN OBTAINED FROM
EXISTING RECORDS. NEITHER THE OWNER NOR THE PROJECT ENGINEER ASSUMES ANY
RESPONSIBILITY WHATEVER IN RESPECT TO THE ACCURACY, COMPLETENESS, OR SUFFICIENCY OF THE
INFORMATION. THERE IS NO GUARANTEE, EITHER EXPRESSED OR IMPLIED, THAT THE LOCATIONS, SIZE,
AND TYPE OF MATERIAL OF EXISTING UNDERGROUND UTILITIES INDICATED ARE REPRESENTATIVE OF
THOSE TO BE ENCOUNTERED IN THE CONSTRUCTION.

UGE

IT SHALL BE THE CONTRACTORS RESPONSIBILITY TO DETERMINE THE ACTUAL LOCATION OF ALL SUCH
FACILITIES, INCLUDING SERVICE CONNECTIONS TO UNDERGROUND UTILITIES. PRIOR TO
CONSTRUCTION, THE CONTRACTOR SHALL NOTIFY THE UTILITY COMPANY OF HIS OPERATIONAL PLANS.
THE CONTRACTOR SHALL MAKE ARRANGEMENTS FOR DETAILED INFORMATION AND ASSISTANCE IN
LOCATING UTILITIES. IN THE EVENT AN UNEXPECTED UTILITY INTERFERENCE IS ENCOUNTERED DURING
CONSTRUCTION, THE CONTRACTOR SHALL IMMEDIATELY NOTIFY THE UTILITY COMPANY, THE OWNER,
AND THE RESIDENT ENGINEER. ANY SUCH MAINS AND/OR SERVICES DISTURBED BY THE CONTRACTOR'S
OPERATIONS SHALL BE RESTORED IMMEDIATELY AT HIS EXPENSE TO THE SATISFACTION OF THE
OWNER AND THE ENGINEER.
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NOTE:

A QUANTITY OF 500 SY OF AR152511
SUBGRADE REPAIR HAS BEEN
INCLUDED IN THE PROJECT TO BE USED
AS NEEDED OR AS DESIGNATED BY THE
RESIDENT ENGINEER.
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North Apron - West Edge
STA. = 497+88.96
OFF. = -37.00

PROPOSED LIMITS OF IMPROVEMENTS

PROPOSED 6" P.C.C. PAVEMENT (501)

PROPOSED 6" CRUSHED AGGREGATE BASE COURSE (209)

PROPOSED 2" BITUMINOUS SURFACE COURSE OVERLAY (401)

PROPOSED TACK COAT (603)

PROPOSED BUTT JOINT CONSTRUCTION (401)

PROPOSED 4" BITUMINOUS SURFACE COURSE (401)
PROPOSED 6" CRUSHED AGGREGATE BASE COURSE (209)

PROPOSED UNCLASSIFIED EXCAVATION (152)
PROPOSED CLASS E FENCE 4' (162)

TYPE A ISOLATION JOINT (3/4")

TYPE B HINGED (TIED) CONTRACTION JOINT
TYPE C DOWELED CONTRACTION JOINT
TYPE D DUMMY CONTRACTION JOINT

TYPE E DOWELED CONSTRUCTION JOINT

THICKENED EDGE

North Apron - West Edge
STA. = 497+55.00
OFF. = 0.00

497+00

North Apron - West Edge

500+00

North Apron - West Edge
STA. =501+15.98
OFF. =-148.79

CONTROL POINT #1

North Apron - West Edge
STA. =501+25.70
OFF. = -37.00

TURF RUNWAY 9L/27R

North Apron - West Edge
STA. = 502+00.46
OFF. = -37.00

00

North Apron - West Edge
STA. = 497+55.00
OFF. = 59.06

North Apron - West Edge
STA. = 497+66.63
OFF. = 59.06

North Apron - West Edge
STA. = 497+66.63
OFF. = 154.27

OFF. = 139.57

OFF. = 158.05
CONTROL POINT #3
IRON PIN

N: 1046658.498

E: 2533660.340
ELEV: 613.36"
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BLACK BORDER. E TAZ-1305001-C-LP
3. THE AIRPORT SHALL HAVE THE FINAL AUTHORITY ON MARKINGS AND TIE DOWN I:I PROPOSED SEEDING (901) & KNITTED STRAW MAT LIMITS (908)
LOCATIONS. ‘:,| TA006
4. SEE MISCELLANEOUS DETAILS 2 FOR FURTHER INFORMATION ON THE TIE DOWN E
INSTALLATION. REVISIONS
0 20 40 NUMBER BY DATE
5. SEEDING AND KNITTED STRAW MAT LIMITS SHALL BE AS NECESSARY AND AS O R R e
DEEMED BY THE RESIDENT ENGINEER IN ORDER TO REPAIR THE APRON SHOULDER
TO PRE-CONSTRUCTION CONDITIONS.
END REMARKING
6. THE SEEDING AND KNITTED STRAW MAT LIMITS WIDTH FROM THE PAVEMENT EDGE AT RUNWAY 18/36
WILL NOT EXCEED 4' OR 10' AS SHOWN ON THIS SHEET. HOLDLINE
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NEW 4' WIDE CRACK CONTROL
FABRIC (AR201672) OVER EXTRA

CRACK CONTROL FABRIC - 4' WIDE

DEPTH REPLACEMENT - TO BE
PAID FOR UNDER ITEM AR201672
CRACK CONTROL FABRIC

EXTRA DEPTH
REPAIR - 2' WIDE

REMOVAL
NEW 2" BITUMINOUS MILLING

REPLACEMENT

MILLED SURFACE PRIOR
TO EXTRA DEPTH REPAIR

NEW 2" BITUMINOUS SURFACE MILL AND REPLACE

X

_/

COURSE (401)

‘ APPROX. 3"
MINIMUM
ADDITIONAL
REMOVAL

i

NOTES:

CRACKS TO BE REPAIRED SHALL BE DESIGNATED BY THE RESIDENT ENGINEER.

GENERAL DIRECTION SHALL BE TO REPAIR BY THIS METHOD ANY CRACKS
GREATER THAN ONE (1") INCH IN WIDTH THAT REMAIN AFTER MILLING.

THE DEPTH FOR ADDITIONAL REMOVAL MAY INCREASE AT THE DESIGNATION
OF THE RESIDENT ENGINEER BASED ON THE SEVERITY OF THE CRACK.

MINIMUM DEPTH OF THIS ADDITIONAL REMOVAL SHALL BE THREE (3") INCHES.

THE CONTRACTOR SHALL REMOVE ALL LOOSE DEBRIS FROM THE EXTRA
DEPTH REMOVAL TO THE SATISFACTION OF THE RESIDENT ENGINEER PRIOR
TO APPLYING TACK COAT.

N

NEW TACK COAT ON ALL SIDES OF
REMOVAL - TO BE PAID FOR UNDER ITEM
AR201660 BITUMINOUS CRACK REPAIR

EXISTING BITUMINOUS
CRACK 1" OR GREATER IN
WIDTH

REPLACEMENT

FULL DEPTH BITUMINOUS
SURFACE COURSE - TO BE PAID
FOR UNDER ITEM AR201660
BITUMINOUS CRACK REPAIR

PARALLEL CRACKS LOCATED LESS THAN THREE (3') FEET APART SHALL BE
CONSIDERED ONE (1) CRACK FOR MEASUREMENT.

BITUMINOUS CRACK REPAIR (AR201660)

REMOVE P.C.C. PAVEMENT LIMITS (501900)

EXISTING PAVEMENT

40'TYP.

TERMINAL
HANGAR

VAR.
—

NEW 6" P.C.C. PAVEMENT (501)
NEW 6" CRUSHED AGGREGATE BASE COURSE (501)
COMPACTED SUBGRADE

SECTION C - TYPICAL SECTIONS
P.C.C. APRON AT TERMINAL BUILDING

N.T.S.

FILE: TAZ-4342-CDT501.dwg
UPDATE BY: Chris Groth
PLOT DATE: 11/17/2014 5:00 PM
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THIS BAR IS EQUAL TO 2"
AT FULL SCALE (34X22).
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VERTICAL CORE AROUND 73
MOORING EVE PERIMETER OF MOORING EYE o
" g "
CLEAN CORED SURFACE - 3 L w
AND APPLY BONDING NEW 2" BITUMINOUS =
AGENT SURFACE COURSE ~
| d %
15 Szl i Vi
ROUND Y
© 0
@ EXISTING VARIABLE © //
THICKNESS BITUMINOUS Q
D PAVEMENT % ,k., i}

ITEM 610 PCC
#3
REINFORCING 20" ROUND
BAR
PLAN SECTION

NOTE: THE MOORING EYE SHALL BE INSTALLED AFTER
PAVING OPERATIONS ARE COMPLETE.

MOORING EYE IN PAVEMENT DETAIL
N.T.S.

MOORING NOTES

1. MOORING CASTINGS SHALL BE NEENAH
SEMI-STEEL AIRPORT MOORING EYE
CATALOG NO. R3490 OR APPROVED
EQUIVALENT.

2. ANCHOR RODS SHALL BE #3 DEFORMED
REBAR, 15" LONG AND SHALL BE BENT
DOWNWARD AT 45 DEGREES.

3. THE MOORING EYE SHALL BE INSTALLED
AFTER PAVING OPERATIONS ARE COMPLETE
BY CORING THROUGH NEW PAVEMENT.

%"0 (TYP.)

_SECTIONB-B_

EXISTING TIE DOWNS

‘ W ARE FILLED WITH GROUT

27" MIN.

18"

EXISTING TIE DOWN DETAIL

N.T.S.

NEW 4' x 4' PIECE CRACK
CONTROL FABRIC (AR201672)
OVER TIEDOWN REMOVALS - TO
BE PAID FOR UNDER ITEM
AR201672 CRACK CONTROL
FABRIC

274"

PEA

DEPTH TO MILLED SURFACE

NEW 2" BITUMINOUS PAVEMENT (401)

NEW BITUMINOUS TACK COAT (603)

MOORING EYE DETAILS

N.T.S.

REMOVED TIE DOWN VOID

NEW CRUSHED AGGREGATE BASE COURSE (209)

NEW 2" BITUMINOUS CAP (401)

TIE DOWN BACKFILL DETAIL
N.T.S.

TAYLORVILLE MUNICIPAL AIRPORT
TAYLORVILLE, ILLINOIS
REHABILITATE NORTH PORTION OF AIRCRAFT PARKING APRON
MISCELLANEOUS DETAILS 1
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12' 12'

22' TYP.

12'

12'

TIE DOWN
MOORING EYE

(TYP.)

17

6" WIDE YELLOW LINE

TIE DOWN DETAIL

N.T.S.

SEE
MOORING
DETAILS -
MISCELLANEOUS
DETAILS 1
SHEET

TACK COAT APPLIED
TO VERTICAL CUT
& MILLED SURFACE

VARIABLE LENGTH

NEW BITUMINOUS

OVERLAY

PROPOSED BITUMINOUS TRANSITION

SECTION D - TYPICAL SECTIONS
BUTT JOINT DETAIL

2" DEPTH
SAWCUT (MIN.)
PRIOR TO MILLING
L
e

SURFACE REMOVAL (VARIABLE DEPTH)

EXISTING PAVEMENT (STRUCTURE VARIES

PER LOCATION)

NOTES:

THIS JOINT USED IN ALL LOCATIONS
WHEN CONSTRUCTING NEXT TO
ADJACENT EXISTING PAVEMENT.

ONLY THE LOCATIONS SHOWN FOR

FILE: TAZ-4342-CDT502.dwg
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BLACK BORDERS
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THIS BAR IS EQUAL TO 2"
AT FULL SCALE (34X22).

TAXIWAY CENTERLINE
CONTINUOUS MARKING

N.T.S.
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PAINT AND LUBRICATE
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TYPE A THICKENED ISOLATION

TYPE B HINGED (TIED) CONTRACTION
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REVISIONS

NUMBER BY DATE

SEE TABLE 2 FOR

L THIS SIDE POURED FIRST

DOWEL BAR SIZE
AND SPACING

LUBRICATE THIS END

DRILL d + 1/4" DIA. HOLE INTO
PAVEMENT. SET DOWEL BAR IN
CHEMICAL ADHESIVE.

TYPE E DOWELED CONSTRUCTION

0

1

2

THIS BAR IS EQUAL TO 2"
AT FULL SCALE (34X22).
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TABLE 1 TABLE 2 JOINT SEALING DIMENSIONS } CHAMFER
) ALL EDGES OF NEW SLABS, FREE STANDING OR
PAVEMENT | DEPTH OF CONTRACTION JOINT| | PAVEMENT DOWEL BAR DETAILS TIE BAR DETAILS DETAIL 1|DETAIL2] DETAIL3 | DETAIL4  |DETAILS| ) CLOSURE. SHALL BE EDGED WITH AN APPROVED TOOL  1/4"-3/8" w 38 w
THICKNESS | INITIAL SAW CUT I, INCHES THICKNESS ’ > : ] 1
T - INCHES I=(T/3) +1/4" T - INCHES DIA. LENGTH | SPACING | BAR SIZE | LENGTH | SPACING HOT/ | HOT/ PRE HOT/ HAVING A RADIUS OF 1/8" TO 1/4" TO FACILITATE
COLD | COLD | SILICONE COLD SAWING OF THE SEALANT RESERVOIR. A RADIUS > 1/4"
5 167" 5 58" 120 120 #4 24r 30" POUR | POUR FORMED | POUR WILL NOT BE ACCEPTABLE. r g D r /% g D
S L
" " " " o " W=WIDTH OF N assst
i 2.00 6 /4 18 12 #5 30 30 SEALANT © - 2.) THE INITIAL SAWCUT FOR ALL LONGITUDINAL & gggk ERses 1
; 033 , /4" 18" 12 5 a0" 30" PESERVOIR 3/4 172 12| compressen | 16 TRANSVERSE CONTRACTION JOINTS SHALLBE SAWED . o [90 9 Y
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s 267" 8 1 19 12 #5 30 30 (IN.) ydprargrava FILER —f0o0 5
" " " " " . ogel
9 3.00" 9 1 19 12 #5 30 30 D=DEPTH 000 L
. (o]
10 333" 10 1" 19" 12" #5 30" 30" OF SEALANT | 5, 112 1/ N/A I 3.) ALLTIE BARS & MESH SHALL BE SECURELY HELD IN
- " 4o 19" 1o 45 0" 30" RESERVOIR PLACE BY SUPPORT PINS OR OTHER APPROVED BOND
1 367" (IN.) METHODS TO PREVENT SHIFTING DURING & AFTER BREAKER
12 1 19" 12" #5 30" 30" B-BACKER CONCRETE PLACEMENT. TAPE
12 4.00" ROD
13 1-1/4" 20" 15" #5 30" 30" N/A 5/8 58 N/A N/A
13 433" DIAMETER 4.) TIE BARS SHALL BE DEFORMED BARS IN DETAIL 1 DETAIL 3
14 1-1/4 20" 15" #5 30" 30" (IN.) CONFORMANCE WITH THE SPECIFICATIONS. _— _
14 467" . . . . .
15 1-1/4 20 15 #5 30 30 S_SECOND
15 5.00" . . . . ., SAWCUT 5.) THE INITIAL SAWCUT SHALL BE MADE TO THE 1/8" JOINT SEALING DETAILS
! 16 1-14 20 15 #5 30 30 DEPTH (IN) NA 138 1-3/8 1-1/2 N/A WIDTH INDICATED. INITIAL SAWING TO THE
16 533" 17 o1 o 18" 5 ag" 30" MINIMUM DIMENSIONS OF THE SECOND SAWCUT WILL NOT BE
17 567" ALLOWED.
: 18 1-1/2" 20" 18" #5 30" 30"
18 6.00"
ALTERNATE DOWEL BARS
SEE JOINTING ARC WELDED TO TOP DOWEL
DETAILS. SPACER BARS (SEE NOTES 2 & 3)
TABLE 2
12" TOP SPACER BAR
MIN. \ |
e TRANSVERSE ‘ ; :
(TYP) JOINT CHAIR * SHOWS ARC WELDING
DOWELS ARC WELDED ALTERNATELY
1/ 1, T TOP SPACER BARS ‘ n SHOWS RESISTANCE WELDING
7 I \\
EE—— #9 GA. WIRE SPACER >/ TOP SPACER BAR BOTTOM SPACER BAR
5-0" APART > DOWEL
SEE NOTE 1 A WIRE CHAIR 14" (SEE NOTES 2 & 3)
5 —— <~ LONGITUDINAL \:; \
| sonr SEE NOTES TYPICAL DOWEL BASKET ELEVATION
] _I_I I I Y \\” i / DETAIL SHOWING CHAIR
=z \ — i \
N> SPACING AS SHOWN =N =
= . IN JOINTING DETAILS
SEE JOINTING = = #0 GA. WIRE CHAIRS WELDED TO DOWEL BASKET DETAILS
DETAILS TOP & BOTTOM SPACER BARS N.T.S.
- ]
TABLE 2 (SEE DETAIL)
'1/ '1' WIRE SPACER g
#0 GA. WIRE TOP & BOTTOM ggggg TO BE REMOVED ?;IXEASJ'?\ glrE\JSEfc;o DOWEL BASKET NOTES
12 SPACER BARS - 2 PER ASSEMBLY BAR PRIORTO PAVING  SIDE OF ASSEMBLY
MIN. #9 GA. WIRE SPACER BAR ARC WELDED TO THE BOTTOM OF TOP
SPACER BAR. (MAY BE MECHANICALLY ATTACHED IN LIEU OF
(TYP.) SEE JOINTING DETAILS. DOWEL BASKET ASSEMBLY DETAIL DOWEL BAR INSTALLATION DETAIL WELDING) 3 REQUIRED PER UNIT. THIS WIRE MUST BE CUT OR

TABLE 2

DOWEL PLACEMENT DETAIL
N.T.S.

N.T.S.

N.T.S.

REMOVED PRIOR TO PAVING.

2. DOWEL BAR DIAMETER, LENGTH & SPACING SHALL BE AS SHOWN IN

TABLE 2.

3. DOWELS SHALL BE EPOXY COATED FULL LENGTH OF DOWEL.

IMMEDIATELY PRIOR TO PAVING, THE FREE END OF EACH DOWEL
SHALL BE LUBRICATED OR OILED, FOR HALF THE LENGTH OF THE
DOWEL.
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GATE WIDTH
>
2 <
NEW DETECTOR _AIRSIDE
LOOP WIRING (162)\
NEW DETECTOR LOOP WIRING (162)
<
NEW CLASS E EXISTING
FENCE 4' (162) ] GATE OPERATOR
© EXISTING
/ FENCE
X X
AN
. \ EXISTING
© AUTOMATIC GATE
J LANDSIDE
< -
EXISTING —
DETECTOR
LOOP WIRING
2 >
<

TYP. GATE PLAN

N.T.S.

ONE #16 XHHW SINGLE CONDUCTOR
STRANDED WIRE

LOOP LEADS

PERSPECTIVE VIEW OF DETECTOR
LOOP SAW SLOT

N.T.S.

FILL SLOT WITH

%e"
APPROVED SEALER “ "

a
2 N 4
PLASTIC TUBING
RETAINER A
A4
LOOP WIRE IN
PLASTIC TUBE
_SECTIONA-A_

N.T.S.

DETECTOR LOOP DETAILS

NOTES

FILE: TAZ-4342-CDT504.dwg
UPDATE BY: Chris Groth
PLOT DATE: 11/17/2014 5:01 PM

TA006
REVISIONS
NUMBER BY DATE
0 1 2
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THIS BAR IS EQUAL TO 2"
AT FULL SCALE (34X22).

1. LOOP LEADS ARE LIMITED TO 100 FEET.
2. LOOP LEADS MUST HAVE FOUR (4) TWISTS PER FOOT.

3. LOOP AND LOOP LEADS MUST BE LOCATED, AT LEAST, 18" FROM ANY
ELECTRICAL POWER SERVICE OR STEEL REINFORCEMENT.

4. LOOP LEADS MUST BE IN SEPARATE CONDUIT BETWEEN LOOP AND DETECTOR.
THEY MUST NOT SHARE CONDUIT WITH OTHER WIRING OR LEADS FROM OTHER
LOOPS.

5. WIRE SHALL BE #16 XHHW SINGLE CONDUCTOR STRANDED WIRE.

6. ALL WIRE SHALL BE CONTINOUS WITHOUT SPLICING.

CAUTION:
¢ DO NOT SPLICE WIRE.

e DO NOT FRACTURE WIRE INSULATION. LOOPS SHORTED TO GROUND
WILL CAUSE DETECTOR MALFUNCTION. WHEN PLACING WIRE IN THE
SLOT. DO NOT USE SCREWDRIVER OR OTHER SHARP TOOLS.

TYPICAL LAYOUT FOR LOOP:

o SAW SLOT 3/16" WIDE x 1-1/2" DEEP. MAKE RECTANGULAR SHAPE TO
SPECIFIED LOOP DIMENSIONS PLUS SLOT FOR LEAD CONDUIT.

¢ GROUT WITH NO. 202 WEATHERBAN SEALANT (A PRODUCT OF 3M CO.)
OR APPROVED EQUIVALENT ... (EXAMPLE: DE WITTS NO. 99 BLACK
MASTIC CAULK).

TAYLORVILLE MUNICIPAL AIRPORT
TAYLORVILLE, ILLINOIS
REHABILITATE NORTH PORTION OF AIRCRAFT PARKING APRON
MISCELLANEOUS DETAILS 4
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