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CRYSTAL CREEK FLOOD CONTROL PROJECT - PHASE IIA
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6"

Concrete Collar

s*(E) bars

BILL OF MATERIAL

Bar No. Size Shape

s(E)

Reinforcement Bars, Epoxy Coated Pound

Length

#4

PIPE SCHEDULE

Location

Rt.

Lt.

7’

2’

TYPICAL SECTION THRU BLOCK WALL AT PIPE LOCATIONSELEVATION A-A

Inv. Elev.Size & Type

36" RCP

36" RCP

Comments

627.7

627.5

Pipe req’d.

"
b

"

"a"

Pipe removal

1+37

1+38

Lt.

Rt.

Rt.

Rt.

Rt.

Rt.

Lt.

Lt.

Lt.

3+41

4+68

7+40

12+17

12+26

12+92

15+06

16+11

28+80

15" RCP

24" RCP

10" RCP

12" PVC

10" RCP

18" RCP

8" RCP

6" clay tile

8" clay tile

628.1

628.8

630.3

Unknown

630.7

631.57

631.9

630.5

633.5

1’

7’

7’

6’

3’

2’

5’

10’

12’ Storm Sewer Removal 10"

Storm Sewer Removal 6"

Storm Sewer Removal 8"

Storm Sewer Removal 15"

Storm Sewer Removal 24"

Cut back inside culvert

Stone Riprap, Class A4

8’ x 10’ (Typ.)

8’

Cut back to accommodate new wingwall.

Stone Riprap, Class A4 Sq Yd

Bars s(E) thru s_(E)

2" cl.

(Typ.)

Remove precast end section**

Remove precast end section**

Concrete Collar Cu Yd

s1(E)

s2(E)

s3(E)

s4(E)

h(E) #4

#4

#4

#4

#4

Storm Sewer Removal 36"

Storm Sewers, Class B, Type 2 12"

Storm Sewers, Class A, Type 2 36" Foot

Foot

Foot

Foot

Foot

Foot

Foot

Foot

"a" "b" LengthBar

s(E)

s1(E)

s2(E)

s3(E)

s4(E)

Bar

s(E)

h(E)

Weight

Pounds
Bar No.No.

Totals

4

Modular Segmental Block 

Retaining Wall

A

A

Top of Wall

Chain Link Fence

Existing pipe

4-#4 h*(E) bars

* Refer to the pipe schedule below for quantities of 

  reinforcement bars and concrete at each pipe location
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2-#4s*(E) bars 

Each Face

Channel 

Bottom

Leveling Pad

Concrete Collar

h*(E) bars

Existing pipe

3’-5"

Concrete Collar

   Cu Yd

Riprap

Sq Yds

This is an assumed dimension and shall be

verified by Contractor prior to ordering 

concrete and reinforcement bars. Quantities 

shall be adjusted accordingly.

1’-4" 1’-4" 4’-0"

1’-10" 1’-7" 5’-0"

2’-4" 1’-10" 6’-0"

3’-2" 2’-3" 7’-8"

4’-4" 2’-10"

4’-0"

5’-0"

6’-0"

7’-8"

10’-0"

10’-0"

s1(E)

s2(E)

s3(E)

s4(E)

s4(E)

4

4

4

4

4

4

4

4

4

4

4

h(E)

h(E)

h(E)

h(E)

h(E)

3’-1"28

8

4

4

4

4

19

22

24

29

35

35

190

190

Extend through culvert wall

Cut back inside culvert

Cut back inside culvert

0.3

0.5

0.6

1.0

1.4

1.4

9

9

9

9

9

45

45

1

9

10

17

9

7

7

WALL DETAILS III

Lt.13+52 12" RCP 631.88 6’ s5(E) 4 4h(E) 23 0.5

5.7

5.7

Catch Basins, Type C, Type 8 Grate Each 1

Storm Sewers, Class A, Type 1 12" Foot 6

Sq Yd 45

**Paid for as Storm Sewer Removal 36"

Outlet pipe for catch basin (see sht. 22)

Note: Work this sheet with Schedule of Quantities and Plan & Profile sheets.

s5(E) 2’-0" 1’-8" 5’-4"

s5(E) 4 #4 5’-4"

Storm Sewer Removal

Proposed Channel 

Bottom 
12"

6" Bedding

16

8’

8’

Filter Fabric

Filter Fabric
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*** See Sheet 47 for details


