CONTRACT No. 88803
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EAPY section | county | JOTALISHEET
o4 . PEQRIA 186 21
ENTRANCE IMPROVEMENT SCHEDULE o s o]
LOGATION (STATION) TYPE LENGTH | WIDTH | AREA BERM(‘JA'IL AGg;r_PR, "I-IVI\CI:IL?ETJEI\:L * (10,12IRS-6511RS-4:10BIBR
FEET | FEET |SQ. YARD| TON TON TON
62+00 PE (Asph) 65 8 57.78 0.022 0.116 2427 SIDEROAD IMPROVEMENT SCHEDULE
73+23.36 CE (Asph 60 18 | 12000 | 0.046 0.240 5.040 T 3 TEMP | HMA SURF | BIT. MATL| AGG. |INCIDENTAL
TR 103 STA 34+20 é»E i 16 8 14.22 0.005 0.028 0.597 LOCATION (STA) TYPE LENGTH| WIDTH | AREA | "RaMP | REMBJ | PR CT. | PR CT. |HMA SURF. b?é’é;%‘é”%q
TR 103 STA 34+28 PE 20 8 17.78 0.007 0.036 0.747 FEET | FEET |SQ.YARD SQYARD| SQYARD | TON TON TON
TR 103 STA 34+70 CE 24 8 21.33 0.008 0.043 0.896 61+90 SR 75 8 50.00 | 25.00 50.00 0.019 | 0.100 | 5.250 GRANT ST
TR 103 STA 34+74 PE 24 8 21.33 0.008 0.043 0.8% 67+15 SIR 40 8 2667 | 13.33 26.67 0.010 | 0.053 | 2.800 SCOTT ST
TR 103 STA 35+38 CE 35 8 31.11 0.012 0.062 1.307 71+00 SR 35 18 5250 | 11.67 52 50 0.020 | 0.105 | 5513 FARNUM ST
TR 103 STA 36+50 PE 20 8 17.78 0.007 0.036 0.747 74+75 SIR 90 65 | 487.50 | 30.00 487.50 0185 | 0975 | 51.188 | SHEFFIELD ST
TOTAL 0.115 0.603 12.656 TOTAL 80.00 616.67 0234 | 1233 | 64.750
GUARDRAIL SCHEDULE . TREE REMOVAL SCHEDULE
TERMINAL LOCATION AREA | DAMETER| DIAMETER
GUARDRAILL | S.P.B.GR @Rﬁﬁ‘fﬁﬁgf TRAFFIC BARREER w‘gigﬁ’g': MARKERS (STATION) LURT | (acRES) (US,;:%) %’EFTQ)S
LOCATION REMOVAL TYPE A SPEGIAL TERMINAL TYPE 6 CRYSTAL DIRECT
APPLIED 78+91.00 (IL 29) RT 15
(FT) G} (EACH) (EACH) (EACH) (EACH) 79+33.50 (1L 29) RT 15
SR SN G75.01%8 80+27.10 (IL 29) RT 15
N.W. Quadrant 97.76 62.50 1 1 3 1 81+65.25 (1L 29) ; RT 15
S.E. Quadrant 537.09 425,00 1 1 11 1 81+73.71 (IL 29) RT 20
N.E. Quadrant 187.32 112.50 1 1 4 1 ‘ 82+00 (IL. 29) LT 25
STA 84+02 100 83+30 (IL. 29) LT 25
TOTALS 92217 600 3 3 18 3 86+00 (L. 29) RT 0.01
SUBTOTAL IL 29 0.01 60 70
21+50 (RELO. TR 103) cL 0.04
28+32.45 (RELO. TR 103) LT 35
TEMPORARY EROSION CONTROL SCHEDULE TEMPORARY RAMP SCHEDULE 28+40.51 (RELO. TR 103) RT 35
TEMS UNT | TOTAL 28+47.10 (RELO. TR 103) LT 30
APPROX | WIDTH | APPROXMATE | TEMP RAMP 28+58.19 (RELO. TR 103) LT 20
TEMPORARY DITCH CHECKS EACH 18 STATION = LOCATION S5V 29+41.38 (RELO. TR 103) RT 15
INLET AND PIPE PROTECTION EACH 14 61150 6 BEGINNING OF JOB 36.67 29+41.84 (RELO. TR 103) RT 20
PERIMETER EROSION CONTROL BARRIER FT 10180 5050150 ” SR OMISSION 186.67 34+55.91 (RELO. TR 103) LT 15
81+37.50 84 BR. OMISSION 186.67 51+25 (TEMP. ENTRANCE) LT 0.01
88+89 66 END OF JOB 36.67 51+25 (TEMP. ENTRANCE) RT 0.01
TRENCH BACKFILL SCHEDULE TOTAL ) 247 \ SUBTOTAL RELO. TR 103 0.06 30 140
TOTALS 0.07 €0 210
PIPE TRENCH
APPROX LOCATION DIAMETER BACKEFILL
IN cuYD EROSION CONTROL BLANKET
TR 103 CE AT STA 32+26.38 15 3.59 PAVED SHOULDER REMOVAL
TR 103 STA 29+20 18 9.39 SHOULDER WIDTH| SHOUDLER WIDTH|  PAVED SHLD LOCATION LURT | TOTAL
TR 103 STA 25+50 18 461 LOCATION LT RT REM STA 78+75 TO STA 80+31.50 ' LTRT 396
TR 103 STA 20+60 15 15.38 FOOT FOOT sQYD STA 81+07.50 TO STA 86+00 LTRT 534
TR 103 STA 31+67 15 4.56 STA 76+50 TO STA 80+42 2 0 87.11 ' TOTAL 930
FARNUM STREET 18 11.76 STA 80+97 TO STA 86+00 2 0 111.78
SHEFFIELD STREET 18 23.11 STA 66+58 TO STA 70+40 4 4 339.56
WOLCOTT STREET 15 554 STA 88+89 TO STA 91+82.31 4 4 260.72 ———N—%m BATE ILLINOIS DEPARTMENT OF TRANSPORTATION
IL 29 CE AT STA 73+28.26 18 11.06 STA 94+20 TO STA 95+20 4 4 88.89
TOTAL 89 TOTAL 888 COOMBE-BLOXDORF P.C. SCHEDULE OF QUANTITIES
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