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1. SECURE AERIAL CABLE ATTACHMENT TO POLE WITH A POLE BAND. INSERT CONDUCTORS THROUGH THE 38mm STA. T0 STA.

GROMMETED HOLE IN THE TOP PORTION OF THE SHAFT.
2, WITH 4,5M MAST ARM. MOUNT TEMPORARY LUMINAIRE 14.5M ABOVE ROADWAY.
3. ALL TEMPORARY AERIAL CABLE SHALL BE (3! 1/C ®2 ALUMINUM WITH MESSENGER WIRE.

4., CONNECT TEMPORARY CIRCUITS YO PROPOSED LIGHTING CONTROLLER AG AFTER CONTROLLER 1S INSTALLED
DURING CONSTRUCTION STAGE 2.

5. CIRCUIT/POLE NUMBERS OUTSIDE OF PRENTHESES ARE PROPOSED, CIRCUIT/POLE NUMBERS IN PRENTHESES ARE
EXISTING NUMBERS AND SHALL BE REPLACED IN ACCORDANCE WITH GENERAL NOTE ®34, SHEET LT-02.

j 6. PROVIDE CRASH PROTECTION AT TEMPORARY WOOD POLE. COST OF CRASH PROTECTION SHALL BE INCIDENTAL

FED. ROAD DIST. NO. 1 IlLLINO]SIFED. AID PROJECT
* 70D-Y-R & 70HB-R-1 62897

12.2m WOOD POLE
STA. 0+040.7, 16.0m RT,
MOUNT AERIAL CABLES
FOR REQUIRED CLEARANCES

18.3m WOOD POLE
STA. 104088.8, 18.3m LT)
SEE NOTE 2

18.3m WOOD POLE
STA. 0+094.3, 21.7m LT.
SEE NOTE 2

TO THE PAY ITEM FOR THE WOOD POLE.

. MAINTAIN EXISTING LIGHTS AND NEW TEMPORARY LIGHTS IN SERVICE ON NORTH SIDE OF IL-68 WHILE
CONSTRUCTION ON SCUTH SIDE IS IN PROGRESS.

8. PROPOSED LIGHT UNITS ON SOQUTH SIDE OF IL-68 SHALL BE PLACED IN SERVICE WHEN NORTH SIDE OF IL-68 IS
UNDER CONSTRUCTION.

9, MAINTAIN UNDERPASS LIGHTS ON NORTH SIDE OF US-14 BRIDGE IN SERVICE WHILE SOUTH SIDE OF BRIDGE IS
UNDER CONSTRUCTION.

10. PROPOSED UNDERPASS LIGHTS ON SOUTH SIDE OF US-14 BRIDGE SHALL BE PLACED IN SERVICE WHEN NORTH KEY PLAN
SIDE IS UNDER CONSTRUCTION, NNV

11.0 E)éISITING POLE TO REMAIN DURING STAGE 1. FEED TO UNDERPASS LIGHTING TQ REMAIN IN SERVICE DURING
PHOA! .

12. MAINTAIN A MINIMUM FROM GROUND PER NEC SECTION 225.18 FOR ALL AERIAL CABLES AND MAINTAIN
CLEARANCES REQUIRED BY ComEd STANDARDS.

13. CONTRACTOR SHALL INSTALL NEW FOUNDATIONS UNIT DUCT, AERIAL CABLES AND ALL OTHER MATERIALS AND
EQUIPMENT IN ADVANCE OF DE-ENERGIZING THE EXISTING LIGHT UNITS SO THAT THE CUT-OVER WILL BE
ACCOMPLISHED DURING ONE DAY TIME PERIOD.

14. ComEd WILL REMOVE THE NEUTRAL FOR THi
TO CROSS UNDER THE DlSTRIBUTION LINES.

18.3m WOOD POLE
STA. 0+041,4, 13.2m LT,
MOUNT AERIAL CABLES
FOR REQUIRED CLEARANCES
SEE NOTE 2

NOTE 11

18.3m WOOD POLE
5 STA. 0+170.6, 19.3m LT.
-\ SEE NOTE 2

12.2m w000 POLE
STA, 1440115, 17.5m RT.
MOUNT AERIAL CABLES
FOR REQUIRED CLEARANCES

18.3m WOOD POLE
STA, 0+]2.], 19.3m LT.
SEE NOTE 2
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PROPOSED LIGHTING
CONTRCLLER AG
OTE 4
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9.3m WOOD POLE L
STA. 0+280.7, 6.5m RT. €2
MOUNT AERIAL CABLES

FOR REQUIRED CLEARANCES

13+85O
Y. — SEE NOTES

134909
_NOTE e

e 12.2m WOOD POLE RS SEE NOTE 13
STA. 0+046.7, 12.7Tm LT. il
MOUNT AERTAL TRE L

CABLES AT 9.Im

STA. 14+000
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18.3m WQOD POLE 12.2m WOOD POLE 12.2m WOOD POLE
STA. 0+042.0, 4.5m RT.  STA. 0+094.4, 16.0m RT. STA, 0+186.6, 16.0m RT.

MOUNT AERIAL
CABLES AT 7.6m (MIN.J MOLINT AERIAL 18.3m WOOD POLE
SEE NOTE 2 CABLES AT T.6m (MIN CABLES AT 7.6m (MIN) STA. 0420458, 19.3m LT, vote 1 |
SEE NOTE 2 18.3m WOOD POLE
e e g AL 12:2m WOOD POLE

STA. 14+013.0, 16.5m RT.
MOUNT AERIAL CABLES
FOR REQUIRED CLEARANCES

18.3m WOOD POLE
STA. 949210, 17.5m LT.
MOUNT AERIAL CABLES
FOR REQUIRED CLEARANCES
NOTE 2 & 6

12.2m WOOD POLE
STA. 04012.9, 16.0m RT.
MOUNT AERIAL CABLES

FOR REQUIRED CLEARANCES
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