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E GUARDRAIL REMOVAL DIA. (1) 5.00 5.00
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TOTAL ! ! ! FROM 10 LT/RT | Remov
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PROP. T.E. @ T0 = REFERENCE EXISTING TYPICAL SECTIONS 104495 | 105433 RT 0.010
- & 105+70 106+ RT 0.030
% A \ 105+77 106+24 T 0.024
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~  PROP. R.0

TREES & BRUSH

PAVEMENT REMOVAL SCHEDULE

PAVEMENT
FROM T0 REM
STATION STATION S
104+52.66 | 106+03.04 386.9
106+69.22 | 108+76.02 434.9
SHEET TOTAL 821.8

RET. WALL—

PROP.

PROP. ¢ INTERIM
PAVEMENT

TEES
EXISTING STRUCTURE

"

SN XXX-XXX

T.E.
12—

PROP. T.E.

NW /4 SEC. 33 T20N-RIIW 2nd P.M.

EXISTING STRUCTURE
6009

EXISTING RIPRAP

CULVERT REMOVAL SCHEDULE

TREES & BRUSH

o 7

o

PIPE
TYPE | FROM 0/s | LT/RT 10 oss | LI/RT | SIZE | cuLverT
STATION STATION (IN) REMOV
(FOOT)
RCCP | 105+31.60 | 35.00' | LT | 105+84.32 | 3195 | LT 24 52.8
SHEET TOTAL 52.8

1.208

“PROP. FUTURE B BICYCLE PATH /

ADJBY OTHERS) <

INTERIM PAVEMENT ENDS —
END PAVEMENT REMOVAL ©
STA. 108+76.02

/MQ’.LI.IJ.LI.LZ.LZ.LI.LI.LZ.L‘
<

GUARDRAIL REMOVAL SCHEDULE

MATCHLINE 209+00
(BICYCLE PATH)

* FROM 10 LT/RT iviboty
REMOV
. STATION | STATION (FOOT)
105+78.67 | 106+03.99 | LT 255
105+78.83 | 106+04.66 | RT 26.1
106+67.37 | 106+95.34 | RT 28.1
106+67.91 | 106+92.92 | LT 25.4
106+493.92 108+21.84 LT 128.0
SHEET TOTAL 233.1
REVISIONS
R BATE CITY OF DANVILLE, ILLINOIS

EXISTING REMOVAL PLAN

STA. 103+00 TO STA., 109+00

SCALE: 1”7 = 20' DATE: 12/30/05
DRAWN BY: NIL CHECKED BY: XXX

WINTER AVENUE RECONSTRUCTION
WINTER AVENUE/BICYCLE PATH




