



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 16, 2009

SUBJECT: FAP Route 331 (IL 13)  
Section D9 PAVT PRESERVATION FY09-1  
Williamson/Saline Counties  
Contract No. 78082  
Item No. 138, April 24, 2009 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 1 of the Schedule of Prices.
2. Revised sheet 5 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Charles Ingersoll, Chief  
Bureau of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger" followed by a small "P.E." to the right.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: Mary C. Lamie, Region 5, District 9; Bill Frey, Estimates

TBW:DB:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT  
 NUMBER - 78082

State Job # - C-99-069-08  
 PPS NBR - 9-00160-0300  
 County Name - SALINE- WILLIAMSON-  
 Code - 165 - 199 -  
 District - 9 - 9 -  
 Section Number - D9 PAVT PRESERVATION FY09-1

Project Number

Route  
 FAP 331

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
X0326218	FIBR MOD ASP CRK SEAL	FOOT	101,020.000				
X0326221	MICRO-SURF SINGL TYP2	SQ YD	114,537.000				
40600100	BIT MATLS PR CT	GALLON	10,309.000				
67100100	MOBILIZATION	L SUM	1.000				
70100700	TRAF CONT-PROT 701406	L SUM	1.000				
70300100	SHORT-TERM PAVT MKING	FOOT	5,566.000				
70300210	TEMP PVT MK LTR & SYM	SQ FT	436.800				
70300220	TEMP PVT MK LINE 4	FOOT	55,517.000				
70301000	WORK ZONE PAVT MK REM	SQ FT	3,286.000				
78000100	THPL PVT MK LTR & SYM	SQ FT	436.800				
78000200	THPL PVT MK LINE 4	FOOT	55,517.000				
78100100	RAISED REFL PAVT MKR	EACH	333.000				
* 78300105	PAVT MARKING REMOVAL	FOOT	55,517.000				
78300200	RAISED REF PVT MK REM	EACH	333.000				
* REVISED : APRIL 16, 2009							