

NOTES:

- I. LIOUID TIGHT FLEXIBLE METAL
  CONDUIT, MAXIMUM LENGTH 6'-O", TYPICAL
  FOR EACH INSTANCE AS SHOWN, PROVIDE PVC
  COATED RIGIO GALVANIZED STEEL CONDUIT AS
  REOUIRED NOT TO EXCEED 6'-O" OF FLEXIBLE
  LIOUID TIGHT METAL CONDUIT LIOUID TIGHT
  FLEXIBLE METAL CONDUIT WILL BE INCLUDED
  IN THE COST OF THE CONDUIT ATTACHED TO
  STRUCTURE, OF THE CORRESPONDING DIA.,
  GALVANIZED STEEL, PVC COATED PAY JIEM
  EXCEPT THAT Y" DIA. CONDUIT AND Y" DIA.
  FLEXIBLE CONDUIT SHALL BE INCLUDED
  IN THE COST OF UNDERPASS LUMINAIRE
  INSTALLATION.
- 2. SEE UNDERPASS LIGHTING PLANS FOR INSTALLATION LOCATION OF UNDERPASS LIGHTING LUMINAIRES.
- 3. THE CONTRACTOR SHALL USE APPROVED SINGLE COIL FLARED LOOP INSERTS WHEN SUSPENDED MOUNTING AN UNDERPASS LUMINAIRE TO A NEW BRIDGE DECK. THE FLARED LOOP INSERTS MUST BE CAST INTO THE CONCRETE DECK. THE CONTRACTOR IS RESPONSIBLE FOR LOCATING AND COORDINATING THE INSERT LOCATIONS FOR MOUNTING THE UNDERPASS LIGHTING SYSTEM AS SHOWN ON THE PLANS WITH THE BRIDGE DECK CONTRACTOR. SEE DETAIL.
- 4. THE UNDERPASS LUMINAIRE HANGER ASSEMBLY COMPLETE WITH HEAVY DUTY ANCHORS/INSERTS AND ALL APPLICABLE HARDWARE SHALL BE INCLUDED IN THE COST OF THE UNDERPASS LUMINAIRE PAY ITEM.
- 5. SECURE THE CONDUIT WITH PVC COATED CONDUIT CLAMPS OR CONDUIT BEAM CLAMPS AS SHOWN AT 5'-0" INTERVALS FOR LATERALS AND WITHIN 2'-0" MAXIMUM FROM ANY JUNCTION BOX, FLEXIBLE CONDUIT, OR CHANGE IN DIRECTION. ALL PVC COATED CONDUIT CLAMPS OR BEAM CLAMPS SHALL BE INCLUDED WITH THE COST OF THE "CONDUIT ATTACHED TO STRUCTURE, OF THE CORRESPONDING DIA., GALVANIZED STEEL, PVC COATED" PAY ITEM.
- 6. ALL UNDERPASS LUMINAIRES MUST BE CENTERED IN THE BEAM SPACE AS INDICATED ON THE PLANS UNLESS OTHERWISE DIRECTED BY THE ENGR. LUMINAIRE SETBACK SHALL BE AS INDICATED IN PLANS FOR EACH SPECIFIC UNDERPASS
- 7. THE CONCRETE ENCASED CONDUIT TRANSITION SHALL BE INCLUDED IN THE COST OF THE GALVANIZED RIGID STEEL CONDUIT PAY ITEMS.
- 8. ALL CONDUIT ATTACHED TO STRUCTURE SHALL BE PVC COATED RIGID STEEL CONDUIT (PVCC RGC) TYPICAL.

<b>AECOM</b>	

303 EAST WACKER DRIVE, SUITE 1400 CHICAGO, IL 60601-5276 PHONE: (312) 373-7700 FAX: (312) 373-6800

D160w71-SHT-D1-Detail-09A-[BE900] DESIGNED -REVISED - 12-12-05 USER NAME = chiua DRAWN REVISED PLOT SCALE = 100.000 '/ in. CHECKED REVISED PLOT DATE = 2/19/2014 DATE REVISED - 02/19/14

STATE OF ILLINOIS **DEPARTMENT OF TRANSPORTATION** 

SCALE:

SUSPENDED MOUNT UNDERPASS **LUMINAIRE INSTALLATION DETAILS** OF 1 SHEETS STA. TO STA. SHEET 1

F.A.I. RTE. SECTION COUNTY 90/94/290 2013-036R COOK 256 224A BE-702 CONTRACT NO. 60W71