
 

 
 

April 9, 2025 
 
 
SUBJECT: FAU 6727 (Detroit Road)  
  Section 20-00130-00-RS (Morton)                   
  Tazewell County 
  Contract No. 89802 
  Item 198 
  April 25, 2025 Letting 
  Addendum (A) 
 
 

NOTICE TO PROSPECTIVE BIDDERS: 
 
Attached is an addendum to the plans or proposal.  This addendum involves revised 
and/or added material.  
 

1. Revised Plan Sheet 35 
2. Revised Special Provision Index   
3. Revised page 2 of the Special Provisions 

 
Prime contractors must utilize the enclosed material when preparing their bid and must 
include any changes to the Schedule of Prices in their bid.   
 
 
 
Very truly yours, 
 

 
 
 
Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
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SPECIAL PROVISIONS 

The following Special Provisions supplement the “Standard Specifications for Road and Bridge 
Construction”, Adopted January 1, 2022, the latest edition of the “Manual on Uniform Traffic 
Control Devices for Streets and Highways”, and the “Manual of Test Procedures of Materials” in 
effect on the date of invitation of bids, and the “Supplemental Specifications and Recurring 
Special Provisions” indicated on the Check Sheet included here in which apply to and govern 
the construction of Detroit Avenue, Section 20-00130-00-RS, in Tazewell County, and in case of 
conflict with any part, or parts, of said Specifications, the said Special Provisions shall take 
precedence and shall govern. 

DESCRIPTION OF PROJECT 

The Detroit Avenue project consists of resurfacing Detroit Avenue from 0.7 miles north of 
Birchwood Street to Main Street and the construction of a multi-use path along the west side of 
Detroit Avenue from Birchwood Street to 0.7 miles north Birchwood Street. Improvements 
include sidewalk, multi-use trail, pedestrian signals, HMA pavement surface removal and 
overlay and all incidental items shown in the plans and as described in these Special 
Provisions. 

DATE OF COMPLETION (PLUS WORKING DAYS) 

The Contractor shall schedule his operations so as to complete all work, except as specified 
below, and open all the roadway to traffic on or before November 14, 2025.  The Contractor will 
be allowed 5 working days, after the November 14, 2025 completion date, to complete 
punchlist and cleanup. 
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