STRIPING SCHEDULE - W.B.

STRIPING SCHEDULE
LOCATION 70300220 78300100 70301000 X7830070 X7830074 X7830076 X7830078
WORK ZONE GROOVING FOR | GROOVING FOR | GROOVING FOR | GROOVING FOR
TewpoRan eAVENT Wanas | AU | by | SECSD | MECESSD| o s
REMOVAL REMOVAL MARKING MARKING MARKING 9” MARKING
5" LINE 7" LINE LINE 13" LINE
LENGTH
PHASE PHASE CL
STATION TO STATION REMARKS 1 2
FT FOOT FOOT sQ FT sSQ FT FOOT FOOT FOOT FOOT
WEST BOUND MAINLINE R. I. COUNTY
348 | 4| 9447 |TO| 360 |4 87.07 MAINLINE 1,192.61 132 2,385 300
360 |4 87.07 |TO| 361 |4 86.68 BRIDGE OMISSION 99.61 76
361 |4| 8668 |TO| 380 |4 40.30 MAINLINE 1,853.62 207 3.707 470
380 |4 4030 |TO| 446 |4 69.61 MAINLINE 6,629.31 672 13,259 1,660
446 | 4| 6961 |TO| 456 |4 31.83 MAINLINE 962.22 97 962 250
446 |4| 6961 |TO| 450 |4 24.25 ENTRANCE RAMP 354.64 124 355
450 | 4| 2425 |TO| 453 |4 84.25 ENTRANCE RAMP 360.00 155 360 90
453 | 4| 8425 |TO| 456 |4 31.83 ENTRANCE RAMP 247.58 253 248 500
456 | 4| 3183 |TO| 458 |4 48.16 MAINLINE 216.32 28 433 60
458 | 4| 4816 | TO| 464 |4 95.93 MAINLINE 647.78 66 648 170
458 | 4| 48.29 |TO| 461 |4 16.50 EXIT RAMP 268.22 206 540 65
460 | 4| 6639 | TO| 462 |4 1.36 EXIT_RAMP 134.97 151 135 270 L} |
462 | 4| 136 |TO| 462 |4 68.97 EXIT RAMP 67.61 46 68 68
462 | 4| 68.97 |TO| 464 |4 95.93 EXIT_RAMP 226.96 100 221 60
464 | 4| 9593 |[TO| 238 |4 12.80 Sta. Equa.
238 |4| 1280 |TO| 2m |4 64.60 MAINLINE 351.80 35 352 90
238 | 4| 1280 |TO| 238 |4 86.33 ENTRANCE RAMP 73.53 33 14 20
238 |4| 8633 |TO| 240 |4 86.33 ENTRANCE RAMP 200.00 203 200 400
240 |4| 8633 |TO| 241 |4 64.60 ENTRANCE RAMP 78.27 79 78 156
201 | 4| 6460 |TO| 246 |4 86.68 MAINLINE 522.08 55 522 140
246 |4| 8668 |TO| 247 |4 72.89 EXIT_RAMP 86.21 63 180 5
247 | 4| 7289 |TO| 249 |4 82.46 EXIT_RAMP 209.57 250 210 420 110
249 | 4| 8246 |TO| 254 |4 1.91 EXIT_RAMP 425.45 148 425
246 | 4| 8668 |TO| 254 |4 1.91 MAINLINE 121.23 74 pril 190
254 | 4| 791 |TO| 2715 |4 25.00 MAINLINE 2,117.09 216 4,234 530
211 | 4| 7700 |TO| 287 |4 93.00 PHASE 1 1,607
275 |4 00 |TO| 304 |4 38.00 PHASE 1 2,922
2711 |4+| 6400 |TO| 289 |4 42.62 PHASE 2 1,756
215 | 4| 00 TO| 304 |4 38.43 PHASE 2 2,919
275 | 4| 25.00 |TO| 279 |4 12.03 BRIDGE TAPER 387 24 174 100
279 | 4| 1203 |[TO| 281 |4 10.83 BRIDGE OMISSION 198.80
281 | 4| 1083 |TO| 285 |4 75.00 BRIDGE TAPER 464 29 928 120
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