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NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

        34-4     452
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NO.RTE.

F.A.P.

2173U015(1)

   HANCOCK  

CL SURVEY AND CONSTRUCTION

FAP ROUTE 315 (US 136)
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D-96-551-02

CONTRACT NO. 72680

72

SCALE: 1" = 50’-0" DRAWN BY JCG

CHECKED BY AWM

TBR

PROPOSED DOUBLE VERTICAL

PANEL SIGNS, VP-1L/R (2408)

EXISTING PAVEMENT

A

A

TRAFFIC CONTROL IN 

ACCORDANCE WITH STD 701201
TRAFFIC CONTROL IN 

ACCORDANCE WITH STD 701201

PROPOSED 42" RCCP

SEE CROSS SECTIONS

FOR CONSTRUCTION

LIMITS
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CL SURVEY AND CONSTRUCTION

FAP ROUTE 315 (US 136)
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STAGE 1A

SECTION A-A

STAGE 1B

SECTION B-B

1:1M
A

X

PROPOSED BITUMINOUS SHOULDER,

8" WITH RUMBLE STRIP - SEE NOTES

13’-0"

11’-0"

TRAFFIC

LANE

EXISTING PAVEMENT

1:4

26’-0" 8’-0"

4%

PROPOSED BITUMINOUS SHOULDER,

8" WITH RUMBLE STRIP - SEE NOTES
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42" RCCP

STAGE 1B CONSTRUCTION
42" RCCP

STAGE 1A CONSTRUCTION

42" RCCP

STAGE 1A CONSTRUCTION

PROPOSED 42" RCCP

SEE CROSS SECTIONS

FOR CONSTRUCTION
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ACCORDANCE WITH STD 701201
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WORK AREA

WORK AREA

PROPOSED BITUMINOUS CONCRETE 

PAVEMENT (FULL DEPTH) SUPERPAVE,

13 1/4 " -  SEE NOTE THIS SHEET AND 

SEE CROSSOVER DETAILS.

PROPOSED DRUMS AT 50’ CENTERS OR 

CONES AT 25’ CENTERS IN ACCORDANCE 

WITH STANDARD 701201.

PROPOSED DRUMS AT 50’ CENTERS OR 

CONES AT 25’ CENTERS IN ACCORDANCE 

WITH STANDARD 701201.

PROPOSED BITUMINOUS 

SHOULDER, 13 1/4 " - SEE NOTE

PROPOSED BITUMINOUS 

SHOULDER, 13 1/4 " - SEE NOTES

FOR PROPOSED CROSSOVER AND SHOULDERS

SEE CROSSOVER DETAILS

PROPOSED STORM SEWER

SEE CROSSOVER DETAILS

PROPOSED STORM SEWER

SEE CROSSOVER DETAILS

CLASS D PATCHES, TYPE IV 13"

27 SQ YD

STAGE 1A

STAGE 1B

PROPOSED BITUMINOUS CONCRETE 

PAVEMENT (FULL DEPTH) SUPERPAVE,

13 1/4 " -  SEE NOTES

LEGEND

WORK AREA

FAP ROUTE 315 (US RTE 136)

TRAFFIC CONTROL DETAILS

CULVERT @ STA 1171+86.00

STAGE 1

DATE 1/31/06

TRAFFIC CONTROL IN ACCORDANCE 

WITH STD 701201

TRAFFIC SHALL BE RETURNED TO TWO-LANE, 

TWO-WAY TRAFFIC WHEN WORKERS ARE NOT 

PRESENT.

 

PROPOSED CROSSOVER AND SHOULDER 

CONSTRUCTION SHALL BE CONSTRUCTED 

UNDER TRAFFIC IN ACCORDANCE WITH 

STANDARD 701326.

 

PROPOSED FINAL BITUMINOUS LIFT OF

CROSSOVER AND SHOULDER SHALL BE

PLACED IN SUBSEQUENT STAGES IN 

CONJUNCTION WITH FINAL PAVEMENT

SURFACE.

 

PROVIDE MAXIMUM WIDTH, 11’-0" 1500’ 

AHEAD SIGNS AT BOTH ENDS OF WORK

AREA IN ACCORDANCE WITH TRAFFIC

CONTROL SPECIAL PROVISION.

TEMPORARY EROSION CONTROL ITEMS SHALL BE 

PLACED AS REQUIRED ON STAGE 1 TEMPORARY 

FINISHED GRADES AT THE LOCATIONS SHOWN IN 

THE STAGE 1 PLANS AND THE QUANTITY SCHEDULES 

AND AS DIRECTED BY THE ENGINEER.

CLASS D PATCHES, TYPE III 13"

21 SQ YD
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15" CMP

18" CMP

 1165+00  1170+00  1180+00 1175+00

15" CMP

18" CMP

 1165+00  1170+00  1180+00 1175+00


