



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 14, 2005

SUBJECT: FAP Routes 303 & 738
Section (5VB, 5HB, 1-2 HB)M
Winnebago County
Contract No. 64A88
Item No. 33, April 29, 2005 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 3 of the Schedule of Prices.
2. Revised sheet 3 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Michael L. Hine
Engineer of Design
and Environment

A handwritten signature in black ink, appearing to read "Ted B. Walschleger" with a small "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Gregg Mounts; Roger Driskell; Jim White; Design & Environment File

TBW:MS:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER -

64A88

State Job # - C-92-048-05
 PPS NBR - 0-00845-2021
 County Name - WINNEBAGO- -
 Code - 201 - -
 District - 2 - -
 Section Number - (5VB,5HB,1-2HB)M

Project Number

Route

FAP 303

FAP 738

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
67100100	MOBILIZATION	L SUM	1.000				
* 70100305	TRAF CONT-PROT 701400	L SUM	1.000				
70100420	TRAF CONT-PROT 701411	EACH	1.000				
* 70100805	TRAF CONT-PROT 701402	L SUM	1.000				
70103815	TR CONT SURVEILLANCE	CAL DA	40.000				
70300220	TEMP PVT MK LINE 4	FOOT	7,755.000				
70301000	WORK ZONE PAVT MK REM	SQ FT	5,748.000				
70400100	TEMP CONC BARRIER	FOOT	2,214.000				
70400200	REL TEMP CONC BARRIER	FOOT	2,214.000				
78007110	PERM PVT MK - LINE 4	FOOT	9,950.000				
78300105	PAVT MARKING REMOVAL	FOOT	7,935.000				
* REVISED : APRIL 13, 2005							