ENTRANCE SCHEDULE TEMPORARY PAVEMENT MARKING SCHEDULE
HMA BIT AGG TEMPORARY PAINT
SURF | MATL | AGG | INC | SURF STATION TO STATION [VELLOW| WAITE [ VELLOW [WRITE | TeLLo
STATION RT/T DESCRIPTION EX AREA REM PRIME PRIME HMA CSE " " e " E YELL,,OW WHITE | LETTERS &
MAT'L 21/4" OAT OAT URF 4 4 o 8 12 24° SYMBOLS
c c S Y8 FOOT | FOOT | FOOT |FOOT | FOOT | FOOT SQFT
SQYD SQYD GAL TON TON TON
583+45 TO 787490 39754 3640
597+70 RT P.E.wi MBTO AGG 45 16.9 01 57 3 SHADOW CREER CTURN LN
611+20 T C.E.W/MBTO AGG 63 2356 01 79 3 B 182 & -8
611+38 RT C.E.w/ MBTO BIT 68 68 255 01 86 3 VAN EMMON (TURN LANE) 167 72 15.6
613487 LT CE AGG 222 83.3 04 28.0 5 COUNTRY_VIEW (TURN LANE) 132 100 15.6
620+80 RT PE. BIT 44 24 35 0.1 55
621+80 RT MBTO BIT 72 72 58 0.1 9.1 NORTHBOUND (NO PASSING ZONE)
594+68 TO 636-+48 4180
622+85 RT P.E. BIT 30 30 2.4 0.1 3.8 666465 T0 701+10 3445
639+02 LT P.E. AGG 47 176 0.1 5.9 3
639+02 RT MBTO BIT 40 40 32 0.1 5.0 SOUTHBOUND (NO PASSING ZONE)
642+08 RT P.E.w/ MBTO AGG 42 15.8 0.1 5.3 3 605+85 643+05 3720
642+83 LT P.E.w/ MBTO BIT 48 48 38 0.1 6.0 672+712 T0 T07+67 3495
644+20 LT P.E.w/ MBTO AGG 37 13.9 0.1 47 3
e = TS o o % 5t o 5 838-;11_6 PARADI-'FS(I)-: - V?E$+90 4116 2452 40 200 376 24 3.2
647+63 RT MBTO BIT 32 2 26 01 4.0
647+63 LT P.E.w/ MBTO AGG 34 128 01 43 3 SUB TOTALS 18956 43342 | 3680 860 326 24 156
651+40 LT P.E.wi MBTO BIT 39 39 34 0.1 29 TOTALS 62298 3680 860 326 24 156
653+97 RT P.E.w/ MBTO BIT 48 18 3.8 01 6.0
654+00 LT MBTO BIT 21 21 17 0.1 26
655+12 RT PE. BIT 43 43 34 0.1 5.4
662+36 T P.E. AGG 33 124 01 42 3
562+76 LT P.E. AGG 35 131 0.1 24 3
662+84 RT MBTO BIT 37 37 3.0 0.1 47
665+21 RT MBTO BIT 26 26 21 0.1 33
665+21 LT P.E.w/ MBTO AGG 4 154 0.1 52 3
667+16 LT P.E.w/ MBTO BIT 38 38 3.0 0.1 48
667+16 RT MBTO BIT 22 2 18 0.1 28
578+10 LT " P.E.w/MBTO BIT 49 49 39 0.1 6.2
679+10 RT P.E.w/ MBTO BIT 53 53 42 0.1 6.7
582+13 RT P.E.w/ MBTO BIT 71 71 5.7 0.1 8.9
682+73 [ P.E.wi MBTO AGG 62 233 0.1 7.8 3
685+16 RT MBTO BIT 32 32 26 0.1 4.0
685+26 LT P.E.w/ MBTO BIT 70 70 56 0.1 8.8
691+07 RT MBTO BIT 27 27 22 0.1 34
691+26 LT P.E.wi MBTO AGG 70 263 0.1 88 3
692+59 RT MBTO BIT 28 28 22 0.1 35
695+90 RT MBTO BIT 26 26 21 0.1 3.3 MANHOLE ADJUSTMENT
696+05 3 P.E.w/ MBTO BIT 42 42 34 0.1 53 STATION EACH
703+69 LT P.E.wi MBTO BIT 31 31 25 01 3.9
704+52 RT P.E.w/ MBTO BIT 62 62 50 01 7.8 67247 15 RT 1
705+38 RT MBTO BIT 37 37 3.0 0.1 47
705+38 LT P.E.w/ MBTO BIT 31 3 25 0.1 3.9 TOTAL 1
707+71 LT P.E.w/ MBTO BIT 18 18 14 0.1 23 ;
708+44 RT P.E.w.MBTO AGG 63 236 01 7.9 3
713+15 RT MBTO BIT 40 40 32 0.1 50
713+33 T P.E.w/ MBTO BIT 76 76 6.1 0.2 9.6
716+46 LT P.E.w/ MBTO BIT 30 30 24 0.1 3.8
719+42 LT P.E.w/ MBTO AGG 34 128 0.1 43 3
720+56 T P.E.w/ MBTO AGG 34 12.8 0.1 43 3
720+42 RT MBTO BIT 23 23 18 0.1 29
725+80 RT MBTO BIT 20 20 16 01 25
725+80 LT P.E.w/MBTO AGG 36 135 0.1 45 3
731+45 RT MBTO BIT 20 20 16 01 25
731+45 LT P.E.w/ MBTO BIT 38 38 3.0 0.1 438
746+23 RT MBTO BIT 30 30 24 0.1 3.8
746+33 LT P.E.w/ MBTO AGG 35 131 0.1 44 3
754476 LT PE. AGG 53 19.9 0.1 6.7
764+44 RT MBTO BIT 31 31 25 0.1 3.9
764+44 LT P.E.w/ MBTO AGG 37 13.9 0.1 47 3
775+30 RT MBTO BIT 30 30 24 0.1 38
775+39 LT P.E. BIT 49 49 39 0.1 6.2
783+74 LT PE. BIT 103 103 82 02 13.0
784+94 LT P.E. BIT 103 103 8.2 02 13.0
784404 RT MBTO BIT 34 34 2.7 0.1 43
TOTALS 1838 551 6 360 59
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