
 
June 2, 2008 
 
SUBJECT:  FAP Route 577 
  Project ACCMM-0577 (219) 
  Section 2004-019TS 
  Will County 
  Contract No. 62738 
  Item No. 140, June 13, 2008 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page 1 of the Schedule of Prices. 
2. Revised page i of the Table of Contents to the Special Provisions. 
3. Revised pages 48 & 59 of the Special Provisions. 
4. Added page 60 to the Special Provisions. 
5. Revised the Cover Sheet and sheet 2 of the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

Eric E. Harm 
Interim Bureau Chief 
Bureau of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Diane O'Keefe, Region 1, District 1; Mike Renner; Estimates 
 
 
TBW:MS;jc 



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
6/2/2008

62738
State Job # - C-91-172-04
PPS NBR - 1-77062-0000 Project Number Route
County Name - WILL- - ACCMM-0577/219/ FAP 577
Code - 197 -  - 
District - 1 -  - 
Section Number - 2004-019TS 38

38
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X0322256 TEMP INFO SIGNING SQ FT 102.800

X0322925 ELCBL C TRACER 14 1C FOOT 2,100.000

X0325890 RE-OPTIMIZE SIG SYS 1 EACH 1.000

X8050015 SERV INSTALL POLE MT EACH 1.000

X8620020 UNINTER POWER SUPPLY EACH 1.000

X8710020 FOCC62.5/125 MM12SM12 FOOT 2,100.000

X8730027 ELCBL C GROUND  6  1C FOOT 35.000

X8730250 ELCBL C 20 3C TW SH FOOT 731.000

67100100 MOBILIZATION L SUM 1.000

70102620 TR CONT & PROT 701501 L SUM 1.000

*    70102625 TR CONT & PROT 701606 L SUM 1.000

70102635 TR CONT & PROT 701701 L SUM 1.000

78000650 THPL PVT MK LINE 24 FOOT 50.000

81000600 CON T 2 GALVS FOOT 1,545.000

81018500 CON P 2 GALVS FOOT 570.000

81400200 HD HANDHOLE EACH 3.000

* REVISED : MAY 27, 2008



FAP 577 (IL 171) 
Project ACCMM-0577 (219) 

Section 2004-019 TS 
Will County 

Contract 62738 

 i

TABLE OF CONTENTS 
 

LOCATION OF PROJECT AND DESCRIPTION OF PROJECT .................................................................1 
TRAFFIC SIGNAL SPECIFICATIONS..........................................................................................................1 
FULL-ACTUATED CONTROLLER AND CABINET (SPECIAL).................................................................48 
TRAFFIC CONTROL PLAN........................................................................................................................48 
TEMPORARY INFORMATION SIGNING...................................................................................................48 
CEMENT (BDE) ..........................................................................................................................................49 
EQUIPMENT RENTAL RATES (BDE)........................................................................................................52 
PAYMENTS TO SUBCONTRACTORS (BDE) ...........................................................................................53 
REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE) ............................................................54 
SELF-CONSOLIDATING CONCRETE FOR CAST-IN-PLACE CONSTRUCTION (BDE) ........................55 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE).........................................................................58 
WORKING DAYS (BDE).............................................................................................................................59 
THERMOPLASTIC PAVEMENT MARKINGS (BDE) .................................................................................59 

 Revised 06/02/2008 



FAP 577 (IL 171) 
Project ACCMM-0577 (219) 

Section 2004-019 TS 
Will County 

Contract 62738 

 48

FULL-ACTUATED CONTROLLER AND CABINET (SPECIAL) 
Effective:  January 1, 2002  Revised:  January 1, 2007 
 
This work shall consist of furnishing and installing a(n) "Eagle" brand traffic actuated solid state 
digital controller in the controller cabinet of the type specified, meeting the requirements of the 
current District One Traffic Signal Special Provisions including conflict monitor, load switches 
and flasher relays, with all necessary connections for proper operation.. 
 
Basis of Payment.  This work will be paid for at the contract unit price each for FULL-
ACTUATED CONTROLLER AND TYPE IV CABINET (SPECIAL) or FULL-ACTUATED 
CONTROLLER AND TYPE V CABINET (SPECIAL).  
 
 
TRAFFIC CONTROL PLAN 
Effective:  September 30, 1985    Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS: 
 
 701006  701011 701101 701301 701901 
  701501  701606  701701 
 
SPECIAL PROVISIONS: 
 
 Temporary Information Signing 
 Reflective Sheeting on Channelizing Devices 
 
 
TEMPORARY INFORMATION SIGNING 
Effective: November 13, 1996    Revised: January 2, 2007 
 
Description. 
This work shall consist of furnishing, installing, maintaining, relocating for various states of 
construction and eventually removing temporary informational signs.  Included in this item may 
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay 
sign panels which cover portions of existing signs. 
 
Materials. 
Materials shall be according to the following Articles of Section 1000 - Materials: 

Revised 06/02/2008 
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other work or operations that must be performed or costs incurred when beginning work 
approved for subcontracting in accordance with Article 108.01 of the Standard Specifications, 
the Contractor shall make a mobilization payment to each subcontractor. 
 
This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be equal to 3 percent of the amount of the subcontract reported on 
form BC 260A submitted for the approval of the subcontractor’s work. 
 
This provision shall be incorporated directly or by reference into each subcontract approved by 
the Department. 
 
 
WORKING DAYS (BDE) 
Effective: January 1, 2002 
 
The Contractor shall complete the work within 40 working days. 
 
 
THERMOPLASTIC PAVEMENT MARKINGS (BDE) 
Effective:  January 1, 2007 
 
Revise Article 1095.01(a)(2) of the Standard Specifications to read: 
 

“ (2) Pigment.  The pigment used for the white thermoplastic compound shall be a high-
grade pure (minimum 93 percent) titanium dioxide (Ti02).  The white pigment content 
shall be a minimum of ten percent by weight and shall be uniformly distributed 
throughout the thermoplastic compound. 

 
The pigments used for the yellow thermoplastic compound shall not contain any 
hazardous materials listed in the Environmental Protection Agency Code of Federal 
Regulations (CFR) 40, Section 261.24, Table 1.  The combined total of RCRA listed 
heavy metals shall not exceed 100 ppm when tested by X-ray fluorescence 
spectroscopy.  The pigments shall also be heat resistant, UV stable and color-fast 
yellows, golds, and oranges, which shall produce a compound which shall match 
Federal Standard 595 Color No. 33538.  The pigment shall be uniformly distributed 
throughout the thermoplastic compound.” 

 
Revise Article 1095.01(b)(1)e. of the Standard Specifications to read: 
 

“ e. Daylight Reflectance and Color.  The thermoplastic compound after heating for 
four hours ± five minutes at 425 ± 3 °F (218.3 ± 2 ºC) and cooled at 77 °F (25 °C) 
shall meet the following requirements for daylight reflectance and color, when 
tested, using a color spectrophotometer with 45 degree circumferential/zero 
degree geometry, illuminant C, and two degree observer angle.  The color 
instrument shall measure the visible spectrum from 380 to 720 nm with a 
wavelength measurement interval and spectral bandpass of 10 nm. 

Revised 06/02/2008 
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White: Daylight Reflectance .....75 percent min. 
*Yellow: Daylight Reflectance .....45 percent min.  
 
*Shall meet the coordinates of the following color tolerance chart. 
 

x 0.490  0.475  0.485  0.530 
y 0.470  0.438  0.425  0.456” 

 
Revise Article 1095.01(b)(1)k. of the Standard Specifications to read: 
 

“ k. Accelerated Weathering.  After heating the thermoplastic for four hours ± five 
minutes at 425 ± 3 ºF (218.3 ± 2 ºC) the thermoplastic shall be applied to a steel 
wool abraded aluminum alloy panel (Federal Test Std. No. 141, Method 2013) at 
a film thickness of 30 mils (0.70 mm) and allowed to cool for 24 hours at room 
temperature.  The coated panel shall be subjected to accelerated weathering 
using the light and water exposure apparatus (fluorescent UV - condensation 
type) for 75 hours according to ASTM G 53 (equipped with UVB-313 lamps). 

 
The cycle shall consist of four hours UV exposure at 122 °F (50 °C) followed by 
four hours of condensation at 104 °F (40 °C).  UVB 313 bulbs shall be used.  At 
the end of the exposure period, the panel shall not exceed 10 Hunter Lab Delta E 
units from the original material.” 

 
 

Added 06/02/2008 
 




