STA	STA	TREE REMOVAL, ACRES	TOPSOIL FURNISH AND PLACE, 4"	SEEDING, CLASS 2	SEEDING, CLASS 2A	NITROGEN FERTILIZER NUTRIENT	PHOSPHORUS FERTILIZER NUTRIENT	POTASSIUM FERTILIZER NUTRIENT	MOWING	STONE RIPRAP, CLASS A4	FILTER FABRIC
		ACRE	SQ YD	ACRE	ACRE	POUND	POUND	POUND	ACRE	SQ YD	SQ YD
641+00	642+00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
642+00	643+00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
643+00	644+00	0.00	739.88	0.04	0.11	13.76	13.76	13.76	0.14	0.00	0.00
644+00	645+00	0.00	787.59	0.05	0.12	14.65	14.65	14.65	0.14	0.00	0.00
645+00	646+00	0.00	792.61	0.04	0.12	14.74	14.74	14.74	0.14	0.00	0.00
646+00	647+00	0.00	779.98	0.04	0.12	15.34	15.34	15.34	0.14	0.00	0.00
647+00	648+00	0.02	1,167.97	0.10	0.14	21.72	21.72	21.72	0.14	0.00	0.00
648+00	649+00	0.26	1,940.04	0.38	0.02	35.30	35.30	35.30	0.01	939.01	939.01
649+00	650+00	0.54	1,293.52	0.04	0.23	22.27	22.27	22.27	0.00	1,543.42	1,543.42
650+00	651+00	0.21	2,149.84	0.19	0.25	40.05	40.05	40.05	0.06	772.16	772.16
651+00	652+00	0.01	1,488.16	0.17	0.13	27.67	27.67	27.67	0.14	0.00	0.00
652+00	653+00	0.00	936.11	0.05	0.14	17.43	17.43	17.43	0.14	0.00	0.00
653+00	654+00	0.00	959.54	0.03	0.17	17.84	17.84	17.84	0.14	0.00	0.00
654+00	655+00	0.00	931.52	0.02	0.17	17.32	17.32	17.32	0.14	0.00	0.00
655+00	656+00	0.00	726.24	0.00	0.15	13.50	13.50	13.50	0.14	0.00	0.00
656+00	657+00	0.00	639.75	0.00	0.13	11.90	11.90	11.90	0.14	0.00	0.00
657+00	658+00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
658+00	659+00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
	TOTAL	1.00	15,333	1.25	2.00	283	283	283	1.50	3,255	3,255

STA	STA	SUBBASE GRANULAR MATERIAL, TYPE B	POLYMERIZED BITUMINOUS MATERIALS (PRIME COAT)	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50	AGGREGATE SHOULDERS, TYPE B	HOT-MIX ASPHALT SHOULDERS	GUARDRAIL AGGREGATE EROSION CONTROL	MATERIAL TRANSFER DEVICE
		TON	TON	TON	TON	TON	TON	TON	TON
641+00	642+00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
642+00	643+00	0.00	0.00	7.00	0.00	0.00	0.00	0.00	0.00
643+00	644+00	0.00	0.16	5.97	22.40	22.78	0.00	0.00	22.40
644+00	645+00	0.00	0.25	37.33	22.40	22.79	12.35	0.00	22.40
645+00	646+00	0.00	0.20	67.20	22.40	23.45	19.29	15.96	22.40
646+00	647+00	0.00	0.21	93.33	22.40	8.54	67.22	38.20	22.40
647+00	648+00	0.00	0.21	104.53	22.40	0.00	67.23	35.43	22.40
648+00	649+00	0.00	0.04	20.77	4.45	0.00	13.36	7.04	4.45
649+00	650+00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
650+00	651+00	70.42	0.07	28.02	4.42	0.00	13.27	7.00	4.42
651+00	652+00	301.81	0.34	141.86	22.40	0.00	67.21	35.43	22.40
652+00	653+00	296.11	0.34	141.86	22.40	8.54	67.20	38.20	22.40
653+00	654+00	126.70	0.32	141.86	22.40	23.30	57.88	16.05	22.40
654+00	655+00	0.00	0.19	126.93	22.40	22.79	37.05	0.00	22.40
655+00	656+00	0.00	0.24	44.80	22.40	22.78	18.67	0.00	22.40
656+00	657+00	0.00	0.16	5.97	22.40	22.78	0.00	0.00	22.40
657+00	658+00	0.00	0.00	16.33	0.00	0.00	0.00	0.00	0.00
658+00	659+00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
	TOTAL	795	3	984	255	178	441	193	255

BRIDGE APPROACH PAVEMENT CONNECTOR (FLEXIBLE)

ALIGNMENT:	IL RTE 9			LENGTH	WIDTH	AREA
STA		STA		FEET	FEET	SQ YD
650+74.25	TO	650+80.25		6.00	43.00	28.67
648+19.87	TO	648+25.87		6.00	43.00	28.67
					TOTAL	57

TERRA ENGINEERING LTD.

USER NAME = hl	DESIGNED - CL	REVISED -
	DRAWN - KJC	REVISED -
PLOT SCALE = N/A	CHECKED - LVA	REVISED -
PLOT DATE = 3/19/2013	DATE - 03/20/13	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES
IL 9 OVER MUD CREEK

SCALE: N/A | SHEET NO. 1 OF 6 SHEETS | STA. | TO STA.

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
693	(119BR) BR	TAZEWELL	80	13
		CONTRACT NO. 68757		
	ILLINOIS	FED. AID PROJECT		

ILDOT_PDPNDLAYERS.Bkplscfg i:\Terra Bentley\8i\Standards\ILDOT\IdotStd\tables\pen\PLOTLABEL.TBL
M:\IL RT 9 OVER MUD CREEK\CIVIL\CADD Sheets\D468757-sht-schedule.dgn