PAVING SCHEDULE (Cont’d)
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STATION T0 STATION FEET FEET FEET SQ YD SO YD GALLON TON TON TON TON TON TON FOOT TON SQ YD SQ YD
Ramp A CH 29
4287+89.90 TO 4297+39.84 949. 9 Variable 8.0 791. 6 844. 4 163. 6 3.3 99. 7 66.5 0.0 0.0 70.9 0.0 0.0 45. 1 0.0
0+00. 00 T0 1+17. 22 117. 2 15.0 8.0 195.4 104. 2 30.0 0.6 24.6 16.4 0.0 0.0 8.8 0.0 0.0 5.6 0.0
1+17. 22 T0 1+40. 20 23.0 16.0 12.0 40. 9 30. 6 7.1 0.1 5.1 3.4 0.0 0.0 2.6 0.0 0.0 1.1 0.0
1+40. 20 T0 1+65. 20 25.0 16.0 12.0 44. 4 33.3 7.8 0.2 2.8 4.4 0.0 0.0 3.7 0.0 0.0 1.2 0.0
1+65. 20 T0 7+75. 02 609. 8 16.0 12.0 1,084. 1 813. 1 189. 7 3.8 0.0 121.4 0.0 0.0 91. 1 0.0 0.0 28.9 0.0
7+75. 02 T0 10+07. 02 232.0 16.0 12.0 412.4 309. 3 72.2 1.4 0.0 46. 2 0.0 0.0 34.6 0.0 0.0 11.0 0.0
10+07. 02 T0 15+95. 48 588. 5 16.0 12.0 1, 046. 2 784. 6 183. 1 3.7 0.0 117. 2 0.0 0.0 87.9 0.0 0.0 27.9 0.0
15+95. 48 10 16+30. 16 34. 1 16.0 12.0 61.7 46.2 10. 8 0.2 0.0 6.9 0.0 0.0 5.2 0.0 0.0 1.6 0.0
16+30. 16 T0 17+32. 48 102.3 Variable 12.0 379.5 136.4 51.6 1.0 0.0 42.5 0.0 0.0 15. 3 0.0 0.0 4. 9 0.0
Ramp B CH 29
0+23. 00 T0 1+44. 30 121.9 Variable 12.0 477. 3 162.5 64. 0 1.3 0.0 53.5 0.0 0.0 18. 2 0.0 0.0 0.0 0.0
1+44. 90 T0 5+55. 91 411.0 16.0 12.0 730. 7 548.0 127.9 2.6 0.0 81.8 0.0 0.0 61.4 0.0 0.0 19.5 0.0
5+55. 91 T0 10+27. 10 471. 2 16.0 12.0 837. 7 628. 3 146. 6 2.9 0.0 93.8 0.0 0.0 70. 4 0.0 0.0 22.4 0.0
10+27. 10 T0 10+52. 10 25.0 16.0 12.0 44. 4 33.3 7.8 0.2 2.8 4.4 0.0 0.0 3.7 0.0 0.0 1. 2 0.0
10+52. 10 T0 10+91. 15 39. 1 16.0 12.0 69.4 52.1 12. 1 0.2 8.7 5.8 0.0 0.0 4.4 0.0 0.0 1.9 0.0
10+91. 15 T0 11+84.73 93.6 16.0 8.0 166. 4 83.2 25.0 0.5 21.0 14.0 0.0 0.0 7.0 0.0 0.0 4.4 0.0
4321+31.36  TO 4326+60. 54 529.2 Variable 8.0 499. 8 470. 4 97.0 1.9 63.0 42.0 0.0 0.0 39.5 0.0 0.0 25. 1 0.0
MEDIAN CROSS-OVERS
4220+00. 00 Variable NA 96. 4 0.2 NA NA 0.0 0.0 8.1 0.0 0.0 0.0
4361+18. 00 Variable NA 96.4 0.2 NA NA .0 8.1
4570+92. 00 Variable NA 88.4 8.8 0.2 NA NA .0 7.4
SHEET TOTALS 4, 373 7,163 5, 080 1,224 24 228 720 Q 0 548 0 0 202 0
PROJECT TOTALS 34,163 78, 335 23,073 19, 217 384 16, 960 9, 856 1, 810 2,586 6, 194 13,810 82, 336 2, 137 2,930
* (25-6-DRS-8 & (13-1RS-2
s» EFFINGHAM, CLAY
N  teaslouo _ F.AL TOTAL | SHEET
FILE NAME USER NAME = teasleyck DESIGNED REVISED SCHEDULE OF QUANTITIES RTE[. SECTION COUNTY  |guizeTs| “No-
ci\pu_work \pwidot\teasleyck \d@181558\d7 74 450-sht-sch.dgn DRAWN REVISED - STATE OF ILLINOIS 57 . e 84 25
PLOT SCALE = 100.0002 ' / 1n. CHECKED REVISED - DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74450
PLOT DATE = 10/18/2012 DATE REVISED - SCALE: NA SHEET NO, 2 OF 13 SHEETS \ STA. TO STA. [ILLINOIS[FED. AID PROJECT




