CONTRACT NO. 64450

= oi\pro jects\p216830\d16898cyr.dgn

PLOT SCALE = 52.0800 */ IN.

USER NAME

= Fri fipr 27 18:55:42 2087

= grantpm

PLOT DATE
FILE NAME

BAP section COUNTY | J AL | SHEET
734 | @MFTIR WINNEBAGO | 353 | 46
STA, TO STA,
I N I R A N c I S c H I |D U I I FED. ROAD DIST. M0, [ILLINOIS[ FED. AID PROJECT
35101400 35102000 40600200 40600300 40800050 42300300
AGG. BSE CSE INCIDENTAL HOT-MIX
EXISTING SURFACE ° AGG BSE CSE BITUMINQUS AGGREGATE (PRIME ASPHALT SURFACING PCC DRIVEWAY
STATION REMARKS TYPE TOTAL AREA|  FLARE APRON B 8" PRIME COAT COAT) PAVEMENT 7"/
A cLEME- 2 SURF. | 3 SURF.
SQ YD SQ YD SQ YD TON SQ YD TON TON TON TON SQ YD
SIDEROADS Total Apron Area Apron Area Apron Area Driveways Alley Flare Area
HARRISON AVE
8 + 19.36 LT CE CONC 7 BIT 131.9 75.6 56.3 37.55 60.4 0.08 0.08 7.9 131.9
PEOPLES AVE
158 + 17.40 LT ALLEY CONC 7 BIT 87.7 49.9 37.8 24.97 42.3 0.05 0.06 7.4 49.9
158 + 75.43 LT CE CONC / BIT 214 64.9 149.3 60.98 150.9 0.21 0.22 21.0 214
158 + 82.30 RT CE CONC 7 BIT 300 65.8 234.4 85.49 240.2 0.34 0.35 32.9 300
23RD AVE
i6l + 95.00 LT ALLEY CONC / BIT 133.6 88 46.0 38.02 47.9 0.07 0.07 3.0 88
164 + 09.56 RT CE CONC 7 BIT 100.0 13.2 26.8 28.46 27.3 0.04 0.04 3.8 73.2
22ND AVE
110 + 92.06 LT CE CONC 7 BIT 40.4 24.4 16 11.51 18.7 0.02 0.02 2.3 40.4
21ST AVE
101 + 21.07 RT CE CONC 7/ BIT 128.0 83.2 44.8 36.43 47.3 0.06 0.07 6.3 128.0
20TH AVE
71+ 24.52 LT PE CONC 7 BIT 48.2 27.4 20.8 13.72 24.1 0.03 0.03 3.0 48.2
71 + 40.44 LT PE CONC / BIT 37.0 23 14.1 10.53 17.4 0.02 0.02 2.0 37.0
18TH AVE
58 + 85.90 RT CE CONC / BIT 54.8 54.8 0 15.59 0.0 0.00 0.00 0.0 54.8
~ 58 + 94.27 LT CE CONC / BIT 46.9 46.9 0.0 13.35 0.0 0.00 0.00 0.0 46.9
6l + 89.607 RT ALLEY CONC / BIT 45.2 45.2 0.0 12.87 0.0 0.00 0.00 45.2
6l + 89.41 LT ALLEY CONC 7 BIT 46.8 46.8 0.0 13.31 0.0 0.00 0.00 46.8
62 + 58.83 LT PE CONC /  BIT 53.1 53.1 0.0 15.12 0.0 0.00 0.00 0.0 53.1
62 + 061.34 RT PE CONC 7 BIT 34.3 34.3 0.0 9.77 0.0 0.00 0.00 0.0 34.3
16TH AVE
30 + 8l.46 LT CE CONC 7/ BIT 104.6 59 46.0 29.76 46.0 0.07 0.07 6.5 104.6

ENTRANCE SCHEDULE




