llinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

June 6, 2012

SUBJECT: Various Routes
Project HSIP-000S(902)
Section 2011-209-TS
Cook County
Contract No. 60R47
Item No. 97, June 15, 2012 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves
revised and/or added material.

Replaced the Schedule of Prices.

Revised the Table of Contents to the Special Provisions.
Added pages 171 & 172 to the Special Provisions.
Revised sheet 7 of the Plans.

PN

Prime contractors must utilize the enclosed material when preparing their bid
and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all
Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John D. Baranzelli, P. E.
Acting Engineer of Design and Environment

g@zﬁaﬁjyﬁﬁs

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: John Fortmann, Region 1, District 1; Mike Renner; Estimates

TBW/MS/ks
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conacT
State Job # - C-91-104-12
Project Number Route
County Name - COOK- - HSIP-000S/902/ VARIOUS
Code - 31- -
District - 1-- *REVISED: JUNE 06, 2012
Section Number -  2011-209-TS
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

X0324085| EM VEH P SLSC 20 3C FOOT 1,879.000

X0324599| ROD AND CLEAN EX COND FOOT 1,358.000

X8250505| LIGHT CONTROLLER SPL EACH 2.000

X8570226| FAC T4 CAB SPL EACH 5.000

X8620200{ UNINTER POWER SUP SPL EACH 5.000

X8710024| FOCC62.5/125 MM12SM24 FOOT 3,627.000

Z0007430| TEMP SIDEWALK SQFT 5,155.000

Z0030850| TEMP INFO SIGNING SQFT 257.000

70033020 LUM SFTY CABLE ASMBLY EACH 7.000

Z0033028| MAINTAIN LIGHTING SYS CAL MO 3.000

Z0033040| ELEC SVC DSCNNCT L&TS EACH 2.000

Z0033044| RE-OPTIMIZE SIG SYS 1 EACH 5.000

Z0073510| TEMP TR SIGNAL TIMING EACH 5.000

20200100 EARTH EXCAVATION CU YD 19.000

31101200 SUB GRAN MAT B 4 SQ YD 46.000
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State Job # - C-91-104-12
Project Number Route
County Name - COOK- - HSIP-000S/902/ VARIOUS
Code - 31- -
District - 1-- *REVISED: JUNE 06, 2012
Section Number -  2011-209-TS
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
31101600 SUB GRAN MATB 8 SQ YD 111.000
42400200| PC CONC SIDEWALK 5 SQFT 8,005.000
42400800 DETECTABLE WARNINGS SQFT 572.000
44000100 PAVEMENT REM SQ YD 107.000
44000500 COMB CURB GUTTER REM FOOT 610.000
44000600, SIDEWALK REM SQFT 5,325.000
44003100 MEDIAN REMOVAL SQFT 795.000
44201785| CL D PATCH T1 12 SQ YD 14.000
60300305| FR & LIDS ADJUST EACH 7.000
60603800 COMB CC&G TB6.12 FOOT 789.000
60605000 COMB CC&G TB6.24 FOOT 135.000
60618300 CONC MEDIAN SURF 4 SQFT 1,000.000
67000400 ENGR FIELD OFFICE A CAL MO 8.000
67100100 MOBILIZATION L SUM 1.000
*ADD 66900200/ NON SPL WASTE DISPOSL CU YD 18.000
*ADD 66900450 SPL WASTE PLNS/REPORT L SUM 1.000
*ADD 66900530| SOIL DISPOSAL ANALY EACH 3.000
70102620 TR CONT & PROT 701501 L SUM 1.000
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Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

70102625 TR CONT & PROT 701606 L SUM 1.000

70102635| TR CONT & PROT 701701 L SUM 1.000

70102640 TR CONT & PROT 701801 L SUM 1.000

72000100| SIGN PANEL T1 SQFT 87.000

72000200| SIGN PANEL T2 SQFT 110.000

78000100| THPL PVT MK LTR & SYM SQFT 254.800

78000200 THPL PVT MK LINE 4 FOOT 80.000

78000400 THPL PVT MK LINE 6 FOOT 1,567.000

78000500 THPL PVT MK LINE 8 FOOT 292.000

78000600 THPL PVT MK LINE 12 FOOT 1,116.000

78000650 THPL PVT MK LINE 24 FOOT 785.000

78300100| PAVT MARKING REMOVAL SQFT 3,452.800

80500020| SERV INSTALL POLE MT EACH 3.000

81028200 UNDRGRD C GALVS 2 FOOT 5,145.000

81028210 UNDRGRD C GALVS 2 1/2 FOOT 383.000
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81028220 UNDRGRD C GALVS 3 FOOT 395.000

81028240 UNDRGRD C GALVS 4 FOOT 2,189.000

81400100 HANDHOLE EACH 27.000

81400200/ HD HANDHOLE EACH 15.000

81400300/ DBL HANDHOLE EACH 10.000

81702110 EC C XLP USE 1C 10 FOOT 2,035.000

81702140 ECC XLP USE 1C 4 FOOT 6,848.000

82102400 LUM SV HOR MT 400W EACH 7.000

85000200 MAIN EX TR SIG INSTAL EACH 2.000

86400100| TRANSCEIVER - FIB OPT EACH 5.000

87300925| ELCBL C TRACER 14 1C FOOT 3,627.000

87301215| ELCBL C SIGNAL 14 2C FOOT 5,793.000

87301225| ELCBL C SIGNAL 14 3C FOOT 8,500.000

87301245| ELCBL C SIGNAL 14 5C FOOT 8,658.000

87301255| ELCBL C SIGNAL 14 7C FOOT 6,017.000
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87301305 ELCBL CLEAD 14 1PR FOOT 12,612.000

87301805| ELCBL CSERV 6 2C FOOT 569.000

87301900| ELCBL CEGRDC 6 1C FOOT 3,006.000

87502440| TS POST GALVS 10 EACH 3.000

87502480| TS POST GALVS 14 EACH 3.000

87502500| TS POST GALVS 16 EACH 12.000

87700150 S MAA & P 22 EACH 2.000

87700170 S MAA & P 26 EACH 2.000

87700190| S MAA & P 30 EACH 1.000

87700200 S MAA & P 32 EACH 1.000

87700210 SMAA & P 34 EACH 2.000

87700220 S MAA & P 36 EACH 2.000

87700250 S MAA & P 42 EACH 1.000

87700260 S MAA & P 44 EACH 2.000

87700270 S MAA & P 46 EACH 1.000
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87702300 SMAA & PDMA 24 & 34 EACH 1.000

87702910| STL COMB MAA&P 36 EACH 3.000

87702950 STL COMB MAAG&P 44 EACH 1.000

87702970 STL COMB MAAG&P 48 EACH 1.000

87800100 CONC FDN TY A FOOT 72.000

87800150 CONC FDNTY C FOOT 20.000

87800400/ CONC FDN TY E 30D FOOT 40.000

87800415| CONC FDN TY E 36D FOOT 200.000

87900200| DRILL EX HANDHOLE EACH 2.000

88030020 SHLED 1F 3S MAM EACH 38.000

88030050 SHLED 1F 3S BM EACH 5.000

88030100 SHLED 1F 5S BM EACH 10.000

88030110 SHLED 1F 5S MAM EACH 18.000

88030210| SH LED 2F 3S BM EACH 2.000

88030220| SH LED 2F 5S BM EACH 2.000
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88102717| PED SH LED 1F BM CDT EACH 34.000

88102757| PED SH LED 3F BM CDT EACH 2.000

88200210 TS BACKPLATE LOU ALUM EACH 56.000

88500100| INDUCTIVE LOOP DETECT EACH 50.000

88600100 DET LOOP T1 FOOT 4,244.000

88700200| LIGHT DETECTOR EACH 11.000

88700300| LIGHT DETECTOR AMP EACH 5.000

88800100 PED PUSH-BUTTON EACH 38.000

89000100| TEMP TR SIG INSTALL EACH 5.000

89502300/ REM ELCBL FR CON FOOT 9,306.000

89502375| REMOV EX TS EQUIP EACH 5.000

89502380 REMOV EX HANDHOLE EACH 49.000

89502385 REMOV EX CONC FDN EACH 41.000
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Various Routes
Project HSIP-000S(902)
Section 2011-209-TS
Cook County
Contract 60R47
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES
This work shall be according to Section 669 of the Standard Specifications and the following:

Revise the second and third sentence of the first paragraph of Article 669.08 to read: “The
affected area shall be monitored with a photo ionization detector (PID) utilizing a lamp of 10.6
eV or greater or an instrument with a flame ionization detector (FID). Any reading on the PID or
FID in excess of background levels indicates the potential presence of contaminated material
requiring it to be properly managed as either a non-special waste, non-hazardous special waste,
or hazardous waste.”

Revise the fourth and fifth sentence of the second paragraph of Article 669.08 to read: “When
the analytical results indicate that detected levels are at or below the most stringent maximum
allowable concentration (MAC) for chemical constituents in uncontaminated soil established
pursuant to the proposed Subpart F of 35 lllinois Administrative Code (IAC) 1100.605, the soil
excavated shall be included in the storm sewer or earth excavation, as appropriate, and backfill
shall be in accordance to Article 205 and/or 208. When the analytical results indicate that
detected levels are above the most stringent MAC for chemical constituents in uncontaminated
soil established pursuant to the proposed Subpart F of 35 IAC 1100.605, the soil excavated
shall be considered a waste and managed appropriately.”

Qualifications. The term environmental firm shall mean an environmental firm with at least five
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in
hazardous waste by the Department. Documentation includes but not limited to verifying
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided
to the Engineer for approval. The environmental firm selected shall not be a former or current
consultant or have any ties with any of the properties contained within and/or adjacent to this
construction project.

General. This Special Provision will likely require the Contractor to subcontract for the
execution of certain activities.

All contaminated materials shall be managed as “uncontaminated soil” or non-special waste.
This work shall include monitoring and potential sampling, analytical testing, and management
of a material contaminated by regulated substances. The Environmental Firm shall
continuously monitor all soil excavation for worker protection and soil contamination. Phase |
Preliminary Engineering information is available through the District’'s Environmental
Studies Unit. Soil samples or analysis without the approval of the Engineer will be at no
additional cost to the Department.

A) The Contractor shall manage and dispose of all soils excavated within the following areas
as classified below. The lateral distance is measured from centerline and the farthest
distance is the offset distance or construction limit whichever is less.

1. Station 259+70 to Station 260+00 20 to 60 feet RT (Residences, Site 2416-1, 5031-
5036Golf Road, 9555-9601 Lawler Avenue) — non-special waste. Contaminants of
concern sampling parameters: Arsenic.

2. Station 260+30 to Station 260+80 20 to 60 feet LT (Residences, Site 2416-1, 5031-
5036Golf Road, 9555-9601 Lawler Avenue) — non-special waste. Contaminants of
concern sampling parameters: Arsenic and Lead.

Added 6-5-2012
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Various Routes
Project HSIP-000S(902)
Section 2011-209-TS
Cook County
Contract 60R47
3. Station 24+00 to Station 24+60 20 to 70 feet RT (Cash for Gold, Site 2416-8, 9240
Skokie Boulevard) — non-special waste. Contaminants of concern sampling parameters:
BETX and PNAs.
4. Station 26+60 to Station 27+30 20 to 70 feet LT (Shell Gasoline Station, Site 2416-7,
9301 Skokie Boulevard) — non-special waste. Contaminants of concern sampling
parameters: PNAs and Lead.

B) The Contractor shall manage any excavated soils and sediment within the construction
limits of this project as fill. Although the soil concentrations may exceed the stringent
proposed Maximum Allowable Concentrations (MACs) of Chemical Constituents in
Uncontaminated Soils, it does not exceed the proposed MACs for Metropolitan Statistical
Area (MSA) County. Therefore, the following areas can be utilized within the construction
limits as fill or managed off-site as “uncontaminated soil” to a Clean Construction and
Demolition Debris (CCDD) or Uncontaminated Soil fill operation within the MSA County. If
the soils cannot be utilized within the construction limits as fill or off-site as “uncontaminated
soil” to a CCDD or Uncontaminated Sail fill operation, then they must be managed off-site as
a non-special waste.

1. Station 12+75 to Station 13+15 20 to 60 feet RT (Residence, Site 2416-3, 5001 Golf
Road) — uncontaminated soil. Contaminants of concern sampling parameters: Lead.

2. Station 24+90 to Station 25+60 20 to 70 feet LT (Orchard Plaza, Site 2416-6, 9300-9320
Skokie Boulevard) — uncontaminated soil. Contaminants of concern sampling
parameters: Lead.

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)
Effective: January 1, 2012

Revise Article 669.01 of the Standard Specifications to read:

“669.01 Description. This work shall consist of the transportation and proper disposal of
contaminated soil and water. This work shall also consist of the removal, transportation, and
proper disposal of underground storage tanks (UST), their content and associated underground
piping to the point where the piping is above the ground, including determining the content types
and estimated quantities.”

Revise the second paragraph of Article 669.16 of the Standard Specifications to read:
“The transportation and disposal of soil and other materials from an excavation determined to
be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for NON-

SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE
DISPOSAL.”

Added 6-5-2012
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