llinois Department of Transportation

2300 South Dirksen Parkway / Springfield, lllinois / 62764

June 4, 2012

SUBJECT: RAP Route 776 (IL 142)
Section 125R-1
Saline County
Contract No. 78291

Iltem No. 220, June 15, 2012 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves
revised and/or added material.

1. Revised page i of the Table of Contents to the Special Provisions.
2. Added page 76 to the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid
and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all
Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John D. Baranzelli, P. E.
Acting Engineer of Design and Environment

Q@a]mﬁu%ﬁﬁa

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Omer Osman, Region 5, District 9; Mike Renner; Estimates

TBW/DBIII
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IL 142 PAVEMENT CORES

FOR INFORMATION ONLY

Section - Illinois Route 142 from Mine Haul Road to 0.4 miles south — southbound lanes
only.

Location Asphalt Concrete Description % Clay

200’ S of Mine Haul Road 12.5” None SICL A-6(19) 22

0.12 miles South 7 7.5" SIC A7-6(30) 32

0.25 miles South 8 6 SIL A06(12) 18

0.38 miles South 8 6.5 SIC A7-6(27) 29

Added 06/04/12
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