If you plan to submit a bid directly to the Department of Transportation

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly
completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing time twenty-one
days prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors
renewing expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised
ratings. To be eligible to bid, existing pre-qualification ratings must be effective through the date of letting.

REQUESTS FOR AUTHORIZATION TO BID
Contractors downloading and/or ordering CD-ROM'’s and are wanting to bid on items included in a particular letting
must submit the properly completed “Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the
ORIGINAL, signed and notarized, “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m.
prevailing time, three (3) days prior to the letting date.

WHO CAN BID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s
Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID? When a prospective prime bidder submits a
“Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at that time which
items are being requested For Bidding purposes. Only those items requested For Bidding will be analyzed. After
the request has been analyzed, the bidder will be issued a Proposal Denial and/or Authorization Form,
approved by the Central Bureau of Construction, that indicates which items have been approved For Bidding. If
Authorization to Bid cannot be approved, the Proposal Denial and/or Authorization Form will indicate the
reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a reasonable time
of complete and correct original document submittal should contact the department as to status. This is critical in
the week before the letting. These documents must be received three days before the letting date. Firms unsure
as to authorization status should call the Prequalification Section of the Bureau of Construction at the number
listed at the end of these instructions.

ADDENDA AND REVISIONS: It is the contractor's responsibility to determine which, if any, addenda or revisions
pertain to any project they may be bidding. Failure to incorporate all relevant addenda or revisions may cause the bid
to be declared unacceptable.

Each addendum will be placed with the contract number. Addenda and revisions will also be placed on the
Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of each addendum
and revision issued.

The Internet is the Department’s primary way of doing business. The subscription server e-mails are an added
courtesy the Department provides. It is suggested that bidder check IDOT’s website
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT is not responsible for any e-mail related failures.
Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov

Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or
garmantr@dot.il.gov.


http://www.dot.il.gov/desenv/delett.html

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal
when bids are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required
by the contract special provisions
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together
to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: It is recommended that bidders deliver bids in person to insure they arrive at the
proper location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the
time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid (217)782-3413
Preparation and submittal of bids (217)782-7806
Mailing of plans and proposals (217)782-7806
Electronic plans and proposals (217)524-1642

ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS
Planholders should verify that they have received and incorporated the addendum and/or revision prior to submitting
their bid. Failure by the bidder to include an addendum could result in a bid being rejected as irregular.




Name
Address

BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL

(See instructions inside front cover)

RETURN WITH BID
Proposal Submitted By

City

Letting June 17, 2005

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes
by only those companies that request and receive
written AUTHORIZATION TO BID from IDOT’s
Central Bureau of Construction.

(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

Notice To Bidders,
Specifications,

Proposal, Contract
and Contract Bond

llinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 83784

LAKE County

Section 03-00095-00-RS (Libertyville)
Route FAU 2670 (4th Avenue)
Project M-8003(442)

District 1 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

[0 A Bid Bond is included.

Prepared by
[J A_cashier's Check or a Certified Check is included F
Checked by

(Printed by authority of the State of Illinois)



INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction.

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written Authorization to
Bid from IDOT's Central Bureau of Construction. To request authorization, a potential bidder must complete and submit
Part B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of
Availability (BC 57).

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a “Request for
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.
Only those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued a
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which
items have been approved For Bidding. If Authorization to Bid cannot be approved, the Proposal Denial and/or
Authorization Form will indicate the reason for denial. If a contractor has requested to bid but has not received a
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the
letting date.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids
are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to
prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at the proper
location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the time specified
will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806

Mailing of CD-ROMS 217/782-7806
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llinois Department
of Transportation

PROPOSAL

TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 83784

LAKE County

Section 03-00095-00-RS (Libertyville)
Project M-8003(442)

Route FAU 2670 (4th Avenue)
District 1 Construction Funds

0.61 mile reconstruction with pavement removal, drainage structures, storm sewers, curb and

gutter, driveways, full-depth bituminous pavement and bituminous resurfacing on 4th Avenue from
Valley Park Drive to IL Route 176 in Libertyville.

2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 11/2001)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier's check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $2,000,000 to $3,000,000 $100,000
$5,000 to $3,000,000 to $5,000,000 $150,000
$10,000 to $5,000,000 to $7,500,000 $250,000
$50,000 to $7,500,000 to $10,000,000 $400,000
$100,000 to $150,000... $10,000,000 to $15,000,000 $500,000
$150,000 to $250,000.........cuue..e. $15,000,000 to $20,000,000 $600,000
$250,000 to $500,000................ $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000... $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000................ $50,000 $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000................ $75,000 over $35,000,000............... $1,000,000

Bank cashier's checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of lllinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is the
awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
BD 354 (Rev. 11/2001)

-3-
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and all
extensions and summations have been made. The bidder understands that the quantities appearing in the bid schedule
are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there is an error
in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the contract will be
made only for actual quantities of work performed and accepted or materials furnished according to the contract. The
scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as
provided elsewhere in the contract.

8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State,
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of lllinois with the

return of the executed contract and bond. Failure to furnish the certificate within the time provided for execution of an
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State.

BD 354A (Rev. 11/2001)

-4-



' ILLINOIS DEPARTMENT OF TRANSPORTATION ECMS002 DTGECMO3 ECMRO0O3 PAGE
STATE JOB #- C-91-345-04 SCHEDULE OF PRICES RUN DATE - 01/19/05

PPS NBR - 1-10928-0000 CDNTRACT NUMBER - 83784 RUN TIME - 183228

COUNTY NAME|CODE {DIST SECTION NUMBER PROJECT NUMBER " ROUTE

LAKE _ 0ay | 01 03-00095-00-RS (LIBERTYVILLE) 7 M-8003/442/000 FAU 2670

ITEM | ‘UNIT OF | UNIT PRICE TOTAL PRICE _

NUMBER PAY ITEM DESCRIPTION MEASURE QUANTITY DOLLARS CENTS DOLLARS CTS
XX003338 TEST HOLE ' EACH i0.000 A =
XX004394 B A 4 DI T3V Fae T eacr 2000 kT Jrommmes
XX004689  SAN SERVICE ApdusTED T each 5000 x T Jrommmeee
XX004990 CB 1¢ T3V FRANE & k. T each 6000 x T frmmmmmmeeees
XX00B 120 SPEED TABLE | TTTTTTTTTTTTTTTT Cson T e T T Jrrmemnemeee
X0322033 STORM SEw WH REQ 13 T oot 206,000 x T oo
X0322034 STORM SEw WM REQ 15 T roor 2as.000 AT o
X0322124 STORM Sew wm REQ & T oo 2000 x T [
X3550300 BIT BG SUPER & T sevo | taso.ooo x T e
X3550700 BIT B SUPER 10T so v sam.o0 kT frrmmree
xa0s6a1a BC S SUPER "or wso v Tisoeo T e
Xa066424 BC SC SUPER "br w0 T o s30.000 x T o
X4066614 BCBC SUP 1L-19.0 meo T o T s00.000 x| [romrmmmee
X4066765 LEV BIND MM SUPER a0 T N T s20.000 T[T o
X6020074 INLETS TA T3V F&& EA&Q__“H____“—éjﬁaé_% ________________ % ____________ o




FAU 2670 ILLINOIS DEPARTMENT OF TRANSPORTATION ECMS002 DTGECMO3 ECMRO03 PAGE 2

03-00095-00-RS (LIBERTYVILLE) SCHEDULE OF PRICES RUN DATE - 01/19/05b
LAKE : CONTRACT NUMBER - 83784 RUN TIME.- 183228

- ITEM ' : UNIT OF UNIT PRICE : JOTAL PRICE

NUMBER PAY ITEM DESCRIPTIQON MEASURE QUANTITY DOLLARS CENTS DOLLARS CTS
70001050 AGG SUBGRADE 12 SQ YD 6,900.000 X -

20013708 CONSTRUGTION LAvour T Cson T e x T [rrmmemeee
20076600 TRAINEES | TTTTTTTTITTTTITTIO oo s00.000 kT e 200 00"
20100110 TREE REWOV 6-15 T it oo kT frommmmee
20100210 TREE REMOV OVER 15 T i w000 kT [
20101000 TEMPORARY FENGE T FooT | 2.as0.000 x T fromrmmme
20101100 TREE TRUNK PROTECTION T en T 000 kT [7mmormmmees
20101200 TREE ROOT pRUNING T en T saooo AT [rommmmeeees
20101350 TREE PRUN OVER 1o T eacn 33000 x| L
20200100 EARTH EXCAVATION T oo ssenooo x T [remmmmeeeees
20201200 REW & DISP ONS mATL T o tooroo kT L
20700420 POROUS Gran EWB susar T w0 20000 x T Lo
20800150 TRENGH BACKFILL T oo e kT [rmmmmmee
21001000 GEOTEGH FaB F/oR stan T P
21101645 ToPSOIL F & p 4 T s g:aéétaaa'{( """""""""""" : """"""""




FAU 2670 ‘ - ILLINOIS DEPARTMENT OF TRANSPORTATION ECMS002 DTGECMO3 ECMROO3 PAGE 3

03-00095-00-RS (LIBERTYVILLE) SCHEDULE OF PRICES . RUN DATE - 01/13/05
L AKE CONTRACT NUMBER - 83784 RUN TIME - 183228
TTEW - UNTT OF] UNTT PRICE TGTAL PRICE

NUMBER PAY ITEM DESCRIPTION MEASURE | QUANTITY DOLLARS _|CENTS| _DOLLARS  [CTS|
25000400 NITROGEN FERT NUTR POUND- 99.000 X : |
25000500 PHOSPHORUS FERT NUTR 56&&5 _________ G000 x T fremmme o
25000600 POTASSIUM FERT NUTR poUND oo 000 % T Jromme o
25200110 SODDING SALT TOLERANT . sq Yo s 000,000 x T [T o
25200200 SUPPLE WATERING oNIT saoo0 x T [romm o
28000250 TEWP EROS CONTR SEED oo 1ea.000 kT [rrmmmeeee o
28000510 INLET FILTERS EACH oo kT [rrmmemms o
31101200 SUB GRAN MAT B 4 sovo | 1aso.ooo kT [rommmmees h
35400300 PCC BASE CSE W 8 s Yo s5.000 x T fremmmme o
40200800 AGG SURF CSE B N azoooe kT frommmmees o
40600100 BIT WATLS PR T GALLON 6 600000 4 T [rmmommeees o
seooa00 age rR et o oo k| LT
40600400 MIX CR JTS FLANGEWYS o S [ o
42001300 PROTECTIVE COAT s Yo 3800000 & T 7o o
42300200 PCC DRIVEWAY PRV & T sa o ééifééﬁ_% ________________ % ____________ o




FAU 2670 ILLINOIS DEPARTMENT OF TRANSPORTATION ECMS002.DTGECMO3 ECMR003 PAGE 4

03-00095-00~RS (LIBERTYVILLE) _ SCHEDULE OF PRICES RUN DATE = 01/19/05
LAKE ' CONTRACT NUMBER - 83784 ~ RUN TIME - 183228

ITEM UNIT OF UNIT PRICE TOTAL PRICE

NUMBER PAY ITEM DESCRIPTION MEASURE QUANTITY DOLLARS CENTS DDLLARS CTS
42400200 PC CONC SIDEWALK 5 . SQ FT 10,500.000 X = '
42400300 PG CONG SIDEWALK & T se T maso.o00 4T frommmmeeees
12000030 G171 SURF REM VAR DB T se v slamono kT e
12000100 PAVEWENT REM T s eareooe kT [
12000200 DRIVE PAVEMENT REM T so o 1ams.on0 x T Jrommmeeees T
42000500 CONB CURB GUTTER REM T R R [rommmmree
12000600 SIDEWALK REW T s FT . eaooon x T T
42201713 CL b PATOH T1 & T v oo kT oo
4201717 Lo paten 12 6 T s a30.000 kT e
12201721 CL D PATCH T3 & - savo 330,000 kT Sl
14201723 CL D PATCH T4 & T savw 330,000 T T
11300200 STRIP REF CR CON TR T foor 250000 x T o
55080030 STORM SEW oL B 1 & T Y I frmmmmeee
55019500 S5 1 RGP L 4 12 T ot 93,000 4T Irormmemees
55019600 85 1 RGP CL 4 15 T : 66%"""“@5?666'% """""""""" : """"""""




FAU 2670 ILLINOIS DEPARTMENT OF TRANSPORTATION ECMS002 DTGECMO3 ECMRO03 PAGE 5

03-00095-00-RS (LIBERTYVILLE) SCHEDULE 0OF PRICES RUN DATE - 01/19/05
LAKE CONTRACT NUMBER - 83784 RUN TIME - 183228

ITEM IUNIT OF | UNIT PRICE TOTAL PRICE

NUNMBER PAY ITEM DESCRIPTION MEASURE QUANTITY DOLLARS CENTS DOLLARS CTS
55021600 SS 2 RCP CL 3 12 FooT 41.000 X | = |
55091700 S5 2 RGP GL 3 15 T oo ssi000 kT frmrmmemeeees
55021800 S5 2 RGP GL 3 1m T oot as.000 x T frrmmme
35100300 STORW SEWER REW & oot 7,000 T Jrommmmeeeees
55100400 STORM StweR mEm 10T oot TS S Lo
55100500 STORM SEWER REM 12T oot se.000 kT I
56109210 WATER VALVES mDousT T each 1m0 kT e
56300300 DY WATER SERY LInes T roorTienoon kT freemmmeeees
56400800 FIRE HYONT & VAL Wve T S i e
56500600 DOM WAT SER BOX oy T eaon T 2a000 4 T e
60107600 PIPE UNDERDRAING 4 1T oot s1000 4T Jrmrmme
60207805 B 1o TR | TTTTTTTTTTTTTTI TRt L o
50218400 MAN TA 4 DI TiF oL T faen T so00 x T e
50221100 WAN TA 5 DI TiF oL each T 6000 x T fremmmmeteees
50255500 WAN ADWUST T g;aa"""“";gtaaay:( """"""""" : """"""""




FAU 2670 ILLINOIS DEPARTMENT OF TRANSPORTATION ECMS002 DTGECM0O3 ECMR0O0O3 PAGE 6

03-00085-00-RS (LIBERTYVILLE) SCHEDULE OF PRICES RUN DATE - 01/19/05
LAKE _ CONTRACT NUMBER - 83784 RUN TIME - 183228
TTEW | UNIT OF T UNIT PRICE TOTAL PRICE

NUMBER PAY ITEM DESCRIPTION MEASURE QUANTITY 'DOLLARS CENTS i DOLLARS C1S
60255800 MAN ADJ NEW T1F CL EACH ' 1.000 X =
50256930 MAN ADJ New Tasras T sach i x T Jrmmmme
50261000 INLETS ADY NEw Tea T T so00 4TI Jrommme
50265700 WV ADaDST T each N S R frmmmmee
50500040 RENOV MANHOLES T fach o kT Jremmmeees
50500050 RENOV CATGH BRe T eacn T 5000 AT Jrommmrmmmee
50500060 RENOV INLETS T each | tooo x T Jrmmmrmes
50804400 CoMB ccae Tee. 18 Foor e.e00.000 x T Jrommmees
67000400 ENGR FIELD OFFIGE A T aLwo e S R [
67100100 WOBILIZATION T s T e kT o
70101700 TRAF conT & PROT T Csow T e T T frmme
70102550 TR CoNT-mROT TEm pEr T each . rooo kT o
70300100 SHORT-TERM PAVT mRInG T roor s50.000 kT frrrmme
70300920 TEWP PYT WK LINE 4 T Foor 100000 4T e
70301000 WORK ZONE pAvT WK REM 7 ;a‘;;“““.'.'aa(;taaa“% """"""""""" : """"""""
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03-00095-00-RS (LIBERTYVILLE) SCHEDULE OF PRICES RUN DATE - 01/19/05
LAKE CONTRACT NUVMBER - 83784 _ RUN TIME - 183228
ITEM | UNIT OF | . UNIT PRICE TOTAL PRICE
NUMBER PAY ITEM DESCRIPTION MEASURE QUANTITY DOLLARS CENTS DOLLARS CTS
72000100 SIGN PANEL T | SQ FT 153.000 X =
72900100 WETAL POST TY A T 0T R S
78000200 THPL PYI WK LINE 4 T Troor T slr00i000 xS fremmmee
78000400 THPL PVT WK Line & T Foot | s.a00.000 4T [remmme
78000600 THPL PYT WK LINE 13 7T foor 200000 kT [rrmmmm
78000650 THPL PVT WK LINE 24 T ;55;""-"“-555:555‘,:( """""""""""" : """""""
TOTAL $
l
NOTE :

1. EACH PAY ITEM SHOULD HAVE A UNIT PRICE AND A TOTAL PRICE.

2. THE UNIT PRICE SHALL GOVERN IF NO TOTAL PRIGE IS SHOWN OR IF THERE IS A DISCREPANCY BETWEEN
~THE PRODUCT OF THE UNIT PRICE MULTIPLIED BY THE QUANTITY.

3. IF A UNIT PRICE IS OMITTED, THE TOTAL PRICE WILL BE DIVIDED BY THE QUANTITY IN ORDER TO
ESTABLISH A UNIT PRICE,

=

. A BID MAY BE DECLARED UNACCEPTABLE IF NEITHER A UNIT PRICE NOR A TOTAL PRICE IS SHOWN.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

I. GENERAL

A. Article 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. By execution of the
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is
made and understood, and that each disclosure requirement has been understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder.

Il. ASSURANCES
A. The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract.
B. Eelons
1. The lllinois Procurement Code provides:
Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10.

C. Conflicts of Interest

1. The lllinois Procurement Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of lllinois, or who is an officer or employee of the Capital Development Board or the lllinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (i) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) together
with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or (ii) an
amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $150,700.00. Sixty percent of the salary is $90,420.00.
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the

provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

D. Negotiations
1. The lllinois Procurement Code provides in pertinent part:
Section 50-15. Negotiations.
(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Inducements
1. The lllinois Procurement Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.
2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the

bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

F. Revolving Door Prohibition

1. The lllinois Procurement Code provides:

Section 50-30. Revolving door prohibition. Chief procurement officers, associate procurement officers, State purchasing officers, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation. This Section applies only to persons who terminate an affected position on or after January 15, 1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

G. Reporting Anticompetitive Practices

1. The lllinois Procurement Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

H. Confidentiality
1. The lllinois Procurement Code provides:

Section 50-45. Confidentiality. Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.

2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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I. Insider Information

1. The lllinois Procurement Act provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

Il. CERTIFICATIONS
A. The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department

enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Bribery
1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and:

(1) the business has been finally adjudicated not guilty; or
(2) the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961.
(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.
(d) Certification. Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is
not barred from being awarded a contract or subcontract under this Section. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.
2. The bidder certifies that it is not barred from being awarded a contract under Section 50.5.
C. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an

educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

D. Bid-Rigging/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide the appropriate
forms for such certification.
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

E. International Anti-Boycott

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of lllinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

F. Drug Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’'s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than
five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that
may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that
a trained referral team is in place.

(g9) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.



G. Debt Delinquency
1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500. Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent
in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into
a contract with a State agency if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The contractor further acknowledges
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is
determined to be delinquent in the payment of any debt to the State during the term of the contract.

H. Sarbanes-Oxley Act of 2002

1. The lllinois Procurement Code provides:
Section 50-60(c).

The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under
the lllinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract. The contractor acknowledges
that the contracting agency shall declare the contract void if this certification is false.

I. ADDENDA

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract. Failure to do so may cause
the bid to be declared unacceptable.

J. Section 42 of the Environmental Protection Act

The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a
contract under this Section which prohibits the bidding on or entering into contracts with the State of lllinois or a State agency by a
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of
the Environmental Protection Act for a period of five years from the date of the order. The contractor acknowledges that the
contracting agency may declare the contract void if this certification is false.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies that it is a participant,
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved,
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract,
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department,
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable
apprenticeship and training programs are those that have been approved and registered with the United States Department of
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for
and listed.

NA - FEDERAL

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the lllinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial
interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid or
incorporated by reference.

C. Disclosure Form Instructions

Form A: For bidders that have previously submitted the information reguested in Form A

The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any
subsequent letting conducted by the Department. The bidder has the option of submitting the information again or the bidder may sign the following
certification statement indicating that the information previously submitted by the bidder is, as of the date of signature, current and accurate. The
Certification must be signed and dated by a person who is authorized to execute contracts for the bidding company. Before signing this
certification, the bidder should carefully review its prior submissions to ensure the Certification is correct. If the Bidder signs the Certification, the
Bidder should proceed to Form B instructions.

CERTIFICATION STATEMENT

| have determined that the Form A disclosure information previously submitted is current and
accurate, and all forms are hereby incorporated by reference in this bid. Any necessary additional
forms or amendments to previously submitted forms are attached to this bid.

(Bidding Company)

Name of Authorized Representative (type or print) Title of Authorized Representative (type or print)

Signature of Authorized Representative Date
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Form A: For bidders who have NOT previously submitted the information requested in Form A

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a
person that is authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be
completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than $90,420.00? YES NO

3. Does anyone in your organization receive more than $90,420.00 of the bidding entity’s or parent entity’s distributive income?
(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.) YES___ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than $90,420.00? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or the
bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

Form B: Identifying Other Contracts & Procurement Related Information Disclosure Form B must be completed for each bid submitted by the
bidding entity. It must be signed by an individual who is authorized to execute contracts for the bidding entity. Note: Signing the NOT
APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B. Form B must be completed, signed and dated or the bidder
may be considered nonresponsive and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
signature box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital Development
Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.

Bidders Submitting More Than One Bid

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms
by reference.

e  The bid submitted for letting item contains the Form A disclosures or Certification Statement and the Form B
disclosures. The following letting items incorporate the said forms by reference:
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ILLINOIS DEPARTMENT FinanciaITCI)rZ?P)rAr\nation &
OF TRANSPORTATION Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code (30
ILCS 500). Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information and
potential conflict of interest information as specified in this Disclosure Form. This information shall become part of the
publicly available contract file. This Form A must be completed for bids in excess of $10,000, and for all open-ended
contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of
the requirements set forth in Form A. See Disclosure Form Instructions.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in

terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than $90,420.00

(60% of the Governor's salary as of 7/1/01). (Make copies of this form as necessary and attach a separate Disclosure

Form A for each individual meeting these requirements)
FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages and
describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois Toll
Highway Authority? Yes __ _No__

2. Areyou currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of Illinois, and your annual salary
exceeds $90,420.00, (60% of the Governor’s salary as of 7/1/01) provide the name the State
agency for which you are employed and your annual salary.
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3. Ifyou are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $90,420.00, (60% of the Governor’s salary as of 7/1/01) are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of the salary of the Governor? Yes ___ No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $90,420.00, (60% of the Governor’s salary as of 7/1/01) are you and your spouse
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income
of your firm, partnership, association or corporation, or (ii) an amount in excess of 2 times the
salary of the Governor? Yes ___ No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services

in the previous 2 years.
Yes ___No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds $90,420.00, (60% of the
Governor's salary as of 7/1/01) provide the name of the spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds $90,420.00, (60% of the salary of the Governor
as of 7/1/01) are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess of the salary of the
Governor? Yes ___ No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds $90,420.00, (60% of the Governor’s salary as of
7/1/01) are you and your spouse or any minor children entitled to receive (i) more than 15% in the
aggregate of the total distributable income from your firm, partnership, association or corporation, or
(i) an amount in excess of 2 times the salary of the Governor?

Yes ___ No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
Illinois currently or in the previous 3 years. Yes __ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United State of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statues
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(g9) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__

-13-
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of Illinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ No__

() Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of Illinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __No

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.

Completed by:

Name of Authorized Representative (type or print)

Completed by:

Title of Authorized Representative (type or print)
Completed by:

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

| have determined that no individuals associated with this organization meet the criteria that would
require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Signature of Authorized Representative Date

-14-
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Form B
Other Contracts &
Procurement Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number

Email Address

Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement
Act (30 ILCS 500). This information shall become part of the publicly available contract file. This Form B must
be completed for bids in excess of $10,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes _ No__
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of Illinois agency hame and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM

INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE SIGNED

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Signature of Authorized Representative Date

-15-
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the lllinois Department of Transportation:

(@)

(b)

(©)

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and
such awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the
contract project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct
such underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence

related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.

Rev. 3/98
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llinois Department
of Transportation

Contract No. 83784
LAKE County
Section 03-00095-00-RS (Libertyville)
Project M-8003(442)
Route FAU 2670 (4th Avenue)
District 1 Construction Funds

PART I. IDENTIFICATION

Dept. Human Rights # Duration of Project:

Name of Bidder:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A TABLE B

TOTAL Workforce Projection for Contract CURRENT EMPLOYEES

TO BE ASSIGNED
MINORITY EMPLOYEES TRAINEES TO CONTRACT

JOoB TOTAL *OTHER APPREN- | ON THE JOB TOTAL MINORITY
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M F M F M F M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C FOR DEPARTMENT USE ONLY

TOTAL Training Projection for Contract

EMPLOYEES TOTAL *OTHER
IN EMPLOYEES BLACK HISPANIC MINOR.
TRAINING M F M F M F M F

APPRENTICES

ON THE JOB
TRAINEES

*Qther minorities are defined as Asians (A) or Native Americans (N).
Please specify race of each employee shown in Other Minorities column. BC 1256 - Pg 1 (Rev. 3/98)
Note: See instructions on the next page IL 494-0454
-17-




RETURN WITH BID Contract No. 83784

LAKE County

Section 03-00095-00-RS (Libertyville)
Project M-8003(442)

Route FAU 2670 (4th Avenue)
District 1 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would
be recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee

utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Company Telephone Number

Address

NOTICE REGARDING SIGNATURE
The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block
needs to be completed only if revisions are required.
Signature: Title: Date:

Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.

Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed
(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees
currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256-Pg. 2 (Rev. 3/98)
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ADDITIONAL FEDERAL REQUIREMENTS

In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all
bidders make the following certifications.

A.

By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted bid. This statement
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the

United States.

CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY:

1. Have you participated in any previous contracts or subcontracts subject to the equal
opportunity clause. YES NO
2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of

OFCC, any Federal agency, or the former President's Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements of those organizations?
YES NO

-19-



RETURN WITH BID Contract No. 83784
LAKE County
Section 03-00095-00-RS (Libertyville)
Project M-8003(442)
Route FAU 2670 (4th Avenue)
District 1 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
(IF A CORPORATION)
Typed or printed name and title of Authorized Representative
Attest
Signature
(IF A JOINT VENTURE, USE THIS SECTION
FOR THE MANAGING PARTY AND THE Business Address
SECOND PARTY SHOULD SIGN BELOW)
Corporate Name
By
(IF A JOINT VENTURE) Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.

-20-
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Division of Highways

. e Proposal Bid Bond
I(!llfn'?rlgnggg?trgt?oerll’lt (Effective November 1, 1992)

Item No.
Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are

held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount specified in
Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever is the lesser sum, well
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, That Whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting Date
indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as specified in
the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, after award by the Department, the
PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents including evidence of the required insurance
coverages and providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for the prompt payment of
labor and material furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to make the required DBE submission or to enter
into such contract and to give the specified bond, the PRINCIPAL pays to the Department the difference not to exceed the penalty hereof between the amount
specified in the bid proposal and such larger amount for which the Department may contract with another party to perform the work covered by said bid
proposal, then this obligation shall be null and void, otherwise, it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding paragraph, then
Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full payment within such
period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its expenses, including attorney’s
fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their respective officers this

day of AD.,
PRINCIPAL SURETY
(Company Name) (Company Name)
By: By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,
COUNTY OF

1, , a Notary Public in and for said County, do hereby certify that

and
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL and
SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free and voluntary
act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of ,AD.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing below the Principal is ensuring
the identified electronic bid bond has been executed and the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid
bond as shown above.

Electronic Bid Bond ID# Company/Bidder Name Signature and Title

BD 356 (Rev. 2000)



PROPOSAL ENVELOPE

llinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

Item No. Item No. Item No.

Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13" envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 83784

LAKE County

Section 03-00095-00-RS (Libertyville)
Project M-8003(442)

Route FAU 2670 (4th Avenue)
District 1 Construction Funds

@ lllinois Department of Transportation



llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be

received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springdfield, lllinois until 10:00 o’clock a.m., June 17, 2005. All bids will be gathered, sorted,
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building
shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 83784

LAKE County

Section 03-00095-00-RS (Libertyville)
Project M-8003(442)

Route FAU 2670 (4th Avenue)
District 1 Construction Funds

0.61 mile reconstruction with pavement removal, drainage structures, storm sewers, curb and gutter,
driveways, full-depth bituminous pavement and bituminous resurfacing on 4th Avenue from Valley
Park Drive to IL Route 176 in Libertyville.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires
the bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Timothy W. Martin, Secretary
BD 351 (Rev. 01/2003)



INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted March 1, 2005

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL PROVISIONS and
LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 1-1-02) (Revised 3-1-05)
SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
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1005 Stone, Concrete Blocks and Broken Concrete for Erosion Protection,

Sediment Control and ROCKIUL ...vvvvee e eeececcrtrr e s irsases s rens s bassaesssasisss s st s s anasa s sarmmansesnnaspassnss 42
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FOAT  BIICK woeeeeeereieseieessesssesssorasesresatssessastsssesnasmessasabansesesssssensisisteessnstaessssssasnasaerasnatessnanasienntssersbntessiassssnssnssntns 63

1043 Precast Reinforced Concrete Manhole Sections and Adjusting RiNGS ..., 64

1056 Preformed Flexible Gaskets and Mastic Joint Sealer for Sewer and Culvert Pipe ....ccvvveeiinciniiiinnis 66
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RECURRING SPECIAL PROVISIONS
The following RECURRING SPECIAL PROVISIONS and RECURRING LOCAL ROADS AND STREETS SPECIAL PROVISIONS
indicated by an “X” are applicable fo this contract and are included by reference:
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3 X _EEO (Eff. 7-21-78) (REV. T1-18-B0) ..cuiuiireriereceersisiss sttt s s e 83
4  Specific Equal Employment Opportunity Responsibilities NonFederal-aid Contracts
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BDE SPECIAL PROVISIONS
For The June 17, 2005 Letting

The following special provisions indicated by an “x" are applicable to this contract and will be included by the Project Development
and Implementation Section of the BD&E. An * indicates a new or revised special provision for the letting.

File Name

80099
80141
80108
7254]

80128
80065

Po.#

41

80050
80142

47

80066
50261
50481
5049I

5053)

BUHEsint:

43 X
55 X
60 X
63 X

Special Provision Title Effective

Accessible Pedestrian Signals (APS) April 1, 2003
Additional Award Criteria June 1, 2004
Asbestos Bearing Pad Removal Nov. 1, 2003
Asbestos Waterproofing Membrane and Asbestos Bituminous Concrete June 1, 1989
Surface Removal

Authority of Railroad Engineer July 1, 2004
Bituminous Base Course/Widening Superpave April 1, 2002
Bituminous Concrete Surface Course April 1, 2001
Bituminous Equipment, Spreading and Finishing Machine Jan. 1, 2005
Bridge Deck Construction April 1, 2002
Building Removal-Case | (Non-Fiiable and Friable Asbestos) Sept. 1, 1990
Building Removal-Case |l {Non-Friable Asbestos) Sept. 1, 1990
Building Removal-Case [l (Friable Asbestos) Sept. 1, 1990

Calcium Ch

£

loride Accelerator for Portland Cement Concrete Patching
Chair Supports

Coarse Aggregate for Trench Backfill, Backfill and Bedding

Concrete Admixtures

Concrete Barrier

Corrugated Metal Pipe Culverts

Curb Ramps for Sidewalk

Curing and Protection of Concrete Construction

Nov. 1, 2002
April 1, 2001
Jan. 1, 2003
Jan. 1, 2004
Aug. 1, 2003
Jan. 1, 2004
Jan. 1, 2004
Sept. 1, 2000

Ener rise Participation

31578 poxy Coating on Reinforcement April 1, 1997
80041 Epoxy Pavement Marking Jan. 1, 2001
80055 79 X | Erosion and Sediment Control Deficiency Deduction Aug. 1, 2001
80103 Expansion Joints Aug. 1, 2003
80079 81 X | Freeze-Thaw Rating Nov. 1, 2002
80072 |"Fumished Excavation Aug. 1, 2002
80054 82 X | Hand Vibrator Nov. 1, 2003
80109 Impact Attenuators Nov. 1, 2003
80110 Impact Attenuators, Temporary Nov. 1, 2003
80104 83 X Inlet Filters Aug. 1, 2003
80080 Insertion L.ining of Pipe Culveris Nov. 1, 2002
80067 Light Emitting Diode (LED) Signal Head April 1, 2002

Nov. 1, 2002

TS

Ime:st

Material Trans

Lime Gradation Requirements

fer Device

" June 15, 1999

80137 Minimum Lane Width with Lane Closure Jan. 1, 2005
80138 Mulching Seeded Areas Jan. 1, 2005
80082 Multilane Pavement Patching Nov. 1, 2002
80128 Notched Wedge Longitudinal Jaint July 1, 2004
80069 Organic Zinc-Rich Paint System Nov. 1, 2001
80116 85 X | Partial Payments Sept. 1, 2003
80013 Pavement and Shoulder Resurfacing Feb. 1, 2000
53600 86 X | Pavement Thickness Determination for Payment April 1, 1809
80022 9] X | Payment to Subcontractors June 1, 2000
80130 92 X | Personal Protective Equipment July 1, 2004
80134 Plastic Blockouts for Guardrail Nov. 1, 2004
80073 Polymer Modified Emulsified Asphalt Nov. 1, 2002
30119 Polyurea Pavement Marking April 1, 2004
80124 Portable Changeable Message Signs Nov. 1, 1993
80139 93 X | Portland Cement Jan. 1, 2005

Jan. 1, 2001

PR DT
March 1, 2001

Revised

June 30,1994

April 1, 2004
April 1, 2003

April 1, 2004
Aug. 1, 2001
Aug. 1, 2001
Aug. 1, 2001
Aug. 1, 2001

Nov. 2, 2002
Nov. 1, 2002
July 1, 2004
April 2, 2004
July 1, 2004

Jan. 1, 200
Aug. 1, 2003
Nov. 1, 2001

Nov. 1, 2004

April 1, 2004

Aug. 1, 2003
Aug. 1, 2003

Aug. 1, 2003
July 1, 2004

Jan. 1, 2004
Sept. 1, 2003

April 2, 2004




File Name Po.# Special Provision Tifle Effective Revised

80083 94 X 1 Portland Cement Concrete Nov. 1, 2002

80038 Portland Cement Concrete Patching Jan. 1, 2001 Jan, 1, 2004

419 95 X [ Precast Concrete Products July 1, 1989 Nov. 1, 2004

80120 Precast, Prestressed Concrete Members April 1, 2004

80084 Preformed Recycled Rubber Joint Filler Nov. 1, 2002

80015 Pubhc Convenlence and Safety

{9 Eﬂffﬁﬁ N =] = Fagepsii e L e o ! L

80122 Reulroad FulI-Ac uated Con roller Aprll 1, 2004

34261 Railroad Protective Liability Insurance Dec. 1, 1986 May 1, 1988

80105 Raised Reflective Pavement Markers (Bridge) Aug. 1, 2003

80011 96 X | RAP for Use in Bituminous Concrete Mixtures Jan. 1, 2000 April 1, 2002

80032 Remove and Re-Erect Steel Plate Beam Guardrail and Traffic Barrier Jan. 1, 2001 Jan. 1, 2005
Terminals

80085 Seaiing Abandoned Water Wells Nov. 1, 2002

80131 100 X | Seeding and Sodding July 1, 2004 Nov. 1, 2004

80132 103 X | Self-Consolidating Concrete for Precast Products July 1, 2004

80096 Shoulder Rumble Strips Jan. 1, 2003

80140 Shoulder Stabllization at Guardrail

: éﬁmgd caff@“ﬁ% FIE N R | b NPl ;@‘”@

Stabilized Subbase and Bituminous Shoulders: Superpave Aprll 1, 2002 July 1, 2004
Steel Cost Adjustment April 2, 2004 July 1, 2004

80086 105 X | Subgrade Preparation Nov. 1, 2002

"80736 ™| Superpave Bituminous Concrete Mixture |L-4.75 Nov. 1, 2004

80010 106 X | Superpave Bituminous Concrete Mixtures Jan. 1, 2000 April 1, 2004

80039 Superpave Bituminous Concrete Mixtures (Low ESAL) Jan. 1, 2001 April 1, 2004

2002

Sun‘ace Testlng of Pavements .

( Qct. 1, 2002
80087 113 X | Temporary Erosion Control Nov. 1, 2002
BU008 Temporary Module Glare Screen System Jan. 1, 2000
80106 Temporary Portable Bridge Traffic Signals Aug. 1, 2003
80098 Traffic Barrier Terminals Jan. 4, 2003 .
57291 115 X | Traffic Control Deficiency Deduction April 1, 1992 Jan. 1, 2005
“50338 116 X | Training Special Provisions . Oct. 15, 1975
80107 Transient Voltage Surge Suppression Aug. 1, 2003
80123 119 X | Truck Bed Release Agent April 1, 2004
BOO4E 120 | X | Weight Control Deficiency Deduction April 1, 2001 Aug. 1, 2002
80090 Work Zonhe Public Informat1on Signs Sept 1, 2002 Jan 1, 2005

Work Zcne Speed Limi 04
e R P Lt g o o T — o " " o i - s

Ishihe= Aot T D R R I
Wark Zcne Traffic Contro Dewces Jan, 1, 2003
Working Days Jan. 1, 2002

Nov~1;2004




The following special provisions have been deleted from use:

80111 Additional Bidder Responsibility
Award Criteria”,
43761 Driving Guardrail Posts

BDE Special Provision, “Shoulder Stabilization at Guardrail”,

80091 Underdrain Cperations

This special provision is no longer required and has been deleted.

The following special provisions are in the 2005 Supplemental Specifications and Recurring Special Provisions:

File Name

80052

80093
80078

80100
800895
80074
80117
80088

Special Provision Title New Location
Adjusting Frames and Grates Sections 602, 603, and
1043
Articulated Block Revetment Mat Sections 285 and 1005
Controlled Aggregale Mixing System Sections 311, 351, and
481
Epoxy Coatings for Steel Reinforcement Section 1006
Precast Block Revetment Mat Sections 285 and 1005
Shoulder Inlets with Curb Section 610
Stone for Erosion Protection, Sediment Control, and Rockfill Sections 281 and 1005
Traffic Structures Sections 1069 and
1077

Effective
Aug. 1, 2001

Jan. 1, 2003
Nov. 1, 2002

April 1, 2003
Jan. 1, 2003
Aug. 1, 2002
Jan. 1, 2004
Nov. 1, 2002

This special provision has been replaced by the BDE Special Provision, “Additional

This special provision has been made obsolete by revising Standard 630201 and issuing the

Revised
Nov. 1, 2001

The following special provisions require additional informaticn from the designer. The additional information needs to be included in a
separate document attached to this check sheet. The Project Development and Implementation section will then include the information
in the applicable special provision. The Special Provisions are:

e Building Removal-Case |
+ Building Removal-Case |l
« Building Removal-Case ll|

»  Building Removal-Case |V s Railroad Protective Liability Insurance
DBE Participation »  Training Special Provisions
s  Material Transfer Device ¢ Working Days




SPECIAL PROVISIONS
FOR
VILLAGE OF LIBERTYVILLE
FOURTH AVENEUE REHABILITATION

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2002, (hereinafter referred to as the Standard Specifications); the
"Manual on Uniform Traffic Control Devices for Streets and Highways", the Manual of Test
Procedures of Materials in effect on the date of invitation for bids; and the "Supplemental
Specifications and Recurring Special Provisions"; adopted March 1, 2005; the Standard
Specifications for Water & Sewer Main Construction in Illinois. In case of conflict with any part or
parts of said specifications, the said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

The work on Fourth Avenue begins at the north edge of pavement of Valley Park Drive and extends
northerly for a distance of 3,224 feet to 225 feet south of East Park Avenue ({llinois Route 176).

DESCRIPTION OF IMPROVEMENT

The work included in this Contract shall consist of furnishing all the materials, labor, equipment
and incidentals required for drainage structures; storm sewers; pavement removal, bituminous
surface removal; curb and gutter; driveway removal and replacement; full-depth bituminous
pavement; bituminous resurfacing; adjustment of drainage structures; restoration and all other
incidental work necessary to complete this improvement according the Plans, Standard
Specifications and Special Provisions.

PROJECT COMPLETION DATFE
The completion date for all work shall be 11:59 pm on October 14, 2005.

The Contractor will be allowed to complete all clean-up work and punch list items within 10
guaranteed working days after October 14, 2005, Under extenuating circumstances the Engineer
may direct that certain items of work, not affecting the safe opening of the roadway to traffic, may
be completed within the guaranteed working days allowed for clean up work and punch list items.
Temporary lane closures for this work may be allowed at the discretion of the Engineer.

 Article 108.09 of the Standard Specifications or the Special Provision for Failure to Complete the
Work on Time, if included in this contract, shall apply to both the completion date and the number
of working days.

NAPRON321913215-02\5pecs\a219-SP.doc S.P.1 . Ciorba Group, Inc.




Fourth Avenue Rehabilitation
Valley Park Drive to Park Avenue (Illinois Route 176)
Village of Libertyville
Local Agency Section 03-00095-00-RS
MAINTENANCE OF ROADWAYS

Beginning on the date that work begins on this project, the Contractor shall assume responsibility for
normal maintenance of all existing roadways within the limits of the improvement. This normal
maintenance shall include all repair work deemed necessary by the Engineer, but shall not include snow
removal operations. Traffic conirol and protection for maintenance of roadways will be provided by
the Contractor as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such items,
including the accompanying traffic control and protection required by the Engineer, will be pa1d for in
accordance with Article 109.04 of the Standard Specifications.

STATUS OF UTILITIES TO BE ADJUSTED,

The following utilities are involved in this project. Utility companies included in this project have
provided the following estimated dates.

Bstimated Dates for Start and
Completion of

Nicor Valve Box Sta. 18+20, Rt. Adjustment
Nicor Valve Box Sta. 20+35, Rt. Adjustment
Nicor Valve Box Sta. 26+10, Rt. Adjustment
Nicor Valve Box Northwest Corner 4"/Rockland ~ Adjustment

The above represents the best information available to the Department and is included for the
convenience of the bidder. The applicable portions of Articles 105.07 and 107.31 of the Standard
Specifications shall apply.

This work shall consist of removing and disposing of unsuitable materials, of varying depths
from the proposed subgrade, at the locations specified on the Plans and where directed by the
Engineer, in accordance with the applicable portions of Section 202 of the Standard
Specifications and as directed by the Engineer

This work shall be paid for at the contract unit price per cubic yard for REMOVAL AND

DISPOSAL OF UNSUITABLE MATERIAL, which price shall include all labor, material and
equipment necessary to remove and dispose of the unsuitable material as specified herein.
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Effective: September 30, 1985 Revised: November 1, 1996 Edited: October 16, 2003

This work shall consist of furnishing, placing, and compacting porous granular material to the
lines and grades shown on the Plans or as directed by the Engineer in accordance with the
applicable portions of Section 207 of the Standard Specifications. The material shall be used as a
bridging layer over soft, pumpy, loose soil and for placement under water and shall conform with
Article 1004.06 of the Standard Specifications except the gradation shall be as follows:

1. Crushed Stone, and Crushed Concrete
*6” 90+10
2” 45425
#200 010

*For undercut less than 6-inch, sieve size may be 4-inch.

Rolling each lift of the porous granular material with a vibratory roller meeting the requirements
of Article 1101.01 of the Standard Specifications should be sufficient to obtain the desired
keying or interlock and necessary compaction. The Engineer shall verify that adequate keying
has been obtained.

A 3-inch nominal thickness top lift of capping aggregate having a gradation of CA 6 will be
required when Aggregate Subgrade is not specified on the Contract and Porous Granular
Embankment, Subgrade will be used under the pavement structure and shoulders. Capping
aggregate will not be required when embankment meeting the requirements of Section 207 of the
Standard Specifications or granular subbase is placed on top of the porous granular material.

Construction equipment not necessary for the completion of the replacement material will not be
allowed on the undercut areas until completion of the recommended thickness of the porous
gramilar embankment subgrade,

The full depth of the subgrade undercut should occur at the limits determined by the Engineer.
‘This work will be measured for payment in accordance with Article 207.04 of the Standard
Specifications. When specified on the Contract, the theoretical elevation of the bottom of the

aggregate subgrade shall be used to determine the upper limit of Porous Granular Embankment,
Subgrade. The volume will be computed by the method of average end areas.
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This work shall be paid for at the contract unit price per cubic yard for POROUS GRANULAR
EMBANKMENT, SUBGRADE, which price shall include the capping aggregate, as required.

The Porous Granular Embankment, Subgrade shall be used as field conditions warrant at the time
- of construction. No adjustment in unit price will be allowed for an increase or decrease in
quantities from the estimated quantities shown on the Plans.

I f 2

Effective: May 1, 1990 Revised: July 1, 1999

This work shall be done in accordance with the applicable portions of Section 207 of the
Standard Specifications. The material shall conform to Article 1004.06 of the Standard
Specifications except as follows:

1. Crushed Stone, Crushed Blast Furnace Slag, and Crushed Concrete will be
permitted. Steel slag and other expansive materials determined through testing by the
Department will not be permitted.

150 mm (6 inches) 97+3
100 mm (4 inches) 90+10
50 mm (2 inches) : 45125
75 pm (#200) 5£5

2. Gravel, Crushed Gravel, and Pit Run Gravel
150 mm (6 inches) 0713
100 mm (4 inches) 9010
50 mm (2 inches) 55125
4.75 mm (#4) 30420
75 um (#200) 5+5
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3. Crushed Concrete with Bituminous materials ** -
Sieye Si I Passi
150 mm (6 inches) 07+3
100 mm (4 inches) 9010
50 mm (2 inches) 45425
4.75 mm (#4) 20120
75 um (#200) 55

**The bituminous material shall be separated and mechanically blended with the crushed
concrete so the bituminous material does not exceed 40% of the final product. The top size of
the bituminous material in the final product shall be less than 4 inches and shall not contain steel
slag or any other material that is considered expansive by the Department.

The Aggregate Subgrade shall be placed in two 1ifts consisting of a 9 inch and variable nominal
thickness Jower lift and a 3 inches nominal thickness top lift of capping aggregate having a
gradation of CA 6. Reclaimed Asphalt Pavement (RAP) meeting Article 1004.07 of the Standard
Specifications and having 100% passing the 75 mm (3 inches) sieve and well-graded down
through fines may also be used as capping aggregate. RAP shall not contain steel slag or other
expansive material. The results of the Department’s tests on the RAP material will be the
determining factor for consideration as expansive. A vibratory roller meeting the requirements of
Article 1101.01 of the Standard Specifications shall be used to roll each lift of material to obtain
the desired keying or interlock and necessary compaction. The Engineer will verify that adequate
keying has been obtained.

When a recommended remedial treatment for unstable subgrades is included in the contract, the
lower lift of Aggregate Subgrade may be placed simultaneously with the material for Porous
Granular Embankment, Subgrade when the total thickness to be placed is 2 feet or less.

Method of Measurement:

(a) Contract Quantities. Contract quantities shall be in accordance with Article 202.07.

(b)  Measured Quantities. Aggregate subgrade will be measured in place and the area
computed in square yards.

Basis of Payment: This work will be paid for at the contract unit price per square yard for
AGGREGATE SUBGRADE, 12”, which price shall include the capping aggregate.
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PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT

This item shall consist of the construction of driveway pavements as per detail and at locations
shown on the Plans or as directed by the Engineer.

The driveway shall be constructed on compacted SUB-BASE GRANULAR MATERIAL, TYPE
B, 4” on a dry natural or compacted subgrade. Driveways shall have a minimum thickness of 6
inches.

Formwork for PCC Driveway Pavement shall be a minimum of 2x6. No_2x4 forms will he
1 1 duri .

This work will be paid for at the contract unit price per square yard for PORTLAND CEMENT
CONCRETE DRIVEWAY PAVEMENT, of the thickness specified, which shall include payment
for the aggregate base and all work specified herein.

PAVEMENT REMOVAL,

Work under this item shall be performed in accordance with Section 440 of the Standard
Specifications except as herein modified.

Description:  This work shall consist of removing all existing concrete and/or bituminous
pavement, as specified on the plans and as directed by the Engineer, from the top of the existing
pavement section to the top of existing subgrade elevation. This work shall include the removal
and disposal of granular base and sub-base courses, stabilization stone, earth, slag of all types and
abandoned structures to the top of existing subgrade elevation.

General Requirements: The pavement section shall be sawcut full depth prior to beginning
removal. All sawcutling required in the satisfactory removal of the pavement section will be

considered incidental to the removal and no additional costs shall be paid.
The pavement requiring breaking by machine shall be removed in such a manner as not to disturb
underlying utility structures. It shall be the Contractor’s responsibility to protect all existing

ufilities.

All existing pavement section shall be disposed of beyond the limits of the project, as specified in
Article 202.03 of the Standard Specifications. Stockpiling of the pavement section shall not be
allowed.

After excavating to the required subgrade level, the Engineer shall inspect the subgrade. Prior to
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placing any pavement section material, the excavation level or subgrade level shall be compacted
and, where possible, proof-rolled with a 25-ton heavy pneumatic tire-roller by making at least 4
passes. The compacting and proof-rolling will detect soft or unstable pockets of material which
shall be removed and replaced as herein specified. The compacting and proof-rolling shall be
incidental to the work and no additional compensation will be paid. The subgrade shall be
compacted to 95% of maximum density as determined by AASHTO T-99.

If the existing subgrade soil is not suitable for providing an IBR soil support value of 2, the
Contractor shall excavate and replace unmsuitable soil with POROUS GRANULAR
EMBANKMENT, SUBGRADE over GEOTECHNICAL FABRIC TFOR GROUND
STABILIZATION.

Pavement Removal shall also include, were encountered, blocking of all abandoned sewers and
duct lines.

No burning or use of explosives will be allowed.

Method of Measurement: PAVEMENT REMOVAL as shown on the plans and as directed by the
Engineer will be measured in place and the area computed in square yards. This shall include
removal of all types of material between the top of existing pavement and the top of existing
subgrade elevation.

Basis_of Payment: This work will be paid for at the coniract unit price per square yard for
PAVEMENT REMOVAL as measured in place. The contract unit price shall include all costs of
removal down to the top of existing subgrade elevation for breaking, removing and disposing of
existing concrete pavement, pavement with concrete base and asphalt, stone, stabilization stone,
earth, slag of all types, street car track including rails, ties and/or ballast, abandoned structures,
- rebar, and mesh down to the top of existing subgrade elevation. In addition, the unit price shall
include full depth sawceut, compacting and proof rolling the subgrade. Bituminous concrete surface
removal shall be measured and paid under the contract item "Bituminous Concrete Surface
Removal" only in areas specified on the plans. Rock excavation will not be included but shall be
paid for separately.

u 4 i

Work under this item will be performed in accordance with Section 440 of the Standard
Specifications and the Standard Construction Details, except as herein modified.

Description: This work consists of the removal and disposal of existing concrete, bituminous, stone
or dirt driveway and/or alley and pavements or combination of pavements to the proposed
elevations and dimensions as indicated on the plans or directed by the Engineer. Any additional
excavation required to install the proposed P.C.C. DRIVEWAY PAVEMENT, 6" or
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BITUMINOUS DRIVEWAY PAVEMENT at the proposed elevations and Standard Detail Cross
Sections will be considered incidental to this item. The proposed driveway and alley pavement will
not be considered part of this item.

General Requirements: The Contractor must sawcut full depth a perpendicular clean joint between
that portion of the driveway or alley to be removed and that portion of the driveway or alley which
is to remain in place. The cost of this work will be incidental to the contract unit price of this item.
If the Contractor removes or damages the existing driveway or alley pavement outside of the limits
designated by the Engineer for removal or replacement, he will be required to repair that portion at
his own expense to the satisfaction of the Engineer.

Metbod of Measurement: Driveway and alley pavement will be measured in place in square yards.
The dimensions used will be the greater of the existing driveway or the proposed driveway up to
plan dimensions; however, areas of overlap with other removal items will not be measured for
payment twice.

Basis of Payment: This work will be paid for at the contract unit price per square yard for
DRIVEWAY PAVEMENT REMOVAL, which price includes, removal and disposal of the
existing driveway or alley materjal from existing elevation to proposed sub-base elevation and to
the Standard Section Dimensions. Also, included in this item is full depth sawcutting.

FIRE HYDRANT AND VAILVE TO BE MOVED

This work shall consist of moving an existing fire hydrant with auxiliary gate valve and valve
box to the location shown on the plans or as directed by the Engineer. This work shall be
completed in accordance with Section 45 of the Water and Sewer Main Specifications and the
detail on the Plans.

The auxiliary valve shall be located a minimum of twenty-four (24) inches and a maximum of
thirty-six (36) inches from the hydrant. Comnection of the hydrant and auxiliary valve assembly
shall be made with a six (6) inch diameter ductile iron water main.

The hydrant shall be plumb and set so that the lowest hose connection is at least twenty-four (24)
inches above the surrounding finished grade. A minimum of 1/4 cubic yard of washed coarse
stone shall be placed at and around the base of the hydrant to insure proper drainage of the
hydrant after use. The blocking of the hydrant shall consist of precast solid concrete block
extending from the hydrant to undisturbed soil and shall be placed to form a solid barrier
adjacent to the hydrant base to counteract the pressure of water exerted thereon. Care shall be
taken to insure that weep holes are not covered. The hydrant shall be set on a concrete base. The
hydrant valves and tee shall be interconnected by steel rods if required by special soil conditions
or clearance limitations. The Contractor shall furnish and install a Hydrant and Valve Box Grip
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to hold the valve box in its proper position during backfilling operations.

A six-inch diameter ductile iron pipe from the water main tee to the auxiliary valve shall be
installed and shall be included in the cost of this pay item.

This work will be paid for at the contract unit price each for FIRE HYDRANT AND VALVE
TO BE MOVED, which price shall be full compensation for all labor, equipment and materials to
complete the work as specified herein.

4 v 3!

This work includes the vertical adjustment (up or down) of the cast iron extension for the water
service valve box to the finished grade or as directed by the Engineer, and must be done in
accordance with applicable portions of Section 565 of the Standard Specifications. Sufficient space
and length along the extension must be provided in order to freely raise or lower the extension.
Extreme care must be taken to keep the inside of the extension and box completely free of any
material that would prevent the opening and closing of the water service valve.

This work will be paid for at the contract unit price each for DOMESTIC WATER SERVICE
BOXES TO BE ADJUSTED, which price shall be full compensation for all labor, equipment and
materials to complete the work as specified herein.

VALVE BOXES.TO BE ADJUSTED,

This work shall include the adjnstment of existing valve boxes to the proposed surface. All work
shall be in accordance with the applicable portions of Section 602 of the Standard Specifications, at
the locations shown in the Plans or as designated by the Engineer and as herein specified. In order
to make the necessary adjustments, the Contractor may have to provide either slide type or screw
type extensions for the existing valve box. It shall be the Contractor's responsibility to ascertain the
type of the existing valve boxes. The area between the adjusted casting and existing pavement shall
be backfilled with Portland Cement Concrete to the thickness of the pavement.

This item will be paid for at the contract unit price each for VALVE BOXES TO BE ADJUSTED,
which price shall include all labor, material, (including extension pieces if required), and equipment
necessary to complete the work as specified.

TRAFFIC CONTROL PLAN

Traffic Control shall be in accordance with the applicable sections of the Standard Specifications, the
Supplemental Specifications, the “Illinois Manual on Uniform Traffic Control Devices for Streets and
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Highway”, any special details and Highway Standards contained in the plans, the Traffic Specifications
and the Special Provisions contained herein.

Special attention is called to Articles 107.09 and Sections 701 and 702 of the Standard Specifications
and the following Highway Standards, Details, Quality Standard for Work Zone Traffic Conirol
Devices, Recurring Special Provisions and Special Provisions contained herein, relating to traffic
control.

The Contractor shall contact the Engineer at least 72 hours in advance of beginning work.
STANDARD: 701801, 702001

DETAILS:
Maintenance of Traffic — Traffic Control Plan
Maintenance of Traffic — Detour Plan

SPECJAL PROVISIONS:

Traffic Control and Protection

Maintenance of Roadways

Traffic Control and Protection for Temporary Detour

TRAFFIC CONTROI. AND PROTECTTION FOR TEMPORARY DETOUR
Effective: September 1, 1995 Revised: January 1, 1997 |

When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain and
remove all applicable traffic control devices along the detour route.

Furnishing, erecting, maintaining and removing traffic control devices along detour routes, in
accordance with the details shown in the plans, will be paid for at the contract unit price each for
TRAFFIC CONTROL AND PROTECTION FOR TEMPORARY DETOUR.

TRAFFIC CONTROI. AND PROTECTION

The Contractor shall be responsible for all signing, traffic control, and protection of this project in
accordance with applicable parts of Section 700 of the Standard Specifications and the latest edition of
the State of Illinois Manual on Uniform Traffic Control Devices. Streets under construction may be
closed to through traffic during construction with the consent of the Engineer. The Contractor shall
follow the Highway Standards provided in the plans and complete the work as directed by the Engineer.

This item of work shall include furnishing, installing, maintaining, replacing, relocating and removing
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all traffic control devices used for the purpose of regulating, warning or directing traffic during the
construction or maintenance of this improvement.

Traffic Control and Protection shall be provided as called for in the Plans, these Special Provisions,
applicable Highway Standards, applicable sections of the Standard Specifications, or as directed by the
Engineer.

The governing factor in the execution and staging of work for this project is to provide the motoring
public with the safest possible travel conditions along the roadway through the construction zone. The
Contractor shall arrange his operations to keep delays or the closing of any lane of the roadway to a
minimum.

All traffic control devices used on this project shall conform to the Plans, Special Provisions, Traffic
Control Standards, Traffic Specifications and the Iilinois Manual on Uniform Traffic Control Devices
for Streets and Highways. No modification of these requirements will be allowed without prior
approval of the Engineer.

Traffic control devices include signs and their supports, signals, pavement markings, barricades with
sand bags, barrels, channeling devices, warning lights, arrow boards, flaggers, or any other device used
for the purpose of regulating, warning or guiding traffic through the construction zone.

The initia] erection of a traffic control instailation shall not include devices that are bent, scratched,
faded, worn, dirty or otherwise present a shabby appearance. The Contractor is required to conduct
routine inspections of the work site at a frequency that will allow for the prompt replacement of any
traffic control device that has become displaced, worn or damaged to the extent that it no longer
conforms to the shape, dimensions, color and operational requirements of the MUTCD, and the Traffic
Control Standards or will no longer present a neat appearance to motorists. A sufficient quantity of
replacement devices, based on vulnerability fo damage, shall be readily available to meet this
requirement.

The Contractor shall be responsible for the proper Jocation, installation and arrangement of all traffic
control devices. Special attention shall be given to advance warning signs during construction
operations in order to keep lane assignment consistent with barricade placement at all times. The
Contractor shall immediately remove, cover or turn from the view of the motorists all traffic control
devices which are inconsistent with lane assignment patterns and conflicting conditions during the
transition from one construction stage to another. When the Contractor elects to cover conflicting or
inappropriate signing, the materials used shall totally block out reflectivity for the sign and shall cover
the entire sign. The Engineer shall approve the method used for covering the signing.

The Contractor shall coordinate all traffic control work on this project with adjoining or overlapping

projects. When directed by the Engineer, the Contractor shall remove all traffic control devices that
were furnished, installed and maintained by him/her under this Contract, and such devices shall remain
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the property of the Contractor. All traffic control devices shall remain in place until authorization for
relocation or removal is received from the Engineer.

The Contractor shall ensure that all traffic control devices installed by him/her are operational,
functional and effective 24 hours a day, including Sundays and holidays.

The Contractor shall stage construction activities or construct temporary entrances so that access is
never climinated. The Contractor shall complete any and all coordination necessary to maintain traffic
in a manner that will not hinder the delivery of mail by the U. S. Postal Service within the work zone.
The cost of any necessary provisions shall be incidental to this Special Provision.

Where access is specified across the work zone, temporary aggregate ramps must be provided
and maintained until pavement is once again restored. The ramps may need to be cut out and put
back at various stages of excavation and as road building progresses. TEMPORARY ACCESS
(PRIVATE ENTRANCE), TEMPORARY ACCESS (COMMERCIAL ENTRANCE) and
TEMPORARY ACCESS (ROAD) shall be paid for separately as AGGREGATE SURFACE
COURSE, TYPE B as specified herein.

This item includes all signs, signals, electric arrow boards, reflectorized paint lines and markings,
traffic cones, barricades, warming lights, drums, flagmen, and other traffic control devices required for
the type of operation being performed. The Contractor shall at all times conduct the work in such a
manner as to ensure the least obstruction to vehicular and pedestrian traffic. The convenience and
safety of the general public and of residents along the site shall be provided for in an adequate and
satisfactory manner.

All of the contractor’s workers must wear reflective orange vests at all times during work operations.

The Contractor shall distribute by hand a typed notice to residences that have driveways or access-ways
that will be closed or half closed due to curb, sidewalk, or driveway apron work. The Village will
furnish the notice. The notice must be delivered at 48 hours before removal work begins. The
contractor costs due to hand distribution of the notice furnished by the Village shall be included in the
cost of traffic control for this contract.

The contractor shall obtain, erect, maintain and remove all signs, markings, barricades, electric light
arrow boards, flagmen and other traffic control devices as may be necessary for the purpose of
regulating, warning or guiding traffic and or pedestrians. Placement and maintenance of all traffic
contro] devices shall be as directed by the Engineer, and in accordance with the plans, attached
standards, applicable parts of Article 107.14 of Standard Specifications and the Manual on Uniform
Traffic Control Devices for Streets and Highways.

The Contractor shall clean the pavement of all dust, dirt and debris at the end of each day's operation
and as required at other times. Nails should never be allowed lying on the pavement.
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The Contractor shall replace any traffic control device, which has become ineffective due to damage or
defacement. All traffic control devices shall be kept clean and neat in appearance. Barricades placed in
cxcavated areas shall have leg extensions to maintain proper barricade height above the traveled way.

All barricades or signs shall be equipped with highly reflectorized covering and flashing amber warning
lights. Construction signs necessary only during working hours shall be removed or covered during
non-working hours.

Barricades used for channelization or delineation and warning signs, shall be sequentially placed in the
direction of the traffic flow and removed in reverse order. Lane closure signs and flagmen signs shall be
erected prior to barricades and/or cones, and shall remain erected until such time as all traffic control
devices have been removed from the pavement.

The Contractor shall also provide a list of three persons who can be contacted on a 24-hour basis to
handle barricading, or other problems relating to the construction activity. These emergency response
persons shall be capable of responding within 1 hour after notification by the Village. If there has;been
no response within 1 hour after notification, the Village will respond at a cost of $40 per hour (1 man
plus truck) with a minimum charge of two hours plus materials. This charge will be deducted from
payments to the contractor.

Failure to comply with directions from the Engineer for correction of or changes to traffic control
devices will result in a charge of $500.00 per day.

The work zone and all effort included in the management of traffic will be paid for at the contract unit
price lump sum for TRAFFIC CONTROL AND PROTECTION. The price shall include all labor,
materials and equipment necessary to provide, erect and maintain all traffic contro] and protection as
specified herein or as directed by the Engineer. No additional compensation shall be made.

AGGREGATE SURFACE COURSE, TYPE B

The Contractor shall construct and maintain aggregate surface course for temporary access 1o
private entrances, commercial entrances and roads according to Article 402.07 and as directed by
the Engineer.

The aggregate surface course shall be constructed to the dimensions and grades specified below,
except as modified by the plans or as directed by the Engineer.

(a) Entrance. The minimum width shall be 3.6 m (12 ft.). The minimum compacted

thickness shall be 150 mm (6 in.). The maximum grade shall be eight percent, except as
required to match the existing grade.
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(b) Commercial Entrance. The minimum width shall be 7.2 m (24 ft.). The minimum
compacted thickness shall be 230 mm (6 in.). The maximum grade shall be six percent,
except as required to match the existing grade.

(c) Road. The minimum width shall be 7.2 m (24 ft.). The minimum compacted thickness
shall be 230 mm (6 in.). The grade and elevation shall be the same as the removed
pavement, except as required to meet the grade of any new pavement constructed.

Maintaining the temporary access shall include relocating and/or regrading the aggregate
surface coarse for any operation that may disturb or remove the temporary access. The
same type and gradation of material used to construct the temporary access shall be used
to maintain it.

When use of the temporary access is discontinued, the aggregate shall be removed and
Utilized in the permanent construction or disposed of according to Article 202.03,

Aggregate surface course for temporary access will be measured for payment as ton based on
computer generated truck weight tickets from an approved scale for every private entrance,
commercial entrance or road constructed for the purpose of temporary access. If a residential
drive or commercial entrance is to be constructed under multiple stages, the aggregate needed to
construct the subsequent stages will not be measured for payment but shall be considered
incidental to the initial temporary access provided. ‘

Aggregate surface course for temporary access will be paid for at the contract unit price per ton
for AGGREGATE SURFACE COURSE, TYPE B.

Partial Payment of the each amount bid for temporary access, of the types specified, will be paid
according to the following schedule:

a) Upon construction of the temporary access, sixty percent of the contract unit price per
each, of the type constructed, will be paid.

Subject to the approval of the Engineer for the adequate maintenance and removal of the
temporary access, the remaining forty percent of the pay item will be paid upon the permanent
removal of the temporary access.

STORM SEWER (WATER MAIN REQUIREMENTS) 12"

] g i "

This work consists of constructing storm sewer of the specified diameter adjacent to or crossing
water main, at the locations shown on the plans, meeting the material and installation requirements
of the latest edition of the “Standard Specifications for Water and Sewer Main Construction in
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Illinois”, and the applicable portions of Section 550 of the Standard Specifications.

Pipe materials shall meet the requirements of Sections 40-2.02 and 41-2.01 of the “Standard
Specifications for Water and Sewer Main Construction in Illinois. Ductile-Iron pipe shall meet the
minimum requirements for Thickness Class 50.

Basis of Payment: This work will be paid for in accordance with Article 550.09 of the Standard
Specifications at the contract unit price per foot for STORM SEWER (WATER MAIN
REQUIREMENTS) of the diameter specified.

TEST HOLE

This item shall consist of excavation for the purpose of locating existing utilities at Jocations where
conflict is possible with the proposed construction.

Test holes will be dug at locations authorized by the Engineer. The Contractor shall be responsible
for notifying the utility concerned.

The test hole shall be of a size and depth sufficient to identify and establish the location of the
existing utility. Utility damage by the Contractor shall be repaired at the expense of the Contractor.

After the Engineer has verified the location of the utility, the test hole shall be backfilled with either
the excavated material or crushed limestone with a CA-7 gradation, as directed by the Engineer.
Any excess material shall be disposed of in accordance with Article 202.03.

This work shall be paid for at the contract unit price each for TEST HOLE which price shall
include all labor and equipment required to complete the work as specified. No separate payment
will be made for stone used to backfill the test holes.

STORM SEWER REMOVAL

This work shall be performed in accordance with Section 551 of the Standard specifications except that .
storm sewers of various diameters to be removed will not be measured separately, but will be measured
for payment regardless of diameter.

Storm sewer removal will be paid for at the contract unit price per foot for STORM SEWER

REMOVAL, which price shall include all labor, materials, and equipment necessary for
excavation, removal of the pipe, and backfilling.
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Fourth Avenue Rehabilitation
Valley Park Drive to Park Avenue (Illinois Route 176)
Village of Libertyville
Local Agency Section 03-00095-00-RS
SANITARY SERVICE TO BE ADJUSTED

This work shall be in accordance with Section 563 of the Standard Specifications and with the
“Standard specifications for Water and Sewer Main Construction in Illinois” except as modified
herein.

Service line adjustments will only be required for existing services that are in conflict with the
proposed sewer construction.

An adjustable repair coupling approved by the Engineer shall be used to make the connection
between the existing service and proposed adjusted service pipe. Proposed service adjustments
at the mainline sewer shall be accomplished with a village approved Bell End Tee of PVC
Gasketed Bell Saddle.

This work shall be paid for at the contract unit price each for SANITARY SERVICE TO BE
ADJUSTED which price shall include all Jabor, materials, reducers, riser elbows, and equipment
necessary to complete the work shown on the plans or as directed by the Engineer. The
excavated area shall be backfilled with CA-6 or Grade 8 material to the satisfaction of the
Engineer and will not be paid for separately, but should be included in the cost to adjust the
sanitary service.

ADJUSTING WATER SERVICE LINES

This work shall be in accordance with Section 563 of the Standard Specifications except as
modified herein.

Service line adjustments will only be required for existing services to remain, which will be in
conflict with the proposed sewer construction.

SPEED TABLE

This work consists of constructing a speed table at the location and as per the details shown in
the plans. Thermoplastic pavement markings will be paid for separately.

The contractor shall remove the bituminous surface to a depth of 1-1/2 inches as specified in
Section 440 of the Standard Specifications. The contractor shall sawcut the pavement to a depth
of 1-1/2 inches after the bituminous surface has been removed. BITUMINOUS CONCRETE
SURFACE COURSE, SUPERPAVE, MIX “D”, N50 shall be placed at the thickness as specified
in the plans. The bituminous surface removal, sawcut and bituminous concrete surface course

NAPROAIZ15\3219-02\8pecs\3219-5P doc S.P. 16 Ciorba Gr oup, Inc.




Fourth Avenue Rehabilitation

Valley Park Drive to Park Avenue (Illinois Route 176)
Village of Libertyville

Local Agency Section 03-00095-00-RS

are included in this work item. All equipment used for this work shall meet with the Engineer's
approval.

This work will be paid for at the contract unijt price lump sum as SPEED TABLE, which price
shall be payment in full for furnishing all labor, materials and equipment necessary to construct a
speed table as herein specified.

BITUMINOUS SURFACE REMOVAL (VARIABLE DEPTH)

This work consists of removing the existing bituminous surface at varying depths (0 to 3 inches) and to
the limits specified on the plans and as directed by the Engineer in accordance with Section 440 of the
Standard Specifications, except as herein modified. At locations where the bituminous surface
removal is 0%, the contractor will be required to scratch the surface with the grinding machine to allow
the new bituminous material to adhere to the existing surface.

General Requirements. The equipment used for surface removal shall be a self-propelled grinding
machine capable of removing in one pass, a layer of pavement at least six feet (6") in width and two 2"

inches in depth. The grinding machine shall be on not less than a 6-foot wheelbase and shall be capable
of grinding variable depths required. It shall be required that the material be conveyed by a continuous
conveyor to a truck for removal from the construction site. It shall also have an effective means for
removing excess material from the surface and for preventing any dust resulting from the operation
escaping into the air.

Catch basins and open lid manholes shall be plated or have burlap placed between the lid and frame
to prevent any grinding debris from entering the sewer system. Any debris entering a manhole shall
be immediately removed.

Grindings shall be immediately removed from the site and legally disposed of in accordance with
Article 202.03. Stockpiling of any debris resulting from this item shall not be allowed.

Upon completion of the grinding operation, any excess material, dust or debris remaining on the
pavement shall be removed by means of a mechanical street sweeper following directly behind the
grinding operation.

During the removal of the bituminous concrete surface the Contractor will encounter P.C.C, base
course in patches, utility repairs, structure adjustment or other minor portions of the area being milled
which are undetectable prior to the milling operation. No extra compensation will be allowed to the
Contractor to grind {mill) P.C.C. Pavement and/or Base.

The nature and condition of the equipment and the manner of performing the work shall be such that
the ground surface is not torn, gouged, shoved or otherwise injured by the grinding operations.
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Fourth Avenue Rehabilitation

Valley Park Drive to Park Avenue (Illinois Route 176)

Village of Libertyville

Local Agency Section 03-00095-00-RS

Removing the pavement to the required depth adjacent to structures in the pavement surface such as
drain castings and utility covers shall be accomplished in a manner satisfactory to the Engineer. This
work shall be considered as incidental to BITUMINOUS SURFACE REMOVAL (VARIABLE

DEPTH).

Unless otherwise specified, excess material resulting from the bituminous surface removal operation
shall be removed and disposed of as specified in Article 202.03 of the Standard Specifications.

Also included is the removal and legal disposal of any existing debris accumulated in the gutter or at
the face of the curb. This work shall be considered incidental to this item and shall not be measured for
payment.

The milling of side streets at intersections and other confined areas may be accomplished thru the use
of a smaller, more maneuverable machine other than specified above.

The Contractor shall notify the Resident Engineer 72 hours prior to the need for the removal of parked
vehicles from the street. The Contractor will then post the “No Parking” signs at least 72 hours
preceding construction.

Method of Measurement. BITUMINOUS SURFACE REMOVAL (VARIABLE DEPTH) will be
measured in place and the area computed in square yards. The square yards measured will be paid for
only once regardless of the number of passes needed to remove the material.

Basis of Payment. This work shall be paid for at the contract unit price per square vard for
BITUMINOUS SURFACE REMOVAL (VARIABLE DEPTH) which price shall be payment in full
for completing the work as specified.
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llinois Department

of Transportation Storm Water Pollution Pravention Plan
Route Fourth Avenue (FAU 2670) Marked
Section  03-00095-00-RS Project No.

County  Cook

This plan has been prepared to comply with the provisions of the NPDES Permit Number ILR10, issued by the lNliinois
Environmental Protection Agency for storm water discharges from Construction Site Activities,

[ certify under penalty of law that this document and all attachments were prepared under my difection or supervision in
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information

gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate and compiete. |
am aware that there are significant penalties for submitting false Information, including the possibility of fine and imprisonment

for knowing violations.

Signature Date

75%/ ‘ - __1/ejos

tReer  Ersimese

Title

1. Site Description

a. The following Is a description of the construetion activity which is the subject of this plan (use addltional pages, |
as necessary): :

b. The‘fonowing is a description of the intendeg sequence of major activities which will disturb soils for major
portions of the construction site, such as grubbing, excavation and grading (use additional pages, as necessary):

Drainage structures and pipes will be added or replaced at the appropriate locations, The existing pavement wil)

c. The total area of the construction site Is estimated to he 50 acres.
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2.

The total area of the site that it is estimated will be disturbed by excavation, grading or other activities is 2.8
acres.

d.  The estimated runoff coefficients of the various areas of the site after construction activities are completed are
contained in the project drainage study which is hereby incorporated by refererce in this plan. Information
describing the soils at the site is contained either in the Soils Report for the project, which is hereby incorporated
by reference, or in an attachment to this plan.

e.  The design/project report, hydraulic report, or plan documents, hereby incorporated by reference, contain site
map(s) indicating drainage patterns and approximate slopes anticipated after major grading activities, areas of
major soil disturbance, the location of major structural and nonstructural controls identified in the plan, the
location of areas where stabilization practices are expected to occur, surface waters (including wetlands), and
locations where storm water is discharged to a surface water.

f. The names of receiving water(s) and areal extent of wetland acreage at the site are in the design/project report
or plan documents which are incorporated by reference as a part of this plan.

Controls

This section of the plan addresses the various controls that will be implemented for each of the major construction
activities described in 1.b. above. For each measure discussed, the contractor that will be responsible for its
implementation is indicated. Each such contractor has signed the required certification on forms which are attached to,
and a part of, this plan:

a. Erosion and Sediment Controls

()] Stabilization Practices. ~ Provided below is a description of interim and permanent stabilization practices,
including site-specific scheduling of the implementation of the practices. Site plans will ensure that
existing vegetation is preserved where attainable and disturbed portions of the site will be stabilized.
Stabilization practices may include: temporary seeding, permanent seeding, mulching, geotextiles, sod
stabilization, vegetative buffer strips, protection of trees, preservation of mature vegetation, and other
appropriate measures. Except as provided in 2.a.(i).(A) and 2.b., stabilization measures shall be initiated
as soon as practicable in portions of the site where construction activities have temporarily or
permanently ceased, but in no case more than 14 days after the construction activity in that portion of the
site has temporarily or permanently ceased on all disturbed portions of the site where construction activity
will not occur for a period of 21 or more calendar days.

(A)  where the initiation of stabilization measures by the 14th day after construction activity temporarily
or permanently ceases is precluded by snow cover, stabilization measures shall be initiated as
soon as practicable thereafter.

Description of Stabilization Practices (use additional pages, as necessary).

Protective tree fencing and tree trunk protection will be used to protect existing vegetation. The pervious
area surrounding the new pavement will be landscaped with sodding or replaced with aggregate once
paving is completed.
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(i)

Structural Practices. Provided below is a description of structural practices that will be implemented, to the
degree attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the discharge of
pollutants from exposed areas of the site. Such practices may include silt fences, earth dikes, drainage swales,
sediment traps, check dams, subsurface drains, pipe slope drains, level spreaders, storm drain inlet protection,
rock outlet protection, reinforced soil retaining systems, gabions and temporary or permanent sediment basins.
The installation of these devices may be subject to Section 404 of the Clean Water Act.

Description of Structural Practices (use additional pages, as necessary):

Drainage structure inlet filters will be used to prevent runoff from carrying silt off the site during construction
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Storm Water Management

Provided below is a description of measures that will be installed during the construction process to control
poliutants in storm water discharges that will occur after construction operations have been completed, The
installation of these devices may be subject to Section 404 of the Clean Water Act.

(n Such practices may include: storm water detention structures (including wet ponds); storm water
retention structures; flow attenuation by use of open vegetated swales and natural depressions;
infiltration of runoff on site; and sequential systems {which combine several practices). The practices
selected for implementation were determined on the basis of the technical guidance in Section
10-300 (Design Considerations) in Chapter 10 (Erosion and Sedimentation Control) of the Illinois
Department of Transportation Drainage Manual. If practices other than those discussed in
Section 10-300 are selected for implementation or if practices are applied to situations different
from those covered in Section 10-300, the technical basis for such decisions will be explained

below.

Velocity dissipation devices will be placed at discharge locations and along the length of any outfall
channel as necessary to provide a non-erosive velocity flow from the structure to a water course so that
the natural physical and biological characteristics and functions are maintained and protected (e.g.,

maintenance of hydrologic conditions, such as the hydroperiod and hydrodynamics present prior to the
initiation of construction activities).

Description of Storm Water Management Controls (use additional pages, as necessary):

Catch basins willl be used to limit the silt that enters the drainage collection system.
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Other Controls

0] Waste Disposal. No solid materials, including building materials, shall be discharged into Waters of the
State, except as authorized by a Section 404 permit.

(i) The provisions of this plan shall ensure and demonstrate compliance with applicable State and/or local
waste disposal, sanitary sewer or septic system regulations.

Approved State or Local Plans

The management practices, controls and provisions contained in this plan will be in accordance with IDOT
specifications, which are at least as protective as the requirements contained in the lllinois Environmental
Protection Agency's Illinois Urban Manual, 1995. Procedures and requirements specified in applicable sediment
and erosion site plans or storm water management plans approved by local officials shall be described or
incorporated by reference in the space provided below. Requirements specified in sediment and erosion site
plans or site permits or storm water management site plans or site permits approved by local officials that are
applicable to protecting surface water resources are, upon submittal of an NOI to be authorized to discharge
under permit ILR10 incorporated by reference and are enforceable under this permit even if they are not
specifically included in the plan.

Description of procedures and requirements specified in applicable sediment and erosion sute plans or storm

water management plans approved by local officials:

The project specifies adherence to all IDOT STandard Specifications and Standards.
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3. Maintenance

The following s a description of procedures that will be used to maintain, in good and effective operating conditions,
vegetation, erosion and sediment control measures and other protective measures identified in this plan {use additional
pages, as necessary):

The sediment will be controlied using drainage structure inlet filters. The contractor will be responsible for the
inspection, maintenance and repair of all sedimentation and erosion control measures. If the engineer notices or is
notified of an erosion or sedimentation control deficiency he/she will instruct the contractor to correct the deficiency.

4. Inspections

Qualified personnel shall inspect disturbed areas of the construction site which have not been finally stabilized,
structural control measures, and locations where vehicles enter or exit the site. Such inspections shall‘be conducted at
least once every seven (7) calendar days and within 24 hours of the end of a storm that is 0.5 inches or greater or
equivalent snowfall.

a.

Disturbed areas and areas used for storage of materials that are exposed to precipitation shall be inspected for
evidence of, or the potential for, pollutants entering the drainage system. Erosion and sediment control
measures identified in the plan shall be observed to ensure that they are operating correctly. Where discharge
locations or points are accessible, they shall be inspected to ascertain whether erosion control measures are
effective in preventing significant impacts to receiving waters. Locations where vehicles enter or exit the site
shall be inspected for evidence of off site sediment tracking.

Based on the resuilts of the inspection, the description of potential pollutant sources identified in section 1 above
and pollution prevention measures identified in section 2 above shall be revised as appropriate as soon as
practicable after such inspection. Any changes to this plan resulting from the required inspections shall be
implemented within 7 calendar days following the inspection.

A report summarizing the scope of the inspection, name(s) and qualifications of personnel making the
inspection, the date(s) of the inspection, major observations relating to the implementation of this storm water
pollution prevention plan, and actions taken in accordance with section 4.b. shall be made and retained as part
of the plan for at least three (3) years after the date of the inspection. The report shall be signed in accordance
with Part VI. G of the general permit,

If any violation of the provisions of this plan is identified during the conduct of the construction work covered by
this plan, the Resident Engineer or Resident Technician shall complete and file an “Incidence of Noncompliance”
(ION) report for the identified violation. The Resident Engineer or Resident Technician shall use forms provided
by the Ifinois Environmental Protection Agency and shall include specific information on the cause of
noncompliance, actions which were taken to prevent any further causes of noncompliance, and a statement
detailing any environmental impact which may have resulted from the noncompliance. All reports of
noncompliance shall be signed by a responsible authority in accordance with Part V1. G of the general permit.
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The report of noncompliance shall be mailed to the following address:

Non-Storm Water Discharges

lllinois Environmental Protection Agency
Division of Water Pollution Control

Attn: Compliance Assurance Section
1021 North Grand East

Post Office Box 19276

Springfield, lllincis 62794-9276

Except for flows from fire fighting activities, sources of non-storm water that is combined with storm water discharges
associated with the industrial activity addressed in this plan must be described below. Appropriate pollution prevention
measures, as described below, will be implemented for the non-storm water component(s) of the discharge. (Use
additional pages as necessary to describe non-storm water discharges and applicable pollution control measures).

N/A
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llinois Department | o
of Transportation Contractor Certification Statement

This certification statement is a part of the Storm Water Poilution Prevention Plan for the project described below, in
accordance with NPDES Permit No. ILR10, issued by the illinois Environmental Protection Agency on May 14, 1998.

Project Information:

Route FAY 2670 Marked

Secion _03 - 00025-00- RS ProjectNo. _STPM -~ 8003 (442)
County [ AKE

I certify under penaity of law that ) understand the terms of the general National Pollutant Discharge Elimination System

{NPDES) permit (ILR 10) that authorizes the storm water discharges associated with industrial activity from the construction

site identified as part of this certification. -

Signature Date

Titte

.Name of Firm

Street Address

City State

Zip Code

Telephone Number

BDE 2342a
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L ’ . 9/24/02
SOIL AND MATERIAL CONSULTANTS, INC. Late:

& T — File No.: 16818
8 WEST COLLEGE DRIVE OFFICE: {847) 870-0544
ARLINGTON HEIGHTS, IL 60004 FAX: (847) 870-0661
CORE LOG
Client: CIORBA GROUP, INC. Reference Fourth Ave. (Valley Park Dr. to

Park Ave. (IL 176) Libertyville, IL
Core No: c-1 Work Done By;: DB & KB

Sta. 131400, 4th Ave. — 3' E. of CL

Location of Core:

Description of Core Wall;

Comments:

(Depth, In.)
Tvpe of Material Recovery

0—
1— 2-0"  Bituminous concrete - surface Full.

2 — .
1-1/4" Bituminous concrete - surface Full

6-0" Concrete Full

6 —— ®4—— wire mesh

9 .
E 0., Total 9-1/4
10 -

11 —
12 —-
13 —
14
15 mn -
16 —
17 —

18 -

19 —

20 —

G-333 29
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SOIL AND MATERIAL CONSULTANTS, INC.
L

Lrate:

9/24/02

File No.:

16818

8 WEST COLLEGE DRIVE OFFICE: (847) 870-0544
ARLINGTON HEIGHTS, [l 60004 FAX: (847) 870-0661
CORE LOG
Client: CIORBA GROUP, INC. Reference Fourth Ave. (V‘a‘lleyl Park Dr. to
Park Ave. (IL 176) Libertyville, IL
Core No; c-2 Work Done By; DB & KB
Location of Care: Sta. 125400, 4th Ave. — 10' E. of CL
Description of Core Wall:
Comments:
(Depth, In.)
o Type of Material Recovery
t-— 1-3/4" Bituminous concrete - surface Full
2
3= 6-1/2" Concrete Full
4 o
5— ®—F—— wire mesh
6 —
7
8 - Total 8-1/4"
o | E-OC otal o-
10 —
11 -
12 —
13 —
14—
15 -
16 —
17 —-
18 -
19 -
20—
. 30

G-333
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SOIL. AND MATERIAL CONSULTANTS, INC. bate:___ 9/24/02
8 WEST COLLEGE DRIVE OFFICE: (847) 870-0544
ARLINGTON HEIGHTS, IL 60004 FAX: (847) 870-0661
CORE LOG

. ORBA GROUP, INC. | rth Ave. (Val ¥ Dr. t

Client: CI : Jij Reference Fourtl vg {Valley Park Dr. to
. Park Ave. (IL 176) Libertyville, IL

Core No: c-3 Work Done By: DB & KB

l_ocation of Core: Sta. 119+40, &th Ave. - 3' E. of west curb

Description of Core Wall;

Comments:

(Depth, In.)
Type of Material Recovery

1— 2-0" Bituminous concrete — surface Full

@ |—— wire mesh

6-1/4" Conérete Full
(some initial delamination)

8 —
. Total 8—1/4"
E.0.C. ota /4

10 -
11~
12 —
13 —
14—
15 —
16 —
17 —
18 —

18 —-

20—

2l




Date: 9/24/02

e
SOIL AND MATERIAL CONSULTANTS, INC.

- T e RA—— File No.: 16818
3 WEST COLLEGE DRIVE OFFICE: (847) 870-0544
ARLINGTON HEIGHTS, IL 60004 FAX: (847) 870-0661
CORE LOG
Client;CIORBA GROUP, INC. Reference TFourth Ave. (Valley Park Dr. to

. : Park Ave. (IL 176) Libertyville, IL
Core No: CB-1 Work Done By; DB & KB

Sta. 115+50, 4th Ave. - 3' W. of CL

Location of Core:

Description of Core \Wall;

Comments:

(Depth, In.)
Type of Material Recovery

1-o7 Bituminous concrete — surface Full

0~

1 o

2 2-0" Bituminous ceoncrete - surface Full

3 e

4

5
7-1/4" Crushed & uncrushed gravel & sand

[ A Total 10-1/4"
11—

12 —
13 —
14—
15 o
16
17 —
18 —

19 —

20 —
32,
(-333
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SOIL AND MATERIAL CONSULTANTS, INC.
L e

8 WEST COLLEGE DRIVE CFFICE: {847) 870-0544
ARLINGTON HEIGHTS, iL 60004 FAX. (847) 870-0661

9/24/02
16818

Late:
File No.:

Fourth Ave. (VAlley Park Dr. to

CORE LOG
Client._ CIORBA GROUP, INC. Reference
Core No: CB-2 Work Done By; DB & KB

Park Ave. (IL 176) Libertyville, IL

Location of Core: Sta.

112445, 4th Ave. - 3' W.

of east curb

Description of Core Wall:

Comments:

(Depth, In.)

Type of Material

Recovery

2-0"

8-0"

10 —

" — Total 11-1/4"

42 . | E.O.C.

13 —
14 —-
15—
16 —
17 —
18 —

19 =

20 —

G-333

Bituminous concrete - surface

1-1/4" Bituminous concrete - surface

Full

Full

Large uncrushed gravel & sand

35




L a— Data: 9/24/02
SOIL AND MATERIAL CONSULTANTS, INC. )

8 WEST COLLEGE DRIVE OFFICE: (847) 870-0544
ARLINGTON HEIGHTS, IL 60004 FAX: (847) 870-0661
CORE LOG
Client: CIORBA GROUP, INC. Reference Fourth‘A\‘re. (Valley Park Dr. to

3 : Park Ave. (IL 176) Libertyville, IL
Core No: C3— Work Done By; DB & KB

Location of Core: Sta. 109+70, 4th Ave. - 3' E. of west curb

. Description of Core Wall:

Comments:

(Depth, In.)
Type of Material Recovery

[ o

1= 2-0" Bituminous concrete - surface Full

1-0" Bituminous conerete - surface Full

2-0" Bituminous concrete - surface

18-0" Crushed limestone & crushed gravel

10—
11—
12—
13 —
14—
15 -~
16 ~—
17 ~-
18 —
19 -—-
20 —

23~- | RO Total 23-04" 5¢

G-333




Date: 9/24/02
File No.; 16818

m
SOIL AND MATERIAL CONSULTANTS, INC.
L T .

8 WEST COLLEGE DRIVE OFFICE: (847) 870-0544
ARLINGTON HEIGHTS, IL 50004 FAX: (847)870-0681
CORE LOG
Client: CIORBA.GROUP, INC. Reference Fourth.Ax're. (Valley Park Dr. to
Park Ave. (IL 176) Libertyville, IL
Core No: C-4 Work Done By; DB & KB

Location of Core: Sta. 105450, 4th Ave. - 3' W. of .CL

Description of Core Wall:

Comments:

(Depth, In.)
Type of Material Recovery

1-o" Bituminous concrete - surface Full

2
2-1/2" Bituminous concrete — binder Full

4 1-1/2" Bituminous concrete ~ surface Full

I-o" Bituminous concrete — gurface Full

8-1/4" Large & small crushed limestone

10 —
11
12

13—

14 — o 1
< T o Total 14-1/4

16 —
17
18 —

19 —

20 —
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Date: 9/24/02

File No.. 16818

m
SOIL AND MATERIAL CONSULTANTS, INC.
m

8 WEST COLLEGE DRIVE OFFICE: (847) 870-0544
ARLINGTCON HEIGHTS, I 60004 FAX: (847) 870-0661
CORE LOG
Client; CIORBA GROUP, INC. Reference TFourth Ave. {Valley Park Dr. to
_ Park Ave. (IL 176) Libertyville, TL
Core No: C-5 Work Done By: DB & KB

Sta. 101+00, 4th Ave. - 5' W. of east curb

[ ocation of Core: ‘

Description of Core Wall:

Comments:

(Depth, In.) ,
Type of Material Recovery

1-1/4" Bituminous concrete - surface Full

2 1-3/4" Bituminous concrete — hinder Full

4 1-3/4" Bituminous concrete — surface Cracked

= 5-1/4" Large & small crushed limestone w/fines

10 —- Total 10-Q"
E.O0.C.

11—
12 —
13—
14 —
15 —
16 —
17 —
18 —

19 —

20 -—

36
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SOIL AND MATERIAL CONSULTANTS, INC.

SOIL. BORING LOG ©B-1

Waterencounteredat pyy  feet during drilling operations {W.D.).
Water recordedat Dry  feet on completion of drilling operations (A.D.}.
G-303d Water recorded at feet hours after completion of driling operations (A.D.).

27

Arlingten Heights, linois (847} 870-0544 Log.ged By: DA Page: 1 of 1
_— A GROUP, INC. )
Glient; CIORBA GROUP, INC FileNo. 16818  Date Drilled: 10/8/02
Reference:  Fourth Ave. (Valley Park Dr. i
" to Park Awe. (IL 176) S| O unconfined compressive
Libertywille, IL = £ strength, tons/sg ft.
Comments: k= @ ® penetrometer reading, tons/sq.ft
: = "6 = -8 k7
.| Equipment: BCME453 DICMESS OhandAuer Coher BE | S5 | E3 [£8| 10 20 30 4o
"-."-"_ B %2 gE E:; G £ b tandard TS i
< , ESs| 2g| §8 |58 standard penetration "N", blows/ft.
§ CLASSIF'CATIQN ® = u % a moisture content, %
Elevation Existing Surface x| A ¥ O 10 20 30 40
Bituminous comcrete -~ surface 1-0 ¢+ | ([ [ 4
surface 2-0"  } ¢
Crushed § uncrushed gravel & sand ~ 7-1/4"( [ ¢ . [ [~
1
Brown clay & silt,trace sand & gravel, [ | [ | [T
damp,very tough. b e
2
15 13.61 117.8] 2.9 i, O .............
. Brown silt,trace clay & fine sand,damp
23—
4 14.6 2
§
Brown silt,some clay,trace sand & gravel,
damp N O I, ORI F -
6 13.8 A\
End Of Boring .............. [OOSR R PRSI SOPURN
7
L=
9.._.
10



SOIL AND MATERIAL CONSULTANTS, ING. SOIL BORING LOG _ ¢B-2

Arlington Heights, llinois (847) 870-0544 Logged By: DA Page: 1 of 1
Client: CIORBA GROUF, INC. FileNo. 16818  Date Drilled: 10/8/02
- Fourth Ave. (Valley Park Dr.
Reference: to Park Ave. (IL 176) “‘E: O unconfined compressive
Libertyville, IL = % strength, tonsfsg ft.
Comments: = o ® penetrometer reading, tons/sq.ft
= 8| o 2= 8% 10 20 30 40
_ | Equipment: ECME45B OJCMES5 [JHandAuger [OIOther s8] 3% | 53 g = . . : : ‘
= = g -2 = P_“:’: o E H Hpg
= . Esi1 28 548 | € g X standard penetration "N", blows/f,
5 CLASSIFICATION @ o © " %A moisture content, %
Elevation Existing Surface X | A ¥ O 10 20 30 4o
Bituminous concrete - surface 2-Q" R NS IR N
surface 1-1/4" (| |1
Large uncrushed gravel & sand - 8-0" IS A SRUISSON SR S
1
Black silt,some clay,trace sand,damp, | | (| [l
loose (topsoil) SR RS SR S S
2 28.7
Brown clay,some silt,trace sand & gravel,
damp,very tough 12 26.2
3
4 19.1 A °
5 .
6 _ 17.8 P~ *
End of Boring L CNNTT] IETTTpSRpRps ORI ORI R,
7~
g3 -
g...
10

Water encounteredat DY feet during drilling cperations (W.D.).
' Waterrecordedat  DTY  feeton completion of driling cperations (A.D.).
G-303d Waler recorded at feet hours after completion of drilling operations (A.D.).
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SOIL BORING LOG  ¢B-3
Logged By: DA Page: 1 of 1

SOIL AND MATERIAL CONSULTANTS, INC.

Arlington Heights, Hlinois (847 ) 870-0544

T— A GROUP, INC. . .
Client: CLOXE > INC FileNo. 16818  Date Drilled: 10/8/02
Reference: Fourth Ave. (Valley Park Dr. -
" to Park Ave. (IL 176) 5 unconfined compressive
Libertyville, IL = %' strength, tons/sqft.
Comments: = @ penetrometer reading, tons/sq. L.
. 8 == | 2%
,| Equipment: EICME45B CICMESS ClHandAuger Doher| EE | B2 f £3 S8 10 20 30 40
- c 2 2 'E;' E’—‘; a E i WY
= ss|28§ 5 | € g | X standard penetration "N, blowafft,
E CLASSIFICATION » o 2% A moisture content, %
Efevation Existing Surface X A ¥ O 10 20 30 40
Bituminous concrete - surface 2-0 [ v [ | [ SO
surface 1-0"
. Surface 2_0[1 ...............
Base - brown sand & eravel.damp — 5-0" | | | V. SUNONS SO N
15 Black-brown-gray clay & silt,trace sand
& gravel,damp,hard - F411 | | e
2_]
i G e B
15 | 19.8| 108.4] 4.6 ). XZS ........ e
3
Brown sand,some clay,trace sand,damp SO IO IO A
4~ 20.5 VA
AR
5
6 17.7 FAN
End of Boring i T
7 ~
8 —
9._
10

Waterencounteredat DTy  feet during drilling operations (W.D.).
Waterrecordedat  Dry fest on completion of driling cperations (A.D.).
G-303d Water recorded at fest hours after completion of drilling operations {A.D.).
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SOIL AND MATERTAL CONSULTANTS, INC.

SAMPLE CLASSIFICATION

General Notes

Sail sample classificaticn is based on the Unified Soil Classification System, the Standard Practice for Description
ard Identification of Sofis (Visual-Manual Procedure), ASTM D-2488, the Standard Test Method for Classification
of Soils for Engineering Purposes, ASTM D-2487(when applicable), and the modifiers noted . below.

CONSISTENCY OF COHESIVE SOILS

RELATIVE DENSITY OF GRANULAR SOQILS

Term Qu -tons/sq. t. N {(unreliable) Term N - blows/foot
Very Soft 0.00-0.25 g-2 Very Loose - 0-4
Soft 0.26 - 0.49 3- 4 Loose 5- 6
Stiff 0.50-0.99 5-8 Medium Dense 10-29
Tough 1.00-1.99 8-15 Dense 30- 49
Very Tough 2.00-3.99 16 - 30 Very Dense 50+
Hard 4.00-7.99 30+

- Very Hard 8.00 +

IDENTIFICATION AND TERMINCLOGY

DRILLING, SAMPLING & SOIL FROPERTY SYMBOLS

Term Size Range
Bouider over 8 in.
Cabble 3in. to 8in.
Gravel -coarse 1in. to 3in.
-medium 38 in. to 1in.
-fine #4 sieve 10 3/8 in,
Sand -coarse #10 sieve to #4 sieve
-medium #40 sieve to #10 sieve
-fine #200 sieve to #40 sieve
Siit 0.002 mm to #200 sieve
Clay smaller than 0.002 mm
Modifying Term Percent by Weight
Trace 1-10
Little 11 - 20
Some 21-38
And 36 - 50

Moisture Condition

Dry
Damp
Very Damp
Saturated

CF - Continuous Flight Auger

HS - Hollow Stem Auger

HA - Hand Auger

RD - Rotary Drilling

AX - Rock Core, 1-3/16 In. diameter

BX - Rock Core, 1-5/8 in. diameter

NX - Rock Core, 2-1/8 in. diameter

S - Sample Number

T -Type of Sample

J o -dar

AS - guger Sample

SS - Splitspoon (2 in. O.D. with 1-3/8 in. 1.D.)

ST - Shelby Tube (2 in. O.D. with 1-7/8 in. I.D.)

R - Recovery Length, in.

B - Blows/ & in. intervaf, Standard Penetration Test (SPT)

N - Blows/ foot {o drive 2 in. O.D. split-spoon sampler
with 140 Ib. hammer falling 30 in., (STP)

Pen.- Pocket Penetrometer reading, tons/ sq. ft.

W - Water Content, % of dry weight

Uw - Dry Unit Weight of sail, Ibs./ cu. ft.

Qu - Unconfined Compressive Strength, tons/ sq. ft.

Str - % Strain at Qu.

WL - Water Level

WD - While Drilling

AD - After Drilling

DC] - Dry Cave-in

WCI - Wet Cave-in

LI, - Lliquid Limit, %

PL - Plastic limit, %

Pt - Plasticity Index (LL-PL)

L1 - Liguidity Index [(W-PL)/PI]

HO




BITUMINOUS BASE COURSE / WIDENING SUPERPAVE (BDE)

Effective: April 1, 2002
Revised: April 1, 2004

Description. This work shall consist of constructing bituminous base course Superpave and
bituminous concrete base course widening Superpave according to Sections 355 and 356
respectively, of the Standard Specifications and the special provision, “Quality Control/Quality
Assurance of Bituminous Concrete Mixtures” except as modified herein.

'Revise Arficle 355.02(d) of the Standard Specifications to read:

"(d) RAP Material (Note3)"

Revise Note 2 of Article 355.02 of the Standard Specifications to read:
"Note 2. Unless otherwise specified on the plans, the bituminous material shall be
performance graded (PG) asphalt cement (AC) , PG58-22. When more than 15 percent
RAP is used, a softer PG binder may be required as determined by the Engineer. When
the pavement has a structural number (Dy) of 3.00 or less, the low temperature grade of
the asphalt cement shall be lowered one grade (i.e. PG58-28 replaces PG58-22)."

Add the following to the end Article 355.02 of the Standard Specifications:

"Note 3. RAP shall meet the requirements of the special provision "RAP for Use in
Bituminous Concrete Mixtures"."

Revise Article 355.05 of the Standard Specifications to read:

"355.05 Mixture Design. The Contractor shall submit mix designs for approval, for each
required mixture. Mix designs shali be developed by Level lll personnel who have completed
the course, "Superpave Mix Design Upgrade”. The mixtures shall be designed according to the
respective lllinois Modified AASHTO references listed below:

AASHTO MP 2  Standard Specification for Superpave Volumetric Mix Design

AASHTO R 30  Standard Practice for Mixture Conditioning of Hot-Mix Asphalt (HMA)

AASHTO PP 28 Standard Practice for Designing Superpave HMA

AASHTO T 208 Theoretical Maximum Specific Gravity and Density of Bituminous Paving
Mixtures

AASHTO T 312 Preparing and Determining the Density of Hot Mix Asphalt (HMA)
Specimens by Means of the Superpave Gyratory Compactor

4/




AASHTO T 308 Determining the Asphalt Content of Hot Mix Asphalt (HMA) by the Ignition
Method

(a) Job Mix Formula (JMF). The JMF shall be according to the following limits:

Ingredient Percent by Dry Weight
AGOIBOATE ..eiiiiii et ee e er e 93.01096.0
AsPhalt Cement.... ... ..ot e 40t07.0
DUSHAC RELO. ...ttt et eeeeeee oo, 1.4

When RAP material is being used, the JMF shall be according to the following limits:

Ingredient Percent by Dry Weight
Virgin AQQregate(S) ... oo 46.0 to 96.0
RAP Material(s) (NOte 1) ..oevueieieectee et Oto 50
Mineral Filler (if required).......cocovuee oo eeeeeeee e e 0to 5.0
ASPhalt CeMENt......ceiiiie et 40t07.0
DUSHAC RAHO. ...t et ee oo e 1.4

Note 1. If specified on the plans, the maximum percentage of RAP shall be as
specified therein.

It is recommended that the selected combined aggregate gradation not pass through
the restricted zones specified in Illinois Modified AASHTO MP 2.

Bituminous concrete binder course Superpave mixture IL-25.0 or IL-19.0 meeting the
requirements of the special provision, “Superpave Bituminous Concrete Mixtures" may
also be used. The minimum compacted lift thickness specified therein shall apply.

(b)Volumetric Requirements.

Design Compactive | Design Air Voids
Effort Target (%)
NDES =50 2.0

{c) Determination of Need for Anti-Stripping Additive. The mixture designer shall determine
if an additive is needed in the mix to prevent stripping. The determination will be made
on the basis of tests performed according to lilinois Modified AASHTO T 283 using 4 in.
Marshall bricks. To be considered acceptable by the Engineer as a mixture not
susceptible to stripping, the ratio of conditioned to unconditioned split tensile strengths
(TSR) shall be equal to or greater than 0.75. Mixtures, either with or without an additive,
with TSR values less than 0.75 will be considered unacceptable.

If it Is determined that an additive is required, the additive may be hydrated lime, slaked
quicklime, or a liquid additive, at the Contractor's option. The liquid additive shall be
selected from the Department's list of approved additives and may be limited to those
which have exhibited satisfactory performance in similar mixes.
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Dry hydrated lime shall be added at a rate of 1.0 to 1.5 percent by weight of total dry
aggregate. Slurry shail be added in such guantity as to provide the required amount of
hydrated lime solids by weight of total dry aggregate. The exact rate of application for
all anti-stripping additives will be determined by the Engineer. The method of
application shall be according to Article 406.12 of the Standard Specifications.”

Revise Article 355.06 of the Standard Specifications to read:

"355.06 Mixture Production. The asphalt cement shall be transferred to the asphalt tanks
and heated to a temperature of 120 °C (250 °F} 10 175 °C (350 °F). If the loading temperature
exceeds 175 °C (350 °F), the asphalt shall not be used until it has cooled to 175 °C (350 °F).
Wide varfations in temperature which affect the amount of asphalt delivered will not be
permitted.

When a hot-mix plant conforming to Article 1102.01 is used, the aggregate shall be dried
and heated in the revolving dryer to a temperature of 120 °C (250 °F) to 175 °C (350 °F).

- The aggregate and bituminous material used in the bituminous aggregate mixture shall be
measured separately and accurately by weight or by volume. When the aggregate is in the
mixer, the bituminous material shall be added and mixing continued for a minimum of 30
seconds and until a homogeneous mixture is produced in which afl particles of the aggregate
are coated. The mixing period, size of the batch and the production rate shall be approved by
the Engineer.

The ingredients shall be heated and combined in such a manner as to produce a mixture
which, when discharged from the mixer, shall be workable and vary not more 10 °C (20 °F)
from the temperature set by the Engineer. '

When RAP material(s) is used in the bituminous aggregate mixture, the virgin aggregate(s)
shall be dried and heated in the dryer to a temperature that will produce the specified resultant
mix temperature when combined with the RAP material.

The heated virgin aggregates and mineral filler shall be combined with RAP material in such
a manner as to produce a bituminous mixture which when discharged from the mixer shall not
vary more than 15 °C (30 °F) from the temperature set by the Engineer. The combined
ingredients shall be mixed for a minimum of 35 seconds and until a homogeneous mixture as to
composition and temperature is obtained, The total mixing time shall be a minimum of 45
seconds consisting of dry and wet mixing. Variation in wet and dry mixing times may be
permitted, depending on the moisture content and amount of salvaged material used. The mix
temperature shall not exceed 175 °C (350 °F). Wide variations in the mixture temperature will
be cause for rejection of the mix.

(a) Personnel. The QC Manager and Level | Technician shall have successfully completed
the Department’s "Superpave Field Control Course”.
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(b) Required Tests. Testing shall be conducted to control the production of the bituminous
mixture using the test methods identified and performed at a frequency not less than
indicated in the following table.

Parameter Frequency of Tests Test Method
Non-Class | Mixtures
Aggregate Gradation 1 gradation per day of production. Hlinols Procedure
(See Manual of
Hot bins for batch and The first day of production shall be washed ignition | Test Procedures for
continuous plants, oven test on the mix. Thereafter, the testing shall Materials).
alternate between dry gradation and washed
Individua) cold-feeds or ignition oven test on the mix.
combined belt-feed for
drier-drum plants, The dry gradation and the washed ignition oven
test results shall be plotted on the same centroi
(% passing seives: chart.

12.5 mm (1/2 In.),
4.75 mm (No. 4),
75 pum (No. 200)

Asphait Content by ignition lllincis-Modified :

oven (Note 1.) 1 per day AASHTO T 308
Air Voids

Bulk Specific Gravity of 1 per day lllincis-Modified

Gyratory Sample AASHTO T 312

Maximum Specific Gravity of 1 per day lllinois-Modified

Mixture AASHTC T 209

Note 1. The Engineer may waive the ignition oven requirement for AC content if the
aggregates to be used are known to have ignition AC content calibration factors
which exceed 1.5 percent. If the ignition oven requirement is waived, other
Department approved methods shall be used to determine AC content.

During production, the ratio of minus 75 pym (#200) sieve material to total asphalt
cement shall be not less than 0.6 nor more than 1.6, and the moisture content of the
mixture at discharge from the mixer shall not exceed 0.5 percent. I at any time the ratio
of minus 75 pm (#200) material to asphalt or moisture content of the mixture falis
outside the stated limits, production of the mix shall cease. The cause shall be
determined and corrective action satisfactory to the Engineer shall be initiated prior to
resumption of production.

During production, mixture containing an anti-stripping additive will be tested by the
Engineer for stripping according to lllinois Modified AASHTO T 283. if the mixture fails
to meet the TSR criteria for acceptance, no further mixture will be accepted until the
Contractor takes such action as is necessary to furnish a mixture meeting the criteria.

(c) Control Charts/Limits. Control charts/limits shall be according to QC/QA requirements

for Non-Class | Mixtures, except air voids shall be plotted on the control charts within the
following control limits:
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Air Void Control Limits
Mixture Individual Test
Shoulders +1.2%
Others +1.2%"

Revise Article 355.08 of the Standard Specifications to read:

‘355.08 Placing. The bituminous mixture shall be placed with a spreading and finishing
machine. The minimum compacted thickness of each lift shall be according to the following
table:

Nominal Maximum Minimum Compacted
Aggregate Size of Mixture Lift Thickness
CA10-19 mm (3/4 in.) S7Tmm (21/4in.)
CAB-25mm{1in)) 76 mm (31in.)

The maximum compacted thickness of each lift shall be 100 mm (4 in.). If the Contractor
elects to substitute an approved vibratory roller for one of the required rollers, the maximum
compacted thickness of the each lift, excluding the top lift, may be increased to 150 mm (6 in.)
provided the required density is obtained.

The surface of each lift shall be clean and dry before succeeding lifts are placed.”
Revise Article 355.13 of the Standard Specifications to read:

"355.13 Basis of Payment. This work will be paid for at the contract unit price per square
meter (square yard) for BITUMINOUS BASE COURSE SUPERPAVE of the thickness
specified."

Revise Article 356.02 of the Standard Specifications to read:

"356.02 Materials. The materials for the bituminous concrete mixture shall meet the
requirements of Article 355.02, be designed according to Article 355.05 and produced
according to Article 355.08. Bituminous concrete binder course Superpave mixture 1L-25.0 or
IL-19.0 meeting the requirements of the special provision, "Superpave Bituminous Concrete
Mixtures” may also be used. The minimum compacted lift thickness specified therein shall

appiy.”
Revise the first paragraph of Article 356.06 of the Standard Specifications to read:

"356.06 Base Course Widening. The bituminous concrete mixture shall be transported
according to Article 406.14."

Revise the second sentence of the fifth paragraph of Article 356.06 of the Standard
Specifications to read:

“The minimum compacted thickness of each lift shall be according to the table ‘shown in
Article 355.08."
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Revise the first paragraph of Article 356.11 of the Standard Specifications to read:
"356.11 Basis of Payment. Where the Department requires that bituminous concrete be

used, this work will be paid for at the contract unit price per square meter {square yard) for
BITUMINOUS CONCRETE BASE COURSE. WIDENING SUPERPAVE of the thickness

specified.”
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BITUMINOUS EQUIPMENT, SPREADING AND FINISHING MACHINE {BDE)
Effective: January 1, 2005
Revise the fourth paragraph of Article 1102.03 of the Standard Specifications to read:

“The paver shall be equipped with a receiving hopper having sufficient capacity for a uniform
spreading operation. The hopper shall be equipped with a distribution system to uniformly place
a non-segregated mixture in front of the screed. The distribution system shall have chain
curtains, deflector plates, and /or other devices designed and built by the paver manufacturer to
prevent segregation during distribution of the mixture from the hopper to the paver screed. The
Contractor shall submit a written certification that the devices recommended by the paver
manufacturer to prevent segregation have been installed and are operational. Prior to paving,
the Contractor, in the presence of the Engineer, shall visually inspect paver parts specifically
identified by the manufacturer for excessive wear and the need for replacement. The
Contractor shall supply a completed check list to the Engineer noting the condition of the parts.
Worn parts shall be replaced. The Engineer. may require an additional inspection prior to
placement of the surface course or at other times throughout the work.”

80142
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COARSE AGGREGATE FOR TRENCH BACKFILL, BACKFILL AND BEDDING (BDE)

Effective: April 1, 2001
Revised: November 1, 2003

Revise Article 208.02 of the Standard Specifications to read:

“208.02 Materials. Materials shall be according to the following Articles of Section 1000 —
Materials:

(a) Fine AGregate (NOLE 1}.....ouieeeeieoeeeeeeeeeeeeee oo 1003.04
(b) Coarse Aggregate (NOTE 2) ..o...vouiivmeeeeeeeeeeeeeeeee oo 1004.06

Note 1. The fine aggregate shall be moist to the satisfaction of the Engineer.
Note 2. The coarse aggregate shall be wet to the satisfaction of the Engineer."
Revise the first sentence of the second paragraph of subparagraph (b) in Article 208.03 of the
Standard Specifications to read:
"Any material meeting the requirements of Articles 1003.04 or 1004.06 which has been
excavated from the trenches shall be used for backfilling the trenches."
Add the following to the end of Article 542.02 of the Standard Specifications:

“(bb) Fine Aggregate (NOte 1) ..o 1003.04
(cc) Coarse Aggregate (NOTE 2) ..o oo oo 1004.06

Note 1. The fine aggregate shall be moist to the satisfaction of the Engineer.

Note 2. The coarse aggregate shall be wet to the satisfaction of the Engineer.”

Revise the first and second sentences of the second paragraph of subparagraph (a) of Article
542.04 of the Standard Specifications to read:

"The unstable and unsuitable material shall be removed to a depth determined by the
Engineer and for a width of one diameter (or equivalent diameter) of the pipe on each
side of the pipe culvert, and replaced with aggregate. Rock shall be removed to an
elevation 300 mm (11t) lower than the bottom of the pipe or to a depth equal to
40 mm/m (1/2 in./fit) of ultimate fill height over the top of the pipe cuivert, whichever is
the greater depth, and for a width as specified in (b) below, and replaced with
aggregaie."
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Revise the second paragraph of subparagraph (c) of Article 542.04 of the Standard
Specifications to read:

"Well compacted aggregate, at least 100 mm (4 in.) in depth below the pipe culvert,
shall be placed the entire width of the trench and for the length of the pipe culvert,
except well compacted impervious material shall be used for the outer 1 m (3 ft) at each
end of the pipe. When the trench has been widened by the removal and replacement of
unstable or unsuitable material, the foundation material shall be placed for a width not
less than the above specified widths on each side of the pipe. The aggregate and
impervious material shall be approved by the Engineer and shall be compacted to the
Engineer's satisfaction by mechanical means." :

Revise subparagraph (e} of Article 542.04 of the Standard Specifications to read:

"(e)  Backfilling. As soon as the condition of the pipe culvert will permit, the entire
width of the trench shall be backfilled with aggregate to a height of at least the elevation
of the center of the pipe. The aggregate shall be placed longitudinally along the pipe
culvert, except at the outer 1 m (3 t) at each end of the culvert which shall be backfilled
with impervious material. The elevation of the backfill material on each side of the pipe
shall be the same. The space under the pipe shall be completely filled. The aggregate
and impervious material shall be placed in 200 mm (8 in.) layers, loose measurement.
When using PVC, PE, or corrugated metal pipe, the aggregate shall be continued to a
height of at least 300 mm (1 ft) above the top of the pipe and compacted to a minimum
of 85 percent of standard lab density by mechanical means. When reinforced concrete
pipes are used and the trench is within 600 mm (2 ft) of the pavement structure, the
backfill shall be compacted to a minimum of 85 percent of standard lab density by
mechanical means.

When using PVC, PE, or corrugated metal pipe a minimum of 300 mm (11t) of cover
from the top of the pipe to the top of the subgrade will be required.

The installed pipe and its embedment shall not be disturbed when using movable trench
boxes and shields, sheet pile, or other trench protection.

The remainder of the trench shall be backfilled with select material, from excavation or
borrow, free from large or frozen lumps, clods or rock, meeting the approval of the
Engineer. The material shall be placed in layers not exceeding 200 mm (8 in.) in depth,
loose measurement and compacted to 95 percent of the standard taboratory density.
Compaction shall be obtained by use of mechanical tampers or with approved vibratory
compactors. Before compacting, each layer shall be wetted or dried to bring the
moisture content within the limits of 80 to 110 percent of optimum moisture content
determined according to AASHTO T 99 (Method C). All backfill material shall be
deposited in the trench or excavation in such a manner as not to damage the culvert.
The filling of the trench shall be carried on simultaneously on both sides of the pipe.
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The Contractor may, at his/her expense, backfill the entire trench with aggregate in lieu
of select material. The aggregate shall be compacted fo the satisfaction of the Engineer
by mechanical means.

The backfill material for all trenches and excavations made in the subgrade of the
proposed improvement, and for all trenches outside of the subgrade where the inner
edge of the trench is within 600 mm (2 ft) of the edge of the proposed pavement, curb,
gutter, curb and gutter, stabilized shoulder, or sidewalk shall be according to Section
208. The trench backfill material shall be compacted to a minimum of 85 percent of
standard lab density by mechanical means.

The Contractor may, at his/her expense, backfill the entire trench with controlled low
strength material meeting the approval of the Engineer.

When the trench has been widened for the removal and replacement of unstable or
unsuitable material, the backfilling with aggregate and impervious material, will be
required for a width of at least the specified widths on each side of the pipe. The
remaining width of each layer may be backfilled with select material. Each 200 mm
(8in.) layer for the entire trench width shall be completed before beginning the
placement of the next layer.”

Revise subparagraph (b) of Article 542.05 of the Standard Specifications to read:

"(b) Embankment. Embankment extending to an elevation of 300 mm (1 ft) over the top of
the pipe shall be constructed according to Article 542.04(f), except the material up to the
elevation of the center of the pipe and extending to a width of at least 450 mm (18 in.)
on each side of the pipe, exclusive of the outer 1 m (3 ft) at each end of the pipe, shall

consist of aggregate. At the outer 1 m (3 ft) at each end of the culvert, impervious
material shall be used."”

Add the following paragraph after the first paragraph of Article 542.10 of the Standard
Specifications:

“Trench backfill will be measured for payment according to Article 208.03.*
Add the following paragraph after the third paragraph of Article 542.11 of the Standard
Specifications:

“Trench backfill will be paid for according to Article 208.04.”

Add the following to of Article 550.02 of the Standard Specifications:
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“(M)Fine AGGregate (NOE 2)........ov.. e oo 1003.04
(n) Coarse AGgregate (NOE 3) .......ooovueeeereeeereeore oo ee oo 1004.06

Note 2. The fine aggregate shall be moist to the satisfaction of the Engineer.

Note 3. The coarse aggregate shall be wet to the satisfaction of the Engineer.”

Revise the first two sentences of the third paragraph of Article 550.04 of the Standard
Specifications to read: :

"Weil compacted, aggregate bedding material at least 100 mm (4in.) in depth below the
pipe, shall be placed for the entire width of the trench and length of the pipe. The aggregate
shall be compacted to the satisfaction of the Engineer by mechanical means."

Revise Article 550.07 of the Standard Specifications to read:

"8650.07 Backfilling. As soon as the condition of the pipe will permit, the entire width of the
trench shall be backfilled with aggregate to a height of at least the elevation of the center of the
pipe. The aggregate shall be placed longitudinally along the pipe. The elevation of the backfill
material on each side of the pipe shall be the same. The space under the pipe shall be
completely filled. The aggregate backfill material shall be placed in 200 mm (8 in.) layers, loose
measurement and compacted to the satisfaction of the Engineer by mechanical means. When
using PVC pipe, the aggregate shall be continued to a height of at least 300 mm (12 in.) above
the top of the pipe.

The installed pipe and its embedment shall not be disturbed when using movable trench
boxes and shields, sheet pile, or other trench protection. '

The remainder of the trench and excavation shall be backfilled to the natural line or finished
surface as rapidly as the condition of the sewer will permit. The backfill material shall consist of
suitable excavated material from the trench or of trench backfill as herein specified. All backfill
material shall be deposited in the trench or excavation in such a manner as not to damage the
sewer and shall be compacted to the satisfaction of the Engineer by mechanical means. The
filling of the trench shall be carried on simultaneously on both sides of the pipe.

The backfill material for trenches and excavation made in the subgrade of the proposed
improvement, and for all trenches outside of the subgrade where the inner edge of the trench is
within 600 mm (2 ft) of the edge of the proposed pavement, curb, gutter, curb and gutter,
stabilized shoulder or sidewalk shall be according to Section 208. The backfill material shall be
compacted to 85 percent of standard lab density by mechanical means. '

All backfill material up to a height of 300 mm (1) above the pipe shall be deposited in

uniform layers not exceeding 200 mm (8 in.) thick, loose measurement. The material in each
layer shall be compacted to the satisfaction of the Engineer by mechanical means. The
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backfilling above this height shall be done according to Method 1, 2 or 3 as described below,
with the following exceptions. -

When trench backfill or excavated material meeting the requirements of Section 208 is
required above the first 300 mm (1 ft) of the pipe, the layers shall not exceed 200 mm (8 in.).
Gradations CAB or CA10 shall not be used with Method 2 or Method 3.

Method 1. The material shall be deposited in uniform layers not exceeding 300 mm (1 ft)
thick, loose measurement, and each layer shal! be compacted to the satisfaction of the
Engineer by mechanical means.

Method 2. The material shall be deposited in uniform layers not exceeding 300 mm (1 ft)
thick, loose measurement, and each layer shall be either inundated or deposited in water.

Method 3. The trench shali be backfilled with loose material, and settlement secured by
introducing water through holes jetted into the backfill to a point approximately 600 mm (2 ft)
above the top of the pipe. The holes shall be spaced as directed by the Engineer but shall be
no farther than 2 m (6 ft) apart.

The water shall be injected at a pressure just sufficient to sink the holes at a moderate rate
of speed. The pressure shall be such that the water will not cut cavities In the backfill material
nor overflow the surface. If water does overflow the surface, it shall be drained into the jetted
holes by means of shallow trenches.

Water shall be injected as long as it will be absorbed by the backfill material and until
samples taken from test holes in the trench show a satisfactory moisture content. The
Contractor shall bore the test holes not more than 15 m (50 ft) apart and at such other locations
in the trench designated by the Engineer. As soon as the watersoaking has been completed,
all holes shall be filled with soil and compacted by ramming with a tool approved by the
Engineer. '

Backfill material which has been watersoaked shall be allowed to settle and dry for at least
10 days before any surface course or pavement is constructed on it. The length of time may be
altered, if deemed desirable, by the Engineer. Where the inner edge of the trench is within
600 mm (2 ft) of the edge of the proposed pavement, curb, gutter, curb and gutter, stabilized
shoulder or sidewalk, the provisions of this paragraph shall also apply.

At the end of the settling and drying period, the crusted top of the backfill material shall be
scarified and, if necessary, sufficient backfill material added, as specified in Method 1, to
complete the backfilling operations.

The method used for backfilling and compacting the backfill material shall be the choice of
the Contractor, If the method used does not produce results satisfactory to the Engineer, the
Contractor will be required to alter or change the method being used so the resultant backfill will
be satisfactory to the Engineer. Should the Contractor be required to alter or change the




method being used, no additional compensation will be allowed for altering or changing the
method.

The Contractor may, at his/her expense, backfill the entire trench with controlled low
strength material meeting the approval of the Engineer.

When sheeting and bracing have been used, sufficient bracing shall be left across the
trench as the backfilling progresses to hold the sides firmly in place without caving or
settlement. This bracing shall be removed as soon as practicable. Any depressions which may
develop within the area involved in the construction operation due to settlement of the
backfilling material shall be filled in @ manner approved by the Engineer.

When the Contractor constructs the trench with sloped or benched sides according to
Article 550.04, backfilling for the full width of the excavation shall be as specified, except ho
additional compensation will be allowed for trench backfill material required outside the vertical
limits of the specified trench width.

Whenever excavation is made for installing sewer pipe across earth shoulders or private
property, the topsoil disturbed by excavation operations shall be reptaced as nearly as possible
in its original position, and the whole area involved in the construction operations shall be left in
a neat and presentable condition.

When using any PVC pipe, the pipe shall be backfilled with aggregate to 300 mm (1 ft) over
the top of the pipe and compacted to a minimum of 85 percent of standard lab density by
mechanical means.

When reinforced concrete pipes are used and the trench is within 600 mm (2 ft) of the
pavement structure, the backfill shall be compacted to a minimum of 85 percent of standard lab
density by mechanical means.

Deflection Testing for Storm Sewers. All PVC storm sewers will be tested for deflection not
less than 30 days after the pipe is installed and the backfill compacted.

For PVC storm sewers with diameters 600 mm (24 in.') or smalter, a mandrel drag shall be
used for deflection testing. For PVC storm sewers with diameters over 600 mm {24 in.),
deflection measurements other than by a mandrel drag shall be used.

Where the mandrel is used, the mandre! shall be furnished by the Contractor and pulled by
hand through the pipefine with a suitable rope or cable connected to each end. Winching or
other means of forcing the deflection gauge through the pipeline will not be allowed.

The mandre| shall be of a shape similar to that of a true circle enabling the gauge to pass
through a satisfactory pipeline with little or no resistance. The mandrel shall be of a design to
prevent it from tipping from side to side and to prevent debris build-up from occurring between
the channels of the adjacent fins or legs during operation. Each end of the core of the mandre!
shall have fasteners to which the pulling cables can be attached. The mandre! shall have 9,
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various sized fins or legs of appropriate dimension for various diameter pipes. Each fin or' leg
shall have a permanent marking that states its designated pipe size and percent of deflection
alliowable.

The outside diameter of the mandrel shall be 95 percent of the base inside diameter, where
the base inside diameter is:

For all PVC pipe (as defined using ASTM D 3034 methodology):
If the pipe is found to have a deflection greater than specified, that pipe section shall be
removed, replaced, and retested."
Revise subparagraph (c) of Article 1003.04 of the Standard Specifications to read:
"(c) Gradation. The fine aggregate gradation shall be as follows:

Backfill, bedding and trench backfill for pipe

culverts and storm SEeWETS ........ovoovveeeeveeeeeeeeeseeove FA1,FA2 FAB, or FA 21
Porous granular embankment and backfill, french drains,
and sand backfill for underdrains ........c.ooeceriiovvennn, FA 1, FA 2, or FA20 (Note 1)

Note 1: For FA 1, FA 2, and FA 20 the percent passing the 75 pum (No. 200) sieve shall
be2+2."
Revise the title of Article 1004.06 of the Standard Specifications to read:

"Coarse Aggregate for Blotter, Embankment, Backfill, Trench Backfill, French Drains,
and Bedding.”

Add the following to the end of subparagraph (c) of Article 1004.06 of the Standard
Specifications:

"Backfill, bedding, and trench backfill for pipe culverts
and SOrM SEWETS .....cocvvvereeei et ese e e, CA 6, CA 10, and CA 18"
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CONCRETE ADMIXTURES (BDE)

Effective: January 1, 2003
Revised: July 1, 2004

Revise Article 1020.05(b) of the Standard Specifications to read:

“(b) Admixtures. Except as specified, the use of admixtures to increase the workability or to
accelerate the hardening of the concrete will be permitted only when approved in writing
by the Engineer. The Department will maintain an Approved List of Concrete
Admixtures. When the Department permits the use of a calcium chloride accelerator, it
shall be according to Article 442.02, Note 5.

When the atmosphere or concrete temperature is 18 °C (65 °F) or higher, a retarding
admixture meeting the requirements of Article 1021.03 shall be used in the Class BD
Concrete and portland cement concrete bridge deck overlays. The amount of retarding
admixture to be used will be determined by the Engineer. The proportions of the
ingredients of the concrete shall be the same as without the retarding admixture except
that the amount of mixing water shall be reduced, as may be necessary, in order to
maintain the consistency of the concrete as required. In addition, a high range water-
reducing admixture shall be used in Class BD Concrete. The amount of high range
water-reducing admixture will be determined by the Engineer. At the option of the
Contractor, a water-reducing admixture may be used. Type | cement shall be used.

For Class PC and PS Concrete, a retarding admixture may be added to the concrete
mixture when the concrete temperature is 18 °C (65 °F) or higher. Other admixtures
may be used when approved by the Engineer, or if specified by the contract. If an.
accelerating admixture is permitted by the Engineer, it shall be the non-chloride type.

At the Contractor's option, admixtures in addition to an air-entraining admixture may be
used for Class PP-1 concrete. The accelerator shall be the non-chloride type. If a
water-reducing or retarding admixture is used, the cement factor may be reduced a
maximum 18 kgfeu m (0.30 hundredweight/cu yd). If a high range water-reducing
admixture is used, the cement factor may be reduced a maximum 36 kg/cu m
(0.60 hundredweight/cu yd). Cement factor reductions shall not be cumulative when
using multiple admixtures. An accelerator shall always be added prior to a high range
water-reducing admixture, if both are used.

If Class C fly ash or ground granulated blast-furnace slag is used in Class PP-1
concrete, a water-reducing or high range water-reducing admixture shall be used.
However, the cement factor shall not be reduced if a water-reducing, retarding, or high
range water-reducing admixture is used. In addition, an accelerator shall not be used,

For Class PP-2 or PP-3 concrete, a non-chloride accelerator followed by a high range

water-reducing admixture shall be used, in addition to the air-entraining admixture. For
Class PP-3 concrete, the non-chloride accelerator shall be calcium nitrite.
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For Class PP-2 or PP-3 concrete, the Contractor has the option to use a water-reducing
admixture. A retarding admixture shall not be used unless approved by the Engineer. A
water-reducing, retarding, or high range water-reducing admixture shall not be used to
reduce the cement factor.

When the air temperature is less than 13 °C (55 °F) for Class PP-1 or PP-2 concrete, the
non-chloride accelerator shall be calcium nitrite.

For Class PP-4 concrete, a high range water-reducing admixture shall be used in
addition to the air-entraining admixture. The Contractor has the option to use a water-
reducing admixture. An accelerator shall not be used. For stationary or truck mixed
concrete, a retarding admixture shall be used to allow for haut time. The Contractor has
the option to use a mobile portland cement concrete plant according to Article 1103.04,
but a retarding admixture shall not be used unless approved by the Engineer. A water-
reducing, retarding, or high range water-reducing admixture shall not be used to reduce
the cement factor.

If the Department specifies a calcium chloride accelerator for Class PP-1 concrete, the
maximum chloride dosage shall be 1.0 L (1.0 quart) of solution per 45 kg (100 ib) of
cement. The dosage may be increased to a maximum 2.0 L (2.0 quarts) per 45 kg
(100 Ib) of cement if approved by the Engineer. If the Department specifies a calcium
chloride accelerator for Class PP-2 concrete, the maximum chloride dosage shall be
1.3L (1.3 quarts) of solution per 45 kg (100 Ib) of cement. The dosage may be
increased to a maximum 2.6 L (2.6 quarts) per 45 kg {100 [b) of cement if approved by
the Engineer.

For Class PV, MS, SI, RR, SC and SH concrete, at the option of the Contractor, or when
specified by the Engineer, a water-reducing admixture or a retarding admixture may be
used. The amount of water-reducing admixture or retarding admixture permitted will be
determined by the Engineer. The air-entraining admixture and other admixtures shall be
added to the concrete separately, and shall be permitted to intermingle only after they
have separately entered the concrete batch. The sequence, methed and equipment for
adding the admixtures shall be approved by the Engineer. The water-reducing
admixture shall not delay the initial set of the concrete by more than one hour. Type |
cement shall be used.

When a water-reducing admixture is added, a cement factor reduction of up to
18 kg/eu m (0.30 hundredweight/cu yd), from the concrete designed for a specific slump
without the admixture, will be permitted for Class PV, MS, 8lI, RR, 8SC and SH concrete.
When an approved high range water-reducing admixture is used, a cement factor
reduction of up to 36 kg/cum (0.60 hundredweight/cu yd), from a specific water
cement/ratio without the admixture, will be permitted based on a 14 percent minimum
water reduction. This is applicable to Class PV, MS, SI, RR, SC and SH concrete. A
cement factor below 320 kg/cu m (5.35 hundredweight/cu yd) will not be permitied for
Class PV, MS, S|, RR, SC and SH concrete. A cement factor reduction will not he
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allowed for concrete placed underwater. Cement factor reductions shall not be
cumulative when using multiple admixtures.

For use of admixtures to control concrete temperature, refer to Articles 1020.14(a) and
1020.14(b).

The maximum slumps given in Table 1 may be increased to 175 mm (7 in.) when a high
range water-reducing admixture is used for all classes of concrete except Class PV and
PP."

Revise Section 1021 of the Standard Specifications to read:
“SECTION 1021. CONCRETE ADMIXTURES

1021.01 General. Admixtures shall be furnished in liquid form ready for use. The
admixtures may be delivered in the manufacturer's original containers, bulk tank trucks or such
containers or tanks as are acceptable to the Engineer. Delivery shall be accompanied by a
ticket which clearly identifies the manufacturer and trade name of the material. Containers shall
be readily identifiable to the satisfaction of the Engineer as to manufacturer and trade name of
the material they contain.

Prior to inclusion of a product on the Department's Approved List of Concrete Admixtures,
the manufacturer shall submit a report prepared by an independent laboratory accredited by the
AASHTO Accreditation Program. The report shall show the results of physical tests conducted
no more than five years prior to the time of submittal, according to applicable specifications.

Tests shall be conducted using materials and methods specified on a "test" concrete and a
"reference” concrete, together with a certification that no changes have been made in the
formulation of the material since the performance of the tests. Per the manufacturer's option,
the cement content for all required tests shall either be according to applicable specifications or
335 kg/cu m (5.65 cwt/cu yd). Compressive strength test results for six months and one year
will not be required.

In addition to the report, the manufacturer shall submit AASHTO T 197 water content and
set time test results on the standard cement used by the Department. The test and reference
concrete mixture shall contain a cement content of 335 kg/cum (5.65 cwt/cu yd). The
manufacturer may select their lab or an independent lab to perform this testing. The laboratory
is not required to be accredited by the AASHTO Accreditation Program.

Prior to the approval of an admixture, the Engineer may conduct all or part of the applicable
tests on a sample that is representative of the material to be furnished. The test and reference
concrete mixtures tested by the Engineer will contain a cement content of 335 kgfcu m
(5.65 cwt/cu yd). For freeze-thaw testing, the Department will perform the test according to
llinois Modified AASHTO T 161, Procedure B.
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The manufacturer shall include in the submittal the following information according to ASTM |
C 494; the average and manufacturing range of specific gravity, the average and manufacturing
range of solids in the solution, and the average and manufacturing range of pH. The submittal
shall also include an infrared spectrophotometer trace no more than five years old.

When test results are more than seven years old, the manufacturer shall re-submit the
infrared spectrophotometer trace and the report prepared by an independent laboratory
accredited by the AASHTO Accreditation Program.

All admixtures, except chloride-based accelerators, shall contain no more than 0.3 percent
chloride by mass (weight).

1021.02 Air-Entraining Admixtures. A'ir—entraining admixtures shall conform to the
requirements of AASHTO M 154.

If the manufacturer certifies that the air-entraining admixture is an agueous solution of Vinsol
resin that has been neutralized with sodium hydroxide (caustic soda), testing for compliance
with the requirements may be waived by the Engineer. In the certification, the manufacturer
shall show complete information with respect to the formulation of the solution, including the
number of parts of Vinsol resin to each part of sodium hydroxide. Before the approval of its use
is granted, the Engineer will test the solution for its air-entraining quality in comparison with a
solution prepared and kept for that purpose.

1021.03 Retarding and Water-Reducing Admixtures. The admixture shall comply with
the following requirements:

(a) The retarding admixture shall comply with the requirements of AASHTO M 194, Type B
(retarding) or Type D (water-reducing and retarding).

(b) The water-reducing admixture shall comply with the requirements of AASHTO M 194,
Type A.

(c} The high range water-reducing admixture shall comply with the requirements of
AASHTO M 194, Type F (high range water-reducing) or Type G (high range water-
reducing and retarding).

When a Type F or Type G high range water-reducing admixture is used, water-cement
ratios shall be a minimum of 0.32.

Type F or Type G admixtures may be used, subject to the foilowing restrictions:

For Class MS, Sl, RR, SC and SH concrete, the water-cement ratio shall be a
maximum of 0.44.,

The Type F or Type G admixture shall be added at the jobsite uniess otherwise
directed by the Engineer. The initial slump shall be a minimum of 40 mm (11/2in.)
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prior to addition of the Type F or Type G admixture, except as approved by the
Engineer,

When a Type F or Type G admixture is used, retempering with water or with a Type
G admixture will not be allowed. An additional dosage of a Type F admixture, not to
exceed 40 percent of the original dosage, may be used to retemper concrete once,
provided set time is not unduly affected. A second retempering with a Type F
admixture may be used for all classes of concrete except Class PP and SC, provided
that the dosage does not exceed the dosage used for the first retempering, and
provided that the set time is not unduly affected. No further retempering will be
allowed. '

Air tests shall be performed after the addition of the Type F or Type G admixture.

1021.04 Set Accelerating Admixtures. The admixture shall comply with the requirements
of AASHTO M 194, Type C (accelerating) or Type E (water reducing and accelerating)”
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CURB RAMPS FOR SIDEWALK (BDE)
Effective: January 1, 2004

Description. This work shall consist of constructing sidewalk curb ramps with detectable
warnings in compliance with the Americans with Disabilities Act, Accessibility Guidelines
(ADAAG). Work shall be according to Section 424 of the Standard Specifications except as
modified herein.

The detectable warnings shall consist of an area of truncated domes that provide both visual
and tactile cues to pedestrians who are about to enter into traffic. The warhing area shall begin
150 mm (6 in.) from the back of the curb and continue 600 mm (2 ft) in the direction of
pedestrian travel for the entire width of the walking surface.

The detectable warnings shall also present a contrast in color from the adjacent sidewalk. This
shall be accomplished by constructing the warning area, plus the 150 mm (6 in.) area between
the warning area and the back of curb, out of concrete that is integrally colored red. However if
the sidewalk is brick or of some dark color, the contrast requirement shall be achieved with
normal (grey), Class Sl concrete. ‘

Materials. Materials for the detectable warning area of the curb ramps shall meet the following
requirements.

a) Integrally Colored Concrete. integrally colored concrete shall be according to Section
1020 of the Standard Specification for Class S| concrete except as follows.

Article 1020.04 The allowable water/cement ratio range shall be 0.40 minimum o
0.44 maximum.

Article 1020.04 The allowable slump range shall be 75 mm (3 in.) minimum to
125 mm (5 in.} maximum.

Article 1020.04 | The allowable coarse aggregate gradations shall be CA 11, CA 13,
CA 14, and CA 16.

Article 1020.05(b) A calcium chioride accelerating admixture shall not be used.

Article 1020.05(b) The cement factor shall not be reduced if a water-reducing or high
range water-reducing admixture is used.

Article 1020.05(c) Fly ash shall not be used.
Article 1020.05(k) ~Ground granulated blast-furnace slag shall not be used.

Article 1020.11 Pigment for integrally colored concrete shall be added to the
concrete and mixed per the Manufacturer’s recommendation.
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Article 1020.13 The curing method shall be Type | membrane curing. -

Article 1020.13. The protection method shall be according to Article 1020.13(e)(1)
and the protection period shall be 96 hours. No material, including
the insulating material, shall be placed in direct contact with the
concrete surface.

(b) Pigment for Integrally Colored Concrete. The pigment shall meet the requirements of
ASTM C 979, match color number 30166 of Federal Standard 595, and be on the
Department’s Approved List of Pigments for Integrally Colored Concrete.

(c) Release Agent for Concrete Stamping Tools. The release agent shall be according to
the stamping tool manufacturer's recommendations and the following: it shall be a clear
liquid that will evaporate, it shall not harm the concrete, and it shall allow the application
of Type | membrane curing.

Equipment. Equipment for the detectable warning area of the curb ramps shall meet the
following requirements.

(a) Concrete Stamps. Sufficient numbers and sizes of stamps shall be furnished to cover
the various widths of the curb ramps. The stamps shall have an air opening at the top of
each truncated dome recess; and shall be rigid enough to evenly distribute the force
exerted during tamping.

(b) Tamper. The tamper shall be according to the concrete stamp manufacturers
recommendations.

CONSTRUCTION REQUIREMENTS

Stamping. The concrete shall be placed and finished according to Article 424.068 except the
area to be stamped shall not be brushed. When the bleed water has been absorbed, stamping
shall begin. The entire width of the curb ramp shall be stamped at the same time. A single
stamp or a combination of stamps may be used.

Prior to placing the stamp on the concrete, the stamp shall be coated with the release agent.
When recommended by the manufacturer, the release agent shall also be applied to the
concrete surface. Once the stamp has been placed on the ramp, it shall remain down until the
stamping is complete.

The entire area of the stamp shall be tamped with a short, slow, repetitive action such that the
concrete is caused to move up and info the dome recesses of the stamp. Tamping shall
continue until mortar has come through the air openings in the stamp. Stepping or walking on
the stamp will not be allowed. The base elevation of the domes shall be even with the adjacent
sidewalk surface; the stamp shall not be forced down into the concrete.
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When stamping is complete, the stamp shall be removed and the concrete cured.
Upon completion of curing, or after cold weather protection if required, the protruding mortar tip
on the top of each dome shall be removed and the dome rubbed or ground smooth.
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CURING AND PROTECTION OF CONCRETE CONSTRUCTION (BDE)
Effective: January 1, 2004

Revise the second and third sentences of the eleventh paragraph of Article 503.06 of the
Standard Specifications to read:

“Forms on substructure units shall remain in place at least 24 hours. The method of form
removal shall not result in damage to the concrete.”

Delete the twentieth paragraph of Article 503.22 of the Standard Specifications.

Revise the “Unit Price Adjustments” table of Article 503.22 of the Standard Specifications to

read:
“UNIT PRICE ADJUSTMENTS
‘ Percent
Type of Canstruction Adjustment
in Unit Price

For concrete in substructures, culverts (having a waterway
opening of more than 1 sq m {10 sq ft)), pump houses, and
retaining walls (except concrete pilings, footings and
foundaticn seals):

When protected by:

Pretection Methed 1 115%

Protection Method | o 110%
Far concrete in superstructures: ’

When protected by:

Protection Method Hl . 123%

Protection Methed | 115%
For cencrete in footings:

Whaen protected by:

Protection Methed [, 1 or 1] 107%
For concrete in slope walls:

When protected by:

Protection Method | 107%”

Delete the fourth paragraph of Article 504.05(a} of the Standard Specifications.

Revise the second and third sentences of the fifth paragraph of Article 504.05(a) of the
Standard Specifications to read:

“Ali test specimens shall be cured with the units according to Article 1020.13."
Revise the first paragraph of Article 504.06(c)(6) of the Standard Specifications to read:

“Curing and Low Air Temperature Protection. The curing and protection for precast,
prestressed concrete members shall be according to Article 1020.13 and this Aricle.”
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Revise the first sentence of the second paragraph of Article 504.06(c)(6) of the Standard
Specifications to read:

“For curing, air vents shall be in place, and shall be so arranged that no water can
enter the void tubes during the curing of the members.”

Revise the first sentence of the third paragraph of Article 504.06(c)(6) of the Standard
Specifications to read;

“As soon as each member is finished, the concrete shall be covered with curing
material according to Article 1020.13."

Revise the eighth paragraph of Article 504.06(c)(6) of the Standard Specifications to read:

“The prestressing force shall not be transferred to any member before the concrete

has attained the compressive strength of 28,000 kPa (4000 psi} or other higher
compressive release strength specified on the plans, as determined from tests of
150 mm (6 in.) by 300 mm (12 in.) cylinders cured with the member according to
Article 1020.13. Members shall not be shipped until 28-day strengths have been
aftained and members have a yard age of at least 4 days.”

Delete the third paragraph of Article 512.03(a) of the Standard Specifications.

Delete the last sentence of the second paragraph of Article 512.04(d) of the Standard
Specifications.
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Revise the “Index Table of Curing and Protection of Concrete Construction” table of Article
1020.13 of the Standard Specifications to read:

“INDEX TABLE OF CURING AND PROTECTION OF CONCRETE CONSTRUCTION

CURING
TYPE OF CONSTRUCTION CURING METHODS PERIOD LOW AIR TEMPERATURE
DAYS PROTECTION METHODS
Cast-in-Place Concrete: 'V :
Favement
Shoulder 1020.13(@)(MRDEYY 3 1020.13(c)
Base Course
Base Course Widening 1020.13@)(DERBDEY 3 1620.13(c)
Driveway
Median
Curb
Gutter 1020.13(@)(1)2)(3)@}5)"YS 3 1020.13(c)'®
Curb and Gutter
Sidewalk
Slope Wall
Paved Ditch
Catch Basin ‘
Manhole 1020.13(a)(1)(2)(3 )4 )(5)¥ 3 1020.13(c)
Inlet
Valve Vaul
Pavement Patching 1020.13(a)(1}(2)(3)(4}(5)¥ 31 1020.13(c)
Pavement Replacement 1020.13(a)(1)(2)(3)(4)(5)“ 4 3 442 .06(h) and 1020.13(c)
Railroad Cressing 1020.13{a)}(3X5) 1 1020.13(c)
Piles 1020.13(a)(3)(5) 7 1020.13(8)(1)(2)(3)
Footings
Foundatien Seals 1020.13(@) (12 (3)4) (5} 7 1020.13(e)(1%(2)(3)
Substructure 1020.13@&@)1)2)3)@xs)"" 7 1020.13(e)(1)(2)(3)
Superstructure (except deck) 1020.13(@)1){2)(3)(5) o 7 1020.13(ed1}2)
Deck 1020.13(a)(5) 7 1020.13¢e)(1)2)
Retaining Walls 1020.13(@} 123 45 7 1020.13¢(e)(1)(2)
Pump Houses 1020.13(a)(1)(2)(3)(4)(5)" 7 1020.13{e)(1)(2)
Culveris 1020.13(a)(12)B) @™ 7 1020.13(e) (D) ()Y
Other Incidental Concrete 1020.13(a)(1){2)(3)}(5) 3 1020.13(c)

Precast Concrete: 'V

Bridge Beams

Piles

Bridge Slabs

Nelson Type Structural Member

1020.13(a)(3)(5) """

As required. ™ 504.06(c)(6), 1020.13(e)(2)"

Al Other Precast ltems

1020.13(a)}(3)(4)(5)¥*Y

As required. ™ 504.06(c){6), 1020.13(e)(2)"¥

Precast, Prestressed Concrete: "

IAll items

1020,13(a)(3)(5)*""

Until strand
tensmmng is

released.

504.06(c)(8), 1020.13(e)(2)™¥
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Notes-General:

i
2f
3/
4
5/
6/

7/

8/

of

10/

11

12f
13/

14/

15¢

16/

17/

18/

19/

Type |, membrane curing only

Type 11, membrane curing only

Type lll, membrane curing only

Type 1, Il and [l membrane curing

Membrane curing will not be permitted betwaen November 1 and April 15.

The use of water to inundate footings, foundation seals or the bottom sfab of culverts is permissible when
approved by the Engineer, provided the water temperature can be maintained at 7 °C ({ 45 °F) or higher.

Asphalt Emulsion for Waterproofing may be used in lieu of other curing methods when specified and
permitted according to Article 503.18.

On non-traffic surfaces which receive protective coat according o Article 508.19, a linseed oil emulsion
curing compound may be used as a substitute for protective coat and other curing methods. The linseed
emulsion curing compound will be permitted between April 16 and Octeber 31 of the same year, provided it
is applied with a mechanical sprayer according to Article 1101.09 (b), and meets the material requirements
of Article 1622.07.

Steam curing (heat and moisture) is acceptable and shall be accomplished by the method specified in Article
504.08(c)(6).

A moist room according to AASHTO M 201 is acceptable for curing.

If curing is required and interrupted because of form removal for cast-in-place concrete iterhs, precast
concrete products, or precast prestressed concrete products, the curing shall ba resumed within twe hours
from the start of the form removal,

Curing maintained cnly until opening strength is attained, with a maximum curing period of three days.

The curing period shall end when the concrete has attained the mix design strength. The producer has the
option to discontinue curing when the concrete has attained 8O perceni of the mix design strength or after
seven days. All strength test specimens shall remain with the units and shall be subjected to the same
curing method and environmental condition as the units, until the time of testing.

The producer shall determine the curing pericd or may elect to not cure the product. Al strength test
specimens shall remain with the units and shall be subjected to the same curing method and environmental
condition as the units, until the time of testing.

The producer has the option to continue curing after strand release.

When structural steel or structural concrete is In place above slope wall, Article 1020.13(c) shall not apply.
The protection method shall be according to Article 1020.13(e)(1).

When Article 1020.13{e)(2} is used to protect the deck, the housing may enclose only the bottom and sides.
The top surface shall be protected according to Article 1020.13(e)(1).

For culverts having a waterway opening of 1 sq m (10 sq ft) or less, the culverts may be protected according
to Article 1020.13(e)(3).

The seven day protection period in the first paragraph of Article 1020.13{e){2) shall not apply. The

protection period shall end when curing is finished. For the third paragraph of Article 1020.13(e)(2), the
decrease in temperature shall be according to Article 504.06(c){6)."
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Add the following to Article 1020.13(a) of the Standard Specifications:

“(5) Wetted Cotton Mat Method. After the surface of concrete has been textured or
finished, it shall be covered immediately with dry cotton mats. The cotton mats shall
be placed in a manner which will not mar the concrete surface. A texture resulting
from the cotton mat material is acceptable. The cotton mats shall then be wetted
immediately and thoroughly soaked with a gentie spray of water. For bridge decks, a
foot bridge shall be used to place and wet the cotton mats.

The cotton mats shall be maintained in a wetted condition until the concrete has
hardened sufficiently to place soaker hoses without marring the concrete surface.
The soaker hoses shall be placed on top of the cotton mats at a maximum 1.2 m
(4 ft} spacing. The cotton mats shall be kept wet with a continuous supply of water
for the remainder of the curing period. Other continuous wetting systems may be
used if approved by the Engineer.

After placement of the soaker hoses, the cotton mats shall be covered with. white
polyethylene sheeting or burlap-polyethylene blankets.

For construction items other than bridge decks, soaker hoses or a continuous wetting
- system will not be required if the alternative method keeps the cotton mats wet.
Periodic wetting of the cotton mats is acceptable,

For areas inaccessible to the cotton mats on bridge decks, curing shall be according
to Article 1020.13(a)3).”

Revise the first paragraph of Article 1020.13(c) of the Standard Specifications to read:

“Protection of Portland Cement Concrete, Other Than Structures, From Low Air
Temperatures. When the official National Weather Service forecast for the construction
area predicts a low of 0 °C (32 °F), or lower, or if the actual temperature drops to 0 °C
(32 °F), or lower, concrete less than 72 hours old shall be provided at least the following
protection;” :

Delete Article 1020.13(d} and Articles 1020.13(d){1),(2),(3),{4) of the Standard Specifications.
Revise the first five paragraphs of Article 1020.13(e) of the Standard Specifications fo read:

“Protection of Portland Cement Concrete Structures From Low Air Temperatures. When

the official National Weather Service Forecast for the construction area predicts a low
below 7 °C (45 °F), or if the actual temperature drops below 7 °C (45 °F), concrete less
than 72 hours old shall be provided protection. Concrete shall also be provided
protection when placed during the winter period of December 1 through March 15.
Concrete shall not be placed until the materials, facilities and equipment for protection
are approved by the Engineer.

&7




When directed by the Engineer, the Contractor may be required to place concrete during
the winter period. If winter construction is specified, the Contractor shall proceed with
the construction, including concrete, excavation, pile driving, steel erection and all
appurtenant work required for the complete construction of the item, except at times
when weather conditions make such operations impracticable.

Regardless of the precautions taken, the Contractor shall be responsible for protection of
the concrete placed and any concrete damaged by cold temperatures shall be removed
and replaced by the Contractor at his/her own expense.”

Add the following at the end of the third paragraph of Article 1020.13(e)(1) of the Standard
Specifications:

“The Contractor shall provide means for checking the temperature of the surface of
the concrete during the protection period.”

Revise the second sentence of the first paragraph of Article 1020.13(e){2) of the Standard
Specifications to read:

“The Contractor shall provide means for checking the temperature of the surface of
the concrete or air temperature within the housing during the protection period.”

Delete the last sentence of the first paragraph of Aricle 1020,13(e)(3) of the Standard
Specifications.

Add the following Article to Section 1022 of the Standard Specifications:

“1022.06 Cotton Mats. Cotton mats shall consist of a cotton fill material, minimum
400 g/sqm {11.8 oz/sq yd), covered with unsized cloth or burlap, minimum 200 g/sqm
(5.8 0z/sq yd}, and be tufted or stitched to maintain stability.

Cotton mats shall be in a condition satisfactory to the Engineer. Any tears or holes in the
mats shall be repaired.

Add the following Article to Section 1022 of the Standard Specifications:

“1022.07 Linseed Oil Emulsion Curing Compound. Linseed oil emulsion curing
compound shall be composed of a blend of boiled linseed oil and high viscosity, heavy bodied
linseed oil emulsified in a water solution. The curing compound shall meet the requirements of
a Type I, I, or Il according to Article 1022.01, except the drying time requirement will be
waived. The oil phase shall be 50 *+ 4 percent by volume. The oil phase shall consist of 80
percent by mass (weight) boiled linseed oil and 20 percent by mass (weight ) Z-8 viscosity
linseed cil. The water phase shall be 50 + 4 percent by volume.”

Revise Article 1020.14 of the Standard Specifications to read:
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“1020.14 Temperature Control for Placement. Temperature control for concrete
placement shall conform to the following requirements:

(a) Temperature Control other than Structures. The temperature of concrete immediately
before placing, shall be not less than 10°C (50 °F) nor more than 32 °C (90 °F).
Aggregates and/or water shall be heated or cooled as necessary to produce concrete
within these temperature limits. '

When the temperature of the plastic concrete reaches 30 °C (85 °F), an approved
retarding admixture shall be used or the approved water reducing admixture in use shall
have its dosage increased by 50 percent over the dosage recommended on the
Department's Approved List of Concrete Admixtures for the temperature experienced.
The amount of retarding admixture to be used will be determined by the Engineer. This
requirement may be waived by the Engineer when fly ash compensated mixtures are
used.

Plastic concrete temperatures up to 35 °C (96 °F), as placed, may be permitted provided
job site conditions permit placement and finishing without excessive use of water on
and/or overworking of the surface. The occurrence within 24 hours of unusual surface
distress shall be cause to revert to a maximum 32°C (90 °F) plastic concrete
femperature.

Concrete shall not be placed when the air temperature is below 5 °C (40 °F) and falling
or below 2 °C (35 °F), without permission of the Engineer. When placing of concrete is
authorized during cold weather, the Engineer may require the water and/or the
aggregates to be heated to not less than 20 °C (70 °F) nor more than 65 °C (150 °F).
The aggregates may be heated by either steam or dry heat prior to being placed in the
mixer. The apparatus used shall heat the mass uniformly and shall be so arranged as to
preclude the possible occurrence of overheated areas which might damage the
materials. No frozen aggregates shall be used in the concrete.

For pavement patching, refer to Articie 442.06(e) for additional information on
temperature control for placement. :

{b) Temperature Control for Structures. The temperature of concrete as placed in the
forms shall be not less than 10 °C (50 °F) nor more than 32 °C (80 °F). Aggregates
and/or water shall be heated or cooled as necessary to produce concrete within these
temperature limits. When insulated forms are used, the temperature of the concrete
mixture shall not exceed 25 °C (80 °F). If the Engineer determines that heat of hydration
might cause excessive temperatures in the concrete, the concrete shall be placed at a
temperature between 10 °C (50 °F) and 15 °C (60 °F), per the Engineer's instructions.
When concrete is placed in contact with previously placed concrete, the temperature of
the concrete may be increased as required to offset anticipated heat loss.

Concrete shall not be placed when the air temperature is below 7 °C (45 °F) and falling
or below 4 °C (40 °F), without permission of the Engineer. When placing of concrete is
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authorized during cold weather, the Engineer may require the water and/or the -
aggregates to be heated to not less than 20 °C (70 °F) nor more than 65 °C (150 °F).
The aggregates may be heated by either steam or dry heat prior to being placed in the
mixer. The apparatus used shall heat the mass uniformly and shall be so arranged as to
preclude the possible occurrence of overheated areas which might. damage the
materials. No frozen aggregates shall be used in the concrete.

When the temperature of the plastic concrete reaches 30 °C (85 °F), an approved
retarding admixture shall be used or the approved water reducing admixture in use shall
have its dosage increased by 50 percent over the dosage recommended on the
Department’'s Approved List of Concrete Admixtures for the temperature experienced.
The amount of retarding admixture to be used will be determined by the Engineer. This
requirement may be waived by the Engineer when fly ash compensated mixtures are
used.

(c) Temperature. The concrete temperature shall be determined according to ASTM
C 1064."
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)

Effective: September 1, 2000
Revised: June 1, 2004

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. For the purposes of this Special Provision, a disadvantaged business
enterprise {DBE) means a business certified by the Department in accordance with the
requirements of 49 CFR part 26 and listed in the DBE Directory or most recent addendum.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to

include the assurance in each subcontract that the Contractor signs with a subcontractor:

The contractor, subrecipient or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The confractor shall carry
out applicable requirements of 49 CFR part 26 in the award and administration of federally-
assisted contracts. Failure by the contractor to carry out these requirements is a material
breach of this contract, which may resulf in the termination of this contract or such other
remedy as the recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies fo all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE firms
performing work called for in this contract is eligible to be credited toward fulfillment of the
Department's overali goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. This determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform __Z 2 % of the work. This percentage is set as the DBE participation
goal for this contract. Consequently, in addition to the other award criteria established for this
contract, the Department will award this contract to a bidder who makes a good faith effort to
meet this goal of DBE patrticipation in the performance of the work. A bidder makes a good faith
effort for award consideration if either of the following is done in accordance with the procedures
set forth in this Special Provision:
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{a) The bidder documents that firmly committed DBE participation has been obtained to
meet the goal; or

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders may consult the DBE Directory as a reference source
for DBE companies certified by the Department. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Depariment's web site at www.dot.state.il.us.

BIDDING PROCEDURES. Compliance with the bidding procedures of this Special Provision is
required prior to the award of the contract and the failure of the as-read low bidder to comply will
render the bid nonresponsive.

(a) In order to assure the timely award of the contract, the as-read low bidder must submit a
Disadvantaged Business Utitization Plan on Department form SBE 2026 within seven (7)
working days after the date of letting. To meet the seven (7) day requirement , the
bidder may send the Plan by certified mail or delivery service within the seven (7)
working day period. If a question arises concerning the mailing date of a Plan, the
mailing date will be established by the U.S. Postal Service postmark on the original
certified mail receipt from the U.S. Postal Service or the receipt issued by a delivery
service. It is the responsibility of the as-read low bidder to ensure that the postmark or
receipt date is affixed within the seven (7) working days if the bidder intends to rely upon
mailing or delivery to satisfy the submission day requirement. The Plan is to be
submitted to the Department of Transportation, Bureau of Small Business Enterprises,
Contract Compliance Section, 2300 South Dirksen Parkway, Room 319, Springfield,
llinois 62764 (Telefax: (217)785-1524). It is the responsibility of the bidder to obtain
confirmation of telefax delivery. The Department will not accept a Utilization Plan if it
does not meet the seven (7) day submittal requirement, and the bid will be declared
nonresponsive. In the event the bid is declared nonresponsive due to a failure to submit
a Plan or failure to comply with the bidding procedures set forth herein, the Department
may elect to cause the forfeiture of the penal sum of the bidder's proposal guaranty, and
may deny authorization to bid the project if re-advertised for bids. The Department
reserves the right to invite any other bidder to submit a Utilization Plan at any time for
award consideration or to extend the time for award.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number and telefax number of a
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responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. The signatures on these forms must be original signatures.
All elements of information indicated on the said form shall be provided, including but not
limited to the following:

{1) The name and address of each DBE to be used,

(2) A description, including pay item numbers, of the commercially useful work to be
done by each DBE;

(3) The price to be paid to each DBE for the identified work specifically stating the
quantity, unit price and total subcontract price for the work to be completed by the
DBE. If partial pay items are to be performed by the DBE, indicate the portion of
each item, a unit price where appropriate and the subcontract price amount;

{4) A commitment statement signed by the bidder and each DBE evidencing availability
and intent to perform commercially useful work on the project; and

(5) If the bidder is a joint venture comprised of DBE firms and non-DBE firms, the plan
must also include a clear identification of the portion of the work to be performed by
the DBE partner(s).

(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is
approved. The Utilization Plan will be approved by the Department if the Plan commits
sufficient commercially useful DBE work performance to meet the contract goal. The
Utilization Plan will not be approved by the Department if the Plan does not commit
sufficient DBE performance to meet the contract goal unless the bidder documents that it
made a good faith effort to meet the goal. The good faith procedures of Section VIl of
this special provision apply. If the Utilization Plan is not approved because it is deficient
in a technical matter, unless waived by the Department, the bidder will be notified and
will be allowed no less than a five (5) working day period in order to cure the deficiency.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the vaiue of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
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are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100% goal credit for that portion of the work performed by the
DBE's own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE firm does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100% goal credit for that portion of the total dollar
value of the contract equal to the distinct, clearly defined portion of the work performed
by the DBE’s own forces.

(c) DBE as a subcontractor: 100% goal credit for the work of the subcontract performed by
the DBE’s own forces, inciuding the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the prime contractor or its affiliates. Work that a DBE subcontractor in turn
subcontracts to a non-DBE firm does not count toward the DBE goal.

(d) DBE as a trucker: 100% goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed and insured by the
DBE must be used on the contact. Credit will be given for the full value of all such DBE
trucks operated using DBE employed drivers. Goal credit will be limited to the value of
the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company.

(e) DBE as a material supplier;

{1) 60% goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100% goal credit for the cost of materials or supplies obtained from a DBE
manufacturer.

(3) 100% credit for the value of reasonable fees and commissions for the procurement
of materials and supplies if not a regular dealer or manufacturer.

GOOD_FAITH EFFORT PROCEDURES. If the bidder cannot obtain sufficient DBE
commitments {o meet the contract goal, the bidder must document in the Utilization Plan the
good faith efforts made in the attempt fo meet the goal. This means that the bidder must show
that all necessary and reasonable steps were taken to achieve the contract goal. Necessary
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE
participation. The Department will consider the quality, quantity and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts are not good faith efforts; rather, the
bidder is expected to have taken those efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.
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(@) The following is a list of types of action that the Department will consider as part of the

evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means {(e.g. attendance at pre-bid
meetings, advertising and/or writien notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime contractor might otherwise prefer to
perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding fo a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and wouid take a
firm's price and capabilities as well as contract goals intc consideration.
However, the fact that there may be some additional costs invalved in finding and
using DBE companies is not in itself sufficient reason for a bidder's failure to
meet the contract DBE goal, as long as such costs are reasonable. Also, the
ability or desire of a prime confractor to perform the work of a contract with its
own organization does not relieve the bidder of the responsibility to make good
faith efforts. Prime contractors are not, however, required to accept higher
quotes from DBE companies if the price difference is excessive or unreasonable.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The contractor’'s standing within its
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industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the contractor’s efforts
fo meet the project goal.

(6) Making efforts to assist Interested DBE companies in obtaining bonding, lines of
credit, or insurance as requited by the recipient or contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and Federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines that the Contractor has made a good faith effort to secure
the work commitment of DBE companies to meet the contract goal, the Depariment will
award the contract provided that it is otherwise eligible for award. If the Department
determines that a good faith effort has not been made, the Department will notify the
bidder of that preliminary determination by contacting the responsible company official
designated in the Utilization Plan. The preliminary determination shall inciude a
statement of reasons why good faith efforts have not been found, and may include
additional good faith efforts that the bidder could take. The notification will designate a
five (5) working day period during which the bidder shall take additional efforts. The
bidder is not limited by a statement of additional efforts, but may take other action
beyond any stated additional efforts in order to obtain additional DBE commitments. The
bidder shali submit an amended Utilization Plan if additional DBE commitments to mest
the contract goal are secured. If additional DBE commitments sufficient to meet the
contract goal are not secured, the bidder shall report the final good faith efforts made in
the time allotted. All additional efforts taken by the bidder will be considered as part of
the bidder's good faith efforts. If the bidder is not able to meet the goal after taking
additional efforts, the Department will make a pre-final determination. of the good faith
efforts of the bidder and will notify the designated responsible company official of the
reasons for an adverse determination.

(c) The bidder may request administrative reconsideration of a pre-final determination
adverse to the bidder within the five (5) working days after the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 318, Springfield, lllinois 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mail on or before the fifth business day shall not be deemed
defivery. The pre-final determination shall become final if a request is not made and
defivered. A request may provide additional written documentation andf/or argument
concerning the issue of whether an adequate good faith effort was made to meet the
contract goal. In addition, the request shall be considered a consent by the bidder to
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extend the time for award. The request will be forwarded to the Department's
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person in order to consider all issues of whether the bidder made a
good faith effort to meet the goal. After the review by the Reconsideration Officer, the
bidder will be sent a written decision within ten (10) working days after receipt of the
request for reconsideration, explaining the basis for finding that the bidder did or did not
meet the goal or make adequate good faith efforts to do so. A final decision by the
Reconsideration Officer that a good faith effort was made shall approve the Utilization
Plan submitted by the bidder and shall clear the contract for award. A final decision that
a good faith effort was not made shall render the bid nonresponsive.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. . The following
administrative procedures and remedies govern the compliance by the Contractor with the
confractual obligations established by the Utilization Plan. After approval of the Plan and award
of the contract, the Utilization Plan and individual DBE Participation Statements become part of
the contract. If the contractor did not succeed in obtaining enough DBE participation to achieve
the advertised contract goal, and the Utilization Plan was approved and contract awarded based
upon a determination of good faith, the total dollar value of DBE work calculated in the approved
Utilization Plan as a percentage of the awarded contract value shall become the amended
contract goal.

(a) No amendment to the Utilization Plan may be made without prior written approval from
the Department's Bureau of Smal! Business Enterprises. All requests for amendment to
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 Scuth Dirksen
Parkway, Room 3189, Springfield, llinois 62764. Telephone number (217) 785-4611.
Telefax number {217) 785-1524.

{b) All work indicated for performance by an approved DBE shall be performed, managed
and supervised by the DBE executing the Participation Statement. The Contractor shall
not terminate for convenience a DBE listed in the Utilization Plan and then perform the
work of the terminated DBE with its own forces, those of an affiliate or those of another
subcontractor, whether DBE or not, without first obtaining the written consent of the
Bureau of Small Business Enterprises to amend the Utilization Plan. If a DBE listed in
the Utilization Plan-is terminated for reasons other than convenience, or fails to complete
its work on the contract for any reason, the Contractor shall make good faith efforis to
find another DBE to substitute for the terminated DBE. The good faith efforts shall be
directed at finding another DBE to perform at least the same amount of work under the
coniract as the DBE that was terminated, but only to the extent needed to meet the
contract goal or the amended contract goal. The Contractor shal! notify the Bureau of
Small Business Enterprises of any termination for reascns other than convenience, and
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan. If good
faith efforts following a termination of a DBE for cause are not successful, the Contractor
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shall contact the Bureau and provide a full accounting of the efforts undertaken to obtain
substitute DBE participation. The Bureau will evaluate the good faith efforts in light of all
circumstances surrounding the performance status of the contract, and determine
whether the contract goal should be amended.

{c) The Contractor shall maintain a record of payments for work performed to the DBE
participants. The records shall be made available to the Department for inspection upon
request. After the performance of the final item of work or delivery of material by a DBE
and final payment therefor to the DBE by the Contractor, but not later than thirty (30)
calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Report on |
Department form SBE 2115 to the District Engineer. If full and final payment has not
been made to the DBE, the Report shall indicate whether a disagreement as to the
payment required exists between the Contractor and the DBE or if the Contractor
believes that the work has not been satisfactority completed. [f the Contractor does not
have the full amount of work indicated in the Utilization Plan performed by the DBE
companies indicated in the Plan, the Department will deduct from contract payments to
the Contractor the amount of the goal not achieved as liquidated and ascertained
damages.

(d) The Department reserves the right to withhold payment to the Contractor to enforce the
provisions of this Special Provision. Final payment shall not be made on the contract
until such time as the Coniractor submits sufficient documentation demonstrating
achievement of the goal in accordance with this Special Provision or after liquidated
damages have been determined and collected.

80029
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EROSION AND SEDIMENT CONTROL DEFICIENCY DEDUCTION (BDE)

Effective; August 1, 2001
Revised: November 1, 2001

When the Engineer is notified or determines an erosion and/or sediment control deficiency(s)
exists, he/she will direct the Contractor in writing to correct the deficiency. The Contractor shall
then correct the deficiency within 24 hours. The deficiency may be any lack of repair,
maintenance, or implementation of erosion and/or sediment control devices included in the
contract, or any failure to comply with the conditions of the National Pollutant Discharge
Elimination System (NPDES) Storm Water Permit for Construction Site Activities.

If the Contractor fails to correct the deficiency(s) within 24 hours, a daily monetary deduction will
be imposed for each calendar day or fraction thereof the deficiency exists. The time period will
begin with the initial written notification to the Contractor and end with the Engineer’s
acceptance of the corrected work. The per calendar day deduction will be either $1000.00 or
0.05 percent of the awarded contract value, whichever is greater.

If the Contractor fails to respond, the Engineer may correct the deficiencies and deduct the cost
from monies due or which may become due the Contractor. This corrective action shali in no
way relieve the Contractor of his/her contractual requirements or responsibilities.

80056
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FLAGGER VESTS (BDE)
Effective: April 1, 2003
Revise the first sentence of Article 701.04(c)(1) of the Standard Spacifications to read:

“The flagger shall be stationed to the satisfaction of the Engineer and be equipped with a
fluorescent orange, fluorescent yellow/green or a combination of flucrescent orange and
fluorescent yellow/green vest meeting the requirements of the American National
Standards Institute specification ANSI/ISEA 107-1999 for Conspicuity Class 2 garments
and approved flagger traffic control signs conforming to Standard 702001 and Article
702.05(e).”

Revise Article 701.04(c)(6) of the Standard Specifications to read:
"(6) Nighttime Flagging. The flagger station shall be lit by additional overhead lighting other
than streetlights. The flagger shall be equipped with a fluorescent orange or fluorescent
orange and fluorescent yellow/green garment meeting the requirements of the American

National Standards Institute specification ANSIISEA 107-1999 for Conspicuity Class 2
garments.”

80101
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FREEZE-THAW RATING (BDE)

Effective: November 1, 2002

Revise the first sentence of Article 1004.02(f) of the Standard Specifications to read:
“When coarse aggregate is used to produce portland cement concrete for base course,
base course widening, pavement, driveway pavement, sidewalk, shoulders, curb, gutter,
combination curb and gutter, median, paved ditch or their repair using concrete, the

gradation permitted will be determined from the results of the Department's Freeze-
Thaw Test.”

80079

g/




HAND VIBRATOR (BDE)
Effective: November 1, 2003
Add the following paragraph to Article 1103.17(a) of the Standard Specifications:
."The vibrator shall have a non-metallic head for areas containing epoxy coated
reinforcement. The head shall be coated by the manufacturer. The hardness of the

non-metallic head shall be less than the epoxy coated reinforcement, resulting in no
damage to the epoxy coating. Slip-on covers will not be allowed.”

80054
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INLET FILTERS (BDE)
Effective: August 1, 2003
Add the following to Article 280.02 of the Standard Specifications:
IO INIEE FIBIS ..ottt e et 1081.15(h)"

Add the following paragraph after the first paragraph of Article 280.04(c) of the Standard
Specifications:

“When specified, drainage structures shall be protected with inlet filters. Inlet filters shall
be installed either directly on the drainage structure or under the grate of the drainage
structure resting on the lip of the frame. The fabric bag shall hang down into the
drainage structure. Prior to ordering materials, the Coniractor shall determine the size
and shape of the various drainage structures being protected.”

Revise Article 280.07(d) of the Standard Specifications to read:

“(d) Inlet and Pipe Protection. This work will be paid for at the contract unit price per each for
INLET AND PIPE PROTECTION.

Protection of drainage structures with inlet filters will be paid for at the coniract unit price
per each for INLET FILTERS."

Add the following to Article 1081.15 of the Standard Specifications:

“(h) Inlet Filters. An inlet filter shall consist of a steel frame with a two piece geotextile fabric
bag attached with a stainless steel band and locking cap that is suspended from the
frame. A clean, used bag and a used steel frame in good condition meeting the
approval of the Engineer may be substituted for new materials. Materials for the inlet
filter assembly shall conform to the following requirements:

(1) Frame Construction. Steel shall conform to Article 1006.04.

Frames designed to fit under a grate shall include an overflow feature that is welded
to the frame's ring. The overflow feature shall be designed to allow full flow of water
into the structure when the filter bag is full. The dimensions of the frame shall allow
the drainage structure grate to fit into the inlet filter assembly frame opening. The
assembly frame shall rest on the inside lip of the drainage structure frame for the full
variety of existing and proposed drainage structure frames that are present on this
contract. The inlet filter assembly frame shall not cause the drainage structure grate
to extend higher than 6 mm (1/4 in.) above the drainage structure frame.
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{2) Grate Lock. When the inlet is located in a traffic lane, a grate lock shall be used to
secure the grate to the frame. The grate lock shall conform to the manufacturer's
requirements for materials and installation.

(3) Geotextile Fabric Bag. The sediment bag shall be constructed of an inner filter bag

and an outer reinforcement bag.

a. Inner Filter Bag. The inner filter bag shall be constructed of a polypropyiene
geotextile fabric with a minimum silt and debris capacity of 0.06 cum (2.0 cu ft).
The bag shall conform to the following requirements:

Inner Filter Bag

Material Property

Test Method

Minimum Avg. Roll Value

Grab Tensile Strength ASTM D 4632 45 kg (100 Ib)

Grab Tensile Elongation ASTM D 4632 50%

Puncture Strength ASTM D 4833 29 kg (65 Ib)

Trapezoidal Tear ASTM D 4533 20 kg (45 1b)

UV Resislance ASTM D 4355 70% at 500 hours

Actual Open Size ASTM D 1420 212 um (No. 70 sieve US)
Permittivity ASTM D 4491 2.0/sec

Water Flow Rate ASTM D 4491 5900 Lpm/sg m {145 gpm/sq ft}

b. Outer Reinforcement Bag. The outer reinforcement bag shall be constructed of
polyester mesh material that conforms to the following requirements:

Quter Reinforcement Bag

Material Property Test Method Vaijue
Content ASTM D 629 Polyester
Weight ASTM D 3776 155 g/sq m (4.55 ozfsq yd) £15%
Whales (holes) ASTM D 3887 7.5+ 2 holes/25 mm (1 in.}
Chorses {holes) ASTM D 3887 15.5 + 2holes/25 mm (1 in.)
[nstronball Burst ASTM D 3887 830 kPa (120 psi) min.
Thickness ASTM D 1777 1.0 £ 0.1 mm (0.040 + 0.005 in.)

(4) Certification. The manufacturer shall furnish a certification with each shipment of
inlet filters, stating the amount of product furnished, and that the material complies

with these requirements.”
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PARTIAL PAYMENTS (BDE)

Effective: September 1, 2003

Revise Article 108.07 of the Standard Specifications to read:

“109.07 Partial Payments. Partial payments will be made as follows:

(a) Progress Payments. At least once each month, the Engineer will make a written

estimate of the amount of work performed in accordance with the contract, and the value
thereof at the contract unit prices. The amount of the estimate approved as due for
payment will be vouchered by the Department and presented to the State Comptroller
for payment. No amount less than $1000.00 will be approved for payment other than the
final payment.

The failure to perform any requirement, obligation, or term of the contract by the
Confractor shall be reason for withholding any progress payments until the Department
determines that compliance has been achieved. Furthermore, progress payments may
be reduced by liens filed pursuant to Section 23{c) of the Mechanics Lien Act,
770 ILCS 60/23(c).

{(b) Material Allowances. At the discretion of the Department, payment may be made for

80116

materials, prior to their use in the work, when satisfactory evidence is presented by the
Contractor. Satisfactory evidence includes justification for the allowance (to expedite the
work, meet project schedules, regional or national material shortages, ete.),
documentation of material and transportation costs, and evidence that such material is
properly stored on the project or at a secure location acceptable and accessible to the
Department.

Material allowances will be considered only for nonperishable materials when the cost,
including transportation, exceeds $10,000 and such materials are not expected to be
utilized within 60 days of the request for the allowance. For contracts valued under
$500,000, the minimum $10,000 requirement may be met by combining the principal
(material) product of no more than two contract items. An exception to this two item
limitation may be considered for any contract regardless of value for items in which
material (products) are similar except for type and/or size.

Material allowances shall not exceed the value of the contract items in which used and
shall not include the cost of installation or related markups. Amounts paid by the
Department for material allowances will be deducted from estimates due the Contractor
as the material is used. Two-sided copies of the Contractor’s cancelled checks for
materials and transportation must be furnished to the Department within 60 days of
payment of the allowances or the amounts will be reclaimed by the Department.”
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PAVEMENT THICKNESS DETERMINATION FOR PAYMENT (BDE)

Effective: April 1, 1999
Revised: January 1, 2004

Description. This work shall consist of determining pavement thickness for payment for full
depth bituminous concrete and all pcc pavements. Pavement pay items that individually contain
at least 840 sq m (1000 sq yd) of contiguous pavement will be subject to this Special Provision
with the following exclusions: temporary pavements; variable width pavement; radius returns
and side streets less than 125 m (400 ft) in length; and turn lanes of constant width less than
125 m (400 ft) in length. The areas of pavement excluded from the pay adjustment as
described in this Special Provision will be cored according to Article 407.10 of the Standard
Specifications. Temporary pavements are defined as pavements constructed and removed
under this contract.

Materials. Rapid set materials shall be obtained from the Department's approved list of
Packaged, Dry, Rapid Hardening Cementitous Materials For Concrete Repairs. Coarse
aggregate may be added to the mortar if allowed by the manufacturer's instructions on the
package. Mixing shall be according fo the manufacture’s recommendations.

Equipment. Cores shall be taken utilizing an approved coring machine. The cores shall have a
diameter of 50 mm (2 in.). The cores shall be measured utilizing an approved measuring
device.

CONSTRUCTION REQUIREMENTS

Tolerance in Thickness. Determination of the pavement thickness shall be performed after the
pavement surface tests and all corrective grinding are complete according to Article 407.09 of
the Standard Specifications. Adjustments made in the contract unit price for pavement
thickness will be in addition to and independent of those made for the Profile Index.

The pavement will be divided into approximately equal lots of not more than 1500 m (5000 ft) in
length. When the length of a continuous strip of pavement is less than 1500 m (5000 ft), these
short lengths of pavement, ramps, turn lanes, and other short sections of continuous pavement
shall be grouped together to form lots of approximately 1500 m (5000 ft) in length. Short
segments between structures will be measured continuously with the structure segments
omitted. Each lot will be subdivided into ten equal sublots. The width of a sublot and lot will be
the width from the pavement edge to the adjacent lane line, from one lane line to the next, or
between pavement edges for single-lane pavements.

Fifty millimeter (Two inch) cores shall be taken from the pavement by the Contractor at random
locations selected by the Engineer. When computing the thickness of a lot, cne core will be
taken per sublot. Core locations will be specified by the Engineer prior to beginning the coring
operations.

The Contractor and the Engineer shall witness the coring operations, the measurement, and
recording of the cores. Core measurements will be determined immediately upon removal from
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the core bit and prior to moving to the next core location. Upon concurrence of the length, the
core samples may be discarded.

Patching Holes. Upon completion of coring, ali-core holes shall be filled with a rapid set mortar
or concrete. Only enough water to permit placement and consolidation by rodding shall be
used, and the material shall be struck-off flush with the adjacent pavement.

For a rapid set mortar mixture, one part packaged rapid set cement shall be combined with two
parts fine aggregate, by volume; or a packaged rapid set mortar shall be used. For a rapid set
concrete mixture, a packaged rapid set mortar shall be combined with coarse aggregate
according to the manufacturer's instructions or a packaged rapid set concrete shall be used.
Mixing of a rapid set mortar or concrete shall be according to the manufacturer’s instructions.

Deficient Sublot. When the thickness of the core in a sublot is deficient by more than ten
percent of plan thickness, the Contractor will have the option of taking three additional cores
selected at random by the Engineer within the same sublot at the Contractor’'s expense. The
thickness of the additional three cores will be averaged with the original core thickness. When
the average thickness shows the sublot to be deficient by ten percent or less, no additional
action is necessary. If the Contractor chooses not to take additional cores, the pavement in the
sublot shall be removed and replaced at the Contractor's expense. When additional cores are
taken and the average thickness of the additional cores show the sublot to be deficient by more
than ten percent, the pavement in that sublot shall be removed and replaced at the Contractor's
expense. When requested in writing by the Contractor, the Engineer, at his/her option, may
permit in writing such thin pavement to remain in place. For Bituminous Concrete Pavement
(Full Depth) allowed to remain in place, additional lift(s) may be placed, at the Contractor's
expense, to bring the deficient pavement to plan thickness when the Engineer determines grade
control conditions will permit such lift(s). The material thickness(es), areas to be overlaid, and
method of placement used for additional lift{s) will be approved by the Engineer. When the thin
pavement is removed and replaced or additional lifts are placed, the replacement pavement will
be retested for thickness at the Contractor's expense. When the thin pavement is left in place
and no additional lift(s) are placed, no payment will be made for the deficient pavement sublot.
The thickness of the original core taken in the sublot will be used in determining the payment for
the entire lot and no adjustment to the pay factor will be made for any corrective action taken.

Deficient Lot. After analyzing the cores, the Percent Within Limits will be calculated. A lot of
pavement represented by the Percent Within Limits (PWL) of 60 percent or less, shall be
removed and replaced at the Contractor's expense. When reguested in writing by the
Contractor, the Engineer, at his/her option, may permit in writing such pavement to remain in
place. For Bituminous Concrete Pavement (Full Depth), allowed to remain in place, additional
lift(s) may be placed, at the Contractor's expense, to bring the deficient pavement to plan
thickness when the Engineer determines grade control conditions will permit such lift(s). The
material, thickness(es), areas to be overlaid and method of placement used for the additional
lift(s) will be approved by the Engineer. After either corrective action, the Contractor shall core
the lot according to the “Coring Procedures” at no additional cost to the Department. The PWL
will then be recalculated for the lot, however, the pay factor for the lot will be a maximum of 100
percent. When requested in writing by the Contractor, the Engineer, at his/her option, may
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permit in writing, the lot to remain in place. When the lot is left in place and no additional lifts
are placed the pay factor for the lot will be based on the calculated PWL.

Right of Discovery. When the Engineer has reason to believe the random core selection
process will not accurately represent the true conditions of the work, he/she may order cores in
addition to those specified. The additional cores shall be taken at specific locations determined
by the Engineer. The Engineer will provide notice to the Contractor containing an explanation of
the reasons for his/her action. These additional cores and locations will be determined prior to
commencement of coring operations. When the additional cores show the pavement to be
deficient by more than ten percent, additional cores shall be taken at locations determined by
the Engineer to determine the limits of the deficient pavement area. The deficient pavement
area will be defined as the area between two acceptable cores. An acceptable core is a core
with a thickness of 90 percent or more of plan thickness. The defined pavement area shall be
removed and replaced at the Contractor's expense. When requested by the Contractor, the
Engineer, at his/her option, may permit in writing such thin pavement to remain in place. On
Bituminous Concrete Pavement (Full Depth) allowed to remain in place, additional [ift(s) may be
placed to bring the deficient pavement to plan thickness when the Engineer determines that
grade control conditions will permit such lift(s). The material, thickness(es), areas to be overlaid
and method of placement for the additional lift(s) will be approved by the Engineer. When the
thin pavement is removed and replaced or additional lifts are placed, the replacement pavement
will be retested for thickness at the Contractor's expense. When the thin pavement is left in
place -and no additional lift(s) are placed, no payment will be made for the deficient pavement.
When the additional cores show the pavement to be deficient by ten percent or less the
additiona! cores will be paid for according fo Article 109.04. When the additional cores show the
pavement to be deficient by more than ten percent the additional cores taken in the deficient
area shall be at the Contractor's expense.

Profile Index Adjustment. After any section of pavement is removed and replaced or any
additional lifts are added, the corrected areas shall be tested for pavement smoothness and any
necessary Profile Index adjustments and/or corrections will be made based on these final profile
readings. Such surface testing shall be performed at the Contractor’s expense.

Core Analysis. Cores will be analyzed according to the following:

(a) Definition:

x = Individual values (core lengths) under consideration
n = Number of individual values under consideration
(10 per lot) '
x = Average of the values under consideration
LSL = Lower Specification Limit (LSL = 0.98 plan thickness for pavement)
Q. = Lower Quality Index
S = GSample Standard Deviation
PWL = Percent Within Limits
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Determine x for the iot to the nearest two decimal places.
Compute the sample standard deviation to the nearest three decimal places using:

S= Z( f_;)z

1 where  JI{(x; - J_c)2 = (X - ;c)2 + (X - J_C)?' F.. .+ (Xep- ;c)2
n—

Determine the Lower Quality Index to the nearest two decimal places using:

o, l-1s1)

S

Determine the percentage that will fall above the Lower Specification Limit (LSL}) by going to the
attached Table and utilizing calculated Q,. Read the appropriate PWL value from the Table.
For Q. values less than zero the value shown in the table must be subtracted from 100 to obtain
PWL. '

Pay Adjustment. The following pay adjustment equation will be used to determine {to the

nearest two decimal places) the pay factor for each lot.

Pay Factor (PF) in percent = 55 + 0.5 (PWL)

If ;c for a lot is less than the plan thickness, the maximum pay factor for that lot will be 100
percent.

Total Payment. The payment will be based on the appropriate pay items in Sections 407, 420,
and 421. The final payment will be adjusted according to the following equation:

Total Payment = TPF[CUP (TOTPAVT - DEFPAVT)]

TPF = Tota! Pay Factor

CUP = Contract Unit Price

TOTPAVT = Area of Pavement Subject {o Coring
DEFPAVT = Area of Deficient Pavement

The TPF for the entire pavement will be the average of the PF for all the lots, however, not more
than 102 percent of plan quantity will be paid.

Deficient pavement is defined as an area of pavement represented by a sublot deficient by more
than 10 percent which is left in place with no additional thickness added.

All work involved in determining the total payment will be included in the contract unit prices of
the pay items involved.
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PAYMENTS TO SUBCONTRACTORS (BDE)

Effective: June 1, 2000
Revised: September 1, 2003

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts no later than 30 days from the receipt of each payment made to the Contractor.

State law addresses the timing of payments to be made to subcontractors. Section 7 of the
Prompt Payment Act, 30 ILCS 540/7, generally requires that when a Contractor receives any
payment from the Depariment, the Contractor is required to make corresponding, proportional
payments to each subcontractor performing work within 15 calendar days after receipt of the
state payment. Section 7 of the State Prompt Payment Act further provides that interest in the
amount of 2% per month, in addition to the payment due, shall be paid to any subcontractor by
the Contractor if the payment required by the Act is withheld or delayed without reasonable
cause. The Act also provides that the time for payment required and the calculation of any
interest due applies tfo transactions between subcontractors and lower-tier subcontractors
throughout the contracting chain. '

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the Act for purposes of compliance with the federal regulation
regarding payments to subcontractors. This contract is subject to the following payment
obligations.

As progress payments are made fo the Contractor in accordance with Article 109.07 of the
Standard Specifications for Road and Bridge Construction, the Contractor shall make a
corresponding partial payment within 15 calendar days io each subcentractor in proportion to
the work satisfactorily completed by each subcontractor. The proportionate amount of partial
payment due to each subcontractor shall be determined by the quantities measured or
otherwise determined as eligible for payment by the Department and included in the progress
payment to the Contractor. Subcontractors shall be paid in full within 15 calendar days after the
subcontractor's work has been satisfactorily completed. The Contractor shall hold no retainage
from the subcontractors. |

This Special Provision does not create any rights in favor of any subcontractor against the State
of lllinois or authorize any cause of action against the State of lllinois on account of any
payment, nonpayment, delayed payment or interest claimed by application of the State Prompt
Payment Act. The Department will neither determine the reasonableness of any cause for delay
of payment nor enforce any claim {o payment, including interest. Moreover, the Department will
not approve any delay or postponement of the 15 day requirement. State law creates remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor's payment bond in accordance with the Public Construction Bond Act, 30 ILCS 550.
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PERSONAL PROTECTIVE EQUIPMENT (BDE)
Effective: July 1, 2004

All personnel, excluding flaggers, working outside of a vehicle (car or truck) within 7.6 m (25 ft)
of pavement open to traffic shall wear a fluorescent crange, fluorescent yellow/green or a
combination of fluorescent orange and fluorescent yellow/.green vest meeting the requirements
of the American National Standards Institute specification ANSI/ISEA 107-1999 for Conspicuity
Class 2 garments. Other types of garments may be substituted for the vest as long as the
garments have manufacturers tags identifying them as meeting the ANSI Class 2 requirement.
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PORTLAND CEMENT (BDE)
Effective: January 1, 2005

Replace the first sentence of the second paragraph of Article 1001.01 of the Standard
Specifications with the following:

“For portland cement according to ASTM C 150, the addition of up to 5.0 percent limestone
by mass {weight) to the cement will not be permitted. Also, the total of all organic processing

additions shall not exceed 1.0 percent by mass (weight) of the cement and the total of all
norganic processing additions shall not exceed 4.0 percent by mass (weight) of the cement.”

80139
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PORTLAND CEMENT CONCRETE (BDE)
Effective: November 1, 2002

Add the following paragraph after the fourth paragraph of Adicle 1103.01(b) of the Standard
Specifications: .

“The truck mixer shall be approved before use according to the Bureau of Materials and
Physical Research’'s Policy Memorandum, “Approval of Concrete Plants and Delivery

L]

Trucks”.

Add the following paragraph after the first paragraph of Article 1103.01(c) of the Standard
Specifications:

“The truck agitator shall be approved before use according to the Bureau of Materials and
Physical Research's Policy Memorandum, "Approval of Concrete Plants and Delivery

nn

Trucks".

Add the following paragraph after the first paragraph of Article 1103.01(d) of the Standard
Specifications:

“The nonagitator truck shall be approved before use according te the Bureau of Materials
and Physical Research’s Policy Memorandum, “Approval of Concrete Plants and

nn

Delivery Trucks”

Revise the first sentence of the first paragraph of Article 1103.02 of the Standard Specifications
to read:

“The plant shall be approved before production begins according to the Bureau of Materials and
Physical Research’s Policy Memorandum, “Approval of Concrete Plants and Delivery Trucks”.”
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PRECAST CONCRETE PRODUCTS (BDE)

Effective: July 1, 1999
Revised: November 1, 2004

Product Approval. Precast concrete products shall be produced according to the Department's
current Policy Memorandum, “Quality Control/Quality Assurance Program for Precast Concrete
Products”. The Policy Memorandum applies to precast concrete products listed under the
Products Key of the "Approved List of Certified Precast Concrete Producers”.

Precast Concrete Box Culverts. Add the following sentence to the end of the fourth paragraph
of Article 540.06:

“After installation, the interior and exterior joint gap between precast concrete box culvert
sections shall not exceed 38 mm (1 1/2in.).”

Portland Cement Replacement. For precast concrete products using Class PC concrete or
other mixtures, portland cement replacement with fly ash or ground granulated blast-furnace.
(GGBF) slag shall be governed by the AASHTO or ASTM standard specification referenced in-
the Standard Specifications.

For all other precast concrete products using Class PC concrete or other mixtures, portland
cement replacement with fly ash or GGBF slag shall be approved by the Engineer. Class F fly
ash shall not exceed 15 percent by mass {weight) of the total portland cement and Class F fly
ash. Class C fly ash shall not exceed 20 percent by mass {weight) of the total portland cement
and Class C fly ash. GGBF slag shall not exceed 25 percent by mass (weight) of the total
portland cement and GGBF slag.

Concrete mix designs, for precast concrete products, shall not consist of portland cement, fly
ash and GGBF slag.

Ready-Mixed Concrete. Delete the last paragraph of Article 1020.11(a) of the Standard
Specifications.

Shipping. When a precast concrete product has attained the specified strength, the earfiest the
product may be loaded, shipped, and used is on the fifth calendar day. The first calendar day
shall be the date casting was completed.

Acceptance. Products which have been lot or piece inspected and approved by the Department
prior to July 1, 1999, will be accepted for use on this contract.

419.doc
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RAP FOR USE IN BITUMINOUS CONCRETE MIXTURES (BDE)

Effective: January 1, 2000
Revised: April 1, 2002

Revise Article 1004.07 to read:

“1004.07 RAP Materials. RAP is reclaimed asphalt pavement resulting from cold milling or
crushing of an existing dense graded hot-mix asphalt pavement. RAP must originate from
routes or airfields under federal, state or local agency jurisdiction. The Contractor shall supply
documentation that the RAP meets these requirements.

(a) Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles meeting
one of the following definitions. No additional RAP will be allowed on top of the pile after
the pile has been sealed.

(1} Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class I/

Superpave, or equivalent mixtures only and represent the same aggregate quality,
but shall be at least C quality or better, the same type of crushed aggregate (either
crushed natural aggregate, ACBF slag, or steel slag), similar gradation and similar
AC content. If approved by the Engineer, combined single pass surface/binder
millings may be considered “homogenous”, with a quality rating dictated by the
lowest coarse aggregate quality present in the mixture. Homogenous stockpiles
shall meet the requirements of Article 1004.07(d). Homogeneous RAP stockpiles
not meeting these requirements may be processed (crushing and screening) and
retested.

(2) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class I/

Superpave, or equivalent mixtures only. The coarse aggregate in this RAP shall be
crushed aggregate only and may represent more than one aggregate type and/or
quality but shall be at least C quality or better. This RAP may have an inconsistent
gradation and/or asphalt cement content prior to processing. All conglomerate RAP
shall be processed prior to testing by crushing to where all RAP shall pass the 16
mm (5/8 in.) or smaller screen. Conglomerate RAP stockpiles shall not contain steel
slag or other expansive material as determined by the Department. Conglomerate
RAP stockpiles shall meet the requirements of Article 1004.07(d).

~ (3) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of

RAP containing coarse aggregate (crushed or round) that is at least D quality or
better. This RAP may have an inconsistent gradation and/or asphalt content.
Conglomerate DQ RAP stockpiles shall not contain steel stag or other expansive
material as determined by the Department. Conglomerate DQ RAP shail meet the
requirements of Article 1004.07(d).

Reclaimed Superpave Low ESAL IL-9.5l. surface mixtures shall only be placed in
conglomerate DQ RAP stockpiles due to the potential for rounded aggregate.
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(4) Other. RAP stockpiles that do not meet the requirements of the stockpile categories
listed above shall be classified as "Other”. “Other" RAP stockpiles shall not be used
in any of the Department’s bituminous mixtures.

(b} Use. The allowable use of a RAP stockpile shall be set by the lowest quality of coarse
aggregate in the RAP stockpile. Class I/Superpave surface mixtures are designated as
containing Class B quality coarse aggregate only. Superpave Low ESAL IL-19.0L
binder and IL-9.5L surface mixtures are designated as Class C quality coarse aggregate
only. Class |/Superpave binder mixtures, bituminous base course mixtures, and
bituminous base course widening mixtures are designated as containing Class C quality
coarse aggregate only. Bituminous stahilized subbase and BAM shoulders are
designated as containing Class D quality coarse aggregate only. Any mixture not listed
above shall have the designated quality determined by the Department.

RAP containing steel slag or other expansive material, as determined by the
Department, shall be homogeneous and will be approved for use in Class I/Superpave
(including Low ESAL) surface mixtures only. RAP stockpiles for use in Class
I/Superpave mixtures (including Low ESAL), base course, base course widening and
Class B mixtures shall be either homogeneous or conglomerate RAP stockpiles except
conglomerate RAP stockpites shall not be used in Superpave surface mixture Ndesign
50 or greater. RAP for use in bituminous aggregate mixtures (BAM) shoulders and BAM
stabilized subbase shall be from homogeneous, conglomerate, or conglomerate DQ
stockpiles:

Additionally, RAP used in Class |/Superpave surface mixtures shall originate from milled
or crushed mixtures only, in which the coarse aggregate is of Class B quality or better.
RAP stockpiles for use in Class I/Superpave (including Low ESAL) binder mixes as well
as base course, base course widening and Class B mixtures shall originate from milled
or processed surface mixture, binder mixture, or a combination of both mixiures
uniformly blended to the satisfaction of the Engineer, in which the coarse aggregate is of
Class C guaiity or better.

(c) Contaminants. RAP containing contaminants, such as earth, brick, sand, concrete,
sheet asphalt, bituminous surface treatment (i.e. chip seal), pavement fabric, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.
Sheet asphalt shall be stockpiled separately.

{(d) Testing. All RAP shall be sampled and tested either during or after stockpiling.
For testing during stockpiling, washed extraction samples shall be run at the minimum
frequency of one sample per 450 metric tons (500 tons) for the first 1800 metric tons

{2,000 tons) and one sample per 1800 metric tons (2,000 tons) thereafter. A minimum
of five tests shall be required for stockpiles less than 3600 metric tons (4,000 tons).
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For testing existing stockpiles, the Contractor shall submit a plan for approval to the
District proposing a satisfactory method of sampling and testing the RAP pile either in-
situ or by restockpiling. The sampling plan shall meet the minimum frequency required
above and detail the procedure used to extract representative samples throughout the
pile for testing.

Before extraction, each field sample shall be split to test sample size. One of the two
test samples from the final split shall be labeled and stored for Department use. The
Confractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify
Contractor test results.

All of the extraction results shall be compiled and averaged for asphalt content and
gradation. Individual extraction test results, when compared to the averages, will be
accepted if within the tolerances listed below.

Parameter Homogeneous / Conglomerate “D”

Conglomerate Quality

25 mm (1in.) +5%

12.5 mm {1/2in.) + 8% +=15%

4,75 mm (No. 4) 6% +13%
2.36 mm (No. 8) + 5%

1.18 mm (No. 16) +15%
600 um (No. 30) +5%

75 um (No. 200) +2.0% +4.0%

AC +0.4% +0.5%

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if
more than 20 percent of the asphalt content test results fali outside the appropriate
tolerances, the RAP will not be allowed to be used in the Department’s bituminous
concrete mixtures unless the RAP representing the failing tests is removed from the
stockpile to the satisfaction of the Engineer. All test data and acceptance ranges shall
be sent to the District for evaluation.

With the appreval of the Engineer, the ignition oven may be substituted for extractions
according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose
of Characterizing Reclaimed Asphalt Pavement (RAP)".

(e) Designs. At the Contractor's option, bituminous concrete mixtures may be constructed

utilizing RAP material mesting the above detailed requirements. The amount of RAP
included in the mixture shall not exceed the percentages specified in the plans.

RAP designs shall be submitted for volumetric verification. If additional RAP stockpiles

are tested and found that no more than 20 percent of the results, as defined under
“Testing” herein, are outside of the control tolerances set for the original RAP stockpile

98




®

80011

and design, and meets all of the requirements herein, the additional RAP stockpiles may
be used in the original mix design at the percent previously verified.

Production. The coarse aggregate in all RAP used shall be equal to or less than the
nominal maximum size requirement for the bituminous mixture being produced.

To remove or reduce agglomerated material, a scalping screen, crushing unit or
comparable sizing device approved by the Engineer shall be used in the RAP feed
system to remove or reduce oversized material. If material passing the sizing device
adversely affects the mix production or quality of the mix, the sizing device shall be set
at a size specified by the Engineer.

If the RAP control tolerances or QC/QA test results require corrective action, the

Contractor shall cease production of the mixture containing RAP and either switch to the
virgin aggregate design or submit a new RAP design.
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SEEDING AND SODDING (BDE)

Effective: July 1, 2004
| Revised: November 1, 2004

Revise Class 1A and 2A seeding mixtures shown in Table 1 of Article 250.07 of the Standard
Specifications to read:

“Table 1 - SEEDING MIXTURES
kg/hectare
Class - Type Seeds (b/acre)
1A Salt Tolerant Bluegrass 70 {60)
Lawn Mixture 7/ Perennial Ryegrass 20 {20)
Audubeon Red Fescue 20 (20}
Rescue 911 Hard Fescue 20 (20)
Fults Salt Grass* 70 (60}
2A Salt Tolerant _ Alta Fescue or Ky 31 70 (60)
Roadside Mixture 7/ Perennial Ryegrass 20 (20)
Audubon Red Fescue 20 (30)
Rescue 911 Hard Fescue 20 (30)
Fulis Salt Grass 1/ 70 (80)"

Revise Note 7 of Article 250.07 of the Standard Specifications to read:

“Note 7. In Districts 1 through 6, the planting times shall be April 1 to June 15 and August 1
to November 1. In Districts 7 through 9, the planting times shall be March 1 to
June 1 and August 1 to November 15. Seeding may be performed outside these
dates provided the Contractor guarantees a minimum of 75 percent coverage over
the entire seeded area(s) after one growing season. The guarantee shall be
submitted to the Engineer in writing prior to performing the work. After one growing
season, areas not sustaining 75 percent growth shall be interseeded or reseeded,
as determined by the Engineer, at the Contractor's expense.”

Add the following sentence to Article 252.04 of the Standard Specifications:
“Sod shall not be placed during the months of July and August.”
Revise the first paragraph of Article 252.08 of the Standard Specifications to read:
“252.08 Sod Watering. Within two hours after the sod has been placed, water shall be
applied at a rate of 25 L/sq m (5 gal/sq yd). Additional water shall be applied every other day at
a rate of 15 L/isqg m (3 gal/sq yd) for a total of 15 additional waterings. During periods exceeding

26 °C (80 °F) or subnormal rainfall, the schedule of additional waterings may be altered with the
approval of the Engineer.”

/0O




Revise Article 252.09 of the Standard Specifications to read:

“252.09 Supplemental Watering. During periods exceeding 26 °C (80 °F) or subnormal
rainfall, supplemental watering may be required after the initial and additional waterings.
Supplemental watering shall be performed when directed by the Engineer. Water shall be
applied at the rate specified by the Engineer within 24 hours of notice.”

Revise the first and third paragraphs of Article 252.12 of the Standard Specifications to read:

"252.12 Method of Measurement. Sodding will be measured for payment in place and the
area computed in square meters (square yards). To be acceptable for final payment, the sed
shall be growing in place for a minimum of 30 days in a live, healthy condition. When directed
by the Engineer, any defective or unacceptable sod shall be removed, replaced and watered by
the Contractor at his/her own expense.”

“Supplemental watering will be measured for payment in units of 1000 L (1000 gal) of water
applied on the sodded areas. Waterings performed in addition to those required by Article
252.08 or after the 30 day establishment period will be considered as supplemental watering.”
Replace the first paragraph of Article 252.13 of the Standard Specifications with the following:

“252.13 Basis of Payment. Scodding will be paid for at the contract unit price per square
meter (square yard) for SODDING or SODDING, SALT TOLERANT according to the following
schedule.

(a) Initial Payment. Upon placement of sod, 25 percent of the pay item will be paid.

(b) Final Payment. Upon acceptance of sod, the remaining 75 percent of the pay item will
be paid."

Revise Article 1081.03(b) of the Standard Specifications to read:

“(b) Salt Tolerant Sod.

Variety Percent by Weight
Buffalo Grass 30%
Buchloe Dactyloides
Amigo Fineleaf Tall Fescue 20%
Audubon Red Fescue 15%
Rescue 911 Hard Fescue 15%
Rugby Kentucky Bluegrass 5%
Fults Pucinnellia Distans 15%"
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Revise Table Il of Article 1081.04(c)(6) of the Standard Specifications to read:

TABLE Il
Secondary
Hard Seed Purity Pure, Live Weed Noxious Weeds
Percent Percent  Seed Percent  Percent Na. per kg (0z)

Variety of Seeds Maximum Minimum Minimum Maximum Max. Permitted* Remarks
Alfalfa 20 92 89 0.50 211 (6) 1
Brome Grass - 90 75 0.50 175 (5) -
Clover, Alsike 15 92 87 0.30 211 (6) 2/
Clover, Crimson 15 92 a3 0.50 211 (8) -
Clover, Ladino 15 92 87 0.30 211 (B) -
Clover, Red 20 92 87 0.30 211 (6) -
Clover, White Dutch 30 92 87 0.30 211 (B) 3f
\Audubon Red Fescue 0 97 82 0.10 105 (3} -
Fescue, Alta or Ky. 31 - 97 82 1.00 105 (3} -
Fescue, Creeping Red - a7 82 1.00 105 (3) -
Fults Salt Grass 58 85 0.10 70 (2) -
Kentucky Bluegrass 97 80 0.30 247 (7) 5f
|espedeza, Korean 20 92 84 0.50 211 (8) 3/
Oats - 92 88 0.50 70 (2} 4/
Crchard Grass - 90 78 1.50 175 (5) 4/
Redtop - 90 78 1.80 175 (5) 4f
Ryegrass, Perennial, Annual - g7 85 0.30 175 (5} 4f
Rye, Grain, Winter - 92 83 0.50 70 {2) 4f
Rescue 911 Hard Fescue 0 97 82 0.10 105 (3} -
Timothy - 92 84 0.50 - 175 (5). 4/

etch, Crown 30 92 67 1.00 211 (6) 3/ & 6/
Vetch, Spring 30 92 88 1.00 70 (2) 4/
Vetch, Winter 15 92 83 1.00 108 {(3) 4/
Wheat, hard Red Winter - 92 8% 0.50 70 (2) 4/
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SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE)
Effective: July 1, 2004

Definition. Self-consolidating concrete is a flowable mixture that does not require mechanical
vibration for consolidation.

Usage. Self-consolidating concrete may be used for precast concrete products. The design
and testing of a self-consolidating concrete mixture shall be according to Section 1020 of the
Standard Specifications except as modified herein.

Materials. Materials shall conform to the following requirements:

(a) Self-Consolidating_Admixtures. The seif-consolidating admixture system shall consist of
gither a high range water-reducing admixture only or a high range water-reducing admixture
combined with a separate viscosity modifying admixture. The one or two component
admixture system shall be capable of producing a flowable concrete that does not require
mechanical vibration.

The high range water-reducing admixture shall comply with the requirements of AASHTO
M 194, Type F.

The viscosity modifying admixture will be evaluated according to the test methods and mix
design proportions referenced in AASHTO M 194, except the following physical
requirements shall be met:

(1) Fer initial and final set times, the aliowable deviation of the test concrete from the
reference concrete shall not be more than 1.0 hour earlier or 1.5 hours later.

(2) For compressive and flexural strengths, the test concrete shall be a minimum of 90
percent of the reference concrete at 3, 7 and 28 days.

(3) The length change of the test concrete shall be a maximum 135 percent of the reference
concrete. However, if the length change of the reference concrete is less than 0.030
percent, the length change of the test concrete shall be a maximum 0.010 percentage
units greater than the reference concrete. :

{(4) The relative durability factor of the test concrete shall be a minimum 80 percent.
(b) Eine Aggregate. A fine aggregate used alone in the mix design shal! not have an expansion

greater than 0.30 percent per ASTM C 1260. For a blend of two or more fine aggregates,
the resulting blend shall not have an expansion greater than 0.30 percent.

The aggregate blend expansion will be calculated as follows:

Aggregate Blend Expansion = (a/100 x A) + (b/100 x B) + (c/100x C} + ...... efc.
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Where: a, b, ¢, ... = percent of aggregate blend
A, B, C, ... = aggregate expansion according to ASTM C 1260

Mix Design Criteria. The slump requirements of Article 1020.04 of the Standard Specifications
shall not apply. In addition, the allowable coarse aggregate gradations shall be CA 11, CA 13,
CA 14, CA 16, or a blend of these gradations. The fine aggregate proportion shall be a
maximum 50 percent by mass (weight) of the total aggregate used.

Trail Batch. A minimum 1 cum (1 cu yd) trial batch shall be produced. The mixture will be
evaluated for air content, slump flow, visual stability index, compressive strength, passing
ability, and static/dynamic segregation resistance.

The trial batch shall be scheduled and performed in the presence of the Engineer. Testing shall
be performed per the Deparlment’s test method or as approved by the Engineer.

For the trial batch, the air content shall be within the top half of the allowable specification
range. The slump flow range shall be 510 mm (20 in.) minimum to 710 mm (28 in.} maximum.
The visual stability index shall be a maximum of 1. Strength shall be determined at 28 days. At
the Contractor's option, strength may be determined for additional days.

Passing ability and static/dynamic segregation resistance shall be determined by tests selected
by the Contractor and approved by the Engineer. The visual stability index shall not be used as
the sole criteria for evaluating static segregation resistance.

After an acceptable mixture has been batched and tested, the mixture shall also be evaluated
for robustness. Robustness shall be evaluated by varying the dosage of the self-consolidating
admixture system and water separately. Additional trial batches may be necessary to
accomplish this.

When necessary, the trial batches shall be disposed of according to Article 202.03 of the
Standard Specifications.

Quality Control. Once testing is completed and acceptable results have been attained,
production test frequencies and allowable test ranges for slump flow, visual stability index,
passing ability, and static/dynamic segregation resistance shall be proposed. The production
test frequencies and allowable test ranges will be approved by the Engineer.

The slump flow range shall be + 50 mm (+ 2 in.) of the target value, and within the overall range
of 510 mm (20 in.) minimum to 710 mm {28 in.) maximum. The visual stability index shall be a
maximum of 1. The approved test ranges for passing ability and static/dynamic segregation
resistance will be based on recommended guidelines determined by the Engineer.
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SUBGRADE PREPARATION (BDE)
Effective; November 1, 2002
Revise the tenth paragraph of Article 301.03 of the Standard Specifications to read:
“Egquipment of such weight, or used in such a way as to cause a rut in the finished subgrade

of 13 mm (1/2 in.) or more in depth, shall be removed from the work or the ruiting otherwise
prevented.”

80086
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SUPERPAVE BITUMINOUS CONCRETE MIXTURES {BDE)

Effective: January 1, 2000
Revised: April 1, 2004

Description. This work shall consist of designing, producing and constructing Superpave
bituminous concrete mixtures using lllinois Modified Strategic Highway Research Program
(SHRP) Superpave criteria. This work shall be according to Sections 406 and 407 of the
Standard Specifications and the special provision, "Quality Control/Quality Assurance of
Bituminous Concrete Mixtures”, except as follows.

Materials.

(a) Fine Aggregate Blend Requirement. The Contractor may be required to provide FA 20

manufactured sand to meet the design requirements. For mixtures with Ndesign = 90, at
least 50 percent of the required fine aggregate fraction shall consist of either stone sand,
slag sand, or steel slag sand meeting the FA/FM 20 gradation.

(b) Reclaimed Asphalt Pavement (RAP). If the Contractor is allowed to use more than 15

()

percent RAP, as specified in the plans, a softer performance-graded binder may be
required as determined by the Engineer.

RAP shall meet the requirements of the special provision, “RAP for Use in Bituminous
Concrete Mixtures®.

RAP wiil not be permitted in mixtures containing polymer modifiers.

RAP containing steel slag will be permitted for use in top-lift surface mixtures only.
Bituminous Material. The asphalt cement (AC) shall be performance-graded (PG) or
polymer modified performance-graded (SBS-PG or SBR-PG) meeting the requirements
of Article 1009.05 of the Standard Specifications for the grade specified on the plans.

The following additional guidelines shall be used if a polymer modified asphalt is
specified:

(1) The polymer modified asphalt cement shall be shipped, maintained, and stored at
the mix plant according to the manufacturer's requirements. Polymer modified
asphalt cement shall be placed in an empty tank and shall not be blended with other
asphalt cements.

(2) The mixture shall be designed using a mixing temperature of 163 + 3 °C (325 £ 5 °F)
and a gyratory compagction temperature of 152 + 3 °C (305 + 5 °F).

(3) Pneumatic-tired rollers will not be allowed unless otherwise specified by the
Engineer. A vibratory roller meeting the requirements of Article 406.16 of the
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Standard Specifications shall be required in the absence of the pneumatic-tired

roller.

Laboratory Equipment.

(a) Superpave Gyratory Compactor. The superpave gyratory compactor {SGC) shall be
used for all QC/QA testing.

(b) Ignition Oven. The ignition oven shall be used to determine the AC content. The ignition
oven shall also be used to recover aggregates for all required washed gradations.

The Engineer may waive the ignition oven requirement for AC content if the aggregates
to be used are known to have ignition AC content calibration factors which exceed 1.5
percent. If the ignition oven requirement is waived, other Department approved methods
shall be used fo determine the AC content.

Mixture Design.

The Contractor shall submit mix designs, for approval, for each required

mixture. Mix designs shall be developed by Level Il personne! who have successfully
completed the course, “Superpave Mix Design Upgrade®. Articles 406.10 and 406.13 of the
Standard Specifications shall not apply. The mixtures shall be designed according to the
respective lllinois Modified AASHTO references listed below.

AASHTO MP 2
AASHTO R 30
AASHTO PP 28

AASHTO T 209

AASHTO T 312

AASHTO T 308

Standard Specification for Superpave Volumetric Mix Design
Standard Practice for Mixture Conditioning of Hot-Mix Asphalt (HMA)
Standard Practice for Designing Superpave HMA

Theoretical Maximum Specific Gravity and Density of Bituminous Paving
Mixtures

Preparing and Determining the Density of Hot Mix Asphait (HMA)
Specimens by Means of the Superpave Gyratory Compactor

Determining the Asphalt Content of Hot Mix Asphalt (HMA) by the Ignition
Method

(a) Mixture Composition. The ingredients of the bituminous mixture shall be combined in
such proportions as to produce a mixture conforming to the composition limits by weight.
The gradation mixture specified on the plans shall produce a mixture falling within the
limits specified in Table 1.
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TABLE 1. MIXTURE COMPOSITION (% PASSING)"

Sieve IL-25.0 mm | IL-19.0 mm | IL-12.5 mm¥ | IL-9.5 mm?
Size min | max | min max | min | max | min | max
37.5mm
(1112 in.) 100
(215 I‘;‘;“ 90 | 100 100
2334"},1"") o0 | 82 | 100 100
12.5 mm .
2 ) 45 | 75 | 50 | 85 | 90 | 100 100
(318 in) 89 | 90 | 100
?#471? mm o | 407 | 24 | 502 | 28 65 | 28 | 65
2.36'm
Go | 16 | 31| 20 | 36 | 28 | 48" | 28 | 48"
g 10 |22 /10| 25 | 10 | 32 | 10| 32
600 um
(#30)
ffsooﬁlm 4 | 12| 4 | 12| 4 | 15| 4 | 15
zgfog;" 3 9 3 9 3 10| 3 | 10
(7#52%81) 3 6 3 6 4 6 | 4 | 6

1/ Based on percent of total aggregate weight.

2/ The mixture composition shall not exceed 40 percent passing the 4.75 mm (#4)
sieve for binder courses with Ndesign = 90.

3/ The mixture composition shall not exceed 40 percent passing the 2.36 mm (#8)
sieve for surface courses with Ndesign = 90.

4/ The mixture composition for surface courses shall be according to IL-12.5 mm
or IL-9.5 mm, unless otherwise specified by the Engineer.

One of the above gradations shall be used for leveling binder as specified in the ptans
and according to Article 406.04 of the Standard Specifications.
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it is recommended that the selected combined aggregate gradation not pass through the
restricted zones specified in lllinois Modified AASHTO MP 2.

{b) Dust/AC Ratio for Superpave. The ratio of material passing the 75 pm (#200) sieve to
total asphalt cement shall not exceed 1.0 for mixture design (based on total weight of
mixture).

(c) Volumetric Requirements. The target value for the air voids of the hot mix asphalt
(HMA) shall be 4.0 percent at the design number of gyrations. The VMA and VFA of the
HMA design shall be based on the nominal maximum size of the aggregate in the mix
and shall conform to the requirements listed in Table 2.

TABLE 2. VOLUMETRIC REQUIREMENTS
Voids in the Mineral Aggregate Voids Filled
(VMA), with Asphalt
% minimum (VFA),
Ndesign | I.-25.0 1L-19.0 IL-12.5 IL-9.5 %
50 B65-78
70 12.0 13.0 14.0 15
90 ' ) ’ 65-75
105

(d) Determination of Need for Anti-Stripping Additive. The mixture designer shall determine
if an additive is needed in the mix to prevent stripping. The determination will be made
on the basis of tests performed according to lllinois Modified T 283 using 4 in. Marshall
bricks. To be considered acceptable by the Department as a mixture not susceptible to
stripping, the ratio of conditioned to unconditioned split tensile strengths (TSRs) shall be
equal to or greater than 0.75. Mixtures, either with or without an additive, with TSRs less
than 0.75 will be considered unacceptable.

If it is determined that an additive is required, the additive may be hydrated lime, slaked
quicklime, or a liquid additive, at the Contractor's option. The liquid additive shall be
selected from the Department's list of approved additives and may be [imited to those
which have exhibited satisfactory performance in similar mixes.

Dry hydrated lime shall be added at a rate of 1.0 to 1.5 percent by weight of total dry
aggregate. Slurry shall be added in such quantity as to provide the required amount of
hydrated lime solids by weight of total dry aggregate. The exact rate of application for all
anti-stripping additives will be determined by the Department. The method of application
shall be according to Article 406.12 of the Standard Specifications.

Personnel. The QC Manager and Level | Technician shall have successfully completed the
Department's "Superpave Field Control Course”.
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Required Plant Tests. Testing shall be conducted to control the production of the bituminous
mixture. The Confractor shall use the test methods identified to perform the following mixture
tests at a frequency not [ess than that indicated in Table 3.

TABLE 3. REQUIRED PLANT TESTS for SUPERPAVE

Parameter Frequency of Tests Test Method
Aggregate Gradation 1 dry gradation per day of production (either Iinois Procedure
morning or afternoon sample). (See Manual of
Hot bins for batch and | Test Procedures
continuous plants and for Materials).
Individual cold-feeds or 1 washed ignition oven test on the mix per day
combined belt-feed for of production (conduct in afternoon if dry
drier drum plants. gradation is conducted in the morning or vice
versa).
{% passing sieves:
12.5 mm {1/2 in.}, NOTE. The order in which the above tests are
4,75 mm {No. 4), conducted shall aliernate from the previous
2.36 mm {No. 8), production day (example: a dry gradation
600 pm {No. 30), conducted in the morning will be conducted in
75 um {No. 200}) the afterncon on the next production day and so
forth).

The dry gradation and washed ignit]oh oven test
results shall be plotted on the same control

chart.
Asphalt Content by Ignition 1 per half day of production lllinois Modified
Oven (Note 1.) AASHTO T 308
Air Bulk Speclfic Gravity llinois Modified

Voids | of Gyratory Sample | 1 per half day of production for first 2days and | AASHTO T 312
1 per day thereafter (first sample of the day)

Maximum Specific llinois Modified
Gravity of Mixture AASHTO T 209

Note 1. The Engineer may waive the ignition oven requirement for AC content if the
aggregates to be used are known to have ignition AC content calibration factors which
exceed 1.5 percent. If the ignition oven requirement is waived, other Department approved
methods shall be used to determine the AC content.

During production, the ratio of minus 75 um (#200) sieve material to total asphalt cement shall
be not less than 0.6 nor more than 1.2 and the moisture content of the mixture at discharge from
the mixer shall not exceed 0.5 percent. If at any time the ratio of minus 75 pm (#200} material
to asphalt or moisture content of the mixture falls outside the stated limits, production of the mix
shall cease. The cause shall be determined and corrective action satisfactory to the Engineer
shall be initiated prior to resuming production.

During production, mixtures containing an anti-stripping additive will be tested by the
Department for stripping according to lllinois Modified T 283. If the mixture fails to meet the TSR
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criteria for acceptance, no further mixture will be accepted until the Contractor takes such action
as is necessary to furnish a mixture meeting the criteria.

Construction Requirements

Lift Thickness.

{a) Binder and Surface Courses. The minimum compacted lift thickness for constructing

bituminous concrete binder and surface courses shall be according to Table 4:

TABLE 4 — MINIMUM COMPACTED LIFT THICKNESS
Mixture Thickness, mm (in.}
IL-9.5 32 (11/4)
IL-12.5 38 (11/2)
IL-19.0 57 (2 1/4)
[L-25.0 76 (3)

(b) Leveling Binder. Mixtures used for leveling binder shall be as follows:

TABLE 5 - LEVELING BINDER
Nominal, Compacted, Leveling Mixture
Binder Thickness, mm {in.)
< 32 {1 1/4) 1L-9.5
32 (1 1/4) to 50 (2) IL9.50rIL-12.5

Density requirements shall apply for leveling binder when the nominal, compacted
thickness is- 32 mm (1 1/4 in.) or greater for IL-9 5 mixtures and 38 mm (1 1/2 in.) or
greater for IL-12.5 mixtures.

Full-Depth Pavement. The compacted thickness of the initial lift of binder course shall
be 100 mm (4 in.)). The compacted thickness of succeeding lifts shall meet the
minimums specified in Table 4 but not exceed 100 mm (4 in.).

If a vibratory roller is used for breakdown, the compacted thickness of the binder lifts,
excluding the top lift, may be increased to 150 mm (6 in.) provided the required density
is obtained.

(d) Bituminous Patching. The minimum compacted lift thickness for constructing bituminous

patches shall be according to Table 4.
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Control Charts/Limits. Control charts/limits shall be according to QC/QA Class | requirements,
except density shall be plotted on the control charts within the following control limits:

TABLE 6. DENSITY CONTROL LIMITS
Mixture Parameter Individual Test
125 mm /9.5 mm Ndesign = 90 92.0 — 96.0%
125 mm /9.5 mm Ndesign < 90 92.5 —97.4%
19.0mm/ 25.0 mm Ndesign 2 90 93.0 — 96.0%
1.0 mm/ 25.0 mm Ndesign <90 93.0 - 57.4%

Basis of Payment. On resurfacing projects, this work will be paid for at the contract unit price
per metric ton (fon) for BITUMINOUS CONCRETE SURFACE COURSE, SUPERPAVE, of the
friction aggregate mixture and Ndesign specified, LEVELING BINDER {HAND METHOD),
SUPERPAVE, of the Ndesign specified, LEVELING BINDER (MACHINE METHOD),
SUPERPAVE, of the Ndesign specified, and BITUMINOUS CONCRETE BINDER COURSE,
SUPERPAVE, of the mixture composition and Ndesign specified.

On resurfacing projects in which polymer modifiers are required, this work will be paid for at the
contract unit price per metric ton (ton) for POLYMERIZED BITUMINOUS CONCRETE
SURFACE COURSE, SUPERPAVE, of the friction aggregate mixture and Ndesign specified,
POLYMERIZED LEVELING BINDER (HAND METHOD), SUPERPAVE, of the Ndesign
specified, POLYMERIZED LEVELING BINDER (MACHINE METHOD), SUPERPAVE, of the
Ndesign specified, and POLYMERIZED BITUMINOUS CONCRETE BINDER COURSE,
SUPERPAVE, of the mixture composition and Ndesign specified.

On full-depth pavement projects, this work will be paid for at the contract unit price per square
meter (square vyard) for BITUMINOUS CONCRETE PAVEMENT, (FULL-DEPTH}),
SUPERPAVE, of the thickness specified.

On projects where widening is constructed and the entire pavement is then resurfaced, the
binder for the widening will be paid for at the contract unit price per square meter (square yard)
for BITUMINOUS CONCRETE BINDER COURSE, SUPERPAVE, of the mixture compaosition,
Ndesign, and thickness specified. The surface and binder used to resurface the entire
pavement will be paid for according to the paragraphs above for resurfacing projects.

80010
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TEMPORARY EROSION CONTROL (BDE)
Effective: November 1, 2002

Revise the fifth sentence of the third paragraph of Article 280.04(a) of the Standard
Specifications to read:

“This work may be constructed of hay or straw bales, extruded UV resistant high density
polyethylene panels, erosion control blanket, mulch barrier, aggregate barriers,
excavation, seeding, or mulch used separately or in combination, as approved, by the
Engineer.” :

Add the following paragraphs after the fifth paragraph of Article 280.04(a) of the Standard
Specifications. :

“A ditch check constructed of extruded, UV resistant, high density polyethylene panels,
“M” pins and erosion control blanket shall consist of the following materials: .

Extruded, UV resistant, high density polyethylene panels shall have a minimum height of
250 mm (10 in.) and minimum length of 1.0 m (38.4'in.). The panels shall have a
51 mm (2in.) lip along the bottom of the panel. Each panel shall have a single rib
thickness of 4 mm (5/32in.) with a 12 mm (1/2in.) distance between the ribs. The
panels shall have an average apparent opening size equal to 4.75 mm (No. 4) sieve,
with an average of 30 percent open area. The tensile strength of each panel shali be
26.27 kN/m (1800 Ib/ft) in the machine direction and 7.3 kN/m (500 Ib/ft) in the
transverse direction when tested according to ASTM D 4595. .

“M" pins shall be at least 76 mm (3 in.) by 686 mm (27 in.), constructed out of deformed
grade C1008 D3.5 rod (0.211in. diameter). The rod shall have a minimum tensile
strength of 55 MPa (8000 psi}. ‘ ‘

Erosion control blanket shalt conform o Article 251.04.

A section of erosion control blanket shall be placed transverse to the flowline direction of
the ditch prior to the construction of the polyethylene ditch check. The length of the
section shall extend from the top of one side of the ditch to the top of the opposite side
of the ditch, while the width of the section shall be one roll width of the blanket. The
upstream edge of the erosion control blanket shall be secured in a 100 mm (4 in.}
trench. The blanket shall be secured in the trench with 200 mm (8 in.) staples placed at
300 mm {1ft) intervals along the edge before the trench is backfiled. Once the
upstream edge of the blanket is secured, the downstream edge shall be secured with
200 mm (8in.) staples placed at 300 mm (1ft) intervals along the edge. The
polyethylene ditch check shall be installed in the middle of the erosion control blanket,
with the lip of each panel facing outward.
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The ditch check shall consist of two panels placed back to back forming a single row.

_ Placement of the first two panels shall be at the toe of the backslope or sideslope, with

80087

the panels extending across the bottom of the ditch. Subsequent panels shall extend
both across the bottom of the ditch and up the opposite sideslope, as well as up the
original backslope or sideslope at the distance determined by the Engineer.

The M pins shall be driven through the panel lips to secure the panels to the ground. M
pins shall be installed in the center of the panels with adjacent panels overlapping the
ends a minimum of 50 mm (2 in.). The pins shall be placed through both sets of panels
at each overlap. They shall be installed at an interval of three M pins per one meter
(38 in.) length of ditch check. The panels shall be wedged into the M pins at the top to
ensure firm contact between the entire bottom of the panels and the soil.”




TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE)

Effective: April 1, 1992
Revised: January 1, 2005

To ensure a prompt response to incidents involving the integrity of work zene traffic control, the
Contractor shall provide a telephone number where a responsible individual can be contacted
24 hours-a-day.

When the Engineer is notified, or determines a traffic control deficiency exists, he/she will notify
and direct the Contractor to correct the deficiency within a specified time. The specified time,
which begins upon notification to the Contractor, will be from 1/2 hour to 12 hours based upon
the urgency of the situation and the nature of the deficiency. The Engineer shall be the sole
judge.

A deficiency may be any lack of repair, maintenance, or non-compliance with the traffic control
plan. A deficiency may also be applied to situations where corrective action is not an option
such as the use of non-certified flaggers for short term operations; working with lane closures
beyond the time allowed in the contract; or failure to perform required contract obligations such
as traffic control surveillance.

If the Contractor fails to correct a deficiency within the specified time, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency exists. The
calendar day(s} will begin with notification to the Contractor and end with the Engineer's
acceptance of the correction. The daily monetary deduction wilt be either $1,000 or
0.05 percent of the awarded contract value, whichever is greater. For those deficiencies where
corrective action was not an option this monetary deduction will be immediate.

In addition, if the Contractor fails to respond, the Engineer may correct the deficiency and the
cost thereof will be deducted from monies due or which may become due the Contractor. This

corrective action will in no way relieve the Contractor of his/her contractua! requirements or
responsibilities.

57291
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TRAINING SPECIAL PROVISIONS (BDE) This Training Special Provision supersedes Section
7b of the Special Provision entitled “Specific Equal Employment Opportunity Responsibilities,”
and is in imptementation of 23 U.S.C. 140(a).

As part of the contractor's equal employment opportunity affirmative action program, training
shall be provided as follows:

The contractor shall provide on-the-job training aimed at developing full journeyman in the type of
trade or job classification involved. The number of trainees to be trained under this contract will
be __|_ . In the event the contractor subcontracts a portion of the contract work, he shall
determine how many, if any, of the trainees are to be frained by the subcontractor, provided
however, that the contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision. The contractor shall also insure that this
Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or
training.

The number of trainees shall be distributed among the work classifications on the basis of the:
contractor's needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment. Prior to commencing construction, the contractor shali submit
to the lllinois Department of Transportation for approval the number of trainees to be trained in
each selected classification and training program to be used. Furthermore, the contractor shall
specify the starting time for training in each of the classifications. The contractor will be credited
for each trainee employed by him on the contract work who is currently enrolled or becomes
enrolled in an approved program and will be reimbursed for such trainees as provided
hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective
of this Training Special Provision. Accordingly, the contractor shall make every effort to enroll
minority trainees and women (e.g. by conducting systematic and direct recruitment through
public and private sources likely to yield minority and women trainees} to the extent such -
persons are available within a reasonable area of recruitment. The contractor will be responsible
for demonstrating the steps that he has taken in pursuance thereof, prior to a determination as to
whether the contractor is in compliance with this Training Special Provision. This training
commitment is not intended, and shall not be used, to discriminate against any applicant for
training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully
completed a training course leading to journeyman status or in which he has been employed as
a journeyman. The contractor should satisfy this requirement by including appropriate guestions
in the employee application or by other suitable means. Regardless of the method used the
contractor’'s records should document the findings in each case.




The minimum length and type of training for each classification will be as established in the
training program selected by the contractor and approved by the lllinois Department of
Transportation and the Federal Highway Administration.  The Minois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period. Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily sponsored
by the U.S. Department of Labor, Manpower Administration, Bureau of Apprenticeship and
Training shall also be considered acceptable provided it is being administered in a manner
consistent with the equal employment obligations of Federal-aid highway construction contracts.
Approval or acceptance of a training program shall be obtained from the State prior to
commencing work on the classification covered by the program. it is the intention of these
provisions that training is to be provided in the construction crafts rather then clerk-typists or
secretarial-type positions. Training is permissible in lower level management positions such as
office engineers, estimators, timekeepers, etc, where the training is oriented toward
construction applications. Training in the laborer classification may be permitted provided that
significant and meaningful training is provided and approved by the lllinois Department of
Transportation and the Federal Highway Administration. Some offsite training is permissible as
long as the training is an integral part of an approved training pregram and does not comprise a
significant part of the overall training.

Except as otherwise noted below, the contractor will he reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program. As
approved by the Engineer, reimbursement will be made for training of persons in excess of the
number specified herein. This reimbursement will be made even though the contractor receives
additional training program funds from other sources, provided such other source does not
specifically prohibit the contractor from receiving other reimbursement. Reimbursement for
offsite training indicated above may only be made to the contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee's wages
during the offsite training period.

No payment shall be made to the contractor if either the failure to provide the required training, or
the failure to hire the trainee as a journeyman, is caused by the contractor and evidences a lack
of good faith on the part of the contractor in meeting the requirement of this Training Special
Provision. [t is normally expected that a trainee will begin his training on the project as soon as
feasible after start of work utilizing the skill involved and remain on the project as long as training
opportunities exist in his work classification or until he has completed his training program.

It is not required that all trainees be on board for the entire length of the contract. A contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified. The number trained shall be determined
on the basis of the total number enrolled on the contract for a significant period.
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman's rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the training
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in
an approved existing program are enrolled as trainees on this project. In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the
existing program shall apply to all trainees being trained for the same ciassification who are
covered by this Training Special Provision.

The contractor shall furnish the trainee a copy of the program he will follow in providing the
training. The contractor shall provide each trainee with a certification showing the type and
length of training satisfactorily complete.

The contractor will provide for the maintenance of records and furnish periodic reports
documenting his performance under this Training Special Provision.

METHOD OF MEASUREMENT The unit of measurement is in hours.

BASIS OF PAYMENT This work will be paid for at the contract unit price of 80 cents per hour for
TRAINEES. The estimated total number of hours, unit price and total price have been included
in the schedule of prices. '

20338
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TRUCK BED RELEASE AGENT (BDE)

Effective: April 1, 2004

Add the following sentence after the third sentence of the first paragraph of Article 406.14 of the
Standard Specifications.

“In addition 1o the release agent, the Contractor may use a light scatter of manufactured sand
(FA 20 or FA 21) evenly distributed over the bed of the vehicle.”

80123
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WEIGHT CONTROL DEFICIENCY DEDUCTION (BDE)

Effective: April 1, 2001
Revised: August 1, 2002

The Contractor shall provide accurate weights of materials delivered to the contract for
incorporation into the work (whether temporary or permanent} and for which the basis of
payment is by weight. These weights shall be documented on delivery tickets which shall
identify the source of the material, type of material, the date and time the material was loaded,
the contract number, the net weight, the tare weight when applicable and the identification of the
transporting vehicle. For aggregates, the Contractor shall have the driver of the vehicle furnish
or establish an acceptable alternative to provide the contract number and a copy of the material
order to the source for each load. The source is defined as that facility that produces the final
material product that is to be incorporated into the contract pay items.

The Department will conduct random, independent vehicle weight checks for material sources
according to the procedures outlined in the Documentation Section Policy Statement of the
Depariment's Construction Manual and hereby incorporated by reference. The results of the
independent weight checks shall be applicabie to all contracts containing this Special Provision.
Should the vehicle weight check for a source result in the net weight of material on the vehicle
exceeding the net weight of material shown on the delivery ticket by 0.50% (0.70% for
aggregates) or more, the Engineer will document the independent vehicle weight check and
immediately furnish a copy of the results to the Contractor. No adjustment in pay guantity will
be made. Should the vehicle weight check for a source result in the net weight of material
shown on the delivery ticket exceeding the net weight of material on the vehicle by 0.50%
(0.70% for aggregates) or more, the Engineer will document the independent vehicle weight
check and immediately furnish a copy of the results to the Contractor. The Engineer will adjust
the net weight shown on the delivery ticket to the checked delivered net weight as determined
by the independent vehicle weight check. '

The Engineer will also adjust the method of measurement for all contracts for subsequent
deliveries of all materials from the source based on the independent weight check. The net
weight of all materials delivered to all contracts containing this Special Provision from this
source, for which the basis of payment is by weight, will be adjusted by applying a correction
factor "A" as determined by the following formula:

B-C

A=1.0 —(B—?BE) :Where A<1.0; [ ] >0.50% (0.70% for aggregates)

Where A = Adjustment factor
B = Net weight shown on delivery ticket
C = Net weight determined from independent weight check
The adjustment factor will be applied as follows:

Adjusted Net Weight = A x Delivery Ticket Net Weight
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The adjustment factor will be imposed until the cause of the deficient weight is identified and
corrected by the Contractor to the satisfaction of the Engineer. If the cause of the deficient
weight is not identified and corrected within seven (7) calendar days, the source shall cease
delivery of all materials to all contracts containing this Special Provision for which the basis of
payment is by weight.

Should the Contractor elect to challenge the results of the independent weight check, the
Engineer will continue to document the weight of material for which the adjustment factor would
be applied. However, provided the Contractor furnishes the Engineer with written
documentation that the source scale has been calibrated within seven (7) caiendar days after
the date of the independent weight check, adjusiments in the weight of material paid for will not
be applied unless the scale calibration demonstrates that the source scale was not within the
specified Department of Agriculture tolerance.

At the Contractor's option, the vehicle may be weighed on a second independent Department of
Agriculture certified scale to verify the accuracy of the scale used for the independent weight
check.

80048
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE)

Effective: January 1, 2003
Revised: November 1, 2004

Add the following to Article 702.01 of the Standard Specifications:

"All devices and combinations of devices shall meet the requirements of the National
Cooperative Highway Research Program (NCHRP) Report 350 for their respective categories.
The categories are as follows:

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubuiar markers,
fiexible delineators and plastic drums with no attachments. Category 1 devices shall be crash
tested and accepted or may be self-certified by the manufacturer.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include drums and vertical panels with lights,
barricades and portable sign supports. Category 2 devices shall be crash tested and accepted
for Test Level 3.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions, truck
mounted attenuators and other devices not meeting the definitions of Category 1 or 2. Category
3 devices shall be crash tested and accepted for either Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals and area lighting supports. Currently, there is no
implementation date set for this category and it is exempt from the NCHRP 350 compliance
requirement.

The Contractor shall provide a manufacturer's self-certification letter for each Category 1
device and an FHWA accepiance letter for each Category 2 and Category 3 device used on the
contract. The letters shall state the device meets the NCHRP 350 requirements for its
respective category and test level, and shall include a detail drawing of the device.”

Delete the third, fourth and fifth paragraphs of Article 702.03(b) of the Standard Specifidations.

Delete the third sentence of the first paragraph of Article 702.03(c) of the Standard
Specifications.

Revise the first sentence of the first paragraph of Article 702.03(e) of the Standard
Specifications to read:
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“Drums shall be nonmetallic and have alternating reflectorized Type AA or Type AP
fluorescent orange and reflectorized white horizontal, circumferential stripes.”

Add the following to Article 702.03 of the Standard Specifications:

“(h) Vertical Barricades. Vertical barricades may be used in lieu of cones, drums or Type |l
barricades to channelize traffic.” ‘

Delete the fourth paragraph of Article 702.05(a) of the Standard Specifications.
Revise the sixth paragraph of Article 702.05(a) of the Standard Specifications to read:

“When the work operations exceed four days, all S|gns shall be post mounted unless the
signs are located on the pavement or define a moving or intermittent operation. When
approved by the Engineer, a temporary sign stand may be used to support a sign at
1.2 m (5 ft) minimum where posts are impractical. Longitudinal dimensions shown on
the plans for the placement of signs may be increased up to 30 m (100 ff) to avoid
obstacles, hazards or to improve S|ght distance, when approved by the Engineer.
“ROAD CONSTRUCTION AHEAD” signs will also be required on side roads located
within the limits of the mainline “ROAD CONSTRUCTION AHEAD" signs.”

Delete all references to “Type 1A barricades” and “wing barricades” throughout Section 702 of
the Standard Specifications.

80097
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: April 2, 2005

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operatlons that must be performed or costs incurred when beginning work approved for
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor
shall make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor's work.

This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.
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ATTACHMENTS
A. Employment Preference for Appalachian Contracts

(included in Appalachian contracts only)
I. GENERAL

1. These contract provisions shall apply to all word performed on the
contract by the contractor’s own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

2. Except as otherwise provided for in each section, the contractor shall
insert in each subcontract all of the stipulations contained in these
Required Contract Provisions, and further require their inclusion in any
lower tier subcontract or purchase order that may in turn be made. The
Required Contract Provisions shall not be incorporated by reference in
any case. The prime contractor shall be responsible for compliance by
any subcontractor or lower tier subcontractor with these Required
Contract Provisions.

3. A breach of any of the stipulations contained in these Required
Contract Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract Provisions
may also be grounds for debarment as provided in 29 CFR 5.12:

Section |, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4 and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of Section IV
(except paragraph 5) and Section V of these Required Contract
Provisions shall not be subject to the general disputes clause of this
contract. Such disputes shall be resolved in accordance with the
procedures of the U.S. Department of Labor (DOL) as set forth in 29 CFR
5, 6 and 7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the contracting
agency, the DOL, or the contractor’'s employees or their representatives.

6. Selection of Labor: During the performance of this contract, the
contractor shall not:

a. Discriminate against labor from any other State,
possession, or territory of the United States (except for
employment preference for Appalachian contracts, when
applicable, as specified in Attachment A), or

b. Employ convict labor for any purpose within the limits of

the project unless it is labor performed by convicts who are on
parole, supervised release, or probation.

II. NONDISCRIMINATION

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and orders of the
Secretary of Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific
affirmative action standards for the contractor’s project activities under
this contract. The Equal Opportunity Construction Contract
Specifications set forth under 41 CFR 60-4.3 and the provisions of the
American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth
under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the State highway agency
(SHA) and the Federal Government in carrying out EEO
obligations and in their review of his/her activities under the
contract.

b. The contractor will accept as his operating policy the
following statement:

“It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, color, national origin,
age or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms

of compensation; and selection for training, including
apprenticeship, preapprenticeship, and/or on-the-job-training.”

2. EEO Officer: The contractor will designate and make known to the
SHA contracting officers an EEO Officer who will have the responsibility
for an must be capable of effectively administering and promoting an
active contractor program of EEO and who must be assigned adequate
authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor’s staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above
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agreement will be met, the following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering all
major aspects of the contractor's EEO obligations within thirty
days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the
project will be instructed by the EEO Officer in the contractor’s
procedures for locating and hiring minority group employees.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: “An Equal
Opportunity Employer.” All such advertisements will be placed in
publications having a large circulation among minority groups in the area
from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through
public and private employees referral sources likely to yield
qualified minority group applicants. To meet this requirement,
the contractor will identify sources of potential minority group
employees, and establish which such identified sources
procedures whereby minority group applicants may be referred
to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is
expected to observe the provisions of that agreement to the
extent that the system permits the contractor's compliance
with EEO contract provisions. (The DOL has held that where

evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that
the discrimination may extend beyond the actions reviewed,
such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with his obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of his avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees,
and applicants for employment.

b. Consistent with the contractor’s work force requirements

and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. Where feasible, 25
percent of apprentices or trainees in each occupation shall be

in their first year of apprenticeship or training. In the event a
special provision for training is provided under this contract,

this subparagraph will be superseded as indicated in the special
provision.

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of minority group and women employees
and will encourage eligible employees to apply for such training
and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best

implementation of such agreements have the effect of efforts to obtain the cooperation of such unions to increase opportunities
discriminating against minorities or women, or obligates the for minority groups and women within the unions, and to effect referrals
contractor to do the same, such implementation violates by such unions of minority and female employees. Actions by the
Executive Order 11246, as amended.) contractor either directly or through a contractor’'s association acting as

c. The contractor will encourage his present employees to
refer minority group applicants for employment. Information
and procedures with regard to referring minority group
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee benefits
shall be established and administered, and personnel actions of every type,
including hiring, upgrading, promotion, transfer, demotion, layoff, and
termination, shall be taken without regard to race, color, religion, sex,
national origin, age or disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
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agent will include the procedures set forth below:

a. The contractor will use best efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minority group members and women
for membership in the unions and increasing the skills of
minority group employees and women so that they may qualify
for higher paying employment.

b. The contractor will use best efforts to incorporate an EEO
clause into each union agreement to the end that such union
will be contractually bound to refer applicants without regard
to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to



the SHA and shall set forth what efforts have been made to
obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of minority and women referrals within
the time limit set forth in the collective bargaining agreement,
the contractor will, through independent recruitment efforts, fill
the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full
efforts to obtain qualified and/or quailifiable minority group
persons and women. (The DOL has held that it shall be no
excuse that the union with which the contractor has a
collective bargaining agreement providing for exclusive referral
failed to refer minority employees.) In the event the union
referral practice prevents the contractor from meeting the
obligations pursuant to Executive Order 11246, as amended,
and these special provisions, such contractor shall immediately
notify the SHA.

8. Selection of Subcontractors, Procurement of Materials and Leasing
of Equipment: The contractor shall not discriminate on the grounds of
race, color, religion, sex, national origin, age or disability in the selection
and retention of subcontractors, including procurement of materials and
leases of equipment.

a. The contractor shall notify all potential subcontractors and
suppliers of his/her EEO obligations under this contract.

b. Disadvantaged business enterprises (DBE), as defined in 49
CFR 23, shall have equal opportunity to compete for and
perform subcontracts which the contractor enters into

pursuant to this contract. The contractor will use his best
efforts to solicit bids from and to utilize DBE subcontractors or
subcontractors with meaningful minority group and female
representation among their employees. Contractors shall
obtain lists of DBE construction firms from SHA personnel.

c. The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.

9. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following completion
of the contract work and shall be available at reasonable times and
places for inspection by authorized representatives of the SHA and the
FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number of minority and non-minority group members
and women employed in each work classification on the
project;

(2) The progress and efforts being made in cooperation with
unions, when applicable, to increase employment
opportunities for minorities and women;

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minority and female
employees; and

(4) The progress and efforts being made in securing the
services of DBE subcontractors or subcontractors with
meaningful minority and female representation among their
employees.

b. The contractors will submit an annual report to the SHA
each July for the duration of the project, indicating the number
of minority, women, and non-minority group employees
currently engaged in each work classification required by the
contract work. This information is to be reported on Form
FHWA-1391. If on-the-job training is being required by special
provision, the contractor will be required to collect and report
training data.

Ill. NONSEGREGATED FACILITIES

(Applicable to all Federal-aid construction contracts and to all related
subcontracts of $10,000 or more.)

a. By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement or
purchase order, as appropriate, the bidder, Federal-aid construction
contractor, subcontractor, material supplier, or vendor, as appropriate,
certifies that the firm does not maintain or provide for its employees any
segregated facilities at any of its establishments, and that the firm does
not permit its employees to perform their services at any location, under
its control, where segregated facilities are maintained. The firm agrees
that a breach of this certification is a violation of the EEO provisions of
this contract. The firm further certifies that no employee will be denied
access to adequate facilities on the basis of sex or disability.

b. As used in this certification, the term “segregated facilities” means
any waiting rooms, work areas, restrooms and washrooms, restaurants
and other eating areas, timeclocks, locker rooms, and other storage or
dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided for
employees which are segregated by explicit directive, or are, in fact,
segregated on the basis of race, color, religion, national origin, age or
disability, because of habit, local custom, or otherwise. The only
exception will be for the disabled when the demands for accessibility
override (e.g. disabled parking).

c. The contractor agrees that it has obtained or will obtain identical
certification from proposed subcontractors or material suppliers prior to
award of subcontracts or consummation of material supply agreements
of $10,000 or more and that it will retain such certifications in its files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE

(Applicable to all Federal-aid construction contracts exceeding $2,000
and to all related subcontracts, except for projects located on roadways
classified as local roads or rural minor collectors, which are exempt.)

1. General:

a. All mechanics and laborers employed or working upon the
site of the work will be paid unconditionally and not less often
than once a week and without subsequent deduction or rebate
on any account [except such payroll deductions as are
permitted by regulations (29 CFR 3) issued by the Secretary of
Labor under the Copeland Act (40 U.S.C. 276c¢)] the full
amounts of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment. The payment
shall be computed at wage rates not less than those contained
in the wage determination of the Secretary of Labor
(hereinafter “the wage determination”) which is attached
hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the
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contractor or its subcontractors and such laborers and
mechanics. The wage determination (including any additional
classifications and wage rates conformed under paragraph 2 of
this Section IV and the DOL poster (WH-1321) or Form FHWA-
1495) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.
For the purpose of this Section, contributions made or costs
reasonably anticipated for bona fide fringe benefits under
Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on
behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of
Section |V, paragraph 3b, hereof. Also, for the purpose of this
Section, regular contributions made or costs incurred for more
than a weekly period (but not less often than quarterly) under
plans, funds, or programs, which cover the particular weekly
period, are deemed to be constructively made or incurred
during such weekly period. Such laborers and mechanics shall
be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually
performed, without regard to skill, except as provided in
paragraphs 4 and 5 of this Section IV.

b. Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for
each classification for the time actually worked therein,
provided, that the employer’s payroll records accurately set
forth the time spent in each classification in which work is
performed.

c. All rulings and interpretations of the Davis-Bacon Act and
related acts contained in 29 CFR 1, 3, and 5 are herein
incorporated by reference in this contract.

. Classification:

a. The SHA contracting officer shall require that any class of
laborers or mechanics employed under the contract, which is
not listed in the wage determination, shall be classified in
conformance with the wage determination.

b. The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the
following criteria have been met:

(1) the work to be performed by the additional classification
requested is not performed by a classification in the wage
determination;

(2) the additional classification is utilized in the area by the
construction industry;

(3) the proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination; and

(4) with respect to helpers, when such a classification
prevails in the area in which the work is performed.

c. If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the
additional classification or their representatives, and the
contracting officer agree on the classification and wage rate
(including the amount designated for fringe benefits where
appropriate), a report of the action taken shall be sent by the
contracting officer to the DOL, Administrator of the Wage and
Hour Division, Employment Standards Administration,
Washington, D.C. 20210. The Wage and Hour Administrator,
or an authorized representative, will approve, modify, or

Page 4

disapprove every additional classification action within 30 days
of receipt and so advise the contracting officer or will notify
the contracting officer within the 30-day period that additional
time is necessary.

d. In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the
contracting officer do not agree on the proposed classification
and wage rate (including the amount designated for fringe
benefits, where appropriate), the contracting officer shall refer
the question, including the views of all interested parties and
the recommendation of the contracting officer, to the Wage
and Hour Administrator for determination. Said Administrator,
or an authorized representative, will issue a determination
within 30 days of receipt and so advised the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

e. The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraph 2c or 2d of this Section IV
shall be paid to all workers performing work in the additional
classification from the first day on which work is performed in
the classification.

3. Payment of Fringe Benefits:

a. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the
contractor or subcontractors, as appropriate, shall either pay
the benefit as stated in the wage determination or shall pay
another bona fide fringe benefit or an hourly case equivalent
thereof.

b. If the contractor or subcontractor, as appropriate, does not
make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any cost reasonably anticipated in providing bona
fide fringe benefits under a plan or program, provided that the
Secretary of Labor has found, upon the written request of the
contractor, that the applicable standards of the Davis-Bacon
Act have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

. Apprentices and Trainees (Programs of the U.S. DOL) and
Helpers:

a. Apprentices:

(1) Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they
are employed pursuant to and individually registered in a bona
fide apprenticeship program registered with the DOL,
Employment and Training Administration, Bureau of
Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau, or if a person is employed
in his/her first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a
State apprenticeship agency (where appropriate) to be eligible
for probationary employment as an apprentice.

(2) The allowable ratio of apprentices to journeyman-level
employees on the job site in any craft classification shall not



be greater than the ratio permitted to the contractor as to the
entire work force under the registered program. Any
employee listed on a payroll at an apprentice wage rate, who
is not registered or otherwise employed as stated above, shall
be paid not less than the applicable wage rate listed in the
wage determination for the classification of work actually
performed. In addition, any apprentice performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable
wage rate on the wage determination for the work actually
performed. Where a contractor or subcontractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman-level
hourly rate) specified in the contractor’s or subcontractor’s
registered program shall be observed.

(3) Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s level
of progress, expressed as a percentage of the journeyman-
level hourly rate specified in the applicable wage
determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program.
If the apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits listed
on the wage determination for the applicable classification. If
the Administrator for the Wage and Hour Division determines
that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that
determination.

(4) In the event the Bureau of Apprenticeship and Training,
or a State apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the
contractor or subcontractor will no longer be permitted to
utilize apprentices at less than the applicable predetermined
rate for the comparable work performed by regular employees
until an acceptable program is approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the DOL,
Employment and Training Administration.

(2) The ratio of trainees to journeyman-level employees on
the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration.
Any employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less
than the applicable wage rate on the wage determination for
the classification of work actually performed. In addition, any
trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for
the work actually performed.

(3) Every trainee must be paid at not less than the rate
specified in the approved program for his/her level of progress,
expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits

listed on the wage determination unless the Administrator of the

Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding
journeyman-level wage rate on the wage determination which
provides for less than full fringe benefits for apprentices, in
which cases such trainees shall receive the same fringe benefits
as apprentices.

(4) In the event the Employment and Training Administration
withdraws approval of a training program, the contractor or
subcontractor will no longer be permitted to utilize trainees at
less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c. Helpers:

Helpers will be permitted to work on a project if the helper
classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance
procedure set forth in Section IV. 2. Any worker listed on a payroll
at a helper wage rate, who is not a helper under a approved
definition, shall be paid not less than the applicable wage rate on
the wage determination for the classification of work actually
performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-aid highway
construction programs are not subject to the requirements of paragraph 4
of this Section IV. The straight time hourly wage rates for apprentices
and trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

6. Withholding:

The SHA shall upon its own action or upon written request of an
authorized representative of the DOL withhold, or cause to be withheld,
from the contractor or subcontractor under this contract or any other
Federal contract with the same prime contractor or any other Federally-
assisted contract subject to Davis-Bacon prevailing wage requirements
which is held by the same prime contractor, as much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainee’s and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the SHA
contracting officer may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers,
mechanics, watchmen, or guards (including apprentices, trainees, and
helpers described in paragraphs 4 and 5 above) shall require or permit
any laborer, mechanic, watchman, or guard in any workweek in which
he/she is employed on such work, to work in excess of 40 hours in such
workweek unless such laborer, mechanic, watchman, or guard receives
compensation at a rate not less than one-and-one-half times his/her
basic rate of pay for all hours worked in excess of 40 hours in such
workweek.
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8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the event of
any violation of the clause set forth in paragraph 7 above, the contractor
and any subcontractor responsible thereof shall be liable to the affected
employee for his/her unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory) for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer,
mechanic, watchman, or guard employed in violation of the clause set
forth in paragraph 7, in the sum of $10 for each calendar day on which
such employee was required or permitted to work in excess of the
standard work week of 40 hours without payment of the overtime wages
required by the clause set forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall; upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed
by the contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects
located on roadways classified as local roads or rural collectors,
which are exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of
the Secretary of Labor which are herein incorporated by
reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during
the course of the work and preserved for a period of 3 years
from the date of completion of the contract for all laborers,
mechanics, apprentices, trainees, watchmen, helpers, and
guards working at the site of the work.

b. The payroll records shall contain the name, social security
number, and address of each such employee; his or her correct
classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits
or cash equivalent thereof the types described in Section
1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of
hours worked; deductions made; and actual wages paid. In
addition, for Appalachian contracts, the payroll records shall
contain a notation indicating whether the employee does, or
does not, normally reside in the labor area as defined in
Attachment A, paragraph 1. Whenever the Secretary of Labor,
pursuant to Section 1V, paragraph 3b, has found that the
wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan
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or program described in Section 1(b)(2)(B) of the Davis Bacon
Act, the contractor and each subcontractor shall maintain
records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially
responsible, that the plan or program has been communicated
in writing to the laborers or mechanics affected, and show the
cost anticipated or the actual cost incurred in providing
benefits. Contractors or subcontractors employing apprentices
or trainees under approved programs shall maintain written
evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.

c. Each contractor and subcontractor shall furnish, each week
in which any contract work is performed, to the SHA resident
engineer a payroll of wages paid each of its employees
(including apprentices trainees, and helpers, described in
Section |V, paragraphs 4 and 5, and watchmen and guards
engaged on work during the preceding weekly payroll period).

The payroll submitted shall set out accurately and completely
all of the information required to be maintained under
paragraph 2b of this Section V.

This information may be submitted in any form desired.
Optional Form WH-347 is available for this purpose and may
be purchased from the Superintendent of Documents (Federal
stock number 029-005-0014-1), U.S. Government Printing
Office, Washington, D.C. 20402. The prime contractor is
responsible for the submission of copies of payrolls by all
suncontractors.

d. Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the Contractor or
subcontractor or his/her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b
of this Section V and that such information is correct and
complete;

(2) that such laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during

the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly
from the full wages earned, other than permissible deductions
as set forth in the Regulations, 29 CFR 3;

(3) that each laborer or mechanic has been paid not less that
the applicable wage rate and fringe benefits or cash
equivalent for the classification of worked performed, as
specified in the applicable wage determination incorporated
into the contract.

e. The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall
satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph 2d of this Section V.

f. The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18
U/S. C. 1001 and 31 U.S.C. 231.

g. The contractor or subcontractor shall make the records
required under paragraph 2b of this Section V available for



inspection, copying, or transcription by authorized
representatives of the SHA, the FHWA, or the DOL, and shall
permit such representatives to interview employees during
working hours on the job. If the contractor or subcontractor
fails to submit the required records or to make them available,
the SHA, the FHWA, the DOL, or all may, after written notice
to the contractor, sponsor, applicant, or owner, take such
actions as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds. Furthermore,
failure to submit the required records upon request or to make
such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all federal-aid contracts on the national highway system,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed
on a force account or direct labor basis, highway beautification
contracts, and contracts for which the total final construction
cost for roadway and bridge is less than $1,000,000 (23 CFR
635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, “Statement of Materials
and Labor Used by Contractor of Highway Construction
Involving Federal Funds,” prior to the commencement of work
under this contract.

b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also
of the quantities of those specific materials and supplies listed
on Form FHWA-47, and in the units shown on Form FHWA-47.

c. Furnish, upon the completion of the contract, to the SHA
resident engineer on /Form FHWA-47 together with the data
required in paragraph 1b relative to materials and supplies, a
final labor summary of all contract work indicating the total
hours worked and the total amount earned.

2. At the prime contractor’s option, either a single report
covering all contract work or separate reports for the contractor
and for each subcontract shall be submitted.

VIl.  SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a greater
percentage if specified elsewhere in he contract) of the total
original contract price, excluding any specialty items designated
by the State. Specialty items may be performed by subcontract
and the amount of any such specialty items performed may be
deducted form the total original contract price before computing
the amount of work required to be performed by the contractor’'s
own organization (23 CFR 635).

a. “lts own organization” shall be construed to include only
workers employed and paid directly by the prime contractor
and equipment owned or rented by the prime contractor, with
or without operators. Such term does not include employees
or equipment of a subcontractor, assignee, or agent of the
prime contractor.

b. “Specialty Items” shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a

whole and in general are to be limited to minor components of
the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph 1 of Section VIl is computed includes the cost of
material and manufactured products which are to be purchased or
produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the SHA contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
SHA contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the contract.

Written consent will be given only after the SHA has assured that
each subcontract is evidenced in writing and that it contains all
pertinent provisions and requirements of the prime contract.

VIIl. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635). The contractor shall provide
all safeguards, safety devices and protective equipment and take
any other needed actions as it determines, or as the SHA
contracting officer may determine, to be reasonably necessary to
protect the life and health of employees on the job and the safety
of the public and to protect property in connection with the
performance of the work covered by the contract.

2. Itis a condition of this contract, and shall be made a condition
of each subcontract, which the contractor enters into pursuant to
this contract, that the contractor and any subcontractor shall not
permit any employee, in performance of the contract, to work in
surroundings or under conditions which are unsanitary, hazardous
or dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926)
promulgated by the Secretary of Labor, in accordance with
Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S. C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof,
shall have right of entry to any site of contract performance to
inspect or investigate the matter of compliance with the
construction safety and health standards and to carry out the
duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

IX.  FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal-aid
highway projects, it is essential that all persons concerned

with the project perform their functions as carefully,

thoroughly, and honestly as possible. Willful falsification,
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distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law. To prevent
any misunderstanding regarding the seriousness of these and
similar acts, the following notice shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID

HIGHWAY PROJECTS

any communication from the Director, Office of Federal Activities,
EPA indicating that a facility that is or will be utilized for the
contract is under consideration to be listed on the EPA List of
Violating Facilities.

4.

That the firm agrees to include or cause to be included the

requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as
the government may direct as a means of enforcing such
requirements.

18 U.S.C. 1020 reads as follows: XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

“Whoever, being an officer, agent or employee of the United

States, or of any State or Territory, or whoever, whether a 1. Instructions for Certification - Primary Covered Transactions:

person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission
of plans, maps, specifications, contracts, or costs of construction
on any highway or related project submitted for approval to the
Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate, or
report submitted pursuant to provisions of the Federal-aid Roads
Act approved July 1, 1916, (39 Stat. 355), as amended and
supplemented;

Shall be fined not more than $10,000 or imprisoned not more
than 5 years or both.”

X.  IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $100,000 or more).

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to
have stipulated as follows:

1. That any facility that is or will be utilized in the performance

(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
primary participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective participant shall submit
an an explanation of why it cannot provide the certification set
out below. The certification or explanation will be considered
in connection with the department or agency’s determination
whether to enter into this transaction. However, failure of the
prospective primary participant to furnish a certification or an
explanation shall disqualify such a person from participation in
this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the department
or agency determined to enter into this transaction. If it is

later determined that the prospective primary participant
knowingly rendered an erroneous certification, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
of default.

d. The prospective primary participant shall provide immediate
written notice to the department or agency to whom this
proposal is submitted if any time the prospective primary
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms “covered transaction,” “debarred,” “suspended,”
“ineligible,”lower tier covered transaction,” “participant,”
“person,” “primary covered transaction,” “principal,”
“proposal,” and “voluntarily excluded,” as used in this clause,
have the meanings set out in the Definitions and Coverage

of this contract, unless such contract is exempt under the Clean
Air Act, as amended (42 U.S.C. 1857 et seq., as amended by
Pub.L. 91-604), and under the Federal Water Pollution Control
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.
92-500), Executive Order 11738, and regulations in
implementation thereof (40 CFR 15) is not listed, on the date of
contract award, on the U.S. Environmental Protection Agency
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20.

sections of rules implementing Executive Order 12549. You
may contact the department or agency to which this proposal
is submitted for assistance in obtaining a copy of those
regulations.

f. The prospective primary participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency entering into this transaction.

2. That the firm agrees to comply and remain in compliance with
all the requirements of Section 114 of the Clean Air Act and
Section 308 of the Federal Water Pollution Control Act and all
regulations and guidelines listed thereunder.

g. The prospective primary participant further agrees by

3. That the firm shall promptly notify the SHA of the receipt of submitting this proposal that it will include the clause titled
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“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
provided by the department or agency entering into this
covered transaction, without modification in all lower tier
covered transactions and in all solicitations for lower tier
covered transactions.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the nonprocurement portion of the “Lists of
Parties Excluded from Federal Procurement or Nonprocurement
Programs” (Nonprocurement List) which is compiled by the
General Services Administration.

i. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

*kkkkk

*kkkkk

. Instructions for Certification - Lower Tier Covered

Transactions:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal
is submitted if at any time the prospective lower tier
participant learns that its certification was erroneous by reason
of changed circumstances.

d. The terms “covered transaction,” “debarred,”
“suspended,” “ineligible,” “primary covered transaction,”
“participant,” “person,” “principal,” “proposal,” and

“voluntarily excluded,” as used in this clause, have the
meanings set out in the Definitions and Coverage sections of
rules implementing Executive Order 12549. You may contact
the person to which this proposal is submitted for assistance in
obtaining a copy of those regulations.

e. The prospective lower tie participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Primary Covered Transactions

covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
1. The prospective primary participant certifies to the best of its or agency with which this transaction originated.

knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
covered transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgment rendered against
them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing

a public (Federal, State or local) transaction or contract under a
public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph 1b of this certification; and

d. Have not within a 3-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the Nonprocurement List.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealing.

i. Except for transactions authorized under paragraph e of

2. Where the prospective primary participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
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excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

Kkkkkk

Certification Regarding Debarment, Suspension, Ineligibility And
Voluntary Exclusion-Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission
of this proposal, that neither it nor its principals is presently
debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from participation in this transaction by
any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

Kkkkkk

XIl. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting
this bid or proposal, to the best of his or her knowledge and
belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, “Disclosure Form to Report
Lobbying,” in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C.
1352. Any person who fails to file the required certification shall
be subject to a civil penalty of not less than $10,000 and not
more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language
of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such recipients shall certify
and disclose accordingly.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3,
1931, as amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix
A, as well as such additional statutes as may from time to time be enacted containing provisions for the payment of wages determined
to be prevailing by the Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1.
The prevailing rates and fringe benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor
shall, in accordance with the provisions of the foregoing statutes, constitute the minimum wages payable on Federal and federally
assisted construction projects to laborers and mechanics of the specified classes engaged on contract work of the character and in the
localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the
provisions of 29 CFR Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a
part of every contract for performance of the described work within the geographic area indicated as required by an applicable DBRA
Federal prevailing wage law and 29 CFR Part 5. The wage rates and fringe benefits contained in the General Wage Determination
Decision

NOTICE

The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the
Letting and Bidding page at http://www.dot.il. gov/desenv/delett.html.

In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers. It is recommended that
all contractors subscribe to the Federal Wage Rates List or the Contractor’s Packet through IDOT’s subscription service.

PLEASE NOTE: if you have already subscribed to the Contractor’s Packet you will automatically receive the Federal Wage Rates.

The instructions for subscribing are at hitp://www.dotil.gov/desenyv/subsc himl.

If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.
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