

CONTROLLER SEQUENCE



TEMPORARY PHASE DESIGNATION DIAGRAM

STAGES: PRE-STAGE, S1-1, S1-2, S1-3, S2-1, S2-2, S2-3, S3, AND AFTER PROPOSED GEOMETRICS ARE BUILT

EMERGENCY VEHICLE PREEMPTION SEQUENCE



STAGES: PRE-STAGE, S1-1, S1-2, S1-3, S2-1, S2-2, S2-3, S3, AND AFTER PROPOSED GEOMETRICS ARE BUILT

I.D.O.T. TRAFFIC SIGNAL INSTALLATION ELECTRICAL SERVICE REQUIREMENTS					TOTAL	
TYPE	NO LAMPS	WAT X INCAND.	TAGE LED	%OPERATION	WATTAGE	
SIGNAL (RED)	12	135	17	0.50	102	
(YELLOW)	12	135	25	0.25	75	
(GREEN)	12	135	15	0.25	45	
ARROW	8	135	12	0.10	9.6	
PED. SIGNAL		90	25	1.00		
CONTROLLER	11	100	100	1,00	100	
ILLUM. SIGN			25	0.05		
VIDEO SYSTEM	1	150		1.00	150	
		 				
FLASHER				0,50		
ENERGY COSTS TO: TOTAL =					481.6	
	OF ITASCA RVING PARK ROA NOIS 60143-179					
ENERGY SUPPLY	PHONE:	CURTIS T (630) 691 COMMONW	-4356	DISON		

USER NAME = \$USER\$

PLOT DATE = \$DATE\$

PKG

MAA, EA

PKG, EA

5/18/2011

DESIGNED

CHECKED

DRAWN

DATE

REVISED

REVISED

REVISED


REVISED

FILE NAME

\$FILEL\$

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

TEMPORARY CABLE PLAN, TEMPORARY PHASE DESIGNATION DIAGRAM TEMPORARY EMERGENCY VEHICLE PREEMPTION SEQUENCE ILLINOIS ROUTE 53 (ROHLWING RD.) AT ARDMORE AVE. PRE STAGE, STAGE 1, STAGE 2 AND STAGE 3 (SHEET 4 OF 4) | Rev. 6-8-11 |
| F.A.P. | SECTION | COUNTY | SHEETS | NO. |
| 2578 | 532B | DuPage | 781 | 497 |
| FED. ROAD DIST, NO. | IILLINOIS|FED. AID PROJECT



TEMPORARY CABLE PLAN

(NOT TO SCALE)

STAGES: PRE-STAGE, S1-1, S1-2, S1-3, S2-1, S2-2, S2-3, S3, AND AFTER PROPOSED GEOMETRICS ARE BUILT

THE TRAFFIC SIGNAL CONTROL EQUIPMENT FOR THIS PROJECT SHALL BE "ECONOLITE" TO MATCH THE EXISTING ADJACENT SYSTEM.