CONTRACT NO. 78031

FAP TOTAL |SHEET
RTE SECTION COUNTY |SHEETS | NO.
869 1058R-1 SALINE i 18 3]

STA. TO STA.

FED. ROAD DIST. NO. ILLINOISEFED. AID PROJECT
EARTHWORK SCHEDULE PAVEMENT MARKING SCHEDULE
SUITABLE SUITABLE SHORT-TERM PAINT TEMP
SUITABLE EARTH SUITABLE | e ipenTaL Exc, | EMBANKMENT | EARTHWORK PAVEMENT PAVEMENT PAVEMENT
INCIDENTAL (NOT A PAY BALANCE LOCATION DESCRIPTION VARKING. = LINE | mamein
LOCATION EARTH EXCAVATION 1 e cavaTIoN MATERIAL ITEM) WASTE () OR MARKING NG - LINE
EXCAVATION |ADJUSTED FOR MATERIAL ADJUSTED FOR o 8 @ o —
(WIDENING) SHRINKAGE SHRINKAGE _ FOOT FGOT FOOT
A T536+65 T0 1545435, CENTERLINE | SKIP-DASH YELLOW CENTERLINE 157 170 170
TUYD TUYD TO YD S TU YD OIRY) STA 154030 T0 1543470, L1 SOLID WHITE EDGE LINE 340 340
NE QUADRANT CUTS & FILLS 3 ] 16 =7 TA 1540+30 T0 1543+70, KT, SOLID WRITE EDGE LINE 340 340
NW_QUADRANT CUTS & FILLS 2 8 2 6
SE_QUADRANT CUTS & FILLS 5 8 40 35
SW_QUADRANT CUTS & FILLS 3 9 16 -1 TOTALS 152 850 850
@ INCLUDES 3 ADDITIONAL APPLICATIONS
FROM STA 1540+75 TO STA 1543+40
TOTALS 50 34 i “40 TOPSOIL EXCAVATION AND PLACEMENT SCHEDULE WORK ZONE AND PAVEMENT MARKING REMOVAL SCHEDULE
NOTES:
1. EXCAVATION USED AS EMBANKMENT = (SUITABLE EARTH EXCAVATION + SUITABLE INCIDENTAL EXCAVATION)+0.75 PAVEMENT V::‘OARK MZONNE PAVEMENT
LOCATION cu YD LOCATION MARKING MXFEKIZGT MARKING
REMOVAL
EROSION CONTROL SCHEDULE DESCRIPTION REMOVAL
NE GUADRANT 70 SOFT STFT
PERIMETER TEMPORARY NW_QUADRANT - CENTERLINE SHORT-TERM 50,7 L]
EROSION CONTROL SE "QUADRANT 5 EDGELINE TEMPORARY 226,71
LOCATION EROSIOQ SEEDING SW_QUADRANT 20 g—rXTER[éN%Y S — TEMPORARY 56.6
BARRIE! 540+ 53, EDGELINE 109
(2 APPLICATIONS) STA 1540437 TO 1541+62.1, LT EDGECINE 4z
'STA 1542+59,8 T0 15434659, LT EDGELINE 35
FOOT FOUND
NE GUADRANT s Is TOTAL 100
NW_QUADRANT
SE QUADRANT 35 10 TOTALS 334.0 230
SW_QUADRANT 80 10
BASE COURSE SCHEDULE HMA SURF REMOVAL SCHEDULE
PCC BASE BUTT
CIA
- R BASE COURSE ot | SPECIAL
LOCATION COURSE WIDENING LOCATION
TOTALS 600 40 NG, SO T
(VARIABLE DEPTH) 10 S— 2 3
ST YD SO0 1543+40 110
NEOUADRANT — 45 5T NORTH _APPROACH 8
NW_QUADRANT 5. 24 SOUTH_APPROACH 6
SE QUADRANT 55 44
SEEDING SCHEDULE SW_QUADRANT. 4.5 5L
TOTALS 20 190
LOCATION SEEDING, | SEEDING, | NITROGEN |PHOSPHORUS| POTASSIUM | ACRIEULIURAL | iy, ToTasl 220 ”
CLASS 2A | CLASS 7 | FERTILIZER | FERTILIZER | FERTILIZER | SXOUFR | METHOD 2
NUTRIENT | NUTRIENT | NUTRIENT
ACRE ACRE POURD POUND FOUND TON ACRE
NE _GUADRANT 0.08 0.05 7.2 % 72 0.6 ole
NW QUADRANT 0.02 : X : : ; :
SE "QUADRANT - 0.05 0.05 35 45 35 0.10 0-10 GUARDRAIL SCHEDULE
| SW QUADRANT 0.05 0.05 45 45 25 0.10 0.10
TRAFFIC
TOTALS | 0.20 0.20 18.0 18.0 18.0 0.40 0.40 BARRIER TRAFFIC BARRIER | TERMINAL REMOVE | REMOVE
LOCATION TERMINAL, | S00% | BARRIER G;:ngfg“ WALL MARKER | S TEEL & &
TYPE 1 TERMINAL, | “IUSE' | MARKERs, | DIRecT PE S | RE-ERECT | RE-ERECT
(SPECIAL) TYPE 6A TYPE B | APPLIED SPBGR BT
TANGENT TYPE 1
AGGREGATE SURFACE COURSE, TYPE B SCHEDULE REMOVAL SCHEDULE
AvEVENT EACH FooT EACH EACH FACH EACH FOOT FOOT EACH
STRUCTURE NO. 083-0037-NE 2 5
LOCATION TON LOCATION REMOVAL STRUC 0. 083-0C3T-NN 25 i
o e 1
T 8 e > e 1 ;
— : ] SE_QUADRANT 55 TOTALS 5 375 3 4 4 5 196 15 2
- SW QLIADRANT G
TOTAL 8 TOTAL 20
PAVING SCHEDULE GUARDRAIL REMOVAL SCHEDULE
BITUMINOUS LEVELING HMA
LOCATION MATERIALs | AOCRECATE BINDER SURFACE COURSE, | ¢, ™A LOCATION Fo00T
(PRIME COAT) (MACHINE MIX “C", N3O STRUC 0. 0B3-0037-NE 57
| A METHOD), N9O Slauc O 083007 190 ] SCHEDULES OF QUANTITIES
E : :S ( : GALLON TON TON TON TOR STROG 0. 083-0057-oW i
CONSUITANTS. ‘INC NORTH_ACEROACH 35 1 10 576 k] 20 - FAP RTE 869 (IL 34)
s . H_APPR 42 1 18 18.4 TOTAL 352 -
DESIGNED BY: | DAJ | 02/08 SECTION 105BR-1
DRAWN BY: | CJG/JPC| 02/08 SALINE COUNTY
CHECKED BY: | MID | 02/08 TOTALS 77 2 28 146 23
APPROVED BY: | _ARDP_ | 04/08




