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PERIMETER EROSION BARRIER
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NOTE: PRE-STAGE 1 EROSION AND SEDIMENT CONTROL PLANS ASSUME THAT THE STORM SEWER
TRUNK LINE ALONG BACK OF US-14 WEST CURB FROM SOUTH OF IL-176 TO CONNECTION WITH
EXISTING STORM AT CRYSTAL LAKE AVENUE (APPROX. STA. 590+93 TQ STA. 618+06) WILL
BE CONSTRUCTED DURING THE PRE-STAGE.
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