



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

July 23, 2007

SUBJECT: FAP Route 793 (IL 143)  
Project BHF-0793 (019)  
Section 112 BR-2  
Bond County  
Contract No. 76897  
Item No. 33, August 3, 2007 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 1 of the Schedule of Prices.
2. Revised sheet 4 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm  
Interim Bureau Chief  
Bureau of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger", followed by the initials "P.E.".

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: Mary C. Lamie, Region 5, District 8; Roger Driskell; R. E. Anderson;  
Estimates; Design & Environment File

TBW:DB:jc

**ILLINOIS DEPARTMENT OF TRANSPORTATION  
SCHEDULE OF PRICES**

Page 1  
7/23/2007

**CONTRACT  
NUMBER -**

**76897**

**State Job # -** C-98-055-07  
**PPS NBR -** 8-89238-0000  
**County Name -** BOND- -  
**Code -** 5 - -  
**District -** 8 - -  
**Section Number -** 112BR-2

**Project Number**  
**BHF-0793/019/**

**Route**  
**FAP 793**

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
X0325305	STR REP CON DP = < 5	SQ FT	82.000				
X5030305	CONC WEARING SURF 5	SQ YD	753.000				
X6330103	R&R TRB TM T1 SPL TAN	EACH	2.000				
X7200200	WIDE LOAD SIGNING	L SUM	1.000				
Z0001900	ASB BEARING PAD REMOV	EACH	96.000				
Z0030250	IMP ATTN TEMP NRD TL3	EACH	2.000				
Z0030350	IMP ATTN REL NRD TL3	EACH	2.000				
* Z0076600	TRAINEES	HOUR	500.000		0.800		400.000
20100110	TREE REMOV 6-15	UNIT	244.000				
20100210	TREE REMOV OVER 15	UNIT	336.000				
20200100	EARTH EXCAVATION	CU YD	350.000				
20200500	EARTH EXC WID	CU YD	50.000				
20300100	CHANNEL EXCAV	CU YD	690.000				
20400800	FURNISHED EXCAV	CU YD	4,100.000				
25000200	SEEDING CL 2	ACRE	1.000				
25000400	NITROGEN FERT NUTR	POUND	90.000				
			* REVISED : JULY 23, 2007				