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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding 
system (iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 
10:00 a.m. August 4, 2017 prevailing time at which time the bids will be publicly opened from the iCX 
SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 74767 
  Various Counties 
  Section D7 GUARDRAIL 2017-1 
  Various Routes 
  District 7 Construction Funds 
  
 Repairing or replacing existing damaged steel plate beam guardrail and traffic barrier terminals on a 
work order basis. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Randall S. Blankenhorn,  
 Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction, Adopted April 1, 2016", the latest edition of the "Manual on Uniform Traffic Control 
Devices for Streets and Highways", and the "Manual of Test Procedures for Materials" in effect 
on the date of invitation for bids, and the "Supplemental Specifications and Recurring Special 
Provisions" indicated on the Check Sheet included herein, which apply to and govern the 
construction of Various Routes, Section D7 GUARDRAIL 2017-1, Various Counties, Contract 
No. 74767 and in case of conflict with any part, or parts, of said Specifications, the said Special 
Provisions shall take precedence and shall govern. 
 
 
LOCATION OF PROJECT 
 
The work included in this contract is District-wide. 
 
 
DESCRIPTION OF PROJECT 
 
The work in this contract consists of furnishing all labor, equipment, and materials necessary 
for the complete installation, repair or replacement of damaged guardrail, fence, attenuators, 
and other highway appurtenances; also minor concrete repairs at locations throughout District 
7.  The damage to repair is generally a result of automobile accidents, therefore, the need and 
locations of any repairs are random in nature.   Work includes providing proper traffic control. 
 
 
PROSECUTION OF WORK 
 
The Contractor shall begin the work to be performed under the contract on the date of contract 
execution or July 1, 2017, whichever is later. 
 
The Resident will issue work orders to the Contractor prior to the Contractor proceeding with 
any work on this contract. 
 
 
COMPLETION DATE 
 
The last Work Order will be issued no later than June 1, 2018.  Final date of the contract will be 
June 30, 2018 and the Contractor shall schedule his/her operations in order to complete all work 
orders issued during the Term of Contract, including all clean-up work and open all roadways to 
traffic on or before this final date. 
 
The provisions of Article 108.09 of Standard Specifications shall apply to the completion date. 
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TRAFFIC CONTROL PLAN 
 
This work shall include furnishing, installing, maintaining, relocating and removing all traffic 
control devices used for the purpose of regulating, warning or directing traffic during contractor 
operations. 
 
Traffic Control shall be in accordance with the applicable sections of the current Standard 
Specifications for Road and Bridge Construction, the applicable guidelines contained in the 
Illinois Manual on Uniform Traffic Control Devices for Streets and Highways, these special 
provisions, and any special details and Highway Standards contained herein and in the plans. 
 
Special attention is called to Article 107.09 and Section 701 of the Standard Specifications for 
Road and Bridge Construction and the following Highway Standards relating to traffic control. 
 
Highway Standards: 
 
701001     701006     701011     701101     701106     701201     701301     701400     701406     
701411     701421     701426     701427     701428     701456     701501     701502     701601     
701602      701606     701611      701701      701901 
 
Standard 701201: This traffic control and protection standard shall not be paid for separately but 
shall be considered a part of the various pay items. 
 
Standard 701400: This traffic control and protection standard shall include a Speed Display 
Trailer in accordance with BDE Special Provision for SPEED DISPLAY TRAILER except that 
the Speed Display Trailer shall not be paid for separately but shall be considered a part of the 
various pay items. 
 
Standard 701406: This traffic control and protection standard shall not be paid for separately but 
shall be considered a part of the various pay items  
 
Standard 701411: This traffic control and protection standard shall not be paid for separately but 
shall be considered a part of the various pay items. 
 
Standard 701421: This traffic control and protection standard shall not be paid for separately but 
shall be considered a part of the various pay items. 
 
Standard 701426-Special:  This standard should be used for construction operations where a 
multilane lane needs closed for an intermittent operation.  "Detail C" should be utilized for this 
operation with the following additions:  Provide a 1000' taper of directional indicator barricades 
and place cones at 50' centers or drums/barricades at 100' centers through the closure.  This 
standard can be used for daytime closures only.  This Traffic Control and Protection shall be 
included in the cost of the total contract.  The Contractor will be required to install signs on both 
sides of the roadway.  No additional compensation will be allowed for the extra signs. 
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Standard 701427-Special:  This standard should be used for construction operations where a 
multilane lane needs closed for an intermittent operation.  "Detail C" should be utilized for this 
operation with the following additions:  Provide the length from this equation: L=(W*S2/60); 
which W is the width of the offset in feet and S is the normal posted speed in MPH; for the 
tapers of directional indicator barricades and place cones at 25' centers or drums/barricades at 
50' centers through the closure.  This standard can be used for daytime closures only.  This 
Traffic Control and Protection shall be included in the cost of the total contract.  The Contractor 
will be required to install signs on both sides of the roadway.  No additional compensation will 
be allowed for the extra signs. 
 
Standard 701456: This traffic control and protection standard shall not be paid for separately but 
shall be considered a part of the various pay items. 
 
Standard 701501: This traffic control and protection standard shall not be paid for separately but 
shall be considered a part of the various pay items. 
 
Standard 701502: This traffic control and protection standard shall not be paid for separately but 
shall be considered a part of the various pay items. 
 
Standard 701601: This traffic control and protection standard shall not be paid for separately but 
shall be considered a part of the various pay items. 
 
Standard 701602: This traffic control and protection standard shall not be paid for separately but 
shall be considered a part of the various pay items. 
 
Standard 701606: This traffic control and protection standard shall not be paid for separately but 
shall be considered a part of the various pay items. 
 
Standard 701611: This traffic control and protection standard shall not be paid for separately but 
shall be considered a part of the various pay items. 
 
Standard 701701: This traffic control and protection standard shall not be paid for separately but 
shall be considered a part of the various pay items. 
 
  



Various Routes 
Section D7 GUARDRAIL 2017-1 

Various Counties 
Contract No. 74767 

 

 4

 
TRAFFIC CONTROL AND IMMEDIATE HAZARDS 
 
Any work on state right of way shall not begin unless proper work zone traffic control, in 
accordance with the standards in the plans, is utilized.  When the Engineer is notified or 
determines traffic control is deficient, he shall be the sole judge as to whether or not an 
immediate safety hazard exists.  When judged an immediate safety hazard, repair/replacement 
work shall immediately stop and all equipment, personnel, and material that constitute the 
hazard shall be removed from the right of way until the traffic control is corrected. 
 
For each incident judged to be an immediate hazard, $400 shall be deducted from the 
compensation due to the contractor.  For deficiencies not judged an immediate hazard, the 
contractor shall correct deficiencies within two hours of notification.  No extension of time for 
completion of regular work or emergency work shall be allowed for time used to correct traffic 
control. 
 
When directed by the Engineer, the Contractor shall submit for approval to the District 7 Office, 
in writing, a schedule showing the location and day of any repair/replacement he intends to 
perform.  Twenty four hours notice is required in advance of any regular work performed.  
Verbal notice is acceptable for emergency work orders. 
 
 
BORROW AREAS, USE AREAS, AND/OR WASTE AREAS 
Effective:  November, 2009 Revised:  October 24, 2016 
 
In addition to the provisions contained in Article 107.22 of the Standard Specifications, any 
required submittal(s) to the District office shall require two (2) copies sent for processing.  All 
copies of pictures submitted shall be in color. 
 
 
CONTROL OF WORK 
 
The Department may conduct frequent inspections of the work order locations to determine if 
the Contractor is performing repairs promptly and satisfactorily and in the manner specificed in 
the contract.  A final inspection will be made by the Department of all work locations and final 
quantities can be adjusted at that time. 
 
 
STATUS OF UTILITIES TO BE ADJUSTED 
 
NO UTILITIES TO BE ADJUSTED 
 
The above represents the best information of the Department and is only included for the 
convenience of the bidder. The applicable provisions of Sections 102, 103, and Articles 105.07 
and 107.20 of the Standard Specifications for Road and Bridge Construction shall apply. 
 
If any utility adjustment or removal has not been completed when required by the Contractor's 
operation, the Contractor should notify the Engineer in writing.  A request for an extension of 
time will be considered to the extent the Contractor's operations were affected. 
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TERMINATION FOR CAUSE 
 
The State may terminate this contract, in whole or in part, immediately upon notice to the 
Contractor if: (a) the State determines that the actions or inactions of the Contractor, its agents, 
employees have caused or reasonably could cause, jeopardy to health, safety or property, or (b) 
the Contractor has notified the State that it is unable or unwilling to perform the contract. 
 
 
TERMINATION FOR CONVENIENCE 
 
The State may, for its convenience and with 30 days prior written notice to Contractor, terminate 
this contract in whole or in part and without payment of any penalty or incurring any further 
obligation to the Contractor.  The Contractor shall be entitled to compensation upon submission 
of invoices and proof of claim for supplies and services provided in compliance with this contract 
up to and including the date of termination. 
 
 
RIGHT TO HIRE MULTIPLE CONTRACTORS 
 
The State reserves the right to hire multiple contractors to perform necessary work in the event 
of Contractor default.  This action would be utilized separately or in addition to actions for 
termination for cause as shown in TERMINATION FOR CAUSE. 
 
 
FAILURE TO COMPLETE OR REPAIR – LIQUIDATED DAMAGES 
 
Time is of the essence in the completion of each work order issued by the Department.  Failure 
to make timely repairs will cause public inconvenience, endanger the public safety and subject 
the Department to public criticism.  All repairs shall be completed within the completion time 
designated for each work order.  The Contractor understands and agrees that performance will 
be expected in varying amounts and at various locations on the roadways designated in the 
contract in accordance with the work orders issued by the Resident.  
 
Should the Contractor fail to complete the work order within the completion time stipulated, the 
Contractor shall be liable to the Department for liquidated damages as specified in the following 
amounts: 
 

WORK ORDER AMOUNT LIQUIDATED DAMAGES PER DAY 
   

From More Than To And Including  
$0 $500 $25 

$500 $1000 $50 
$1000 And over $100 

The Department will deduct these liquidated damages from the monies due or to become due to 
the Contractor from the Department. 
 
All repairs in progress may be halted immediately by the Resident and completion will not be 
permitted until the Contractor complies with the terms and condition of the contract. 
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Any repairs completed in disregard of the conditions specified under this contract can result in 
the total non-payment for the job or in the partial payment of an amount determined by the 
Resident. 
 
No additional compensation will be given for compliance with the completion date.  The cost 
shall be considered included in the contract. 
 
 
ADDITIONAL GENERAL CONDITIONS 
 
The Contractor must notify the Resident Engineer at (217) 342-3951 of the scheduling of work, 
24 hours in advance, prior to repair.  The jobs should be listed in order of repair.  If work is 
started prior to notification, a penalty of $100 will be assessed for each occurrence. 
Damaged areas to be repaired will be identified in orange fluorescent paint and/or survey 
ribbon.  The work order number should be visible at the repair site. 
 
The traffic control standard recommended is based on the Department’s estimate of the nature 
of work, duration and equipment required to perform the repairs.  Any deviation must remain in 
compliance to the Standard Specifications for Road and Bridge Construction Standard 
Specifications for Traffic Control Items, and the Manual on Uniform Traffic Control Devices, 
most recent edition and prior approval by the Department is required. 
 
 
INTERPRETATION OF QUANTITIES AND PAYMENT 
 
The quantities in the Summary of Quantities are approximate and include items necessary to 
repair existing damaged guardrail and an estimate of items necessary to repair damage that 
may occur during the Term of Contract.  The quantities appearing in the Summary of Quantities 
are merely a 1-year estimate of damage quantities for bidding purposes. 
 
The quantities in the Summary of Quantities may be increased, decreased or deleted.  
Adjustments in contract unit prices will not be made due to an increase, decrease or deletion of 
items. 
 
Payment for the work under this contract shall be made in accordance with the schedule of 
prices in the contract and as herein after described.  Prices shall include all labor, materials and 
equipment necessary to complete the work satisfactorily.  Before any payment for work is 
authorized, for a given work order, all repairs must be completed satisfactorily and the guardrail 
installation must be functional as intended. 
 
The Contractor is hereby informed and shall understand that payment will be made only for 
actual quantities utilized and accepted as satisfactory. 
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WORK ORDER 
 
No work, except for priority work, is to be performed by the Contractor without the issuance of a 
work order authorizing the work.  Work orders may be issued for this during the Term of 
Contract.  A work order will show the class of work, the date issued to the Contractor, a 
completion date, work order number, location, item description, and quantity of removals or 
repairs to be made.  Only the amount of replacement or repairs shown on the work order is to 
be done by the Contractor.  If, at the time repairs are being made, it is found that additional work 
is needed, prior approval must be obtained from the Resident before work is done.  Any 
additional work done by the Contractor, without prior approval of the Resident, will not be paid.   
 
The Contractor shall contact the Resident by telephone no later than 7:00 AM each work day, or 
at another time specified by the Resident, to coordinate and obtain approval for daily work.  The 
Contractor shall not revise the sequence of daily planned work without the Resident's approval.  
The Contractor shall contact the Resident (on a Monday through Friday), and at least 24 hours 
in advance of Saturday, Sunday or holiday work. 
The Resident shall issue all work orders except priority work to the Contractor at a location or 
method as approved by the Resident. 
 
The Contractor shall inspect in detail the site of the work to determine the traffic control and 
protection requirements before proceeding with the work. 
 
The Contractor shall supply a copy of all invoices to the Resident. 
 
After the work is completed, the Contractor shall initial and record the completion date on the 
work order, the work order again will be signed and dated by the Resident when the work has 
been inspected and accepted.  The Contractor will be given one copy of the work order for 
his/her records. 
 
Priority work will be initiated by a verbal order from the Resident.  This verbal order will always 
be confirmed by a written work order. 
 
Regular work will be initiated by a written work order from the Resident. 
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GUARDRAIL REPAIR WORK ORDER 

Date:  Prepared by:  Claim #:  

  Clark   Clay   Coles   Crawford   Cumberland 
  Edwards 
  Macon 
  Wayne 

  Effingham 
  Moultrie 

  Fayette 
  Richland 

  Jasper 
  Shelby 

  Lawrence 
  Wabash 

 
Marked Route:  Nearest Municipality:  
Location:    
Job Number:    

ITEM UNIT QUANTITY     
       
       
       
       
       
       
       
       

  
     
     

       
       
       
       
    TRAFFIC CONTROL 
     701006   701101  701201 
       
   Priority   701406 

Peak-Hour 
Restrictions 

 701701 
 

 701421 

________________________________   Regular   No Work ___ AM TO ___ AM 
Completion Date for Work Order Issued  
 
Contractor Initials 

     No Work ___ PM TO ___ PM 

 
 
  

Special Instructions:  
  
Authorization of Work  Inspection and Acceptance of 

Completed Work 
   
Resident  Inspector Signature          DATE 
     
Date Work Order Issued  Contractor Initials  Date work order inspected and accepted.  This is 

to certify the work order has been completed. 
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CLASS OF WORK 
 
1. Priority Work 
 

Priority work is defined as work that is required to correct a condition which is an immediate 
hazard to the public, or is designated by the Resident to be an immediate hazard of such 
severity that life and/or property are potentially endangered and first priority corrective action 
is required. 

 
The location of guardrail and appurtenances to be repaired as priority work shall be 
determined by the Resident and may be required at any time between the starting date and 
the completion date of this contract. 

 
2. Regular Work 
 

Regular Work is defined as work that involves those situations where the amount or nature 
of damage does not pose an immediate hazard to the public.  Work of this type shall 
generally be grouped by locations for efficiency of repair. 

 
 
COMPLETION TIME FOR WORK ORDERS 
 
The Contractor shall schedule his/her operations in order to complete a Priority Work Order 
within seven (7) calendar days after the date issued. 
 
The Contractor shall schedule his/her operations in order to complete a Regular Work Order 
within fifteen (15) calendar days after the date issued unless other arrangements are made that 
are agreeable to the Resident Engineer. 
 
 
FINAL ITEMIZED INVOICES 
 
If a Work Order contains a Claim Number, the Contractor shall submit a Final Itemized Invoice 
after the work has been completed. 
 
Final Itemized Invoices must be sent within 14 calendar days for each completed Work Order to 
the Engineer. 
 
This work will not be paid for separately but shall be considered a part of the various pay items. 
 
 
EXTRA WORK 
 
Extra work to repair motorist caused damage, not included in this contract as a pay item, may 
be assigned to the contractor.  Extra work will be paid for in accordance with article 109.04.  
Items of this type may include culvert end section repair or replacement, or providing for 
temporary aggregate shoulders at guardrail damage locations. 
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PROTECTION FOR DAMAGED LOCATIONS 
 
The Contractor shall be required to install and maintain barricades with flashing lights at priority 
locations that have not been repaired within (7) seven calendar days after the date of the 
issuance of the work order. 
 
The Department will initially have barricades installed at the priority locations and the Contractor 
will have the option to assume the cost of these rented barricades after the (7) seven days 
referred to above or have the barricades replaced with others.  If the Contractor fails to exercise 
either of the above options, he shall be liable to the Department in the amount of $1.00 per 
barricade per day, not as a penalty but as liquidated damages. 
 
 
CONTRACTOR’S RESPONSIBILITY FOR DAMAGE TO EXISTING STRUCTURES 
 
Extreme care shall be exercised when driving posts since there are drainage structures, storm 
sewers, sign foundations, culverts, electrical and surveillance conduit, and other existing objects 
within the immediate work limits of this project.  Operations are to be conducted in a manner, 
which will minimize damage to the surrounding area. 
 
The Contractor shall be held responsible for any damage to existing structures resulting from his 
operations.  The Contractor shall, at his own expense, restore the damaged structures to a 
condition equal to that existing before such damage was done by repairing, rebuilding or 
replacing it as directed by the Resident.  Where, in the opinion of the Resident, the Contractor 
through his operations has excessively damaged the surrounding area, the Contractor shall 
restore the surrounding area to a condition meeting the satisfaction of the Resident at his own 
expense. 
 
No extra compensation will be allowed the Contractor for compliance with this requirement. 
 
 
THE CONTRACTOR’S LIABILITY 
 
The trees, shrubs and seeded areas on or adjacent to the work should be protected from 
unnecessary damage by the Contractor's operations in a manner satisfactory to the Resident.  
The Contractor shall be responsible for the damage or destruction of property of any character 
resulting from neglect, misconduct, or omission in the execution or non-execution of the work, or 
caused by defective work or the use of unsatisfactory materials.  Such responsibilities shall not 
be released until the work has been completed and accepted in accordance with the 
requirements of these Special Provisions. 
 
The Contractor shall repair damage to any property, public or private, to a condition equivalent 
to its original condition at no cost to the Department.  This work shall be done according to the 
applicable sections of the Standard Specifications or to the satisfaction of the Resident. 
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CLEARING 
 
The Contractor is hereby informed and shall understand that at some locations of repairs 
shrubs, brush, weeds, and other vegetation may be encountered that must be removed in order 
to make the necessary repairs.  The cleaning of shrubs, brush, weeds and other vegetation will 
not be paid for separately but shall be included in the contract unit bid price for the pay items 
involved.  All work shall be done in a neat and workmanlike manner and to the satisfaction of 
the Resident. 
 
 
FINAL CLEAN UP 
 
Final clean up shall conform to the requirements set forth in Article 104.06 of the Standard 
Specifications. 
 
This will be required at each location where repair has been completed. 
 
This work will not be paid for separately but shall be included in the contract unit bid price for the 
pay items involved. 
 
 
KEEPING THE ROAD OPEN TO TRAFFIC 
 
All lanes shall be kept open to two-way traffic at all times, except when construction operations 
require, as directed by the Engineer, temporarily closing of one lane.  All lanes will be required 
to be open to traffic overnight, on weekends, and on holidays.  The Engineer will be the sole 
judge as to the necessity of lane closures and the length and duration of same. 
 
Access to all residences, commercial entrances, and side roads shall be maintained during 
construction. 
 
 
VEHICLE PARKING 
 
Parking of personal vehicles within the interstate right of way will be strictly prohibited.  Parking 
of construction equipment within the right of way will be permitted only at locations approved by 
the Engineer and never within median area or overnight on any roadway area. 
 
 
EQUIPMENT ILLUMINATION 
 
The Contractor shall equip all machinery and vehicles with revolving amber lights or amber 
strobe lights installed so the illumination is visible from all directions. 
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UNDERGROUND FACILITIES 
 
The Contractor's attention is directed to the possible presence of state-owned underground 
electrical cable within the limits of the proposed improvement.  The contractor shall request the 
Illinois Department of Transportation in Effingham (217-342-3951) to locate the underground 
facilities, providing a minimum of 72 hours notice.  The Illinois Department of Transportation IS 
NOT a member of the Joint Utility Locating Information for Excavators (JULIE) System. 
 
Any damage to the underground facilities, caused by the Contractor resulting from his failure to 
contact the Illinois Department of Transportation as specified above or from negligent operation, 
shall be repaired to the satisfaction of the Department at the contractor's expense, including 
temporary repairs which may be required to keep the facility operational while material is being  
obtained to make permanent repairs.  Splicing of electric cable will not be allowed.  Electric 
cable shall be replaced from pole to pole or controller. 
 
 
MIDWEST GUARDRAIL SYSTEM 
 
Effective January 1, 2007 the department adopted the Midwest Guardrail System (MGS) for use 
on all its state and federal highways. The MGS is reflected in the current Highway Standards in 
this contract.  Some notable differences between MGS and Pre-MGS include: 
 

 The guardrail mounting height has increased 3-7/8”, raising the nominal top of rail 
mounting height to 31” as shown in standard 630001. 

 
 The block out dimension for Type A and B guardrail has increased from 6” to 1’-0”. 

 
 Steel blockouts are no longer used. Wood blockouts or plastic blockouts on IDOT’s 

approved list may be used. 
 

 The use of Type “C” rail has been discontinued. 
 

 The splice point for rail pieces is different. 
 

 The length of both Type A and B guardrail posts has been reduced from 6’-9” to 6-0”.  
 
Many of the guardrail terminal standards have also changed, the contractor is advised to note 
changes in specifications and pay limits.  
 

 Contractors are advised to note the list of IDOT approved Type 1 (Special) terminals, as 
it has changed.  The IDOT list of approved TRAFFIC BARRIER TERMINAL, TYPE 1 
SPECIAL for MGS guardrail is not the same as the list for the Pre-MGS guardrail.  The 
current list is shown on the IDOT internet site.  The list of approved TRAFFIC BARRIER 
TERMINAL, TYPE 1 SPECIAL for Pre-MGS guardrail is dated December 17, 2004 and 
is enclosed herein. 
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The MGS guardrail is not compatible with earlier versions of Pre-MGS guardrail.  
Generally, unless damage is so extensive as to warrant total replacement, existing Pre-
MGS guardrail will be repaired or replaced in kind.  
 
This is for use where it is necessary to install the shorter, non-MGS height TBT’s to match 
existing rail heights that are allowed to remain in place.   
 
The traffic barrier terminal shall meet all the requirements of NCHRP 350, but will be installed 
to match the existing rail for pre-MGS.  These locations are not intended to match the Midwest 
Guardrail System height and post spacing requirements. 
 
The list of suppliers is from December 17, 2004 when the shorter terminals were still in use 
is provided for the Contractor’s information.  The terminals meeting this specification are listed 
below: 
 
Traffic Barrier Terminal, Type 1 Special (Tangent) 

 
Road Systems, Inc. 
3616 Old Howard County Airport 
Big Spring, Texas 79720 
Phone:  (432) 263-2435 
"SKT" 
 
Wood blockouts only.  Wood post system only.  Posts 1 & 2 to use steel soil tubes (6'-6" or 6'-
0" with wood posts).   Posts 3 through 8 to use 4'-6" soil tubes with wood posts (soil plates 
not required), OR posts 3 through 8 may be 6' CRT posts. 

 
Trinity Industries, Inc. 
2525 North Stemmons Freeway 
Dallas Texas 75207 
Phone:  (800) 644-7976 or (800) 527-6050 
"ET-2000" 
 
Wood blockouts only. 
A wood post system may be used.  Posts 1 & 2 to use steel soil tubes (6'-6" or 6'-0" with wood 
posts).  Posts 3 through 8 to use 4'-6" soil tubes with wood posts (soil plates not required), OR 
posts 3 through 8 may be 6' CRT posts. 
OR a system using the Steel Yielding Terminal Post (SYTP) (Posts 2 to 8) and one 
Hinged Break Away Post (HBA) (Post 1) may be used. 
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Traffic Barrier Terminal, Type 1 Special (Flared) 
 
Energy Absorption Systems, Inc. 
One East Wacker Drive 
Chicago, Illinois 60601-2076 
Phone:  (312) 467-6750 
"REGENT" 

 
Road Systems, Inc. 
3616 Old Howard County Airport 
Big Spring, Texas 79720 
Phone:  (432) 263-2435 
"FLEAT" 
Wood post system only. 

 
Trinity Industries, Inc. 
2525 North Stemmons Freeway 
Dallas Texas 75207 
Phone:  (800) 644-7976 or (800) 527-6050 
"SRT-350" 
Wood post system only. 
 

The pay items in this contract do not differentiate between MGS and Pre-MGS guardrail.  
There will be one pay item of guardrail work regardless of whether it’s an MGS or Pre-
MGS guardrail assembly.  The contractor shall include any extra labor, equipment, or 
material costs to repair or replace either MGS or Pre-MGS guardrail in the contract unit 
price of the appropriate pay item. 
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QUALIFIED PRODUCTS LIST OF TRAFFIC BARRIER TERMINAL, TYPE 1 SPECIAL  
 

Illinois Department of Transportation 
Bureau of Materials and Physical Research 
 

This list supersedes the February 20, 2015 list 
Standard Specifications for Road and Bridge Construction Section 631 (Adopted April 1, 2016) 

 
Material Code 55601, 55602 & 55611 

 
Traffic Barrier Terminal, Type 1 Special (Tangent) 

 

Lindsay Transportation Solutions (Barrier Systems, Inc.) 
180 River Rd 
Rio vista, CA 64571 
Phone: (888) 800 - 3691 
“X- Tension” 
Reference FWHA acceptance memorandum HSSD-1/CC-102A dated 
August 19, 2011 

 
Road Systems, Inc. 
3616 Old Howard County Airport 
Big Spring, Texas 79720 
Phone: (915) 263 - 2435 
“SKT - MGS”; “SKT-SP-MGS” 
Reference FWHA acceptance memorandum HAS-10/CC-88 dated 
March 8, 2005, or HSSD/CC-88C dated December 10, 2009. 

 
Trinity Highway Products, LLC 
2525 N. Stemmons Freeway 
Dallas, TX 75207 
Phone: (818) 323 - 6374 
“SoftStop MASH End Terminal” 
Reference FWHA Eligibility Letter HSST/CC-115 dated 
November 12, 2015 

 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 

Lindsay Transportation Solutions (Barrier Systems, Inc.) 
180 River Rd 
Rio Vista, CA 94571 
Phone:  (888) 800-3691 
“X-Tension” 
Reference FHWA acceptance memorandum HSSD-1/CC-102A dated 
August 19, 2011. 

 
Trinity Highway Products, LLC 
2525 N. Stemmons Freeway 
Dallas, TX 75207 
Phone: (800) 644-7976 or (801) 292 - 4461 
“SRT-31” 
Reference FHWA acceptance memorandum HSSD/CC-100 dated 
August 30, 2007 
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TRAFFIC BARRIER TERMINAL, TYPE 1, SPECIAL (TANGENT) OR TYPE 1 SPECIAL 
(FLARED) 
 
This work shall consist of furnishing and installing a Traffic Barrier Terminal Type 1, Special 
(Tangent) or Type 1 Special (Flared) of the type specified by the Resident according to Section 
631 of the Standard Specifications, the details in the plans, and this provision. 
 
Delete all references to Type 1 terminal in Section 631 in the Standard Specifications. 
 
All Terminals shall meet the testing criteria contained in the National Cooperative Highway 
Research Program (NCHRP) Report 350 and be approved by the Department. 
 
The terminal shall be installed according to the manufacturer's specifications and shall include 
all necessary transitions between the terminal and the item to which it is attached. 
 
The terminals shall follow the manufacturer’s specifications for installation as to type and 
number of posts, foundation tubes, and soil plates. 
 
The terminal section shall provide a minimum length of need of 11.4m (37.5 ft.). 
 
Included in this item is the complete removal of an existing damaged or undamaged terminal 
section having a length of approximately fifty (50) feet, where the rail element is twisted 90 
degrees, terminating at an end post flush with the ground.  All posts, rail element plates and 
related components of the existing terminal section, including the steel end post, shall be 
removed.  The existing steel end post encountered may be set in a concrete anchor or may 
have been driven in accord with the alternate requirements permissible at the time of the 
guardrail installation.  In the event a concrete anchor is encountered, said concrete anchor shall 
be completely removed.  After the concrete anchor is removed, the remaining hole shall be filled 
with sand or other suitable material approved by the Resident. 
 
Also included in this item is the complete removal of an existing damaged or undamaged Traffic 
Barrier Terminal Type 1, Traffic Barrier Type 1A, Traffic Barrier Terminal Type 1, Special and 
any guardrail necessary to accommodate the new Traffic Barrier Terminal Type 1, Special.  The 
Resident will make this determination and inform the Contractor prior to commencing repairs.  
All old posts shall be removed and the remaining holes shall be filled with sand or other suitable 
material approved by the Resident. 
 
Under any of the above circumstances when undamaged guardrail needs to be removed to 
accommodate the Traffic Barrier Terminal, Type 1, Special, the undamaged guardrail panels, 
posts, plates and block-outs will be salvaged and delivered to the local Maintenance Storage 
facility in the area.  The cost for removing, salvaging and delivering these items will be 
considered as included in the unit bid price for a Traffic Barrier Terminal, Type 1, Special.  
 
All hardware used for repairs shall be new.  The Contractor may not use existing hardware for 
repairs. 
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The Contractor shall adjust and realign existing rail element plates and posts adjacent to the 
new traffic barrier terminal, as directed by the Resident.  Unbolting, bolting, adjusting, realigning, 
guardrail removal, or any other work necessary to accomplish the desired realignment shall be 
included in the contract unit bid price for the pay items involved. 
 
This item shall also include the furnishing and installing of a Terminal Marker - Direct Applied 
which shall comply with the applicable portions of Section 725 of the Standard Specification.  
This work shall be included in the contract unit bid price each for TERMINAL MARKER-DIRECT 
APPLIED, which price shall include all labor, equipment and material to satisfactorily complete 
this work as described herein. 
 
This work shall be paid for at the contract unit price each for TRAFFIC BARRIER TERMINAL 
TYPE 1, SPECIAL (TANGENT) AND TRAFFIC BARRIER TERMINAL, TYPE 1, SPECIAL 
(FLARED), which price shall include all labor, equipment and material to satisfactorily complete 
the work as described herein. 
 
 
TRAFFIC BARRIER TERMINAL, TYPE 6, 6A & 6B (SPECIAL) 
 
This work consists of furnishing and installing a Traffic Barrier Terminal Type 6, 6A and 6B at 
the locations as specified by the Resident in accordance with Section 631 of the Standard 
Specifications, the details in the plans, and this provision. 
 
Also included in this item is the complete removal of an existing damaged or undamaged sub 
standard, Traffic Barrier Terminal Type 6, 6A and 6B.  The Resident will make this 
determination and inform the Contractor prior to commencing repairs.  All posts, rail element 
plates and related components of the existing terminal section, as well as any length of the 
guardrail types needed to accommodate the new Traffic Barrier Type 6, 6A and 6B shall be 
removed.  Included in this item are all shims and blocks required by the Resident to facilitate 
proper attachment to structure walls. 
 
The Contractor shall adjust and realign existing rail element plates and posts adjacent to the 
new traffic barrier terminal, as directed by the Resident.  Unbolting, bolting, adjusting, realigning, 
guardrail removal, or any other work necessary to accomplish the desired realignment shall be 
included in the contract unit bid price for the pay items involved. 
 
This work will be paid for at the contract unit price each for TRAFFIC BARRIER TERMINAL, 
TYPE 6 (SPECIAL), TRAFFIC BARRIER TERMINAL, TYPE 6A (SPECIAL) and TRAFFIC 
BARRIER TERMINAL, TYPE 6B (SPECIAL) which price shall include all labor, equipment and 
material necessary to satisfactorily complete the work as described herein. 
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WOVEN WIRE FENCE 
 
This work shall consist of removing and disposing of the damaged fence and posts and 
installing the complete fence, including line posts, in accordance with Standard 665001 and 
Section 665 of the Standard Specifications to match the existing 4’ (1 meter) fence.  Also 
included in this work is the barbed wire.  It shall be replaced to match existing strands. 
 
Removal and disposal of brush, vines, and other growth required to make repairs shall not be 
paid for separately.  
 
This work will be paid for at the contract unit price per foot (meter) for WOVEN WIRE FENCE 
4’ (1 METER). 
 
 
GUARDRAIL REFLECTORS 
 
This work shall consist of furnishing and installing one-way or two-way guardrail reflectors with 
brackets fabricated in accordance with Section 782 of the Standard Specification and Standard 
782006.  The reflectors shall be circular meeting the requirements of Article1097.03 of the 
Standard Specifications.  The reflectors shall be amber or crystal in color to match the existing 
installation. 
 
The brackets shall be installed by loosening the guardrail post bolt, slipping the “foot” of the 
bracket between the bolt head and the plate washer (or between the bolt head and the guardrail 
face if no plate washer is present) and retightening the bolt.  The reflectors shall be fastened to 
the brackets with aluminum rivets. 
 
The reflectors shall be installed on both new rail sections and on existing rail sections if the 
reflectors have been damaged but the rail has not been damaged.  If the existing rail sections 
must be realigned or repositions, any damaged reflectors shall be replaced. 
 
This work will be paid for at the contract unit price EACH for GUARDRAIL REFECTORS, 
TYPE A. 
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GRADING AND SHAPING, SPECIAL 
 
This work shall consist of grading and shaping in accordance with Sections 214, 250 and 251 of 
the Standard Specifications except as described herein. 
 
The contractor shall grade and shape areas where errant vehicles or vehicle recovery 
operations have disturbed medians, ditches, and sideslopes.  Any rutting or damage caused by 
the contractor’s operations shall be repaired at the contractor’s expense.  Once the disturbed 
areas have been graded, the areas shall be seeded, fertilized, and mulched. 
 
The seed mixture shall be a Class 2 Seeding Mixture. 
 
The seed, fertilizer and mulch will not be measured for payment but will be considered included 
in the cost of GRADING AND SHAPING, SPECIAL. 
 
This work shall be paid for at the contract unit price per Square Yard for GRADING AND 
SHAPING, SPECIAL. 
 
 
REMOVAL OR REPAIR OF GUARDRAIL 
 
No guardrail shall be removed from State right-of-way under this contract unless each section to 
be removed is clearly marked for removal.  A representative of the Department of 
Transportation will paint an "X" on each piece of guardrail to be removed.  The type and quantity 
of each piece so marked will be listed on a work order.  This work order, when issued to the 
Contractor by a State Representative, will be authorization for the removal or repair of the 
guardrail. 
 
Material removed from State right-of-way will be disposed of by the Contractor outside the right-
of-way limits at locations provided by him.  None of this material shall be reused on this project.  
The removal, transportation and storage of material removed from the State right-of-way under 
this contract will not be paid for separately, but the cost thereof shall be included in the contract 
unit price for replacement items. 
 
New material shall conform to the dimensions and shapes of the material to be replaced except 
as noted, and shall meet the requirements as specified under each item in these Special 
Provisions and on the plans.  Damaged guardrail that has been removed shall be totally and 
completely replaced on the same day that it has been removed. 
 
Any ground bituminous material adjacent to a concrete footing, which is removed or disturbed 
during the removal operations, shall be restored to its original condition and to the satisfaction of 
the Resident after the work has been completed.  This restoration will not be paid for separately 
but shall be considered incidental to this item of work. 
 
After the work is completed, the Contractor shall mark a rail element plate in the repair area 
using a paint stick with the work order number and date of repairs. 
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Immediately after the specified repairs have been made, all nut, bolts, washers, posts, rail 
elements and any other guardrail components, damaged or undamaged, which are to be  
scrapped, shall be completely removed from the State right-of-way.  Failure to do so will be 
cause for rejection of work. 
 
The Contractor shall install and maintain a minimum of two Type I or Type II Barricades with 
flashing warning lights for each direction of traffic per damaged location.  Additional barricades 
will be required for each additional length of 25 feet of damaged guardrail per direction of traffic 
or as directed by the Resident. 
 
The cost of furnishing, installing, maintaining and removal of the Type I or Type II Barricades will 
not be paid for separately, but shall be included in the contract unit bid price for the pay items 
involved.  
 
 
GUARDRAIL BLOCKS 
 
This work consists of removing and replacing existing damaged guardrail block-outs.  This work 
shall be done as directed by the Resident and according to Sections 630 and 632 of the 
Standard Specifications, the detail in the plans, and this provision. 
 
Replacement block-outs shall conform to the standards included in the plans. 
 
Removal, furnishing, and installing of all bolts, nuts, washers and other hardware necessary to 
complete the work will not be paid for separately, but shall be included in the contract unit bid 
price for the pay items involved.  All hardware used for repairs shall be new.  The Contractor 
may not use existing hardware for repairs. 
 
This work shall be paid for at the contract unit price per each for GUARD RAIL BLOCKS, which 
price shall include all labor, equipment, and materials. 
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RAIL ELEMENT PLATES 
 
This work consists of removing all sections of damaged rail element plates including all 
associated hardware, and furnishing and installing new guardrail elements including all 
necessary hardware at locations as directed by the Resident.  This work shall be done as 
directed by the Resident and according to applicable sections of the Standard Specifications, 
the plans, and this provision. 
 
Plates, nuts, bolts, washers and other hardware shall be galvanized and shall match the original 
and adjacent installation as to type and design. 
 
The Contractor shall adjust and realign existing rail element plates adjacent to rail element 
plates removed and replaced as directed by the Resident.  Unbolting, bolting, adjusting, 
realigning or any other work necessary to accomplish the desired realignment shall be included 
in the contract unit bid price for the pay items involved. 
 
The furnishing and installing of all bolts, nuts, washers and other hardware necessary to comply 
with the above mentioned Special Provision will not be paid for separately, but shall be included 
in the contract unit bid price for the pay items involved.  All hardware used for repairs shall be 
new.  The Contractor may not use existing hardware for repairs. 
 
In order to clarify measurement and payment for work, the standard length of rail element plate 
shall be considered to be 12'-6".  In the event existing damaged rail element plates to be 
removed and replaced measures 25 feet in length, they shall be considered as two (2) rail 
element plates of standard 12'-6" length. 
 
This work shall be paid for at the contract unit price each for RAIL ELEMENT PLATES, which 
price shall include realigning adjacent rail element plates and/or posts as specified by the 
Resident. 
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RAIL ELEMENT PLATES (RADIUS) 
 
This work consists of removing all sections of damaged rail element plates including all 
associated hardware, and furnishing and installing new guardrail curved elements including all 
necessary hardware at locations as directed by the Resident.  This work shall be done as 
directed by the Resident and according to applicable sections of the Standard Specifications, 
the plans, and this provision.   
 
Plates, nuts, bolts, washers and other hardware shall be galvanized and shall match the original 
and adjacent installation as to type and design. 
 
The Contractor shall adjust and realign existing rail element plates adjacent to rail elements 
removed and replaced as directed by the Resident.  Unbolting, bolting, adjusting, realigning or 
any other work necessary to accomplish the desired realignment shall be included in the 
contract unit bid price for the pay items involved. 
 
The furnishing and installing of all bolts, nuts, washers and other hardware necessary to comply 
with the above mentioned Special Provision will not be paid for separately, but shall be 
considered included in the contract unit bid price for the pay items involved.  All hardware used 
for repairs shall be new.  The Contractor may not use existing hardware for repairs. 
 
The guardrail element plates will be factory fabricated to the radius of curvature necessary to 
match the existing guardrail configuration or as specified by the Resident. 
 
In order to clarify measurement and payment for work, the standard length of radial rail element 
plate shall be considered to be 12'-6".  In the event existing damaged rail element plates to be 
removed and replaced measures 25 feet in length, they shall be considered as two (2) rail 
element plates of standard 12'-6". 
 
If any portion of a standard 12'-6" rail element plate is factory fabricated to a radial shape the rail 
element plate shall be paid as one Radius Element Plate each. 
 
This work shall be paid for at the contract unit price per each for RAIL ELEMENT PLATES 
(RADIUS) which price shall include realigning adjacent rail element plates and/or posts as 
specified by the Resident inclusive the element. 
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SINGLE END SECTION 
 
Refer to Standard 630001.  This work consists of removing a damaged steel plate beam 
guardrail end section or shoe and erecting a new end section or shoe at the same location.  
This work shall be done as directed by the Resident and according to Sections 630 and 632 of 
the Standard Specifications, the detail in the plans, and this provision. 
 
The end section is to match the existing and adjacent guardrail as to type and design. 
 
Removal, furnishing, and installing of all bolts, nuts, washers and other hardware necessary to 
complete the work will not be paid for separately, but shall be included in the contract unit bid 
price for the pay items involved. 
 
All hardware used for repairs shall be new.  The Contractor may not use existing hardware for 
repairs. 
 
This work shall be paid for at the contract unit price each for SINGLE END SECTION. 
 
 
EXTRUDER HEAD 
 
This work consists of removal and replacement of a Traffic Barrier Terminal Type 1 Extruder 
Head as specified by the Resident in accordance with the Standard Specifications, the plans, 
and this provision. 
 
This work will be used in conjunction with the pay item REPAIR TRAFFIC BARRIER TERMINAL 
TYPE 1 SPECIAL. 
 
This work shall also include the furnishing and installing of a Terminal Marker – Direct Applied, if 
needed, which shall comply with Section 725 of the Standard Specifications.  This work shall be 
included in the contract unit bid price each for TERMINAL MARKER-DIRECT APPLIED, which 
price shall include all labor, equipment and material to satisfactorily complete this work as 
described herein. 
 
This work will be paid for at the contract unit price per each for EXTRUDER HEAD, which price 
shall include all labor, equipment and material necessary to satisfactorily complete the work as 
described herein. 
 
  



Various Routes 
Section D7 GUARDRAIL 2017-1 

Various Counties 
Contract No. 74767 

 

 24

 
STEEL POSTS 6’ OR STEEL POST 9’ 
 
Refer to Standard 630001.  This work consists of removing a damaged guardrail post and 
erecting a new guardrail post at the same location.  This work shall be done as directed by the 
Resident and according to Sections 630 and 632 of the Standard Specifications, the plans, and 
this provision. 
 
The proposed guardrail post will match the existing and adjacent guardrail posts as to type, 
length, and design. 
 
The replacement guardrail post shall conform to the length, size and type of the original 
installation of the steel plate beam guardrail.   
 
Removal, furnishing, and installing of all bolts, nuts, washers and other hardware necessary to 
complete the work will not be paid for separately, but shall be included in the contract unit bid 
price for the pay items involved. 
 
This work shall be paid for at the contract unit price each for STEEL POSTS 6’ or STEEL 
POSTS 9’, which price shall include all labor, equipment, and material necessary to 
satisfactorily complete the work as described herein. 
 
 
STEEL POSTS (SPECIAL) 
 
Refer to Standard 630001.  This work consists of unbolting the rail elements, removing a 
guardrail post that could be set in concrete, and furnishing and setting a new guardrail post set 
in portland cement concrete.  This work shall be done as directed by the Resident and 
according to Sections 630 and 632 of the Standard Specifications, the detail in the plans, and 
this provision. 
 
Where existing damaged posts are set in concrete, the Contractor shall remove the damaged 
guardrail post and concrete.  The Contractor shall set a new guardrail post of the same length 
as that removed in concrete on the same alignment and at the proper height to coincide with the 
adjacent and adjoining guardrail.  New guardrail posts shall match the existing installation. 
 
Where existing damaged posts are not set in concrete and are shorter than the length specified 
in the appropriate standard due to impervious material or underground utilities encountered, the 
new guardrail posts shall be set in concrete in accordance with the details as shown in Standard 
630001 and at the proper height to coincide with the adjacent guardrail.  New guardrail posts 
shall match the existing installation. 
 
This work shall be paid for at the contract unit price each for STEEL POSTS (SPECIAL), which 
price shall include all labor, material and equipment to complete the work as specified. 
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STEEL POSTS ATTACHED TO STRUCTURE 
 
Refer to Standard 630101.  This work consists of removing a damaged guardrail post attached 
to a structure and erecting a new guardrail post attached to a structure at the same location.  
This work shall be done as directed by the Resident and according to Sections 630 and 632 of 
the Standard Specifications, the detail in the plans, and this provision. 
 
The proposed and replacement guardrail post is to match the existing and adjacent guardrail 
posts as to type, length and design. 
 
Removal, furnishing and installing of all bolts, nuts, washers and other hardware necessary to 
complete the work will not be paid for separately, but shall be included in the contract unit bid 
price for the pay items involved. 
 
This work shall be paid for at the contract unit price each for STEEL POSTS ATTACHED TO 
STRUCTURE. 
 
 
WOOD POSTS 
 
This work consists of removing a damaged guardrail post and erecting a new guardrail post at 
the same location.  This work shall be done as directed by the Resident and according to 
Section 631 of the Standard Specifications, the plans and this provision. 
 
The proposed wood guardrail post will match the existing and adjacent guardrail posts as to 
type, length and design. 
 
The replacement wood guardrail post shall conform to the length, size and type of the original 
installation of the traffic barrier terminal. 
 
Removal, furnishing and installing of all bolts, nuts, washers and other hardware necessary to 
complete the work will not be paid for separately, but shall be included in the contract unit bid 
price for the pay items involved.  All hardware used for repairs shall be new.  The Contractor 
may not use existing hardware for repairs. 
 
This work shall be paid for at the contract unit price each for WOOD POSTS which price shall 
include all labor, equipment and material necessary to satisfactorily complete the work as 
described herein. 
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GUARD POST 
 
This work consists of removing a damaged guard post and erecting a new guard post at the 
same location.  This work shall be done as directed by the Resident and according to Section 
634 of the Standard Specifications, the plans and provisions except as follows: 
 
The tops of the posts shall not be rounded, but shall be sloped at 30 degrees to the horizontal. 
 
The proposed wood guard post shall be a 4” x 4” x 5’ post with a S4S surfacing on all four sides. 
 
The embedment of the post shall be 33 inches. 
 
This work shall be paid for at the contract unit price each for GUARD POST which price shall 
include all labor, equipment and material necessary to satisfactorily complete the work as 
described herein. 
 
 
CABLE ROAD GUARD 
 
This work shall consist of repairing cable road guard in an area that has been damaged in 
accordance with Section 636 of the Standard Specification and Standard 636001. 
 
The repair work shall consist of realigning or replacing the damaged posts and re-tensioning the 
cable.  Splices are allowed in accordance with Section 636.03 of the Standard Specifications. 
 
Section 636.04  Method of Measurement.  The repair limits for the damaged Cable Road Guard 
shall be measured from center of undamaged post to center of undamaged post.  All damaged 
posts shall be realigned or replaced with posts that match the existing and adjacent posts as to 
type, length and design, in accordance with the Engineer. 
 
This work will be paid for at the contract unit price PER FOOT for CABLE ROAD GUARD. 
 
 
CHAIN LINK FENCE (SPECIAL) 
 
This work consists of furnishing and installing Chain Link Fence at the locations as specified by 
the Resident, in accordance with Section 664 of the Standard Specifications, the details in the 
plans and this provision. 
 
Also included in this item is the complete removal of existing damaged Chain Link Fence, limits 
to be specified by the Resident. 
 
This work will be paid for at the contract unit price per foot for CHAIN LINK FENCE (SPECIAL) 
which price shall include all labor, equipment and material necessary to satisfactorily complete 
the work as described herein.  
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CHAIN LINK GATES (SPECIAL) 
 
This work consists of furnishing and installing Chain Link Gates at the locations as specified by 
the Resident, the gates to match the type and size of the existing damaged gates in accordance 
with Standard 664001. 
 
This work includes all labor and materials required to make the repairs. 
 
This work will be paid for at the contract unit price per each for CHAIN LINK GATES (SPECIAL) 
which price shall include all labor, equipment and material necessary to satisfactorily complete 
the work as described herein.  
 
 
CHAIN LINK FENCE POST 
 
This work shall consist of installing new posts of the length required for 4’ or 6’ (1.2 or 1.8 meter) 
chain link fence in accordance with Standard 664001 and Section 664 of the Standard 
Specifications.   
 
Work includes furnishing and supplying the concrete for Chain Link Fence post foundations.  
The concrete may be made from one of the commercially available pre-mixed bags of concrete 
that meets or exceeds the requirements of ASTM C 387.  The concrete shall be mixed, cured, 
and placed in accordance with the manufacturer’s specifications.  No concrete shall be placed 
when the ground is frozen.  The Engineer shall be supplied with the original bag label for the 
concrete. 
 
This work shall be paid for at the contract unit price each for CHAIN LINK FENCE POST. 
 
 
PULL POST ARRANGEMENT 
 
This work consists of the complete removal of the damaged pull post arrangement and its new 
replacement in accordance with Standard 665001 and Section 665, or Standard 664001 and 
Section 664 of the Standard Specifications. 
 
Work includes furnishing and supplying the concrete for anchoring brace and pull posts.  The 
concrete may be made from one of the commercially available pre-mixed bags of concrete that 
meets or exceeds the requirements of ASTM C 387.  The concrete shall be mixed, cured, and 
placed in accordance with the manufacturer’s specifications.  No concrete shall be placed 
when the ground is frozen.  The Engineer shall be supplied with the original bag label for the 
concrete. 
 
This work shall be paid for at the contract unit price each for PULL POST ARRANGEMENT. 
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CONCRETE STRUCTURE REPAIR 
 
This work shall consist of forming and pouring concrete necessary for repairing or replacing any 
concrete structures damaged during the repair of guardrail or other contract work items.  
Repairs shall be as directed by the Resident Engineer and paid for in accordance with Article 
109.04 of the Standard Specifications. 
 
 
REPAIR TRAFFIC BARRIER TERMINAL TYPE 1 SPECIAL – POST 
 
This work consists of removal and replacement of a damaged post, block and related hardware 
of a Traffic Barrier Terminal Type 1 Special at the locations as specified by the Resident in 
accordance with the Standard Specifications, the plans, and this provision. 
 
The Contractor shall adjust and realign existing rail element plates and posts adjacent to the 
traffic barrier terminal repaired, as directed by the Resident.  Unbolting, bolting, adjusting, 
realigning or any other work necessary to accomplish the desired realignment shall be included 
in the contract unit bid price for the pay items involved. 
 
The cost of removing and replacing all damaged components from the approach nose of the 
terminal, up to and including the second post and up to the first 25 feet of guardrail will be paid 
for separately. 
 
Soil tubes shall be included in the cost of this item. 
 
All hardware used for repairs shall be new.  The Contractor may not use existing hardware for 
repairs. 
 
This work will be paid for at the contract unit price each for REPAIR TRAFFIC BARRIER 
TERMINAL TYPE 1 SPECIAL - POST, which price shall include all labor, equipment and 
material necessary to satisfactorily complete the work as described herein. 
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REMOVE AND REPLACE IMPACT ATTENUATOR SAND MODULE 
 
This work consists of removing and replacing a damaged sand barrel impact attenuator at the 
locations as specified by the Resident in accordance with the Standard Specifications, the plans 
and this provision. 
 
Impact attenuators will be replaced in kind with no additional compensation for the amount of 
sand used in the various types of barrels used.  The spacer or cone to determine the amount of 
sand is also included in the cost of this pay item.   
 
This work shall be paid for at the contract unit price each for REMOVE AND REPLACE IMPACT 
ATTENUATOR SAND MODULE per each barrel which price shall include all labor, equipment 
and material necessary to satisfactorily complete the work as described herein. 
 
Any and all undamaged barrels that have been dislocated from their original positions, shall be 
relocated within the matrix at no additional cost.  
 
 
REPAIR TRAFFIC BARRIER TERMINAL TYPE 1 SPECIAL (TANGENT) 
 
This work consists of removing and replacing all damaged components from the approach nose 
of the terminal, up to and including the second post and up to the first 25 feet of rail element 
plate at the locations as specified by the Resident in accordance with the Standard 
Specifications, the plans, and this provision. 
 
The Contractor shall adjust and realign existing rail element plates and posts adjacent to or 
within the traffic barrier terminal repaired, as directed by the Resident.  Unbolting, bolting, 
adjusting, realigning, excavating, filling post holes or any other work necessary to accomplish 
the desired realignment shall be included in the contract unit bid price for the pay items 
involved. 
 
This item shall also include the furnishing and installing of a Terminal Marker – Direct Applied, if 
needed, which shall comply with Section 725 of the Standard Specifications.  This work shall be 
included in the contract unit bid price each for TERMINAL MARKER-DIRECT APPLIED, which 
price shall include all labor, equipment and material to satisfactory compete this work as 
described herein. 
 
Up to the first 25 feet of guardrail shall be replaced when the existing guardrail is damaged.  
Replacement of up to the first 25 feet of steel plate beam guardrail shall not be included in the 
measurement for payment but shall be considered included in the cost of this item.  Also 
included in the cost of this item are cable assemblies, strut, soil tubes, and all other hardware, 
excluding the extruder head. 
 
All hardware used for repairs shall be new.  The Contractor may not use existing hardware for 
repairs. 
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This work will be paid for at the contract unit price per each for REPAIR TRAFFIC BARRIER 
TERMINAL TYPE 1 SPECIAL (TANGENT) which price shall include all labor, equipment and 
material necessary to satisfactorily complete the work as described herein. 
 
When the extruder head is damaged, a new extruder head will be paid for separately as 
EXTRUDER HEAD.  If more than 25’ of the terminal is damaged the entire terminal should be 
replaced and paid for as a complete new installation.  The R.E. will determine whether the unit 
is to be repaired or replaced. 
 
 
REPAIR TRAFFIC BARRIER TERMINAL TYPE 1 SPECIAL (FLARED) 
 
This work consists of removing and replacing all damaged components from the approach nose 
of the terminal, up to and including the second post and up to the first 25 feet of rail element 
plate at the locations as specified by the Resident in accordance with the Standard 
Specifications, the plans, and this provision. 
 
The Contractor shall adjust and realign existing rail element plates and posts adjacent to or 
within the traffic barrier terminal repaired, as directed by the Resident.  Unbolting, bolting, 
adjusting, realigning, excavating, filling post holes or any other work necessary to accomplish 
the desired realignment shall be included in the contract unit bid price for the pay items 
involved. 
 
This item shall also include the furnishing and installing of a Terminal Marker - Direct Applied, if 
needed, which shall comply with Section 725 of the Standard Specifications.  This work shall be 
included in the contract unit bid price each for TERMINAL MARKER-DIRECT APPLIED, which 
price shall include all labor, equipment and material to satisfactory compete this work as 
described herein. 
 
Up to the first 25 feet of guardrail shall be replaced when the existing guardrail is damaged.  
Replacement of up to the first 25 feet of steel plate beam guardrail shall not be included in the 
measurement for payment but shall be considered included in the cost of this item.  Also 
included in the cost of this item are cable assemblies, noses, strut, and all other hardware, 
excluding the extruder head. 
 
All hardware used for repairs shall be new.  The Contractor may not use existing hardware for 
repairs. 
 
This work will be paid for at the contract unit price per each for REPAIR TRAFFIC BARRIER 
TERMINAL TYPE 1 SPECIAL (FLARED) which price shall include all labor, equipment and 
material necessary to satisfactorily complete the work as described herein. 
 
When the extruder head is damaged, a new extruder head will be paid for separately as 
EXTRUDER HEAD.  If more than 25’ of the terminal is damaged the entire terminal should be 
replaced and paid for as a complete new installation.  The R.E. will determine whether the unit 
is to be repaired or replaced. 
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REPAIR TRAFFIC BARRIER TERMINAL TYPE 2, 5 OR 5A 
 
This work consists of removing and replacing damaged components of existing Traffic Barrier 
Terminals Type 2, 5 or 5A at the locations as specified by the Resident in accordance with the 
Standard Specifications, Standards 631011 and 631026, the plans and this provision. 
 
The Contractor shall adjust and realign rail element plates and posts adjacent to the traffic 
barrier terminal repaired, as directed by the Resident.  Unbolting, bolting, adjusting, realigning, 
excavating or any other work necessary to accomplish the desired realignment shall be included 
in the contract unit price for the pay items involved. 
 
This work will be paid for at the contract unit price each for  REPAIR TRAFFIC BARRIER 
TERMINAL, of the type specified. 
 
 
REPAIR TRAFFIC BARRIER TERMINAL TYPE 6, 6A OR 6B 
 
This work consists of removing and replacing damaged components of existing Traffic Barrier 
Terminals Type 6, 6A or 6B at the locations as specified by the Resident in accordance with the 
Standard Specifications, Standards 631031, 633032 and 633033, the plans and this provision. 
 
If any of the parts of the Traffic Barrier Terminal, Type 6, 6A, or 6B are damaged, the contractor 
shall remove and replace all parts of the terminal except the rail element plate.  This work shall 
be paid for at the contract unit price per EACH for REPAIR TRAFFIC BARRIER TERMINAL, 
TYPE 6, 6A OR 6B, which price shall include all labor, equipment and materials necessary to 
satisfactorily complete the work as described herein. If only the single rail element is damaged, 
it shall be removed and replaced.  This work shall be paid for at the contract unit price per 
EACH for RAIL ELEMENT PLATES. 
 
The Contractor shall adjust and realign existing rail element plates and posts adjacent to or 
within the traffic barrier terminal repaired, as directed by the Resident.  Unbolting, bolting, 
adjusting, realigning, excavating or any other work necessary to accomplish the desired 
realignment shall be included in the contract unit bid price for the pay items involved 
 
All hardware used for repairs shall be new.  The Contractor may not use existing hardware for 
repairs 
 
If more than the end shoe section, thrie beam sections or the transition section of the terminal is 
damaged, the entire terminal should be replaced and paid for at the contract unit price per 
EACH for TRAFFIC BARRIER TERMINAL, TYPE 6, 6A OR 6B as a complete new installation.  
The Resident will determine whether the unit is to be repaired or replaced. 
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REPAIR TRAFFIC BARRIER TERMINAL TYPE 1 SPECIAL – RAIL ELEMENT PLATE 
 
This work consists of removal and replacement of 25 feet of damaged rail element plate and 
related hardware of a Traffic Barrier Terminal Type 1, Special at the locations as specified by 
the Resident in accordance with the Standard Specifications, the plans, and this provision. 
 
The Contractor shall adjust and realign existing rail element plates and posts adjacent to the 
traffic barrier terminal repaired, as directed by the Resident.  Unbolting, bolting, adjusting, 
realigning or any other work necessary to accomplish the desired realignment shall be included 
in the contract unit bid price for the pay items involved. 
 
The cost of removing and replacing all damaged components from the approach nose of the 
terminal, up to and including the second post and up to the first 25 feet guardrail will be paid for 
separately. 
 
This work will be paid for at the contract unit price each for REPAIR TRAFFIC BARRIER 
TERMINAL TYPE 1 SPECIAL - RAIL ELEMENT PLATE, which price shall include all labor, 
equipment and material necessary to satisfactorily complete the work as described herein. 
 
 
FURNISHING AND INSTALLING 12" PLATES 
 
This work consists of removing damaged splice plates (Standard 630001), furnishing and 
installing new splice plates and all nuts, bolts and hardware necessary thereto as directed by 
the Engineer.  The Contractor is hereby informed that undamaged plates removed from existing 
damaged guardrail may be reused in the new work, with the approval of the Engineer in charge. 
 
New and/or reused splice plates and Plate “A”’s will not be paid for separately and shall be 
considered included in the cost of RAIL ELEMENT PLATES. 
 
 
REALIGNING POSTS 
 
At designated locations of steel plate beam guardrail where the existing undamaged posts can 
be realigned and restored to the proper alignment without removing said posts from the ground, 
the posts shall be so plumbed and realigned by a method which does not require the pulling of 
the posts out of the existing post holes.  The posts shall be straightened with their front faces on 
the line shown on the plans, or as ordered by the Resident and with their tops and bolt holes at 
the correct height so that the rail element plates bolted to them will be parallel to the surface of 
the shoulder. 
 
The work as described herein shall be included in the contract unit bid price for the pay items 
involved. 
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REPAIR TRAFFIC BARRIER TERMINAL, TYPE 4 
 
This work consists of removing and replacing damaged components of existing Traffic Barrier 
Terminal, Type 4 at the locations as specified by the Engineer. 
 
This guardrail shall be evaluated by the Engineer prior to the issuance of a work order.  If it is 
determined to be a MINOR REPAIR, the guardrail will be repaired back to its existing layout.  If 
it is determined to be a MAJOR REPAIR, the guardrail will need to be upgraded. 
 
All hardware used for repairs shall be new.  The Contractor may not use existing hardware for 
repairs. 
 
This work shall be paid for at the contract unit price per EACH for REPAIR TRAFFIC BARRIER 
TERMINAL, TYPE 4 for a minor repair and will be evaluated if a major repair, which prices shall 
include all labor, equipment and material necessary to satisfactorily complete the work as 
described herein. 
 
 
REMOVE AND REINSTALL EXTRUDER HEAD 
 
This work consists of removing and reinstalling an existing undamaged extruder head at the 
locations as specified by the Engineer in accordance with the applicable portions of the 
Standard Specification, the plans and this provision. 
 
All hardware used for repairs shall be new.  The Contractor may not use existing hardware for 
repairs. 
 
This work shall be paid for at the contract unit price per EACH for REMOVE AND REINSTALL 
EXTRUDER HEAD, which prices shall include all labor, equipment and material necessary to 
satisfactorily complete the work as described herein. 
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COMPENSABLE DELAY COSTS (BDE) 
Effective:  June 2, 2017 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
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(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 
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Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 

Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
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(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid.  For working day contracts the payment will be made according to 
Article 109.04.  For completion date contracts, an adjustment will be determined as 
follows. 
 
Extended Traffic Control occurs between April 1 and November 30: 
 
 ETCP Adjustment ($) = TE x (%/100 x CUP / OCT) 
 
Extended Traffic Control occurs between December 1 and March 31: 
 
 ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT) 
 
Where: TE = Duration of approved time extension in calendar days. 
 % = Percent maintenance for the traffic control, % (see table below). 
 CUP = Contract unit price for the traffic control pay item in place during the delay. 
 OCT = Original contract time in calendar days. 

 
Original Contract Amount Percent Maintenance 

Up to $2,000,000 65% 

$2,000,000 to $10,000,000 75% 

$10,000,000 to $20,000,000 85% 

Over $20,000,000 90% 
 
When an ETCP adjustment is paid under this provision, an adjusted unit price as 
provided for in Article 701.20(a) for increase or decrease in the value of work by more 
than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000 Revised:  July 2, 2016 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 
 
(b) Assessing sanctions; 
 
(c) Liquidated damages; and/or 
 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 0.00% of the work.  This percentage is set as the DBE participation goal for 
this contract.  Consequently, in addition to the other award criteria established for this contract, 
the Department will only award this contract to a bidder who makes a good faith effort to meet 
this goal of DBE participation in the performance of the work.  A bidder makes a good faith effort 
for award consideration if either of the following is done in accordance with the procedures set 
for in this Special Provision: 
 

(a) The bidder documents that enough DBE participation has been obtained to meet the 
goal or, 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is required prior to the award 
of the contract and the failure of the low bidder to comply will render the bid not responsive. 
 
In order to assure the timely award of the contract, the low bidder shall submit: 
 

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE 
2025 and 2026. 

 
(1) The final Utilization Plan must be submitted within five calendar days after the date of 

the letting in accordance with subsection (a)(2) of Bidding Procedures herein. 
 

(2) To meet the five day requirement, the bidder may send the Utilization Plan 
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to 
(217) 785-1524.  The subject line must include the bid Item Number and the Letting 
date.  The Utilization Plan should be sent as one .pdf file, rather than multiple files 
and emails for the same Item Number.  It is the responsibility of the bidder to obtain 
confirmation of email or fax delivery. 
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Alternatively, the Utilization Plan may be sent by certified mail or delivery service 
within the five calendar day period.  If a question arises concerning the mailing date 
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service 
postmark on the certified mail receipt from the U.S. Postal Service or the receipt 
issued by a delivery service when the Utilization Plan is received by the Department.  
It is the responsibility of the bidder to ensure the postmark or receipt date is affixed 
within the five days if the bidder intends to rely upon mailing or delivery to satisfy the 
submission day requirement.  The Utilization Plan is to be submitted to: 
 

Illinois Department of Transportation 
Bureau of Small Business Enterprises 
Contract Compliance Section 
2300 South Dirksen Parkway, Room 319 
Springfield, Illinois 62764 

 
The Department will not accept a Utilization Plan if it does not meet the five day 
submittal requirement and the bid will be declared not responsive.  In the event the 
bid is declared not responsive due to a failure to submit a Utilization Plan or failure to 
comply with the bidding procedures set forth herein, the Department may elect to 
cause the forfeiture of the penal sum of the bidder’s proposal guaranty, and may 
deny authorization to bid the project if re-advertised for bids.  The Department 
reserves the right to invite any other bidder to submit a Utilization Plan at any time for 
award consideration. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of Utilization Plan 
approval or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  For bidding purposes, submission of the completed SBE 
2025 forms, signed by the DBEs and scanned or faxed to the bidder will be acceptable 
as long as the original is available and provided upon request.  All elements of 
information indicated on the said form shall be provided, including but not limited to the 
following: 
 
(1) The names and addresses of DBE firms that will participate in the contract; 
 
(2) A description, including pay item numbers, of the work each DBE will perform; 
 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar 

amount of participation for identified work shall specifically state the quantity, unit 
price, and total subcontract price for the work to be completed by the DBE.  If partial 
pay items are to be performed by the DBE, indicate the portion of each item, a unit 
price where appropriate and the subcontract price amount; 
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(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder 
and each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

 
(5) If the bidder is a joint venture comprised of DBE companies and non-DBE 

companies, the Utilization Plan must also include a clear identification of the portion 
of the work to be performed by the DBE partner(s); and, 

 
(6) If the contract goal is not met, evidence of good faith efforts; the documentation of 

good faith efforts must include copies of each DBE and non-DBE subcontractor 
quote submitted to the bidder when a non-DBE subcontractor is selected over a DBE 
for work on the contract. 

 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation 
has been obtained or document that good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of 
the contract by the bidder.  The Utilization Plan will be approved by the Department if the 
Utilization Plan documents sufficient commercially useful DBE work to meet the contract goal or 
the bidder submits sufficient documentation of a good faith effort to meet the contract goal 
pursuant to 49 CFR Part 26, Appendix A.  The Utilization Plan will not be approved by the 
Department if the Utilization Plan does not document sufficient DBE participation to meet the 
contract goal unless the apparent successful bidder documented in the Utilization Plan that it 
made a good faith effort to meet the goal.  This means that the bidder must show that all 
necessary and reasonable steps were taken to achieve the contract goal.  Necessary and 
reasonable steps are those which, by their scope, intensity and appropriateness to the 
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were 
not successful.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts, in other words, efforts done as a 
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine 
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain 
DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 
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(2) Selecting portions of the work to be performed by DBE companies in order to 
increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
 b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with subsection (c)(6) of the above Bidding Procedures, the documentation of 
good faith efforts must include copies of each DBE and non-DBE subcontractor 
quote submitted to the bidder when a non-DBE subcontractor was selected over 
a DBE for work on the contract. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
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(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the apparent successful bidder has made a good faith 

effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this 
Special Provision or that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan that the bid is 
not responsive.  The notification shall include a statement of reasons for the 
determination.  If the Utilization Plan is not approved because it is deficient as a 
technical matter, unless waived by the Department, the bidder will be notified and will be 
allowed no more than a five calendar day period in order to cure the deficiency. 

 
(c) The bidder may request administrative reconsideration of a determination adverse to the 

bidder within the five working days after the receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217) 785-1524).  Deposit of 
the request in the United States mail on or before the fifth business day shall not be 
deemed delivery.  The determination shall become final if a request is not made and 
delivered.  A request may provide additional written documentation or argument 
concerning the issues raised in the determination statement of reasons, provided the 
documentation and arguments address efforts made prior to submitting the bid.  The 
request will be forwarded to the Department’s Reconsideration Officer.  The 
Reconsideration Officer will extend an opportunity to the bidder to meet in person in 
order to consider all issues of documentation and whether the bidder made a good faith 
effort to meet the goal.  After the review by the Reconsideration Officer, the bidder will 
be sent a written decision within ten working days after receipt of the request for 
consideration, explaining the basis for finding that the bidder did or did not meet the goal 
or make adequate good faith efforts to do so.  A final decision by the Reconsideration 
Officer that a good faith effort was made shall approve the Utilization Plan submitted by 
the bidder and shall clear the contract for award.  A final decision that a good faith effort 
was not made shall render the bid not responsive. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
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(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier: 
 

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 
regular dealer. 

 
(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 

manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
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CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764.  Telephone number 
(217) 785-4611.  Telefax number (217) 785-1524. 

 
(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 

plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted.  If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, than a new Request for Approval of Subcontractor 
shall not be required.  However, the Contractor must document efforts to assure that the 
existing DBE subcontractor is capable of performing the additional work and has agreed 
in writing to the change. 

 
(c) SUBCONTRACT.  The Contractor must provide DBE subcontracts to IDOT upon 

request.  Subcontractors shall ensure that all lower tier subcontracts or agreements with 
DBEs to supply labor or materials be performed in accordance with this Special 
Provision. 
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(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE 

is certified in the respective item of work) in a modification of the condition of award; 
or 

 
(2) That the DBE is aware that its work will be deleted or will experience underruns and 

has agreed in writing to the change.  If this occurs, the Contractor shall substitute 
other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so; or 

 
(3) That the DBE is not capable of performing the replacement work or has declined to 

perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 

 
(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 

terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 

 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
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For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
prime contractor; 

 
(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s 

reasonable, nondiscriminatory bond requirements; 
 
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 
 
(5) The listed DBE subcontractor is ineligible to work on public works projects because 

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 

 
(6) You have determined that the listed DBE subcontractor is not a responsible 

contractor; 
 
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to 

you written notice of its withdrawal; 
 
(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE 

subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the prime Contractor 
seeks to terminate a DBE it relied upon to obtain the contract so that the prime 
Contractor can self-perform the work for which the DBE contractor was engaged or 
so that the prime Contractor can substitute another DBE or non-DBE contractor after 
contract award. 
 
When a DBE is terminated, or fails to complete its work on the Contract for any 
reason the Contractor shall make a good faith effort to find another DBE to substitute 
for the original DBE to perform at least the same amount of work under the contract 
as the terminated DBE to the extent needed to meet the established Contract goal.  
The good faith efforts shall be documented by the Contractor.  If the Department 
requests documentation under this provision, the Contractor shall submit the 
documentation within seven days, which may be extended for an additional seven 
days if necessary at the request of the Contractor.  The Department shall provide a 
written determination to the Contractor stating whether or not good faith efforts have 
been demonstrated. 
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(f) PAYMENT RECORDS.  The Contractor shall maintain a record of payments for work 
performed to the DBE participants.  The records shall be made available to the 
Department for inspection upon request.  After the performance of the final item of work 
or delivery of material by a DBE and final payment therefore to the DBE by the 
Contractor, but not later than thirty calendar days after payment has been made by the 
Department to the Contractor for such work or material, the Contractor shall submit a 
DBE Payment Agreement on Department form SBE 2115 to the Resident Engineer.  If 
full and final payment has not been made to the DBE, the DBE Payment Agreement 
shall indicate whether a disagreement as to the payment required exists between the 
Contractor and the DBE or if the Contractor believes that the work has not been 
satisfactorily completed.  If the Contractor does not have the full amount of work 
indicated in the Utilization Plan performed by the DBE companies indicated in the 
Utilization Plan and after good faith efforts are reviewed, the Department may deduct 
from contract payments to the Contractor the amount of the goal not achieved as 
liquidated and ascertained damages.  The Contractor may request an administrative 
reconsideration of any amount deducted as damages pursuant to subsection (h) of this 
part. 

 
(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 

Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 

 
(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor my request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department.  The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 
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PROGRESS PAYMENTS (BDE) 
Effective:  November 2, 2013 
 
Revise Article 109.07(a) of the Standard Specifications to read: 
 

“(a) Progress Payments.  At least once each month, the Engineer will make a written 
estimate of the quantity of work performed in accordance with the contract, and the 
value thereof at the contract unit prices.  The amount of the estimate approved as due 
for payment will be vouchered by the Department and presented to the State 
Comptroller for payment.  No amount less than $1000.00 will be approved for payment 
other than the final payment. 
 
Progress payments may be reduced by liens filed pursuant to Section 23(c) of the 
Mechanics’ Lien Act, 770 ILCS 60/23(c). 
 
If a Contractor or subcontractor has defaulted on a loan issued under the Department’s 
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress 
payments may be reduced pursuant to the terms of that loan agreement.  In such cases, 
the amount of the estimate related to the work performed by the Contractor or 
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and 
vouchered by the Department to the Working Capital Revolving Fund or designated 
escrow account.  Payment for the work shall be considered as issued and received by 
the Contractor or subcontractor on the date of the offset voucher.  Further, the amount of 
the offset voucher shall be a credit against the Department’s obligation to pay the 
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or 
subcontractor’s total loan indebtedness to the Department.  The offset shall continue 
until such time as the entire loan indebtedness is satisfied.  The Department will notify 
the Contractor and Fund Control Agent in a timely manner of such offset.  The 
Contractor or subcontractor shall not be entitled to additional payment in consideration of 
the offset. 
 
The failure to perform any requirement, obligation, or term of the contract by the 
Contractor shall be reason for withholding any progress payments until the Department 
determines that compliance has been achieved.” 
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SPEED DISPLAY TRAILER (BDE) 
Effective:  April 2, 2014 Revised:  January 1, 2017 
 
Revise the third paragraph of Article 701.11 of the Standard Specifications to read: 
 

“ When not being utilized to inform and direct traffic, sign trailers, speed display trailers, arrow 
boards, and portable changeable message boards shall be treated as nonoperating equipment.” 
 
Add the following to Article 701.15 of the Standard Specifications: 
 

“ (m) Speed Display Trailer.  A speed display trailer is used to enhance safety of the traveling 
public and workers in work zones by alerting drivers of their speed, thus deterring them 
from driving above the posted work zone speed limit.” 
 

Add the following to Article 701.20 of the Standard Specifications: 
 

“ (k) When speed display trailers are shown on the Standard, this work will not be paid for 
separately but shall be considered as included in the cost of the Standard. 

 
For all other speed display trailers, this work will be paid for at the contract unit price per 
calendar month or fraction thereof for each trailer as SPEED DISPLAY TRAILER.” 
 

Add the following to Article 1106.02 of the Standard Specifications: 
 

“ (o) Speed Display Trailer.  The speed display trailer shall consist of a LED speed indicator 
display with self-contained, one-direction radar mounted on an orange see-through 
trailer.  The height of the display and radar shall be such that it will function and be 
visible when located behind concrete barrier. 
 
The speed measurement shall be by radar and provide a minimum detection distance of 
1000 ft (300 m).  The radar shall have an accuracy of ±1 mile per hour. 
 
The speed indicator display shall face approaching traffic and shall have a sign legend of 
“YOUR SPEED” immediately above or below the speed display.  The sign letters shall 
be between 5 and 8 in. (125 and 200 mm) in height.  The digital speed display shall 
show two digits (00 to 99) in mph.  The color of the changeable message legend shall be 
a yellow legend on a black background.  The minimum height of the numerals shall be 
18 in. (450 mm), and the nominal legibility distance shall be at least 750 ft (250 m). 
 
The speed indicator display shall be equipped with a violation alert that flashes the 
displayed detected speed when the work zone posted speed limit is exceeded.  The 
speed indicator shall have a maximum speed cutoff.  On roadway facilities with a normal 
posted speed limit greater than or equal to 45 mph, the detected speeds of vehicles 
traveling more than 25 mph over the work zone speed limit shall not be displayed.  On 
facilities with normal posted speed limit of less than 45 mph, the detected speeds of 
vehicles traveling more than 15 mph over the work zone speeds limit shall not be 
displayed.  On any roadway facility if detected speeds are less than 25 mph, they shall 
not be displayed.  The display shall include automatic dimming for nighttime operation. 
 
The speed indicator measurement and display functions shall be equipped with the 
power supply capable of providing 24 hours of uninterrupted service.” 
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STEEL PLATE BEAM GUARDRAIL (BDE) 
Effective:  January 1, 2017 
 
Revise Article 630.02 of the Standard Specifications to read: 
 

“ 630.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Steel Plate Beam Guardrail  ................................................................................... 1006.25 
(b) Wood Posts and Wood Block  .................................................. 1007.01, 1007.02, 1007.06 
(c) Steel Posts, Blockouts, Restraints and Wire Rope for Guardrail  .......................... 1006.23 
(d) Preservative Treatment  ......................................................................................... 1007.12 
(e) Reinforcement Bars  .............................................................................................. 1006.10 
(f) Plastic Blockouts (Note 1) 
(g) Chemical Adhesive Resin System  ........................................................................ 1027.01 
(h) Controlled Low-Strength Material (CLSM)  ................................................................. 1019 
 

Note 1.  Plastic blockouts may be used in lieu of wood blockouts for steel plate beam 
guardrail.  The plastic blockouts shall be the minimum dimensions shown on the plans 
and shall be on the Department’s qualified product list.” 
 

Revise Article 630.05 of the Standard Specifications to read: 
 

“ 630.05 Posts.  Posts shall be as follows. 
 
(a) Wood Posts.  Wood posts and blocks shall be treated.  The posts and blocks shall be 

cut to the proper dimensions before treatment.  No cutting of the posts or blocks will be 
permitted after treatment.  Posts shall be erected according to Article 634.05. 

 
(b) Steel Posts.  Steel posts may be driven by hand or mechanical methods provided they 

are protected by a suitable driving cap and the earth around the posts compacted, if 
necessary, after driving.  When steel posts are driven to incorrect alignment or grade, 
they shall be removed and set according to Article 634.05. 

 
When it is necessary to shorten the posts in the field, the lower portion shall be cut off in a 

manner to provide a smooth cut with minimum damage to the galvanizing.  Cut areas shall be 
repaired according to the requirements of AASHTO M 36.” 

 
Revise Article 630.06 of the Standard Specifications to read: 

 
“ 630.06 Shoulder Stabilization at Guardrail.  Shoulder stabilization shall be constructed at 

the locations of steel plate beam guardrail installation according to the details shown on the 
plans.  On new construction projects, the material used in the shoulder stabilization shall be the 
same as that used in the adjacent paved shoulder.  On shoulder resurfacing projects, the 
material used in the shoulder stabilization shall be the same as that used for the shoulder 
resurfacing. 
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When portland cement concrete is used, shoulder stabilization shall be constructed 
according to the applicable portions of Section 483.  The shoulder stabilization shall be 
constructed simultaneously with the adjacent portland cement concrete shoulder.  Guardrail 
posts shall be driven through leaveouts or holes cored in the completed shoulder stabilization.  
The void around each post shall be backfilled with earth or aggregate and capped with hot-mix 
asphalt (HMA) or CLSM. 

 
When HMA is used, shoulder stabilization shall be constructed according to the applicable 

portions of Section 482.  On new construction, the shoulder stabilization shall be constructed 
simultaneously with the HMA shoulder.  On shoulder resurfacing projects, the portion of the 
shoulder stabilization below the surface of the existing paved shoulder shall be placed and 
compacted separately.  The guardrail posts shall be driven through holes cored in the 
completed shoulder stabilization.  The void around each post shall be backfilled with earth or 
aggregate and capped with HMA or CLSM. 

 
When driving guardrail posts through existing shoulders, shoulder stabilization, or other 

paved areas, the posts shall be driven through cored holes.  The void around each post shall be 
backfilled with earth or aggregate and capped with HMA or CLSM.” 

 
Revise Article 630.08 of the Standard Specifications to read: 

 
“ 630.08 Basis of Payment.  This work will be paid for at the contract unit price per foot 

(meter) for NON-BLOCKED STEEL PLATE BEAM GUARDRAIL; STEEL PLATE BEAM 
GUARDRAIL, TYPE A, 6 FOOT (1.83 M) POSTS; STEEL PLATE BEAM GUARDRAIL, TYPE 
A, 9 FOOT (2.74 M) POSTS; STEEL PLATE BEAM GUARDRAIL, TYPE B, 6 FOOT (1.83 M) 
POSTS; STEEL PLATE BEAM GUARDRAIL, TYPE B, 9 FOOT (2.74 M) POSTS; or STEEL 
PLATE BEAM GUARDRAIL, TYPE D, 6 FOOT (1.83 M) POSTS. 

 
When end sections are specified, they will not be paid for as a separate item, but shall be 

considered as included in the unit price for steel plate beam guardrail. 
 
Steel plate beam guardrail mounted on existing culverts will be paid for at the contract unit 

price per foot (meter) for STRONG POST GUARDRAIL ATTACHED TO CULVERT or WEAK 
POST GUARDRAIL ATTACHED TO CULVERT, of the case specified. 

 
Portland cement concrete shoulder stabilization at guardrail will be paid for according to 

Article 483.10. 
 
HMA shoulder stabilization at guardrail will be paid for according to Article 482.08. 
 
Excavation in rock will be paid for according to Article 502.13. 
 
Steel plate beam guardrail incorporating long-span spacing will be paid for at the contract 

unit price per foot (meter) for LONG-SPAN GUARDRAIL OVER CULVERT, 12 FT 6 IN (3.8 M) 
SPAN; LONG-SPAN GUARDRAIL OVER CULVERT, 18 FT 9 IN (5.7 M) SPAN; or LONG-
SPAN GUARDRAIL OVER CULVERT, 25 FT (7.6 M) SPAN. 

 
Steel plate beam guardrail incorporating treated timber at the back side of the post will be 

paid for at the contract unit price per foot (meter) for BACK SIDE PROTECTION OF 
GUARDRAIL.” 
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TRAFFIC BARRIER TERMINAL, TYPE 1 SPECIAL (BDE) 
Effective:  January 1, 2017 
 
Revise Article 631.04 of the Standard Specifications to read: 
 

“ 631.04 Traffic Barrier Terminal, Type 1 Special (Tangent) and Traffic Barrier Terminal, 
Type 1 Special (Flared).  These terminals shall meet the testing criteria contained in either 
NCHRP Report 350 or MASH.  In addition to meeting the criteria in one or both of these 
references, the terminals shall be on the Department’s qualified product list. 

 
The terminal shall be installed according to the manufacturer’s specifications.  The 

beginning length of need point of the terminal shall be placed within 12 ft 6 in  (3.8 m) of the 
length of need point shown on the plans. 

 
The terminal shall be delineated with a terminal marker direct applied.  No other guardrail 

delineation shall be attached to the terminal section.” 
 
 
WEEKLY DBE TRUCKING REPORTS (BDE) 
Effective:  June 2, 2012 Revised:  April 2, 2015 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit.   
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Monday through 
Sunday for each week reportable trucking activities occur.   
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
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STEEL COST ADJUSTMENT (BDE) 
Effective:  April 2, 2004 Revised:  August 1, 2017 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate with their bid whether or not this special provision will be 
part of the contract.  Failure to indicate “Yes” for any item of work will make that item of steel 
exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in have a 
contract value of $10,000 or greater. 
 
The adjustments shall apply to the above items when they are part of the original proposed 
construction, or added as extra work and paid for by agreed unit prices.  The adjustments shall 
not apply when the item is added as extra work and paid for at a lump sum price or by force 
account. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
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Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
 
Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-

Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting for work paid for at the contract 
price; or for the month the agreed unit price letter is submitted by the 
Contractor for extra work paid for by agreed unit price,.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM)  MPIL}  100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Mesh Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 

80 lb/ft (119 kg/m) 
Metal Railings (excluding wire fence) 

Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 

 
 
 
 



 

 
 
 
 
 
 

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 

 
The Prevailing rates of wages are included in the Contract proposals which 

are subject to Check Sheet #5 of the Supplemental Specifications and 

Recurring Special Provisions.  The rates have been ascertained and certified 

by the Illinois Department of Labor for the locality in which the work is to be 

performed and for each craft or type of work or mechanic needed to execute 

the work of the Contract.  As required by Prevailing Wage Act (820 ILCS 

130/0.01, et seq.) and Check Sheet #5 of the Contract, not less than the rates 

of wages ascertained by the Illinois Department of Labor and as revised 

during the performance of a Contract shall be paid to all laborers, workers 

and mechanics performing work under the Contract.  Post the scale of wages 

in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  

Current wage rate information shall be obtained by visiting the Illinois 

Department of Labor web site at http://www.state.il.us/agency/idol/ or by 

calling 312-793-2814.  It is the responsibility of the contractor to review the 

rates applicable to the work of the contract at regular intervals in order to 

insure the timely payment of current rates.  Provision of this information to the 

contractor by means of the Illinois Department of Labor web site satisfies the 

notification of revisions by the Department to the contractor pursuant to the 

Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 

 


