



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

September 8, 2010

SUBJECT: FAP Route 761 (IL 108)
Project ACBRF-0761 (011)
Section 107B-2
Macoupin County
Contract No. 72A94
Item No. 20, September 17, 2010 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 5 of the Special Provisions..

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Scott E. Stitt, P.E.
Acting Engineer of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger P.E." with a small "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Roger L. Driskell, Region 4, District 6; Mike Renner; R. E. Anderson;
Estimates

TBW:DB:jc

This item will be not be measured separately but shall be considered as included in the contract unit price each for TRAFFIC CONTROL AND PROTECTION, STANDARD 701321 (SPECIAL), and no additional compensation will be allowed.

EXISTING TRAFFIC CONTROL AND TEMPORARY CONCRETE BARRIER

The existing temporary concrete barrier, which is on the job site, can be utilized in this project. Only sections that are in good condition, as approved by the Engineer, may be used.

Any additional temporary concrete barrier will have to be provided by the Contractor and paid for at the contract unit bid price, per foot, for Temporary Concrete Barrier.

At the completion of the project, the Contractor shall deliver and stockpile at IDOT's Litchfield Yard, at 13456 Old Route 66, Litchfield, Illinois 62056, phone number 217.324.4102.

The Contractor shall provide all equipment and labor required to deliver and stockpile the existing temporary concrete barrier, and other traffic control devices as directed by the Engineer.

The Contractor shall notify Dean Korsmeyer, cell phone 217.720.3444, for direction for stockpiling the temporary concrete barrier and traffic control devices.

Delivery and stockpiling will not be paid for separately, but shall be included in the cost for TRAFFIC CONTROL AND PROTECTION STANDARD 701321 (SPECIAL).

STATUS OF UTILITIES TO BE ADJUSTED

The following utilities are involved in this project. The utility companies have provided the estimated dates.

<u>Name & Address of Utility</u>	<u>Type</u>	<u>Location</u>	<u>Estimated Date of Relocation Completed</u>
Mr. Charles Baker MJM Electrical Cooperative P.O. Box 80 264 N. East Street Carlinville, Illinois 62626 Phone: 800.648.4729 or 217.854.3137	Electric	Throughout Project	By March 1, 2011
Mr. Charles Jenkins Verizon North, Inc. 330 West Beecher Avenue ILLRAOL Jacksonville, Illinois 62650 Phone: 217.243.0211	Fiber Optic	Throughout Project	None Anticipated

The above represents the best information of the Department and is only included for the convenience of the bidder. The applicable provisions of Articles 105.07, 107.20, 107.31, and 108.02 of the Standard Specifications for Road and Bridge Construction shall apply.

The estimated utility relocation dates should be part of the progress schedule submitted by the Contractor. If any utility adjustments or relocations have not been completed by the above dates specified and when required by the Contractor's operations after these dates, the Contractor should notify the Engineer in writing. A request for an extension of time will be considered to the extent the Contractor's critical path schedule is affected.

Revised 9/8/2010