September 4, 2025

SUBJECT FAU Route 3506 (Sheridan Rd)
Section 2024-980-TR
Lake County
Contract No. 62X00

Item No. 019, September 19<sup>th</sup>, 2025 Letting Addendum A

### NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised page i of the Table of Contents of the Special Provisions.
- 2. Revised page 8 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

Jack A. Elston, P.E.

Bureau Chief, Design and Environment

**MTS** 

# TABLE OF CONTENTS

LOCATION OF PROJECT	1
DESCRIPTION OF PROJECT	1
LAYOUT MATERIALS	1
MAINTENANCE OF ROADWAYS (D1)	2
STATUS OF UTILITIES (D1)	2
WORK RESTRICTIONS PER CITY OF HIGHLAND PARK REQUEST	6
PUBLIC CONVENIENCE AND SAFETY (D1)	7
COMPLETION DATE PLUS WORKING DAYS (D1)	7
FAILURE TO COMPLETE THE WORK ON TIME (D1)	8
ENGINEER'S FIELD OFFICE TYPE A (D1)	8
ACCESS TO NORTH SHORE WATER RECLAMATION DISTRICT PUMP STATION (PS-8)	8
TRAFFIC CONTROL AND PROTECTION (ARTERIALS) (D1)	9
TEMPORARY INFORMATION SIGNING	9
TRAFFIC CONTROL PLAN (D1)	10
GENERAL REQUIREMENTS FOR WEED CONTROL SPRAYING	11
PRUNING FOR SAFETY AND EQUIPMENT CLEARANCE (MNT2)	14
CLEANING EXISTING INLETS	14
TREE REMOVAL, ACRES (SPECIAL)	15
TREE REMOVAL AND FORESTRY WORK RESTRICTIONS	16
SELECTIVE CLEARING	17
COMPENSABLE DELAY COSTS (BDE)	18
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE)	22
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)	24
ILLINOIS WORKS APPRENTICESHIP INITIATIVE – STATE FUNDED CONTRACTS (BDE)	
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)	27
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)	29
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)	29
SUBMISSION OF BIDDERS LIST INFORMATION (BDE)	30
SUBMISSION OF PAYROLL RECORDS (BDE)	30
SURVEYING SERVICES (BDE)	31
VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE)	31
WEEKLY DBE TRUCKING REPORTS (BDE)	31
WORK ZONE TRAFFIC CONTROL DEVICES (BDE)	

## FAILURE TO COMPLETE THE WORK ON TIME (D1)

Effective: September 30, 1985 Revised: January 1, 2007

Should the Contractor fail to complete the work on or before the completion date as specified in the Special Provision for "Completion Date Plus Working Days", or within such extended time as may have been allowed by the Department, the Contractor shall be liable to the Department in the amount of \$ 3,000.00, not as a penalty but as liquidated damages, for each calendar day or a portion thereof of overrun in the contract time or such extended time as may have been allowed.

In fixing the damages as set out herein, the desire is to establish a certain mode of calculation for the work since the Department's actual loss, in the event of delay, cannot be predetermined, would be difficult of ascertainment, and a matter of argument and unprofitable litigation. This said mode is an equitable rule for measurement of the Department's actual loss and fairly takes into account the loss of use of the roadway if the project is delayed in completion. Department shall not be required to provide any actual loss in order to recover these liquidated damages provided herein, as said damages are very difficult to ascertain. Furthermore, no provision of this clause shall be construed as a penalty, as such is not the intention of the parties.

A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the following 12:00 midnight, twenty-four hours later.

## **ENGINEER'S FIELD OFFICE TYPE A (D1)**

Effective: January 1, 2022

Revise the first paragraph of Article 670.02 to read:

670.02 Engineer's Field Office Type A (D1). Type A (D1) field offices shall have a ceiling height of not less than 7 feet and a floor space of not less than 1000 square feet with a minimum of two separate offices. The office shall also have a separate storage room capable of being locked for the storage of the nuclear measuring devices. The office shall be provided with sufficient heat, natural and artificial light, and air conditioning. Doors and windows shall be equipped with locks approved by the Engineer.

Add the following to Article 670.07 Basis of Payment.

The building or buildings, fully equipped, will be paid for at the contract unit price per calendar month or fraction thereof for ENGINEER'S FIELD OFFICE, TYPE A (D1).

### ACCESS TO NORTH SHORE WATER RECLAMATION DISTRICT PUMP STATION (PS-8)

The contractor shall maintain, at all times with no exceptions, access 24 hours per day, 365 days per year to the North Shore Water Reclamation District (NSWRD) existing Cary Avenue pump station (PS-8) located adjacent to North Shore Sanitary District Tower. The address is 885 Sheridan Road, Highland Park, IL 60035.

The contractor shall not be permitted to close the access drive to the pump station and shall insure safe access to all service vehicles to the pump station including large trucks at all times. Stage construction shall be implemented for construction along the Rosewood Beach Entrance.

Revised 9-4-2025