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Addendum A 
 
 
 
NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised the Schedule of Prices. 
2. Revised page i of the Table of Contents of the Special Provisions. 
3. Revised page 15 of the Special Provisions. 
4. Revised sheets 1-3, 12A, 13, 13A, 14-15, 33, and 51H-51O of the 

Plans. 
5. Added sheets 12B and 51P-51S to the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
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Pesticide Application Daily Spray Record  
  
The Contractor will be required to properly track pesticide applications as required by the ILG87 
Permit.  Reported data from this form will be collected and complied annually and reported to the 
IEPA as required. 
 
Within 48 hours of the application of pesticides, including but not limited to herbicides, 
insecticides, algaecides, and fungicides, the Contractor shall complete and return to the 
Engineer, Operations form “OPER 2720”.  OPER 2720 may be found at the following link: 
 
https://idot.illinois.gov/resources/forms.html 
 
 
 
TREE LIMB REMOVAL 
 
This work consists of removing limbs as required by the Engineer on existing plant material within 
the right-of-way according to the Section 201 of the Standard Specifications. 
 
A limb will be defined as follows in either case:  
 

• Considered any of the main branches arising from the trunk.  
• Any part of the tree that overhangs into the right-of-way with an origination outside of the 

right-of-way (i.e. adjacent property) 
 
Prior to beginning limb removal, the Engineer shall mark or otherwise indicate to the Contractor 
which tree limbs are to be removed.  All limb removal shall be performed by an ISA Certified 
Arborist. The limb shall be removed as close as possible to the branch collar without wounding 
the trunk of the tree. The branch collar shall not be injured or removed. Limb removal may also 
be directed by the Engineer due to certain circumstances that may arise. 
 
Method of Measurement: Tree limb removal will be measured for payment in place as individual 
limbs are properly removed. 
 
Basis of Payment: This work will be paid for at the contract unit price per EACH for TREE LIMB 
REMOVAL (4 TO 10 INCHES DIAMETER) and TREE LIMB REMOVAL (OVER 10 INCHES 
DIAMETER). Payment for tree limb removal shall include the cost of equipment, labor, removal, 
clean-up, disposal, and incidentals required to complete the work as specified herein and to the 
satisfaction of the Engineer. 
 
 

https://idot.illinois.gov/resources/forms.html
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