



Notes:  
See sheet 11 of 22 for Sections C-C & D-D and View E-E.  
a<sub>3</sub>(E) and a<sub>4</sub>(E) bar spacings measured along  $\varnothing$  Rdwy.




**PLAN**

North approach shown (South approach similar)

- \* Tilt #9 b<sub>4</sub>(E) bars as required to maintain clearance.
- \*\* Space between a<sub>3</sub>(E) bars, typ. ea. parapet.



**VIEW B-B**



**RIGID PAVEMENT**

**VIEW F-F**

Angle Preformed Pavement Joint Seal at 45° at curbs when req'd for drainage.

\*\*\* Cost included with Concrete Superstructure (Approach Slab).

FILE NAME = I:\DOT\5497.03 IL 78 Phase II\CADD\Structural\apprslab.dgn

BA-0 7-1-10



USER NAME = jbuening	DESIGNED - ACB	REVISED -
PLOT TIME = 11:30:15 AM	CHECKED - JMB	REVISED -
PLOT SCALE = 2.0000' / 1"	DRAWN - RLK	REVISED -
PLOT DATE = 6/10/2019	CHECKED - JMB	REVISED -

STATE OF ILLINOIS  
DEPARTMENT OF TRANSPORTATION

BRIDGE APPROACH SLAB DETAILS  
STRUCTURE NO. 048-0095

SHEET NO. 10 OF 22 SHEETS

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
22	48(B-1)BR(CR)	KNOX	94	38
CONTRACT NO. 68758				

ILLINOIS FED. AID PROJECT

(Sheet 1 of 2)