11-5-2021 LETTING ITEM 092

0

0

0

STATE OF ILLINOIS


DEPARTMENT OF TRANSPORTATION

FOR INDEX OF SHEETS, SEE SHEET NO.

PROPOSED HIGHWAY PLANS

FAI ROUTE 290/FAP ROUTE 389: I-290/IL 110 **AUSTIN BLVD TO WELLS STREET SECTION: 2021–148–I** EXPRESSWAY HIGHWAY CLEANING (LITTER/DEBRIS REMOVAL)

COUNTY: COOK C-91-020-22



ENGINEERING SCALES. REDUCED SIZED PLANS WILL NOT CONFORM TO STANDARD SCALES. IN MAKING MEASUREMENTS ON REDUCED PLANS, THE ABOVE SCALES MAY BE USED.

JOINT UTILITY LOCATION INFORMATION FOR EXCAVATION 1-800-892-0123 OR 811

PROJECT MANAGER: J. ALAIN MIDY (847) 221-3056

LOCATION MAP - SEE INDEX OF SHEETS

GROSS LENGTH = 77,088 FT. = 14.6 MILE

NET LENGTH = 77,088 FT. = 14.6 MILE

2021-148-1 CONTRACT NO. 62P64

D-91-029-22



STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

SUBMITTED AWAST 18 20 21

REGIONAL ENGINEER

PRINTED BY THE AUTHORITY OF THE STATE OF ILLINOIS

CONTRACT NO. 62P64

INDEX OF SHEETS

1. TITLE SHEET

2. INDEX OF SHEETS APPLICABLE STATE STANDARDS

3. SUMMARY OF QUANTITIES SCHEDULE OF CLEANING STARTING DATES

4. EXPRESSWAY CLEANING: I-290 & IL 110

5. TRAFFIC CONTROL DETAILS FOR FREEWAY SHOULDER CLOSURES AND PARTIAL RAMP CLOSURES (TC-17)

CONTRACT NO. 62P64

STATE STANDARDS

701101-05	OFF-ROAD OPERATION MULTILANE, 15' TO 24" FROM PAVEMENT EDGE
701106-02	OFF-ROAD OPERATION MULTILANE, MORE THAN 15' AWAY
701428-01	TRAFFIC CONTROL SETUP AND REMOVAL FREEWAY/EXPRESSWAY
701901-08	TRAFFIC CONTROL DEVICES

REVISIONS
NAME DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

INDEX OF SHEETS AND STATE STANDARDS

SCALE: VERT.
HORIZ.
DATE


DRAWN BY
CHECKED BY


-UOT DATE : B/18/2021 F.J.E. SHORE : par/Nidotrpubentley.com/PWIDOT\Documents\UDOT Offices\District |\Projects\Sweeping Contracts\CAUData\Design\Sweeping JJES NAME : midyjo


NOTES:

- 1. SCHEDULE MAY VARY AS DIRECTED BY THE ENGINEER.
- 2. NO WORK WILL BE ALLOWED DURING ANY LEGAL HOLIDAY PERIOD.
- 3. ALL SCHEDULES OF ANTICIPATED STARTING DATES SHOWN ARE TENTATIVE AS DETERMINED BY THE DEPARTMENT'S OPERATIONAL NEEDS.
- 4. NO DAILY CONTRACTOR WORK REQUESTS/ SCHEDULING SHALL BE AUTORIZED OR APPROVED TO START WHEN IT IS DETERMINED BY THE ENGINEER THAT WEATHER CONDITIONS WILL BE UNFAVORABLE. APPROVAL OF ALL DAILY CONTRACTOR WORK SCHEDULE REQUEST SHALL BE SOLELY DETERMINED BY THE ENGINEER AND OR PROJECT SUPERVISOR.
- 5. ALL SHOULDER CLOSURES SHALL BE IMMEDIATELY REMOVED DURING ALL ADVERSE WEATHER CONDITIONS <u>WITHOUT EXCEPTION</u>, INCLUDING BUT NOT LIMITED TO RAIN, WET ROAD SURFACE (SPRAY FROM TIRES), MIST, DRIZZLE, SLEET, SNOW, FOG AND ANY OTHER CIRCUMSTANCE DETERMINED UNSAFE BY THE ENGINEER. THE CONTRACTOR SHALL IMPLEMENT THIS CONTRACT REQUIREMENT IMMEDIATELY WITHOUT WAITING FOR DEPARTMENT INSTRUCTIONS.
- 6.NO WORK WILL BE ALLOWED ON THE FOLLOWING DATES UNLESS IT IS CONSIDERED AN EMERGENCY, IMMEDIATE HAZARD OR ANY WORK AS DESIGNATED BY THE DEPARTMENT THAT REQUIRES FIRST PRIORITY CORRECTIVE ACTION:

EASTER HOLIDAY MEMORIAL DAY HOLIDAY INDEPENDENCE DAY HOLIDAY LABOR DAY HOLIDAY THANKSGIVING HOLIDAY CHRISTMAS/NEW YEAR'S HOLIDAY









2' TO 50'+

2' TO 50'+


TYPICAL EXPRESSWAY CROSS-SECTION NO. 1




TYPICAL EXPRESSWAY CROSS-SECTION NO. 2



TYPICAL EXPRESSWAY CROSS-SECTION NO. 3




TYPICAL EXPRESSWAY CROSS-SECTION NO. 4



TYPICAL EXPRESSWAY CROSS-SECTION NO. 5

DATE NAME SCALE NAME

* * FAI 290 PAP 389 * * 2021-148-I STA. TO STA. FED. ROAD DIST. NO. ILLINOIS FED. AID PROJECT



REVISIONS		THE THOIS DEPA	RIMENT OF TRANSPORTATION	
NAME	DATE	ILLINOIS DEF	INTIMENT OF TRANSPORTATION	
		EXPRESSWAY	CLEANING LITTER/ DEBRIS	
			REMOVAL	
		7	-290 & ILL 110.	
		1-290 & ILL 110,		
		vERT.		
		SCALE: HORIZ.	DRAWN BY	
		DATE	CHECKED BY	
			OTILOTIES ET	

PLOT DATE = 8/18/2021 FILE NAME = pwiNvidot-pwben/ PLOT SCALE = 105.8824 '/ in. USER NAME = midyJo

