FIELD ENGINEER: MELCHOR MANGOBA (847)705-4408

INDEX TO SHEETS

1)  COVER SHEET, INDEX OF SHEETS, LOCATION MAP,
INDEX OF STATE STANDARDS
2) SUMMARY OF QUANTITIES
3.)  TRAFFIC SIGNAL INSTALLATION PLAN
4)  TRAFFIC SIGNAL CABLE PLAN, PHASE DESIGNATION
DIAGRAM, EMERGENCY VEHICLE PREEMPTION
SEQUENCE & SCHEDULE OF QUANTITIES
5) INTERCONNECT PLANS
6.) INTERCONNECT SCHEMATIC
7.) PAVEMENT MARKING AND SOLAR POWERED
SCHOOL FLASHERS INSTALLATION PLAN
8) MAST ARM MOUNTED STREET NAME SIGNS
9.-12)  STANDARD TRAFFIC SIGNAL DESIGN DETAILS
13)  DISTRICT ONE TYPICAL PAVEMENT MARKINGS
14) PAVEMENT MARKING LETTERS AND SYMBOLS FOR TRAFFIC
STAGING
15.)  TRAFFIC CONTROL AND PROTECTION FOR SIDEROADS,
INTERSECTIONS, AND DRIVEWAYS
16.)  SIGNING FOR FLAGGING OPERATION AT WORK ZONE
OPENINGS
17.)  SOLAR POWERED SCHOOL FLASHERS DETAIL

STATE STANDARDS
000001-05  STANDARD SYMBOLS, ABBREVIATIONS, AND PATTERNS
424001-056 CURB RAMPS FOR SIDEWALK
701301-03  LANE CLOSURE, 2L, 2 W, SHORT TIME OPERATIONS
701501-05  URBAN LANE CLOSURE, 2 L, 2 W UNDIVIDED
701502-03  URBAN LANE CLOSURE, 2 L, 2 W & BIDIRECTIONAL LEFT TURN LANE
701801-04  LANE CLOSURE MULTILANE 1W OR 2W CROSSWALK OR SIDEWALK CLOSURE
701901-01  TRAFFIC CONTROL DEVICES
720001-01  SIGN PANEL MOUNT DETAILS
780001-02  TYPICAL PAVEMENT MARKINGS
814001-02 HANDHOLES
814006-02 DOUBLE HANDHOLES
857001-01  STANDARD PHASE DESIGNATION DIAGRAMS & PHASE SEQUENCE
§ 862001-01 UPS
] 877001-04  STEEL MAST ARM ASSEMBLY & POLE 16-55'
o 878001-07 CONCRETE FOUNDATION DETAILS
5 880006-01  TRAFFIC SIGNAL MOUNT DETAILS - POST & BRACKET MOUNT
P~ 886001-01 DETECTOR LOOP INSTALLATIONS
S 886006-01  TYPICAL LAYOUTS FOR DETECTION LOOPS
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5 ENGINEERING SCALES. REDUCED SIZED PLANS WILL NOT
% CONFORM TO STANDARD SCALES. IN MAKING MEASUREMENTS
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CONTRACT NO. 63273

REVISIONS

NO.| BY DATE

DESCRIPTION

48 - HOURS BEFGRE DIGGING

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PLANS FOR PROPOSED
FEDERAL AID HIGHWAY

127th STREET (FAU ROUTE 1591)
127th STREET AT TIMBERLINE DRIVE
TRAFFIC SIGNAL IMPROVEMENTS
FEDERAL PROJECT ARA-9003(377)

SECTION NO. 09-00046-00-TL
VILLAGE OF LEMONT

TOWNSHIP 37 NORTH

COOK COUNTY
JOB NO. C-91-718-09
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DENOTES LOCATION OF IMPROVEMENT
IN LEMONT TOWNSHIP

LOCATION MAP

LENGTH OF PROJECT
GROSS LENGTH OF PROJECT 0 FEET (0 MILES)
NET LENGTH OF PROJECT 0 FEET (0 MILES)

TOTAL | SHEET

FAU RTE SECTION COUNTY | giEETs  No.
1591 09-00046-00-TL COOK 17 1
FHWA REG ILLINOIS | PROJECT ~ ARA-9003(377)
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DISTRICT’ #1 ENGINEER OF LOCAL ROADS STREETS

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

RELEASING FOR BID
BASED ON LIMITED

REVIEW ___ Seprem®er !,

2009

Disoare M., O

Ge

DEPUTY DIRECTOR OF HIGHWAYS, REGION #1 ENGINEER

PROJECT LOCATED IN THE
VILLAGE OF LEMONT

TRAFFIC DATA:

ADT (2009): 8,500

ADT (2030): 12,000

POSTED SPEED LIMIT = 35 MPH
DESIGN SPEED LIMIT = 40 MPH

OF THE STATE OF

PRINTED BY THE AUTHORITY

ILLINGCIS

ENGINEER

DANA M. SCHNABEL
ILLINOIS REGISTRATION
EXPIRATION DATE: 11-30
PROFESSIONAL DESIGN F

No. 062-054043
-2009
IRM No.: 184-001747

Kenig,Lindgren,O"Hara,Aboona,inc.

9575 West Higgins Road, Suite 400
Rosemont, llinois 60018
P: (847) 518-9990 F: (847) 518-9987

PROJECT # 09-030

8/13/2009




