
SCHEDULE OF QUANTITIES
57

57SUBTOTAL 336 432 548 198 351 321 2940 173 0 0 57 3179 400.8

 SCHEDULE SEWERSTORM 550A0050 550A0070 550A0120 550A0340 550A0360 550A0380 550A0410 550A0420 Z0056608 Z0056610 Z0056612 Z0056614 Z0056616 60107600 20800150

NO

PIPE
 STA STRFROM  STA STRTO  SLOPEPIPE

 12" 1TYPE

 A,CLASS

SEWERS,

STORM

 15" 1TYPE

 A,CLASS

SEWERS,

STORM

 24" 1TYPE

 A,CLASS

SEWERS,

STORM

 12" 2TYPE

 A,CLASS

SEWERS,

STORM

 15" 2TYPE

 A,CLASS

SEWERS,

STORM

 18" 2TYPE

 A,CLASS

SEWERS,

STORM

 24" 2TYPE

 A,CLASS

SEWERS,

STORM

 27" 2TYPE

 A,CLASS

SEWERS,

STORM

 INCH12

REQUIREMENTS)

 MAIN(WATER

 SEWERSTORM

 INCH15

)REQUIREMENTS

 MAIN(WATER

 SEWERSTORM

 INCH18

)REQUIREMENTS

 MAIN(WATER

 SEWERSTORM

 INCH21

)REQUIREMENTS

 MAIN(WATER

 SEWERSTORM

 INCH24

)REQUIREMENTS

 MAIN(WATER

 SEWERSTORM

4"

UNDERDRAINS

PIPE

BACKFILL

TRENCH

FOOT FOOT FOOT FOOT FOOT FOOT FOOT FOOT FOOT FOOT FOOT FOOT FOOT FOOT  YDCU

 SOUTH STREET38TH

1  RT149+74  RT149+87 18.25% 8

2  RT149+87  RT150+74 0.24% 79

3  RT150+74  LT150+74 0.20% 41

4  LT150+74  LT151+60 0.22% 83

5  LT151+60  LT151+95 0.25% 28

6  RT151+70  LT151+60 1.33% 64 1.1

7  LT153+00  LT151+95 0.21% 98

8  LT151+60  LT154+07 250

9  RT151+70  RT154+00 250

10  RT153+00  LT153+00 1.37% 60 1.9

11  LT153+00  LT154+07 0.20% 103

12  RT154+61  RT154+29 0.56% 39 1.5

13  RT154+29  LT154+07 0.55% 76 6.3

14  LT154+44  LT154+07 0.18% 38 2.6

15  LT155+24  LT154+44 0.21% 78 1.4

16  LT155+24  LT154+44 82

17  LT155+46  LT155+24 0.25% 24 0.9

18  RT154+61  RT155+35 80

19  RT155+35  LT155+46 0.52% 94 3.7

20  RT155+35  RT156+43 120

21  LT156+43  LT155+46 0.20% 94

22  RT156+43  LT156+43 53

23  LT155+46  LT156+43 100

24  RT156+43  LT156+43 0.51% 51 3.9

25  LT157+28  LT156+43 0.20% 84

26  RT157+41  LT157+28 0.20% 60

 AVENUE40TH

27  RT133+53  RT133+84 0.30% 33

28  RT133+84  RT134+72 0.32% 95

29  RT134+72  RT135+40 0.27% 81

30  RT530+03  LT136+69 7.60% 60 48.0

 DRIVE AVENUE41ST

31  LT185+75  RT185+75 0.54% 41 11.7

32  LT185+75  RT188+65 0.51% 283 93.9

33  LT188+65  RT188+65 0.54% 41 5.1

34  RT185+75  RT187+00 122

35  RT187+00  RT188+65 164

36  LT185+75  LT187+00 121

37  LT187+00  LT188+65 166

38  RT188+65  RT189+90 120

39  LT188+65  LT189+90 125

40  RT188+65  RT189+90 0.52% 117 43.4

41  LT189+90  RT189+90 0.54% 41 9.5

42  LT189+90  RT189+90 44

43  RT189+90  RT191+00 0.54% 95

44  LT189+90  LT192+10 245

45  RT189+90  RT192+10 210

46  LT191+00  RT191+00 0.54% 41 5.1

47  RT191+00  RT192+09 0.52% 96

48  LT192+10  LT193+45 138

49  RT192+10  RT193+45 127

50  RT192+09  RT193+45 0.52% 122

51  LT193+45  RT193+45 0.54% 41 31.3

52  RT193+45  RT195+08 159

53  LT193+45  LT195+08 163

54  RT193+45  RT195+08 0.52% 154

55  RT195+08  LT195+08 0.55% 44 30.9

56  LT195+08  LT195+63 0.53% 57 43.7

57  RT195+08  RT196+80 158

58  LT195+08  LT196+80 182

59  LT195+63  LT196+80 0.50% 123 54.8

ADDENDUM 1 8/15/2013

N
:\

P
R

O
J
\
0
0
0
3
3
9
3
.0

0
\

C
O

N
T

R
A

C
T
_
1
\

D
e
s
i
g
n
\

M
i
s
c
_
S
h
e
e
t
s
\

D
2
6
4

B
8
4
-
s
h
t
-
S
c
h
e
d
2
3
.d

g
n

USER NAME =

PLOT SCALE = 2.0000 ’ / in.

PLOT DATE = 8/14/2013 DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED8/14/2013F
I
L

E
 

N
A

M
E
 

= adow

CONSULTING ENGINEERS

Ciorba Group, Inc.

Tel. 773.775.4009          Fax 773.775.4014

Chicago, Illinois 60656

5507 North Cumberland Avenue, Suite 402

     

     

     

     

     

     

     

     

 

     

 

 

  

SECTION COUNTY

ILLINOIS FED. AID PROJECT

TOTAL

SHEETS

SHEET

NO.RTE.

SCALE: SHEET NO.    OF     SHEETS STA.            TO STA. 

CONTRACT NO.      

ROCK ISLAND(142-1)R & 142-1HB595

64B84

507

DEPARTMENT OF TRANSPORTATION
STATE OF ILLINOIS

F.A.P.


