8/17/2012

M4402040 - COMBINATION CONCRET

[E CURB AND GUTTER REMOVAL

M4402010 - DRIVEWAY PAVEMENT REMOVAL

FAP TOTAL | SHEET
RTE SECTION COUNTY SHEETS| NO.
729 * VERMILION | 298 35

FED. ROAD DIST. NO.

ILLINOIS|FED. AID PROJECT

+ 36(W,RS-1) & 34Z

-2(W,RS)

CONTRACT *308339

STATION TO STATION SIDE | METER STATION TO STATION SIDE METER
93+951.420 93+990.050 LT 406 55+022.000 |  94+456.860 RT 18.3
93+951.420 94+061.230 RT 1101  |EAST D.A.C.C. ENTRANCE
94+006.800 94+093.420 LT 88.8 94+449.950 73+980.000 LT 13.7
94+100.180 94+214.700 RT 214.5 73+980.000 94+461.940 RT 14.0
94+112.270 94+205.950 LT 937]  |EAST V.A.ENTRANCE
94+227.290 94+321.370 LT 94.1 04+488.610 |  74+974.500 LT 8.8
94+341.470 94+437.150 LT 103.3 74+974.500 |  94+506.900 RT 77
94+347.390 94+449.950 RT 102.6]  |PENNSYLVANIA AVE
94+456.860 94+496.248 LT 35.4 94+555.460 |  56+021.500 LT 17.8
94+461.940 94+488.610 RT 27.1 56+021.500 |  94+575.120 RT 16.7
94+506.900 94+612.600 RT 1057  |HOMEAVE
94+513.601 94+555.460 LT 41.9 04+612.600 |  56+971.000 LT 6.5
94+575.120 94+661.180 LT 91.2 56+971.000 |  94+629.250 RT 24.2
94+629.250 94+719.480 RT 902l  |WISCONSINAVE
94+681.530 94+769.820 LT 88.3 04+661.180 |  58.034.990 LT 37.3
94+737.970 94+973.570 RT 237.3 58+035.000 |  94+981.530 RT 29.6
94+787.910 94+870.070 LT 822  |TILLMANST
94+891.280 04+971.910 LT 88.4 04+719.480 |  58+962.000 LT 32.1
94+992.190 95+075.180 RT 87.1 58+962.000 |  94+737.970 RT 34.6
95+000.460 95+074.430 LT 7771 [MICHIGAN AVE
95+091.280 95+179.550 RT 90.9 04+760.820 |  60+024.000 LT 19.2
95+093.070 95+175.700 LT 85.1 60+024.000 |  94+787.910 RT 18.0
95+194.250 95+420.290 LT 240.8]  |[MINNESOTA AVE
95+260.290 95+420.290 RT 251.2 94+870.070 |  61+022.000 LT 17.9
NICKLAS AVE 61+022.000 |  94+891.280 RT 19.8
93+990.050 |  51.029.000 | LT 210 |NORTHOREGONAVE
51+029.000 | 94+006.710 | RT 24.0 94+971.910 |  62+050.000 LT 49.9
IOWA ST 62+050.000 |  95.000.460 RT 49.4
04+093.420 | 52+100000 | LT 970,  |SOUTHOREGONAVE
52+100.000 | 94+112.270 | RT 995 04+973510 |  62+979.870 LT 6.3
WEST V.A. ENTRANCE 62+980.080 |  94+992.190 RT 55
94+061.230 71+950.000 LT 450  |NORTH CALIFORNIA AVE
71+990.220 71+976.340 cL 294 95+074.400 64+017.530 LT 12,5
71+950.000 94+100.180 RT 483 64+017.530 95+093.070 RT 13.5
ILLINOIS ST SOUTH CALIFORNIA AVE
04+205.950 |  53+040.000 | LT 355 95+075.180 64+988.030 LT 6.8
53+040.000 | 94+227.290 | RT 34.3 64+998.470 95+091.280 RT 5.6
INDIANA AVE NORTH KANSAS AVE
04+321370 | 54036000 | LT 32.1 95+175.700 66+012.060 LT 7.2
54+036.000 | 94+341.470 | RT 39.0 66+012.430 95+194.250 RT 7.5
WEST D.A.C.C ENTRANCE SOUTH KANSAS AVE
94+314.700 72+959.000 LT 37.0 95+179.550 |  66+978.490 LT 213
72+989.850 72+976.650 cL 27.4 66+978.500 |  95+206.290 RT 205
72+595.000 94+347.390 RT 587  |TOTAL 3756.7
OHIO ST USE 3756
94+437.150 | 55+022.000 | LT 17.4
MX033841- FENCE REMOVAL AND RE-ERECTION
STATION TO STATION SIDE LENN?TH
93+949.0 94+055.5 RT 106.50
04+628.3 64+643.2 RT 14.79
94+704.8 94+719.9 RT 19.64
94+863.0 04+872.7 RT 9.76
94+944.5 94+960.2 RT 15.70
TOTAL 166.39
USE 166.4
M6064100 - CONCRETE MEDIAN TYPE SB-15.30 M4402420 - MEDIAN REMOVAL
STATION TO STATION SIDE AREA STATION TO STATION SIDE AREA
sam saMm
WEST V.A. ENTRANCE WEST VA ENTRANCE
71+984.300 |  71+970.100 | MEDIAN 30.2 71+976.50 71+990.07 | MEDIAN 16.6
WEST D.A.C.C ENTRANCE WEST D.A.C.C ENTRANCE
72+4987.400 |  72+974.800 | MEDIAN 29.7 72+977.05 72498943 | MEDIAN 18.8
TOTAL 59.9 TOTAL 35.4
USE 60 USE 36

STATION TO STATION SIDE AREA STATION TO STATION SIDE AREA
sqMm sQMm
93+960.040 93+989.990 LT 206.9 95+057.930 95+062.390 RT 45
94+011.780 94+029.030 LT 60.3 95+101.560 95+105.810 LT 62.9
94+041.160 94+048.240 LT 35.3 95+128.860 95+138.110 LT 32.5
94+066.030 94+074.040 LT 23.1 95+138.160 95+143.380 RT 47
94+267.280 94+286.060 LT 71.4 95+156.610 95+161.800 LT 11.8
94+290.970 94+295.660 LT 13.0 95+235.870 95+243.260 LT 57
94+352.760 94+367.580 LT 23.4 95+262.560 95+268.960 RT 42
94+372.640 94+387.950 LT 24.7 95+280.520 95+291.720 RT 36.9
94+401.980 94+404.730 LT 47 95+328.080 95+338.480 RT 28.0
94+414.810 94+426.000 LT 227 NICKLAS AVE
94+600.090 94+607.280 LT 42.1 51+013.780 |  51+023.540 T 20.9
94+619.340 94+624.090 LT 25.2 IOWA STREET
94+633.400 94+638.860 LT 21.9 52+033.420 52+041.490 LT 17.5
94+673.170 94+679.560 RT 14.8 52+039.900 52+053.130 RT 18.3
94+705.910 94+712.500 LT 10.2 52+056.840 52+067.290 LT 30.2
94+720.770 94+725.130 LT 8.9 52+057.530 52+067.990 RT 28.1
94+750.000 94+754.930 RT 14.4 52+083.680 52+088.250 RT 103
94+778.830 94+786.100 RT 19.6 ILLINOIS STREET
94+824.880 94+830.120 RT 8.7 53+019.140 53+038.350 RT | 68.8
04+884.450 94+904.900 LT 68.1 WEST DACC ENTRANCE
94+937.650 94+945.890 LT 8.2 72+950.380 |  72+968.660 RT | 30.4
94+998.780 95+008.900 RT 59.4 INDIANA AVE
95+014.350 95+018.810 LT 113 54+013.940 |  54+032.600 RT | 49.5
95+028.370 95+035.610 LT 75 WISCONSIN AVE
95+029.030 95+034.130 RT 18.6 58+026.030 |  58+030.570 T 6.3
95+041.460 95+047.620 RT 5.8 NORTH OREGON AVE
95+044.660 95+050.030 LT 14.3 62+039.380 62+048.090 LT 114
TOTAL 1,327.0
USE 1,327
MX606110 - CONCRETE CURB, TYPE B (SPECIAL)
STATION TO STATION SIDE LENSTH
93+971.850 93+987.100 LT 15.25
94+023.600 94+033.950 LT 10.35
94+041.250 94+043.640 LT 2.39
94+047.240 94+064.310 LT 17.07
04+176.220 94+176.870 LT 0.65
94+185.370 91+191.690 LT 6.96
94+269.880 94+270.980 LT 3.08
94+282.850 94+282.810 LT 237
94+347.580 94+356.890 LT 9.31
94+364.190 94+376.910 LT 12.72
MZ013300 - CONCRETE REMOVAL (SPL) 94+384.210 94+388.740 LT 4.53
AREA 94+486.460 94+494.370 LT 7.91
STATION SIDE sam 94+623.320 94+626.180 LT 2.86
94+652.050 T 6 94+627.380 94+634.220 LT 6.84
941994 200 T 10 94+757.830 94+759.310 LT 1.48
954256420 RT 6 95+000.580 95+007.490 LT 7.08
954290910 RT 59 95+008.690 95+019.000 LT 10.31
TOTAL 121 95+148.000 95+156.500 LT 8.50
USE 3 95+155.900 95+159.000 RT 3.10
95+169.700 95+182.020 RT 12.32
NICKLAS AVE
51+023.650 | 51+028.000 | LT 4.35
ILLINOIS ST
53023200 |  53+023.420 RT 4.22
53+034.580 |  53+034.470 RT 4.23
INDIANA AVE ‘
54+014.800 54+023.830 RT 10.26
M6060070 - CONCRETE CURB, TYPE B SOUTH KANSAS AVE
STATION SIDE LENN?TH 66+977.930 |  66+984.060 LT 6.15
WEST D.A.C.C ENTRANCE EgEAL 1:‘7‘;122
72+964.200 | RT 10.99 :
TOTAL 10.99
USE 11.0

SCHEDULES OF
QUANTITIES

c:\pw_work\pwidot\cearlock jd\d@313241\D590939-sht-schedule.dgn




