CONTRACT NO. 64594

SCHEDULE OF QUANTITIES

AGGREGATE SCHEDULE

PAVEMENT SHOULDERS
20201400 21001000 35101100 35101800 35102000 48100100 48101200 20005400
SUB-BASE GEOTECHNICAL
GRANULAR FABRIC FOR AGGRECATE AGGREGATE AGGREGATE AGGREGATE AGCREGATE BREAKER-RUN
MATERIAL, GROUND BASE COURSE, BASE COURSE, BASE COURSE, SHOULDERS, SHOULDERS, CRUSHED
TYPE A STABILIZATION TYPE A 12” TYPE B 6 TYPE B 8" TYPE A TYPE B STONE
STATION | OFF [ STATION | OFF TON S0_YD SQ YD S0 YD SG YD TON TON TON
L1773
142+33.00 149+50.00 5163
142+33.00 156+00.00 11161
148+00.00 151+00.00 2178
151+50.00 58+00.00 7034
156+00.00 70+00.00 14778
161+00.00 62+00.00 722
167+50,00 185+50.00 19543
170+00.00 184+32.00 18018
184+32.00 197+95.00 17217
185+50.00 187+50,00 1764
188+50.00 214+50.00 27969
191+54.00 193+03.90 187
197+95.00 210+89.00 17494
210+89.00 231+14.00 14923
220+00.00 231+04.00 4835
1-30
411+08.60 482+50.00 15601
438+53.43 RT 439+54,20 RT 2
441+43.16 CL 44145099 CL 23
441+94.82 RT 442+26.07 RT 1
444+94.14 RT 455+57.02 RT 24
445+32.30 LT 449+03.37 LT B
445+86.70 cL 446+13,35 CL 20
445+93.90 [61.62° to 195.97' {T451+93.90 60.77' to 202.79'LJT 2833
478+86.12 RY 483+40.37 RT 10
RAMP A
799+30.00 RT 809+33.47 RT 320
800+00.00 831+73.75 10353
808+38.30 LT 831+73.75 LT 56
816+25.55 RT 831473.75 RT 343
Ramp A & B 15934 1529
RAMP B
5001+00.00 5025+81.91 8908
500145154 RT 5009+68.57 RT 221
5001+57.76 LT 5020+10.01 LT 400
5023+00.00 | 40° +to 125' LT | 5025+00.00 [ 40’ to 125° LT 2833
RAMP C
4000+52.00 4002+00,00 9049 668
4001+00.00 LT 4002+51.28 LT 40
4001+00.00 RT 4013+49.71 RT 334
4001+00.00 4019+75.00 6334
4010+13.12 LT 4016+34.93 LT 151
RAMP D
1300+35.57 RT 1306+80.35 RT 172
1300+35.57 1320+53.9! 6535
1307+56.04 LT 1320+53.9! LT 347
1309+79.36 RT 1320+41,3 RT 284
1320+00.00 1321+11.90 9361 691
STATE PARK ENTRANCE
9001+99,90 | [ 9003+47.00 | i 7003 1034
I
LYFORD ROAD
2000+00.00 2010+00.00 1982
2000+52.00 2001+71,40 7584 747
001+22.30 LT 2007+15.50 LT 49,9
001+72.40 RT 2007+15.50 RT 38.6
2001+72.41 2007+5.60 1475
007+15.50 RT 010+40,40 RT 24.6
007+15.50 LT 010+40,40 LT 24.6
007+15.60 010+40.40 507
LYFORD ROAD NORTH
10+50,00 11+74.30 7809 769
11+415.30 19 LT 17+03.00 8’ RT 85.2
11+51.90 19° RT 7+03.00 8 LT 9.3
11+74.30 6+98,86 1887
6+00.00 9+68,29 2426
6+98.00 19+490.7 539
+02.80 LT 19+68,29 8 LT, 20.2
17+02.80 RT 19+68.29 8’ RT 20.2
BIKEPATH
7+68.9 596+68.22 6067 884
7+58.7 RT §99+00.63 RT 16.3
7+58,7' 599+00.63 205
597+83.4 LT 599+00.63 LT 38
TOTAL 197662 74390 3362 6272 1233 3156 1259 10930
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NN= McClure Engineering Associates, Inc.
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