DRAINAGE SCHEDULE
PIPE |REM EX| PIPE CULV | PIPE CULV INLETS, | PIPE CULV PIPE CULV STORM SEWERSTORM SEWER| PCC PCC PCC PR PRE PR PRE GRANULAR
CULV |STRUC| CL D, TY 1| CL D, TY 1 TY A CL A, TY 1 CL D, TY 1 CL A, TY 1| CL A, TY 1 [END SEC|END SEC|END SEC|CAST BOX CULV|CAST BOX CULV| TRENCH | CULVERT [UPSTREAM/|DOWNSTREAM/
FAU 8136 (MAIN ST.) REM CS or AA, 12']CS or AA, 157 TY 8 F &G| E.R.S, 187 |cS OR AA,E.R.S, 36| RCCP, 12 | RCCP, 24" |RCCP, 12"|RCCP, 24"|E. R. S, 1 6' X3’ END SEC, 6’ X3{BACKFILL|BACKFILL| INVERT T0G
LOCATION (FT) [CEACH) (FT) (FT) (EACH) (FT) (FT) (FT) (FT) (EACH) | (EACH) | (EACH) (FT) ( EACH) (CU YD) | (CU YD) | (ELEW) (ELEV)
ENTRANCE STA. STATION TO STATION OFFSET
STA. 69+04. 13| STA. 68+56.14 TO STA. 69+04.13[19.40 | 48.0 48.0 12. 67 621.61 620. 66
STA. 69+04. 13 SEE MANHOLE SCHEDULE
STA. 69+04. 13| STA. 69+04.13 TO STA. 69+53.00[19.40 [48.9 48.9 1.0 12.91 622. 90 621.61
STA. 70+60.89| STA. 70+35.17 TO STA. 70+86.29|-22.20 %1 51,1 5, 45 621. 78 621.62
STA. 72+74.55| STA. 72+55.95 TO STA. 73+01.93[-22.00] 45.6 46.0 3.56 622.42 622. 30
STA. 73+58. 18| STA. 73+42.39 TO STA. 73+91.61[-21.00] 33.0 49.2 4. 36 622.67 622.53
STA. 74+26.24| STA. 74+02.98 TO STA. 74+49.26|-21.00] 38. 7 46. 3 3.76 622. 86 622.13
STA. 74+90. 11| STA. 74+67.25 TO STA. 75+00.35|18.60 | 22.0 33.1 0. 46 625.52 625. 36
STA. 75+35. 78| STA. 75+12.13 TO STA. 75+58.59|-21.00] 38. 8 46.5 3. 88 623. 20 623.06
STA. 75+98.42| STA. 75+85.59 TO STA. 76+30.51[-21.00 #2 44,9 3. 71 623. 39 623. 25
STA. 79+63.20| STA. 79+49.79 TO STA. 80+01.17(-21.00/24.5 51.4 5.29 624.47 625.01
STA. 80+50. 00 53.6 4 5.12 626. 25 625.53
STA. 81+34.33| STA. 81+16.84 TO STA. 81+51.26[19.00 [19.5 34.4 1.03 626. 88 626.67
STA. 81+50. 00 19. 28 1.0 626. 88 628.13
STA. 81+93. 14| STA. 81+50.00 TO STA. 82+13.12|19.40 | 28.1 63. 1 1. 32 627. 42 627.13
STA. 85+06.58| STA. 84+88.23 TO STA. 85+24.43[19.75 [ 22.4 36, 2 68 628. 22 628. 12
STA. 86+51.92| STA. 86+33.40 TO STA. 86+66.62[19.90 | 25,2 33.2 1.5 628. 65 628. 62
STA. 86+66. 62 19. 83 1.0 628.62 629. 87
STA. 86+77.19| STA. 86+66.62 TO STA. 86+92.34[19.90 | 20.0 25.7 2.16 628.62 628.52
STA. 89+71.67| STA. 89+51.64 TO STA. 89+91.31[20.40 | 25.8 39.7 1.47 629. 44 629. 34
STA. 92+28.22| STA. 92+09.99 TO STA. 92+46.33[19.70 | 26. 7 36.3 1. 15 630.11 630.03
RESERVOIR RD.
STA. 10+26. 26 %3 66. 0 2.0 33.3 623.84 623.61
STA. 10+26.26| STA. 10+23.59 TO STA. 10+37.09|11.22 [20.50 8.0 1.0 2.12 626. 30 624. 16
STA. 10+26.26| STA. 10+39.69 TO STA. 10+61.16]15.52 16. 0 1.0 4,33 625. 75 624. 26
TOTAL 487.7| 3.0 33.1 268. 6 2.0 53.6 335.4 8.0 112.9 1.0 2.0 4.0 66. 0 2.0 78.5 33.3
MANHOLE SCHEDULE
LOCATION Ty Megoy | [NVERT | T0G
STATION (EACH) | (ELEV) | (ELEV) AGGREGATE DITCH CHECKS SIOEWALK SCHEDULE
LOCATION
STA. 69+04. 13/19. 4' RT. | 1 621. 61| 625.25 STATION (TONS) pec
TOTAL I 1 FAU 8136 (MAIN ST.) LOCATION LENGTH WIDTH | SIDEWALK | SIDEWALK | DETECT
STA. 69+00.00 LT. 6.0 REM. 4INCH | WARN
STA. 77+00.00 LT. 6.0 (FOOT) (FOOT) (SQFT) (SQFT (SO FT)
STA. 80+75.00 RT. 6.0 R
STA. 84+00.00 RT. 6.0 68+81.00 _TO 68497.00 RT| 16 2.00 54 64 8
STA. 88+00.00 RT. 6.0 69+49.00 TO 69+62.00 RT| 13 4.00 52 8
TOTAL 30.0 69+62.00 TO 78+36.00 RT| 874 4.00 3,496 | 3,496
INLET AND PIPE PROTECTION 78+36.00 10 78+43.00 RT 7 4.00 28 16
LOCATION 78+56.00 10 78+77.00 LT| 20 4.00 80 80
STATION EACH 78+77.00 10  78+86.00 LT 9 4.00 36 8
FAU 8136 (MAIN ST.)
STA. 70+86.29 LT. 1.0 TOTAL 3,640 | 3,756 40
STA. 73+01.92 LT. 1.0
STA. 74+49.26 LT. 1.0
STA. 75+00.35 RT. 1.0
STA. 75+58.59 LT. 1.0
STA. 76+30.51 LT. 1.0
STA. 80+01.17 LT. 1.0 PREFORMED PLASTIC PAVEMENT MARKING, TYPE B - INLAID
STA. 80+50.00 RT. 1.0 LINE-24" | LETTERS & SYMBOLS SHORT-TERM PAVEMENT MARKING
STA. 81+50.00 RT. 2.0 LOCATION DESCRIPTION WHITE WHITE NUMBER | SHORT-TERM | WORK ZONE
STA. 82+13.12 RT. 1.0 STATION (FT) (sQ FT) LOCATION LENGTH SPACING OF PAVE MARK | PAVE MARK REM
STA. 85+24.43 RT. 1.0 FAU 8136 (MAIN ST.) STATION TO STATION (FD APPLICATIONS (FD (SQFT)
STA. 86+66.62 RT. 1.0 STA.  66+25. 00 STOP BAR 11 - FAU 8136 (MAIN ST.)
STA. 86+92.34 RT. 1.0 STA. 67+12.00 STOP BAR __ 11 - STA. 65+41.15 TO STA. 97+73.00 3231.85 4'/40’ 2 654.4 107.6
STA. 89+91.31 RT. 1.0 gﬁ‘ 2;:2;‘ 88 RAI"ROSATDOF(, ;ARX RY) 1 6l.2 STA. 97+73.00 TO STA. 105+95.00 822.00 4'/40° 3 258.6 27.4
STA. 92+46.33 LT. 1.0 * * = TOTAL 913.0 135.0
TOTAL 16.0 TOTAL 33 61.2
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