



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

November 25, 2024

SUBJECT: FAI Route 80 (I-80)  
Project NHPP-L5ND(674)  
Section (37-1)RS, (37-1HB,1VBY)BDR, (81-37-2BR)BDR  
Henry County  
Contract No. 64N05  
Item No. 4, December 13, 2024 Letting  
Addendum B

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised Recurring Special Provisions Check Sheet.
2. Revised sheets 69 and 78 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.  
Bureau Chief, Design and Environment

RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an "X" are applicable to this contract and are included by reference:

<u>CHECK SHEET #</u>			<u>PAGE NO.</u>
1	X	Additional State Requirements for Federal-Aid Construction Contracts .....	59
2	X	Subletting of Contracts (Federal-Aid Contracts) .....	62
3	X	EEO .....	63
4		Specific EEO Responsibilities Non Federal-Aid Contracts .....	73
5		Required Provisions - State Contracts .....	78
6		Asbestos Bearing Pad Removal .....	84
7		Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal .....	85
8		Temporary Stream Crossings and In-Stream Work Pads .....	86
9	X	Construction Layout Stakes .....	87
10		Use of Geotextile Fabric for Railroad Crossing .....	90
11		Subsealing of Concrete Pavements .....	92
12		Hot-Mix Asphalt Surface Correction .....	96
13	X	Pavement and Shoulder Resurfacing .....	98
14	X	Patching with Hot-Mix Asphalt Overlay Removal .....	99
15		Polymer Concrete .....	101
16		Reserved .....	103
17		Bicycle Racks .....	104
18		Temporary Portable Bridge Traffic Signals .....	106
19		Nighttime Inspection of Roadway Lighting .....	108
20		English Substitution of Metric Bolts .....	109
21		Calcium Chloride Accelerator for Portland Cement Concrete .....	110
22		Quality Control of Concrete Mixtures at the Plant .....	111
23	X	Quality Control/Quality Assurance of Concrete Mixtures .....	119
24		Reserved .....	135
25		Reserved .....	136
26		Temporary Raised Pavement Markers .....	137
27		Restoring Bridge Approach Pavements Using High-Density Foam .....	138
28		Portland Cement Concrete Inlay or Overlay .....	141
29		Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching .....	145
30		Longitudinal Joint and Crack Patching .....	148
31	X	Concrete Mix Design – Department Provided .....	150
32		Station Numbers in Pavements or Overlays .....	151

Revised November 25, 2024