'CONTRACT 6057

BARRIER, GUARD RAIL, & CURB SCHEDULE

STeeL AT | CONTETE | CONRETE | oy pvon | S SEELPUATE | COMETE | OO | covmnon | e
STEEL PLATE BEAM BARRIER BARRIER STEEL PLATE BEAM BARRIER BARRIER CURB AND CURB AND
LOCATION BEAM GUARD | GUARDRAIL, | REMOVAL AND | REMOVAL AND CgﬁBTé:D Cgsf_r’;’;‘j LOCATION BEAM GUARD | GUARDRALL, | REMOVAL AND | REMOVAL AND | ©°5 A o
RAIL REMOVAL| TYPEA,6 |REPLACEMENT, | REPLACEMENT, REMOVAL |REMOVAL AND RAIL REMOVAL] TYPEA, 6 |REPLACEMENT, | REPLACEMENT, REMOVAL | REMOVAL AND
FOOTPOSTS | SINGLE FACE | DOUBLE FACE REPLACEMENT FOOTPOSTS | SINGLE FACE | DOUBLE FACE REPLACEMENT
ALIGNMENT | DIRECTION SIDE STATION (FOOT) (FOOT) (FOOT) (FOOT) {(FOOT) (FOOT) ALIGNMENT | DIRECTION SIDE STATION (FOOT) (FOOT) (FOOT) (FOOT) (FOOT) (FOOT)

290 Center 267+50 5 290 Center 454470 10

2080 Center 267+70 5 290 Center 454+70 35

290 Center 271+10 15 290 WB L 455+00 10

290 Center 273+80 5 290 Center 455+30 45

290 Center 275+20 5 290 Center 457+90 5

200 Center 276+10 5 290 EB R 458+20 10

290 Center 277+00 5 290 EB R 458+50 15

290 Center 279+00 5 290 EB R 458+90 10

280 Center 280+20 5 290 L 459+50 10

280 Center 281+00 5 290 L 461+00 30

200 Center 281+50 5 290 L 461+10 70

290 Center 288+30 5 200 L 461+50 50

290 Center 295+60 10 290 L 462+70 10

290 WB L 303+50 10 280 L 463+50 5

290 WB L 317+50 15 290 Center 466+20 10

290 EB R 331+95 5 290 Center 466+20 15

290 EB R 333+90 10 290 L 466+50 21

290 EB R 334+75 5 290 Center 466+50 10

290 Center 349+90 5 290 L 467+00 21

290 Center 354+15 5 290 Center 467+30 40

290 Center 355+00 10 290 Center 468+20 5

290 Center 356+05 5 290 Center 471+20 5

280 Center 356+90 10 290 Center 471+60 5

290 Center 358+10 20 290 Center 473+00 25

290 Center 359+10 5 290 L 10

290 Center 360+00 5 200 WB L 200

290 Center 360+50 5 290 wWB R 200

290 Center 360+95 25 290 L 8

290 Center 361+90 5 290 L 268

290 Center 362+05 5 290 R 137

290 Center 366+30 20

290 Center 368+00 5 [ TOTAL 75 75 37 I 650 1,022 [ 88 |

200 Center 370+00 5

290 Center 371+80 10

290 Center 376+10 5

290 Center 376+80 5

290 Center 378+15 5

290 Center 378+15 10

290 WB L 378+90 10

290 EB R 379+60 5

290 Center 381+80 5

290 Center 389+20 5

290 Center 380+20 5

290 Center 3989+40 5

290 Center 410+05 5

290 EB R 413+60 12.5 12.5

290 Center 417+20 10

290 Center A17+70 10

290 Center 422+00 5

290 EB R 427+80 10

290 WB L 429+50 10

290 Center 420+95 5

290 WB L 430+20 5

290 EB R 432+70 5

290 EB R 433+10 25 25

290 EB R 434+80 25 25

290 Center 437+80 5

200 EB R 438+80 2

290 EB R 430+80 5

290 EB R 441+60 5

290 Center 442+00 15

290 Center 443+50 5

290 Center 443+90 10

290 WB L 451+00 12.5 12.5

290 Center 451+10 30

290 WB L 452+50 5

290 WB L 453+70 25
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