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PROPOSED PARTIAL PLAN AT EAST ABUTMENT

BILL OF MATERIAL

Bar No. Size Length Shape
alE) 5 | #6 287"
allE) Jis3 #5 287" —
az(E) & #6 26°-4" —
a3(E) i3 #5 264" —
ad(E) 3} #6 28-0" —
a5(Cc) 6 #5 28-0" —
AHE) 2 #4 51" |
aliie) iz #5 47-3" St
X(E) 174 #5 D30
Item Unit Total
Concrete Removal Cu. Yd. 24.2
Concrete Superstructure Cu. Yd. 26.2
Reinfore RBars.
/’h/n,gnﬁ,emenf Bars, Pound 2.640
Epoxy Coated

BAR d(E) BAR dI(E)
e
BAR x(E)
Notes:

1. IL.F. denctes Insidge Face.
0.F. denotes Outside Face.

2. Work this sheet with Expansion Joint Details sheef and

Bar Splicer Assembly Details sheef.

3. x(E) bar spacing measured along skew.

EXPANSION JOINT REPAIRS
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