

TRAFFIC ELECTRIC	TOTAL WATTAGE				
		WATTAGE			
TYPE	NO LAMPS	INCAND.	L.E.D.	% OPERATION	
SIGNAL (RED)	21	135	10	0.50	105.0
SIGNAL (YELLOW)	21	135	19	0.10	39.9
SIGNAL (GREEN)	21	135	H.	0.40	92.4
ARROW	-	135	9	0.10	-
PED.SIGNAL	8	90	9	1.00	72.0
CONTROLLER	I	-	100	1.00	100.0
LUMINAIRE	7	~	250	0.50	875.0
L.E.D. ST. NAME SIGN	7	-	64	0.50	224.0
VIDEO SYSTEM	I	-	150	1.00	150.0
BATTERY BACKUP	I	-	25	1.00	250.0
				TOTAL =	1.908.3

THE TRAFFIC SIGNAL CONTROL EQUIPMENT FOR THIS PROJECT SHALL BE "ECONOLITE NTCIP" COMPLIANT.

ENERGY COSTS — BILLED TO: CITY OF WAUKEGAN
(ADDRESS) 100 N. M.L.K. JR. AVENUE
(ADDRESS) WAUKEGAN. IL
ENERGY SUPPLY — CONTACT: New BUSINESS
PHONE: (886) 639-3552
COMPANY: COM-ED, LIBERTYVILLE

FILE NAME =

4135.315-TR1.dwa

UNDATION (DEPTH)	(1-1-)	CABLE SLACK	(F1.)	VERTICAL	(+1.)
PE A - POST	4	HANDHOLE	6,5	ALL FOUNDATIONS	3.5
PE D - CONTROLLER	4	DOUBLE HANDHOLE	13	MAST ARM (L) POLE	20'+L-2=
PE E - M.ARM POLE	15	SIGNAL POST	2	BRACKET MOUNTED	13
		CONTROLLER CAB.		PED. PUSHBUTTON	4
		FIBER OPTIC	13	ELECTRIC SERVICE	13.5
		ELECTRIC SERVICE		SERVICE TO GROUND	13,5
		GROUND CABLE	T T	POST MOUNTED	6

USER NAME = GHA	DESIGNED	-	JRD	REVISED	-	9/15/09 (LCDOT)
	DRAWN	-	ZCW	REVISED	-	. 9/25/09 (IDOT)
PLOT SCALE = 1" = .08'	CHECKED	-	DPB	REVISED	-	10/19/09 (LCDOT)
PLOT DATE = 10/19/2009	DATE	_	10/19/09	REVISED		

Lake County
Division of Transportation

CABLE PLAN, PHASE DESIGNATION DIAGRAM AND SCHEDULE OF QUANTITIES (SHEET 1 OF 2)
LEWIS AVENUE AT HARDING AVENUE/ROGER EDWARDS AVENUE

SCALE NONE SHEET NO. 39 OF 86 SHEETS STA TO STA

| CONTRACT # 4135.800 |
| FA.P. | SECTION | COUNTY | TOTAL | SHEETS | NO. |
| 2730 | 08-00259-00-TL | LAKE | 86 | 39 |
| CONTRACT # 63344 |