If you plan to submit a bid directly to the Department of Transportation

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective
through the date of letting.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the ORIGINAL “Affidavit of
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the
letting date.

WHO CANBID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from
IDOT'’s Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at
that time which items are being requested For Bidding purposes. Only those items requested For Bidding
will be analyzed. After the request has been analyzed, the bidder will be issued an Authorization to Bid
or Not for Bid Report, approved by the Central Bureau of Construction that indicates which items have
been approved For Bidding. If Authorization to Bid cannot be approved, the Authorization to Bid or
Not for Bid Report will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a
reasonable time of complete and correct original document submittal should contact the department as to
status. This is critical in the week before the letting. These documents must be received three days
before the letting date. Firms unsure as to authorization status should call the Prequalification Section of
the Bureau of Construction at the number listed at the end of these instructions.

ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or
revisions pertain to any project they may be bidding. Failure to incorporate all relevant addenda or
revisions may cause the bid to be declared unacceptable.

Each addendum will be placed with the contract number. Addenda and revisions will also be placed on
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of
each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription server e-mails are an
added courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov

Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or
Timothy.Garman@illinois.gov.



http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire
proposal when bids are submitted. That portion of the proposal that must be returned includes the
following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be
required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled
together to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at
the proper location prior to the time specified for the receipt of bids. Any bid received at the place of letting
after the time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806
Mailing of plans and proposals 217/782-7806

ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS
Planholders should verify that they have received and incorporated any addendum and/or revision prior to
submitting their bid. Failure by the bidder to include and addendum or revision could result in a bid being
rejected as irregular.




BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL
(See instructions inside front cover)
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Proposal Submitted By

Name

Address

City

Letting January 15, 2010

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes
by only those companies that request and receive
written AUTHORIZATION TO BID from IDOT’s
Central Bureau of Construction.

(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

Notice To Bidders,
Specifications,

Proposal, Contract
and Contract Bond

lllinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 76C56

MADISON County

Section 60-(5,6,7)RS,60-(6,7)BR
Route FAI 70

Project ESP-070-1(184)007
District 8 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

[ A Bid Bond is included.

Prepared by
[ A_cashier's Check or a Certified Check is included F
Checked by

(Printed by authority of the State of lllinois)




INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction.

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written Authorization to Bid
from IDOT's Central Bureau of Construction. To request authorization, a potential bidder must complete and submit Part
B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of
Availability (BC 57).

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a “Request for
Authorization to Bid/or Not For Bid” form, he/she must indicate at that time which items are being requested For Bidding
purposes. Only those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder will
be issued an Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction that indicates
which items have been approved For Bidding. If Authorization to Bid cannot be approved, the Authorization to Bid or
Not for Bid Report will indicate the reason for denial. If a contractor has requested to bid but has not received a
Authorization to Bid or Not for Bid Report, they should contact the Central Bureau of Construction in advance of the
letting date.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids
are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to
prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at the proper
location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the time specified
will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806

Mailing of CD-ROMS 217/782-7806
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lllinois Department
of Transportation

PROPOSAL

TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

Taxpayer ldentification Number (Mandatory)

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 76C56

MADISON County

Section 60-(5,6,7)RS,60-(6,7)BR
Project ESP-070-1(184)007
Route FAI 70

District 8 Construction Funds

3.67 miles of milling, HMA surface, safety improvements, sign structure replacement and bridge
rehabilitation along 1-55/70 from Canteen Creek to 1 mile north of IL 157, east of Horseshoe Lake.

The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the

Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 12/2005)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier's check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000......cccuvveeeenn. $150 $2,000,000 to $3,000,000 $100,000
$5,000 to $10,000........cccceeennnnn. $300 $3,000,000 to $5,000,000 $150,000
$10,000 to $50,000......cccccunneee $1,000 $5,000,000 to $7,500,000 $250,000
$50,000 to $100,000........c..u...... $3,000 $7,500,000 to $10,000,000 $400,000
$100,000 to $150,000........c......... $5,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000... $7,500 $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000................ $12,500 $20,000,000 to $25,000,000...... cvvvveeeees $700,000
$500,000 to $1,000,000................. $25,000 $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000... $50,000 $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000................ $75,000 over $35,000,000............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of lllinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is
the awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the contract
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as
provided elsewhere in the contract.

8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State,
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of Illinois with the
return of the executed contract and bond. Failure to furnish the certificate within the time provided for execution of an
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State.
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SCHEDULE OF PRICES 11/30/2009
NUMBER -
State Job # - C-98-071-09
PPS NBR - 8-82081-0000 Project Number Route
County Name - MADISON- - ESP-0701/184/007 FAI 70
Code - 119 - -
District - 8- -
Section Number -  60-(5,6,7)RS,60-(6,7)BR
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

X0323014| EC C CONOGA 30003 FOOT 1,272.000

X0323015| PIEZO E AXL SENCL 2 FOOT 69.000

X0324952| DETOUR SIGNING L SUM 1.000

X0325303| STR REP CON DP OVER 5 SQFT 15.000

X0325305| STRREP CONDP =<5 SQFT 17.000

X0325702| NIGHT WORK ZONE LIGHT L SUM 1.000

X0326692| MOT AID CALL BOX REM EACH 8.000

X4066580| POL HMA SC SMA N80 TON 20,534.000

X5011100| FOUNDATION REM EACH 3.000

X7330105| OSS WALKWAY TY A FOOT 169.000

Z0012500| CONC CURB REPAIR FOOT 14.000

Z0017202| DOWEL BARS 1 1/2 EACH 624.000

Z0020800| EROSION CONTROL CURB FOOT 747.000

Z0020805| EROSION CONT CURB REM FOOT 747.000

Z0029999| IMPACT ATTENUATOR REM EACH 4.000
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SCHEDULE OF PRICES 11/30/2009
NUMBER -
State Job # - C-98-071-09
PPS NBR - 8-82081-0000 Project Number Route
County Name - MADISON- - ESP-0701/184/007 FAI 70
Code - 119 - -
District - 8- -
Section Number -  60-(5,6,7)RS,60-(6,7)BR
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price
Z0030150| IMPACT ATTEN NRD TL3 EACH 4.000
Z0030250| IMP ATTN TEMP NRD TL3 EACH 8.000
Z0030350| IMP ATTN REL NRD TL3 EACH 8.000
Z0075310| TIEBARS 3/4 EACH 18.000
Z0076600| TRAINEES HOUR 2,000.000 0.800 1,600.000
20100500/ TREE REMOV ACRES ACRE 4.200
20400800 FURNISHED EXCAV CU YD 100.000
25000200 SEEDING CL 2 ACRE 4.200
25000400 NITROGEN FERT NUTR POUND 383.000
25000500 PHOSPHORUS FERT NUTR POUND 383.000
25000600| POTASSIUM FERT NUTR POUND 383.000
25000700 AGR GROUND LIMESTONE TON 8.800
25100115 MULCH METHOD 2 ACRE 4.200
28000400 PERIMETER EROS BAR FOOT 5,694.000
28100105| STONE RIPRAP CL A3 SQ YD 43.000
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SCHEDULE OF PRICES 11/30/2009
conecT
State Job # - C-98-071-09
PPS NBR - 8-82081-0000 Project Number Route
County Name - MADISON- - ESP-0701/184/007 FAI 70
Code - 119 - -
District - 8- -
Section Number -  60-(5,6,7)RS,60-(6,7)BR
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

28200200| FILTER FABRIC SQ YD 43.000

40200800/ AGG SURF CSE B TON 140.000

40600200| BIT MATLS PR CT TON 86.200

40600300/ AGG PR CT TON 595.600

40600645| LEV BIND MM N90 TON 565.000

40600895| CONSTRUC TEST STRIP EACH 2.000

40600982| HMA SURF REM BUTT JT SQ YD 3,070.000

40600985| PCC SURF REM BUTT JT SQ YD 1,638.000

40600990 TEMPORARY RAMP SQ YD 7,695.000

40603240/ P HMA BC IL19.0 N90 TON 10,861.000

40800050| INCIDENTAL HMA SURF TON 15.000

44000153| HMA SURFREM 1 SQ YD 7,343.000

44000157| HMA SURF REM 2 SQ YD 8,154.000

44000158| HMA SURF REM 2 1/4 SQ YD 86,155.000

44000198| HMA SURF REM VAR DP SQ YD 2,957.000




ILLINOIS DEPARTMENT OF TRANSPORTATION Page 4
SCHEDULE OF PRICES 11/30/2009
conecT
State Job # - C-98-071-09
PPS NBR - 8-82081-0000 Project Number Route
County Name - MADISON- - ESP-0701/184/007 FAI 70
Code - 119 - -
District - 8- -
Section Number -  60-(5,6,7)RS,60-(6,7)BR
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
44004250| PAVED SHLD REMOVAL SQ YD 13,847.000
44200966| CL B PATCH T1 10 SQ YD 4.000
44200970| CL B PATCH T2 10 SQ YD 29.000
44201003| CL B PATCH T1 13 SQ YD 8.000
44201007| CL B PATCH T2 13 SQ YD 250.000
44201011 CL B PATCH T3 13 SQ YD 48.000
44201013| CL B PATCH T4 13 SQ YD 27.000
44201031| CL B PATCH T2 15 SQ YD 21.000
44201294| CL B PATCH EXPAN JT FOOT 72.000
44201296| DEFORMED BARS EXP JT EACH 60.000
44213100 PAVEMENT FABRIC SQ YD 75.000
44213200| SAW CUTS FOOT 1,822.000
45200300| JT OR CRACK FILLING POUND 30.000
48101200 AGGREGATE SHLDS B TON 3,422.000
48203045| HMA SHOULDERS 12 SQ YD 58.000
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SCHEDULE OF PRICES 11/30/2009
NUMBER -
State Job # - C-98-071-09
PPS NBR - 8-82081-0000 Project Number Route
County Name - MADISON- - ESP-0701/184/007 FAI 70
Code - 119 - -
District - 8- -
Section Number -  60-(5,6,7)RS,60-(6,7)BR
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

48203100 HMA SHOULDERS TON 8,286.000

48300700| PCC SHOULDERS 12 SQ YD 13,789.000

48301000| PROTECTIVE COAT SQ YD 13,789.000

50102400 CONC REM CU YD 250.300

50200100| STRUCTURE EXCAVATION CU YD 28.000

50300225| CONC STRUCT CU YD 38.000

50300255| CONC SUP-STR CU YD 246.100

50500405| F & E STRUCT STEEL POUND 90,827.000

50500715| JACK & REM EX BEARING EACH 96.000

50800105| REINFORCEMENT BARS POUND 234.000

50800205| REINF BARS, EPOXY CTD POUND 39,390.000

50800515| BAR SPLICERS EACH 177.000

52000110 PREF JT STRIP SEAL FOOT 999.500

52000320 NEOPRENE EXPAN JT 2 FOOT 411.000

52000325| NEOPRENE EXP JT 2 1/2 FOOT 306.000
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SCHEDULE OF PRICES 11/30/2009
NUMBER -
State Job # - C-98-071-09
PPS NBR - 8-82081-0000 Project Number Route
County Name - MADISON- - ESP-0701/184/007 FAI 70
Code - 119 - -
District - 8- -
Section Number -  60-(5,6,7)RS,60-(6,7)BR
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

52100010| ELAST BEARING ASSY T1 EACH 64.000

52100020| ELAST BEARING ASSY T2 EACH 32.000

52100520 ANCHOR BOLTS 1 EACH 76.000

52100530/ ANCHOR BOLTS 11/4 EACH 24.000

52100540 ANCHOR BOLTS 11/2 EACH 128.000

58700300 CONCRETE SEALER SQFT 139,430.000

59000200| EPOXY CRACK INJECTION FOOT 266.000

59200101| BRIDGE WASHING N1 EACH 2.000

59200102| BRIDGE WASHING N2 EACH 2.000

59200103| BRIDGE WASHING N3 EACH 2.000

59200104| BRIDGE WASHING N4 EACH 1.000

59200105| BRIDGE WASHING N5 EACH 1.000

59300100 CONTR LOW-STRENG MATL CU YD 8.000

60100060 CONC HDWL FOR P DRAIN EACH 76.000

60100074| SHOULDER REM & REPL 8 FOOT 87,162.000
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SCHEDULE OF PRICES 11/30/2009
NUMBER -
State Job # - C-98-071-09
PPS NBR - 8-82081-0000 Project Number Route
County Name - MADISON- - ESP-0701/184/007 FAI 70
Code - 119 - -
District - 8- -
Section Number -  60-(5,6,7)RS,60-(6,7)BR
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

60107600 PIPE UNDERDRAINS 4 FOOT 85,807.000

60108100 PIPE UNDERDRAIN 4 SP FOOT 2,066.000

60255500 MAN ADJUST EACH 1.000

60260100| INLETS ADJUST EACH 3.000

63000001| SPBGRTY A 6FT POSTS FOOT 14,027.500

63100045| TRAF BAR TERM T2 EACH 29.000

63100070| TRAF BAR TERM T5 EACH 5.000

63100085| TRAF BAR TERM T6 EACH 12.000

63100167 TR BAR TRM T1 SPL TAN EACH 28.000

63200310 GUARDRAIL REMOV FOOT 16,278.000

63500105| DELINEATORS EACH 368.000

63500120| DELINEATOR REMOVAL EACH 368.000

64200105/ SHOULDER RUMBLE STRIP FOOT 85,844.000

66500105 WOV W FENCE 4 FOOT 1,200.000

66500305| WOV W GATE 4X4 SINGL EACH 1.000
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SCHEDULE OF PRICES 11/30/2009
NUMBER -
State Job # - C-98-071-09
PPS NBR - 8-82081-0000 Project Number Route
County Name - MADISON- - ESP-0701/184/007 FAI 70
Code - 119 - -
District - 8- -
Section Number -  60-(5,6,7)RS,60-(6,7)BR
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

67000400| ENGR FIELD OFFICE A CAL MO 18.000

67100100 MOBILIZATION L SUM 1.000

70100420| TRAF CONT-PROT 701411 EACH 12.000

70100700| TRAF CONT-PROT 701406 L SUM 1.000

70100800| TRAF CONT-PROT 701401 L SUM 1.000

70100815| TRAF CONT-PROT 701446 L SUM 1.000

70100820| TRAF CONT-PROT 701451 L SUM 1.000

70100825| TRAF CONT-PROT 701456 L SUM 1.000

70101605| TC-PROT 701402 SPL EACH 6.000

70102625 TR CONT & PROT 701606 L SUM 1.000

70103815| TR CONT SURVEILLANCE CAL DA 21.000

70106800 CHANGEABLE MESSAGE SN CAL MO 76.000

70300100| SHORT-TERM PAVT MKING FOOT 16,545.000

70300220| TEMP PVT MK LINE 4 FOOT 31,064.000

70300240 TEMP PVT MK LINE 6 FOOT 203,238.000
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SCHEDULE OF PRICES 11/30/2009
NUMBER -
State Job # - C-98-071-09
PPS NBR - 8-82081-0000 Project Number Route
County Name - MADISON- - ESP-0701/184/007 FAI 70
Code - 119 - -
District - 8- -
Section Number -  60-(5,6,7)RS,60-(6,7)BR
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

70300250 TEMP PVT MK LINE 8 FOOT 25,683.000

70301000 WORK ZONE PAVT MK REM SQFT 134,603.000

70400100 TEMP CONC BARRIER FOOT 5,137.500

70400200| REL TEMP CONC BARRIER FOOT 4,637.500

72000100| SIGN PANEL T1 SQFT 150.000

72000300| SIGN PANEL T3 SQFT 1,673.750

72700100 STR STL SIN SUP BA POUND 748.500

72900200 METAL POSTTY B FOOT 160.000

73300100| OVHD SIN STR-SPAN T1A FOOT 162.000

73300200| OVHD SIN STR-SPAN T2A FOOT 60.000

73302170 OSS CANT 2CA 3-0X5-6 FOOT 30.000

73400100 CONC FOUNDATION CU YD 2.100

73400200| DRILL SHAFT CONC FDN CU YD 67.400

73600100 REMOV OH SIN STR-SPAN EACH 4.000

73700300 REM CONC FDN-OVHD EACH 8.000
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SCHEDULE OF PRICES 11/30/2009
NUMBER -
State Job # - C-98-071-09
PPS NBR - 8-82081-0000 Project Number Route
County Name - MADISON- - ESP-0701/184/007 FAI 70
Code - 119 - -
District - 8- -
Section Number -  60-(5,6,7)RS,60-(6,7)BR
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

78000100| THPL PVT MK LTR & SYM SQFT 152.000

78000200 THPL PVT MK LINE 4 FOOT 10,903.000

78000400 THPL PVT MK LINE 6 FOOT 84,726.000

78000500 THPL PVT MK LINE 8 FOOT 8,561.000

78003130| PREF PL PM TB LINE 6 FOOT 1,990.000

78004230 PREF PL PM TB INL L6 FOOT 16,430.000

78100100 RAISED REFL PAVT MKR EACH 1,848.000

78100105 RAISED REF PVT MKR BR EACH 76.000

78200410 GUARDRAIL MKR TYPE A EACH 211.000

78200520 BAR WALL MKR TYPE B EACH 48.000

78200530 BAR WALL MKR TYPE C EACH 48.000

78201000 TERMINAL MARKER - DA EACH 28.000

78300200| RAISED REF PVT MK REM EACH 1,878.000

80300100| LOCATE UNDERGR CABLE FOOT 104,210.000

81012400 CONT 1 1/4 PVC FOOT 140.000




ILLINOIS DEPARTMENT OF TRANSPORTATION Page 11

SCHEDULE OF PRICES 11/30/2009
conecT
State Job # - C-98-071-09
PPS NBR - 8-82081-0000 Project Number Route
County Name - MADISON- - ESP-0701/184/007 FAI 70
Code - 119 - -
District - 8- -
Section Number -  60-(5,6,7)RS,60-(6,7)BR
Iltem Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price
81012800 CONT 3 PVC FOOT 24.000
81021350/ CON P 3 PVC FOOT 54.000
81400200/ HD HANDHOLE EACH 2.000
81900200| TR & BKFIL F ELECT WK FOOT 140.000
84200500/ REM EX LT UNIT SALV EACH 8.000
87900200| DRILL EX HANDHOLE EACH 7.000
88600100 DET LOOP T1 FOOT 438.000




CONTRACT NUMBER 76C56

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT

PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

I. GENERAL

A. Atrticle 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of lllinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of lllinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. By execution of the
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is
made and understood, and that each disclosure requirement has been understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder.

Il. ASSURANCES
A. The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract.
B. Felons
1. The lllinois Procurement Code provides:
Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10.

C. Conflicts of Interest

1. The lllinois Procurement Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of lllinois, or who is an officer or employee of the Capital Development Board or the lllinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20.
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the

provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

D. Negotiations
1. The lllinois Procurement Code provides in pertinent part:
Section 50-15. Negotiations.
(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Inducements
1. The lllinois Procurement Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.
2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the

bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

F. Revolving Door Prohibition

1. The lllinois Procurement Code provides:

Section 50-30. Revolving door prohibition. Chief procurement officers, associate procurement officers, State purchasing officers, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation. This Section applies only to persons who terminate an affected position on or after January 15, 1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

G. Reporting Anticompetitive Practices

1. The lllinois Procurement Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

H. Confidentiality
1. The lllinois Procurement Code provides:

Section 50-45. Confidentiality. Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.

2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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I. Insider Information

1. The lllinois Procurement Act provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

IIl. CERTIFICATIONS
A. The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the

Department enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a
false or erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Bribery
1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and:

(1) the business has been finally adjudicated not guilty; or
(2) the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961.
(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.
(d) Certification. Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is
not barred from being awarded a contract or subcontract under this Section. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.
2. The bidder certifies that it is not barred from being awarded a contract under Section 50.5.
C. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an

educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

D. Bid-Rigging/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide the appropriate
forms for such certification.
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

E. International Anti-Boycott

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of lllinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

F. Drug Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’'s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than
five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that
may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that
a trained referral team is in place.

(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.



RETURN WITH BID
G. Debt Delinquency

1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500. Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent
in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into
a contract with a State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal
property into the State of lllinois in accordance with the provisions of the Illinois Use Tax Act. The contractor further acknowledges
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is
determined to be delinquent in the payment of any debt to the State during the term of the contract.

H. Sarbanes-Oxley Act of 2002

1. The lllinois Procurement Code, Section 50-60(c), provides:

The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under
the lllinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract. The contractor acknowledges
that the contracting agency shall declare the contract void if this certification is false.

. Addenda

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract. Failure to do so may cause
the bid to be declared unacceptable.

J. Section 42 of the Environmental Protection Act

The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a
contract under this Section which prohibits the bidding on or entering into contracts with the State of lllinois or a State agency by a
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of
the Environmental Protection Act for a period of five years from the date of the order. The contractor acknowledges that the
contracting agency may declare the contract void if this certification is false.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies that it is a participant,
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved,
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract,
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department,
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable
apprenticeship and training programs are those that have been approved and registered with the United States Department of
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for
and listed.

NA - FEDERAL

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.

L. Executive Order Number 1 (2007) Regarding Lobbying on Government Procurements

The bidder hereby warrants and certifies that they have complied and will comply with the requirements set forth in this Order. The
requirements of this warrant and certification are a material part of the contract, and the contractor shall require this warrant and
certification provision to be included in all approved subcontracts.

-9-
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M. Disclosure of Business Operations in Iran

Section 50-36 of the lllinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract
shall include a disclosure of whether or not the Company acting as the bidder, offer or, or proposing entity, or any of its corporate parents or
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share,
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the
Government of Iran and either of the following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least
$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Code.

Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will
be considered when evaluating the bid, offer, or proposal or awarding the contract. The name of each Company disclosed as doing business
or having done business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

|__| Company has no business operations in Iran to disclose.

/___| Company has business operations in Iran as disclosed the attached document.

N. Political Contributions and Registration with the State Board of Elections

Sections 20-160 and 50-37 of the lllinois Procurement Code regulate political contributions from business entities and any affiliated entities or
affiliated persons bidding on or contracting with the state. Generally under Section 50-37, any business entity, and any affiliated entity or
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder
or a period 2 years after the termination of the contract, whichever is longer. Any business entity and affiliated entities or affiliated persons
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract
during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award
or selection if the entity was not awarded or selected. Section 20-160 requires certification of registration of affected business entities in
accordance with procedures found in Section 9-35 of The Election Code.

By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37
of the lllinois Procurement Code, and that it makes the following certification:

The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a
continuing duty to update the registration in accordance with the above referenced statutes. A copy of the certificate of registration
shall be submitted with the bid. The bidder is cautioned that the Department will not award a contract without submission of the
certificate of registration.

These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof
shall be cause to void the contract under Section 50-60 of the Illinois Procurement Code. This provision does not apply to Federal-aid
contracts.

-10-
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Illinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial
interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid or
incorporated by reference.

C. Disclosure Form Instructions

Form A: For bidders that have previously submitted the information requested in Form A

The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any
subsequent letting conducted by the Department. The bidder has the option of submitting the information again or the bidder may check the
following certification statement indicating that the information previously submitted by the bidder is, as of the date of submission, current and
accurate. Before checking this certification, the bidder should carefully review its prior submissions to ensure the Certification is correct. If the
Bidder checks the Certification, the Bidder should proceed to Form B instructions.

CERTIFICATION STATEMENT

| have determined that the Form A disclosure information previously submitted is current and
accurate, and all forms are hereby incorporated by reference in this bid. Any necessary additional
forms or amendments to previously submitted forms are attached to this bid.

(Bidding Company)

Signature of Authorized Representative Date
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Form A: For bidders who have NOT previously submitted the information requested in Form A

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a
person that is authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be
completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES ___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than $102,600.00? YES NO

3. Does anyone in your organization receive more than $106,447.20 of the bidding entity’s or parent entity’s distributive income?
(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.) YES___ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than $106,447.20? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

Form B: Identifying Other Contracts & Procurement Related Information Disclosure Form B must be completed for each bid submitted by the
bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B. Form B must be
completed, checked, and dated or the bidder may be considered nonresponsive and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I:  If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II; If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.

Bidders Submitting More Than One Bid

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms
by reference.

e  The bid submitted for letting item contains the Form A disclosures or Certification Statement and the Form B
disclosures. The following letting items incorporate the said forms by reference:

-12-
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ILLINOIS DEPARTMENT Financiaﬁ?rﬁ%rpr\nation &
OF TRANSPORTATION Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code (30
ILCS 500). Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information and
potential conflict of interest information as specified in this Disclosure Form. This information shall become part of the
publicly available contract file. This Form A must be completed for bids in excess of $10,000, and for all open-ended
contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of
the requirements set forth in Form A. See Disclosure Form Instructions.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in terms
of ownership or distributive income share in excess of 5%, or an interest which has a value of more than $106,447.20 (60%
of the Governor’s salary as of 3/1/09). (Make copies of this form as necessary and attach a separate Disclosure Form
A for each individual meeting these requirements)
FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages and
describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois Toll
Highway Authority? Yes __ _No__

2. Areyou currently appointed to or employed by any agency of the State of Illinois? If you are
currently appointed to or employed by any agency of the State of Illinois, and your annual salary
exceeds $106,447.20, (60% of the Governor’s salary as of 3/1/09) provide the name the State
agency for which you are employed and your annual salary.

-13-



RETURN WITH BID/OFFER

3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $106,447.20, (60% of the Governor's salary as of 3/1/09) are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of the salary of the Governor? Yes __ No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $106,447.20, (60% of the Governor’s salary as of 3/1/09) are you and your spouse
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income
of your firm, partnership, association or corporation, or (ii) an amount in excess of 2 times the
salary of the Governor? Yes ___No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services
in the previous 2 years.
Yes __No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of Illinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds $106,447.20, (60% of the
Governor’s salary as of 3/1/09) provide the name of the spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $106,447.20.00, (60% of the salary of the Governor
as of 3/1/09) are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (i) an amount in excess of the salary of the
Governor? Yes ___ No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $106,447.20, (60% of the Governor’s salary as of
3/1/09) are you and your spouse or any minor children entitled to receive (i) more than 15% in the
aggregate of the total distributable income from your firm, partnership, association or corporation, or
(i) an amount in excess of 2 times the salary of the Governor?

Yes ___ No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes __ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United State of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statues
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes _ No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ No__

()) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of Illinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes ___No

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.

Completed by: [ ]

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

| have determined that no individuals associated with this organization meet the criteria that would
require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[l

Signature of Authorized Representative Date
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ILLINOIS DEPARTMENT other a2 o
OF TRANSPORTATION Procurement Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement
Act (30 ILCS 500). This information shall become part of the publicly available contract file. This Form B must
be completed for bids in excess of $10,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with

any other State of lllinois agency: Yes __ No__
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative Date
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the lllinois Department of Transportation:

(@)

(b)

()

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such
underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.
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PART I. IDENTIFICATION
Dept. Human Rights #

RETURN WITH BID

Name of Bidder:

Contract No. 76C56
MADISON County

Section 60-(5,6,7)RS,60-(6,7)BR
Project ESP-070-1(184)007
Route FAI 70

District 8 Construction Funds

Duration of Project:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A

TABLE B

TOTAL Workforce Projection for Contract

MINORITY EMPLOYEES TRAINEES

CURRENT EMPLOYEES
TO BE ASSIGNED
TO CONTRACT

JOB TOTAL
CATEGORIES EMPLOYEES BLACK

HISPANIC

*OTHER APPREN- | ON THE JOB
MINOR. TICES TRAINEES

TOTAL MINORITY

EMPLOYEES EMPLOYEES

M F M F

M F

M F M F M F

M

F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for C

ontract

EMPLOYEES TOTAL
IN EMPLOYEES BLACK

HISPANIC

*OTHER
MINOR.

TRAINING M F M F

M F

M F

APPRENTICES

ON THE JOB
TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).

FOR DEPARTMENT USE ONLY

Please specify race of each employee shown in Other Minorities column.

Note: See instructions on page 2
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RETURN WITH BID Contract No. 76C56

MADISON County

Section 60-(5,6,7)RS,60-(6,7)BR
Project ESP-070-1(184)007
Route FAI 70

District 8 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would be
recruited from the area in which the contract project is located; and/or (humber)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee

Company Telephone Number

utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block needs
to be completed only if revisions are required.

Signature: [] Title: Date:
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.
Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees

currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/08)
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ADDITIONAL FEDERAL REQUIREMENTS

In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all
bidders make the following certifications.

A.

By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted bid. This statement
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the
United States.

CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY:

1. Have you participated in any previous contracts or subcontracts subject to the equal
opportunity clause. YES NO
2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of

OFCC, any Federal agency, or the former President’'s Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements of those organizations?
YES NO
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RETURN WITH BID Contract No. 76C56
MADISON County
Section 60-(5,6,7)RS,60-(6,7)BR
Project ESP-070-1(184)007
Route FAI 70
District 8 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
(IF A CORPORATION)
Typed or printed name and title of Authorized Representative
Attest
Signature
(IF A JOINT VENTURE, USE THIS SECTION
FOR THE MANAGING PARTY AND THE Business Address
SECOND PARTY SHOULD SIGN BELOW)
Corporate Name
By
(IF A JOINT VENTURE) Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.
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Return with Bid Division of Highways

llinois Department Proposal Bid Bond
of Transportation (Effective November 1, 1992)
Item No.

Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount
specified in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever
is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors,
administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item
Number and Letting Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if,
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays
to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and
void. otherwise. it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full
payment within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by

their respective officers this day of AD.,
PRINCIPAL SURETY
(Company Name) (Company Name)
By By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOQIS,
County of

I, , a Notary Public in and for said County, do hereby certify that

and

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free
and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of A.D.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing the proposal and
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed
and the Principal and Surety are firmly bound unto the State of lllinois under the conditions of the bid bond as shown above.

|

Electronic Bid Bond ID# Company / Bidder Name Signature and Title

BDE 356B (REV. 10/24/07



PROPOSAL ENVELOPE

lllinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

Item No. Item No. Item No.

Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 76C56

MADISON County

Section 60-(5,6,7)RS,60-(6,7)BR
Project ESP-070-1(184)007
Route FAI 70

District 8 Construction Funds

@ lllinois Department of Transportation



1.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springfield, lllinois until 10:00 o’clock a.m., January 15, 2010. All bids will be gathered, sorted,
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building
shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 76C56

MADISON County

Section 60-(5,6,7)RS,60-(6,7)BR
Project ESP-070-1(184)007
Route FAI 70

District 8 Construction Funds

3.67 miles of milling, HMA surface, safety improvements, sign structure replacement and bridge
rehabilitation along I-55/70 from Canteen Creek to 1 mile north of IL 157, east of Horseshoe Lake.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Gary Hannig,
Acting Secretary



FAI Route 70 (I-70/55)
Project ESP-070-1 (184) 007
Section 60-(5, 6, 7)RS, 60-(6, 7)BR
Madison County
Contract No. 76C56
INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2010

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-10)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
201 Clearing, Tree Removal and ProteCON ...........cooooiiiiiiiiiiiie et e e e e e e e e 1
205 EMDaNKMENT ..ottt e e e e e e e e e e e e e e aae e e e e e e et e e e e e e e e nnrraaaaans 2
251 Y132 o S SSPPRR 3
253 L F= T 1 T I A e Yoo |V o F= T o | £ PSPPI 4
280 Temporary EroSion CONTIOL .........ooiiiiiiiiiii e e e e e e e e e e e e e e s et are e e e e e e snarseaeeaeeeeanns 6
406 Hot-Mix Asphalt Binder and SUface COUISE .......ccuuuiiiiiiiiiiieeeee ettt eeerrae e e 7
443 Reflective Crack Control TreatMmeENt ...........ooieiir i e e s e e e e e ee e e 12
502 EXCavation for SIrUCIUIES ... . ettt e e e e e e e e e e e e ee e e e e e e e e nneeeeaaans 15
503 (O] g To7 (=) (I 1 UL (0 = RS PEPPT 16
504 Precast CoNCrete STIUCIUIES ..........ooiiiiiiiiiiie ettt e e e e e ettt e e e e e e e enar e e e e e e ennnbeeaaaans 17
505 STEEI STTUCKUIES ..ottt ettt e e e e e ettt e e e e e e s et baeeeeaeeesesssteaeeeaannsbaeeeaaeeeannnnnens 18
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:

CHECK SHEET # PAGE NO.
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7 Reserved e 136
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2007, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAI Route 70 (I-70/55); Project ESP-070-1 (184) 007, Section 60-(5, 6, 7)RS,
60-(6, 7)BR; Madison County; Contract No. 76C56 and in case of conflict with any part or parts
of said Specifications, the said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

FAI Route 70 from just west of Canteen Creek to just east of Belt Line Road, for a total distance
of 3.674 miles.

DESCRIPTION OF PROJECT

Hot-Mix Asphalt surface removal, pavement patching, resurfacing, safety improvements, bridge
rehabilitation, and sign structure replacements.

MONTHLY LABOR SUMMARY AND ACTIVITY REPORTING SYSTEM

Effective: 1-1-1995 Revised June 2001

l. Monthly Labor Summary Report, Form SBE 148

The_prime contractor and each first and second tier sub-contractor, (hereinafter referred to as

“subcontractor”) shall submit a certified Monthly Labor Summary Report directly to the District
Engineer.

This report is in lieu of submittal of the Monthly Workforce Analysis Report, Form SBE 956.
This report must be received in District Eight no later than the tenth day of the next month.

This Report shall be submitted by the prime contractor and each subcontractor, for each
consecutive month, from the start, to the completion of their work on the contract.

The data source for this Report will be a summation of all personnel and hours worked on each
subject contract for the month based on weekly payrolls for that month.
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The Monthly Labor Summary Report is required to be submitted in one of the following formats:

a.) For contractors having IDOT contracts valued in the aggregate at $250,000 or less, the
report may be typed or clearly handwritten using Form SBE 148 for submittal to the
District Engineer for District Eight.

b.) For contractors having IDOT contracts valued in the aggregate at more than $250,000,
the report must be submitted in a specific “Fixed Length Comma Delimited ASCII Text
File Format”. The subject file format is detailed on the next page. Submittal of this file
may be by 3.5 inch disk, modem, or by e-mail.

Il. Monthly Contract Activity Report, Form SBE 248

The prime contractor and each subcontractor shall submit a monthly report directly to the

District Engineer reflecting their contract activity on all lllinois Department of Transportation

contracts they have in force in District Eight.

This report shall be submitted for each consecutive month, from the start, to the completion of
all contracts in District Eight.

The report must be received in the District Office no later than the tenth day of the next month.
Monthly Labor Summary and Activity Reporting System Codes and Formats

Indicated below for your reference are the Employee Codes and File Formats required for this
system.

1) Monthly Labor Summary Report, Form SBE 148

The following employee codes are to be used to identify each individual on the Summary
Report:

1. Gender: M - Male F - Female

2. Ethnic Group: 1 - White 2 - Black 3 - Hispanic
4 - American Indian/Alaskan Native 5 - Asian/Pacific Islander

3. Work Classification: OF - Official SU - Supervisor FO - Foreman
CL - Clerical CA - Carpenter EO — Operator ME Mechanic
TD - Truck Driver IW - Ironworker PA - Painter OT - Other
EL - Electrician PP - Pipefitter TE — Technical
LA — Laborer CM - Cement Mason

4, Employee Status: O - Owner Operator J - Journeyman

C - Company A — Apprentice T - Trainee
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Specific “Fixed Length Comma Delimited ASCII File Format”

Order Field Name Type | Size
1 Contractor Number A 4

2 Contractor Reference Number | A 6

3 Contract Number A 5

4 Period (07/28/2000) D 10
5 SSN  (111-11-1111) A 11
6 Name A 40
7 Gender A 1

8 Ethnic Group A 1

9 Work Classification A 1

10 Employee Status A 1

11 Total Hours (0000060.00) N 10

File Name Conventions: (Contractor Number + Report Month/Year). Txt

i.e. 20001298.Txt
I.) Monthly Contract Activity Report, Form SBE 248

The following activity codes are to be used to identify the contractor's contract status each
month on the Monthly Activity Report, Form SBE 248:

A. Contract Status: 1 - Not Started 2 - Active 3 - No Work
4 - Suspended 5 - Complete

Failure to comply with this special provision may result in the withholding of payments to the
contractor, and/or cancellation, termination, or suspension of the contract in whole or part.

Compliance with this Special Provision shall be considered incidental to the cost of the contract
and no additional compensation will be allowed for any costs incurred.

All prime and subcontractors having contracts in the aggregate exceeding $250,000 must
provide a “Fixed Length Comma Delimited ASCIl File” for approval prior to the start of
construction.

This Special Provision must be included in each subcontract agreement.

The Department of Transportation is requesting disclosure of information necessary to
accomplish the statutory purpose as outlined under 23CFR part 230 and 41CFR part 60.4 and
the lllinois Human Rights Act. Disclosure of this information is REQUIRED. Failure to comply
with this special provision may result in the withholding of payments to the contractor, and/or
cancellation, termination, or suspension of the contract in whole or part.

Compliance with this Special Provision shall be considered incidental to the cost of the contract
and no additional compensation will be allowed for any costs incurred.

This Special Provision must be included in each subcontract agreement.
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FURNISHED EXCAVATION

A quantity of furnished excavation has been estimated for filling rills and gullies around light pole
foundations, traffic control foundations, etc., to comply with Section 50-3.04(c) in the IDOT BDE
Manual. FURNISHED EXCAVATION will include furnishing, placing, and compacting the
furnished excavation to the finished grade, including seeding, fertilizer, and mulch to restore turf
cover.

This work will be paid for at the contract unit price per cubic yard for FURNISHED
EXCAVATION.

SEEDING

Effective: January 1, 2009

Revise the following seeding mixtures shown in Table 1 of Article 250.07 of the Standard
Specifications to read:

“Table 1 - SEEDING MIXTURES
Class — Type Seeds (k gl/brfzg’[:r e)
2 Roadside Mixture 7/ | Tall Fescue 100 (110)
(Inferno, Tarheel Il, Quest, Blade Runner, or Falcon V)
Perennial Ryegrass 50 (55)
Creeping Red Fescue 40 (50)
Red Top 10 (10)
2A Salt Tolerant Tall Fescue 60 (70)
Roadside Mixture 7/ (Inferno, Tarheel Il, Quest, Blade Runner, or Falcon V)
Perennial Ryegrass 20 (20)
Red Fescue 30 (20)
(Audubon, Sea Link, or Epic)
Hard Fescue 30 (20)
(Rescue 911, Spartan Il, or Reliant V)
Fults Salt Grass 1/ 60 (70)”

Revise Note 7 of Table 1 — Seeding Mixtures of Article 250.07 of the Standard Specifications to
read:

“7/ In Districts 1 through 6, the planting times shall be April 1 to June 15 and August 1 to
November 1. In Districts 7 through 9, the planting times shall be March 1 to June 1 and
August 1 to November 15. In District 8 when Class 2 seeding is done between March 1°
and June 1st, the seed mixture shall also include 48 pounds per acre (55kg/ha) of Spring
Oats. When Class 2 seeding is done between August 1st and November 15th, the seed
mixture shall also include 56 pounds per acre (63kg/ha) of Balboa Farm Rye or 60
pounds per acre (67kg/ha) of Winter Wheat. Seeding may be performed outside these
dates provided the Contractor guarantees a minimum of 75 percent uniform growth over
the entire seeded area(s) after a period of establishment. Inspection dates for the period
of establishment will be as follows:
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Seeding conducted in Districts 1 through 6 between June 16 and July 31 will be

inspected after April 15 and seeding conducted between November 2 and March 31 will

be inspected after September 15. Seeding conducted in Districts 7 through 9 between

June 2 and July 31 will be inspected after April 15 and seeding conducted between

November 16 and February 28 will be inspected after September 15. The guarantee

shall be submitted to the Engineer in writing prior to performing the work. After the

period of establishment, areas not exhibiting 75 percent uniform growth shall be

interseeded or reseeded, as determined by the Engineer, at no additional cost to the
Department.”

Revise Table |l of Article 1081.04(c)(6) of the Standard Specifications to read:

TABLE Il
Hard Pure Secondary *
Seed Purity Live Weed Noxious Weeds
% % Seed % % No. per oz (kg)

Variety of Seeds Max. Min. Min. Max. Max. Permitted Notes
Alfalfa 20 92 89 0.50 6 (211) 1/
Clover, Alsike 15 92 87 0.30 6 (211) 2/
Red Fescue, Audubon 0 97 82 0.10 3 (105) -
Red Fescue, Creeping - 97 82 1.00 6 (211) -
Red Fescue, Epic - 98 83 0.05 1(35) -
Red Fescue, Sea Link - 98 83 0.10 3 (105) -
Tall Fescue, Blade Runner - 98 83 0.10 2 (70) -
Tall Fescue, Falcon IV - 98 83 0.05 1(35) -
Tall Fescue, Inferno 0 98 83 0.10 2 (70) -
Tall Fescue, Tarheel I - 97 82 1.00 6 (211) -
Tall Fescue, Quest 0 98 83 0.10 2 (70)

Fults Salt Grass 0 98 85 0.10 2(70) -
Kentucky Bluegrass - 97 80 0.30 7 (247) 4/
Oats - 92 88 0.50 2(70) 3/
Redtop - 90 78 1.80 5(175) 3/
Ryegrass, Perennial, Annual - 97 85 0.30 5(175) 3/
Rye, Grain, Winter - 92 83 0.50 2(70) 3/
Hard Fescue, Reliant IV - 98 83 0.05 1(35) -
Hard Fescue, Rescue 911 0 97 82 0.10 3 (105) -
Hard Fescue, Spartan Il - 98 83 0.10 3 (105) -
Timothy - 92 84 0.50 5(175) 3/
Wheat, hard Red Winter - 92 89 0.50 2(70) 3/

Revise the first sentence of the first paragraph of Article 1081.04(c)(7) of the Standard
Specifications to read:

“The seed quantities indicated per acre (hectare) for Prairie Grass Seed in Classes 3, 3A, 4, 4A,
6, and 6A in Article 250.07 shall be the amounts of pure, live seed per acre (hectare) for each
species listed.”

HOT-MIX ASPHALT SURFACE REMOVAL W/SKETCH OF ILLINOIS STANDARD W8-1106
Effective: October 1, 1985 Revised: August 10, 2007

This work shall consist of removing bituminous surface to the limits specified on the plans
according to Section 440 of the Standard Specifications except as herein modified.
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The cuttings from the hot-mix asphalt surface removal shall become the property of the

Contractor, unless otherwise noted in the General Notes, and their salvage value shall be
reflected in the contract unit price for HOT-MIX ASPHALT SURFACE REMOVAL.

Concrete patches which have to be partially removed will be paid for as HOT-MIX ASPHALT
SURFACE REMOVAL.

Manholes and valve vaults which are exposed by the hot-mix asphalt surface removal and
transverse cuts at the end of the day which are more than 1/2 inch (12 mm) deep shall be
tamped with a bituminous cold mix. The cost of this temporary taper shall be included in HOT-
MIX ASPHALT SURFACE REMOVAL.

When the removal width of the machine is less than the width of the lane, the operations shall
be planned such that after the hot-mix asphalt surface for a portion of the lane has been
removed the remaining portion shall have been removed by the end of the day so that the two
passes begin and terminate even with each other.

If the depth of removal is greater than 1/2 inch (12 mm), the removal shall be tapered at the
terminating point at the end of each day’s operation when the lane is open to traffic.

All materials, equipment, and labor necessary to complete the work and maintenance of the
tapers as specified above will be included in the contract unit bid price for HOT-MIX ASPHALT
SURFACE REMOVAL.

Where hot-mix asphalt surface removal has been performed and water would be pocketed on
the pavement prior to resurfacing, the Contractor shall construct temporary ditches through the
shoulder to permit drainage as directed by the Engineer. Where the existing shoulders are hot-
mix asphalt, narrow strips of surface removal to permit drainage will be done only on the specific
instructions from the Engineer. The Contractor shall repair the shoulder to its original condition
after the resurfacing is completed.

After any hot-mix asphalt removal operation has been performed, the Contractor shall erect
special “ROUGH GROOVED SURFACE” signs, as shown on the attached sheet, in advance of
the construction zone in both directions, if applicable. In addition, these signs shall also be
erected along major side streets in advance of the construction zone.

These signs shall remain in place until they are no longer applicable as determined by the
Engineer. They shall then be removed by the Contractor and become his property.

The cost of furnishing, erecting, maintaining, and removing these signs will not be paid for
separately, but shall be considered in the cost of the HOT-MIX ASPHALT SURFACE
REMOVAL.

At the end of each day’s work, temporary pavement marking line shall be in place on the planed
surface in accordance with Section 703 of the Standard Specifications.
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HOT- MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH

This work shall consist of removing the existing bituminous concrete surface on the IL 157
westbound entrance ramp to FAI 70 as shown in the plans and as noted below.

This work shall be done in accordance with the applicable portions of Section 440 of the
Standard Specifications. The surface to be removed is variable in depth as detailed in the
plans.

The machine used for the surface removal shall be a milling machine meeting the requirements
of Article 440.04 of the Standard Specifications.

This work shall be measured in accordance with Article 440.07 of the Standard Specifications,
and will be paid for at the contract unit price per square yard for HOT-MIX ASPHALT SURFACE
REMOVAL, VARIABLE DEPTH.

EROSION CONTROL CURB REMOVAL

This work shall consist of removing and disposing the existing erosion control curb as detailed in
the plans.

This work shall be paid for at the contract unit price per foot for EROSION CONTROL CURB
REMOVAL.

FOUNDATION REMOVAL

This work shall consist of the removal and disposal of call box foundations that are no longer in
use in accordance with Section 501 of the Standard Specifications as directed by the Engineer.
The foundation shall be removed to a minimum depth of 12 inches below the finished surface.
Earthwork required to fill the hole with earth and any seeding, fertilizer, and mulch required to
stabilize the disturbed area will not be paid for separately but included in the cost of the

FOUNDATION REMOVAL.

This work shall be paid for at the contract unit price per each for FOUNDATION REMOVAL.

DELINEATOR REMOVAL

This work shall consist of the complete removal and disposal of all existing delineators within
the limits of this project.

The delineator removal shall be done in accordance with the applicable portions of Section 635
of the Standard Specifications.
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This work will be paid for at the contract unit price per each for DELINEATOR REMOVAL, which

price shall be payment in full for all labor, equipment and disposal procedures necessary to
perform the work.

IMPACT ATTENUATOR REMOVAL

This work shall consist of the removal and satisfactory disposal of the existing sand module
impact attenuators as shown in the plans or as directed by the Engineer.

Existing bases shall be cleaned and prepared for the installation of the new impact attenuators;
this work shall be considered included with removal work.

This work will be paid for at the contract unit price per each for IMPACT ATTENUATOR
REMOVAL, which price shall include the equipment, materials, and labor necessary to perform
the work.

MOTORIST AID CALL BOX REMOVAL

This work shall include the complete removal of the motorist aid call box as well as the
foundation it sits upon. All parts of the removed call boxes will be salvaged and remain the
property of IDOT. Prior to removal, the Contractor shall contact Jeff Able (IDOT Traffic) at 618-
346-3283 to coordinate delivery of the salvaged material.

This work will be paid for at the contract unit price per each for MOTORIST AID CALL BOX
REMOVAL. Other concrete foundations shown in the plans for removal will be paid for per each
for REMOVE CONCRETE FOUNDATION.

EROSION CONTROL CURB

This work shall consist of constructing a hot-mix asphalt erosion control curb according to Article
661 of the Standard Specifications and as detailed in the plans.

This work shall be paid for at the contract unit price per foot for EROSION CONTROL CURB.

OFFICE COPY MACHINE
Effective: January 1, 1987 Revised: November 1, 2006

The copier specified in Article 670.02 shall meet the following specifications:

(1) Edge-to-edge copying.

(2) Upto 11in x 17 in (275 mm x 425 mm) size for copy-size capabilities.

(3) A detachable platen cover in order to copy portions of large-bound
documents.

(4) A cabinet stand for the copier.
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TELEPHONE ANSWERING MACHINE
Effective: January 11, 1990 Revised: November 1, 2006

The telephone answering machine specified in Article 670.02 shall meet the following minimum
specifications:

(1) Time/Day Indication - A computerized voice records the date and time
that each message is received.

(2) Beeperless Remote - Any remote touch-tone phone can be used to
review all messages by the use of an access code.

(3) Digital System - Pre-recorded and received messages are managed on
separate cassettes.

(4) Conversation Record - The operator can record any phone call.

(5) Remote Turn-On - Any remote touch-tone phone can be used to turn on
the answering machine by the use of an access code.

(6) Full Message - The Caller is advised if the memory is insufficient to
record the call.

(7) Battery Back-Up - The settings and messages are protected from power
failures.

(8) Two-Line Capacity - Projects that have a second phone line through the
provision of a 670.05 Engineer’s Field Laboratory shall provide a single
phone answering machine that services both lines.

Prior to the purchase of this item, the Contractor shall submit specifications for the proposed
machine to the Engineer for his approval.

COOPERATION BETWEEN CONTRACTORS

The Contractor for this contract is advised that other projects within or adjacent to the limits of
this contract section may be under construction during construction operations for this contract.
The Contractor for this section shall cooperate with the Contractors for the other projects in
accordance with Article 105.08 of the Standard Specifications.

Projects that may be under construction while this contract is in force are as follows:

FAI Rte 70

Section 60-(7, 8, 9, 10)RS, 60-(8, 9, 10)BR

Madison County

Contract No. 76A73

Resurfacing and structure repair on 1-55/70 from 1.0 mile North of IL 157 to 1-55/70/270
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WORK DURING PEAK HOURS

With the exception of stage construction work at the structures, which will require overnight lane
closures, the Contractor shall have all lanes of traffic open during peak hours in each direction.
The Contractor will not be allowed to conduct any type of operation in the open lanes or any
type of operation that would impede the flow of traffic during peak hours.

Peak hours are defined in the WORK SCHEDULE chart as shown in the plans.

RESTRICTIONS ON PROPOSED LANE CLOSURES

The Contractor shall verify with the Engineer the precise location of each proposed lane closure
twenty-four (24) hours prior to possibly closing the lane. The location of the lane closure shall
become subject to the approval of the Engineer with respect to the other active contracts
working in the vicinity. The Engineer shall coordinate the lane closures such that the
cooperation of the contractors minimizes the disruption to the traveling public. If the said notice
is not provided, lane closures will not be permitted.

No additional compensation will be allowed for this coordination.

COMPLETION DATE INCENTIVE/DISINCENTIVE

Failure to complete the work on time: Should the Contractor fail to complete the work by the
calculated completion date, or within such extended time allowed by the Department, the
Contractor shall be liable to the Department in the amount of $15,000 per day, not as a penalty
but as liquidated and ascertained damages for each calendar day beyond the specified
completion date or extended time as may be allowed. Such damages may be deducted by the
Department from any monies due the Contractor.

In fixing the damages as set out herein, the desire is to establish a certain mode of calculation
for the work because the Department's actual loss, in the event of delay, cannot be
predetermined, would be difficult to ascertain, and be a matter of argument and unprofitable
litigation. This mode is an equitable rule for measurement of the Department’s actual loss and
fairly takes into account the loss of use of the roadway. Furthermore, no provision of this clause
shall be construed as a penalty, as such is not the intention of the parties.

Incentive Payment Plan: The nature of this project is such that the use of this roadway cannot
be safely and efficiently used until all roadway work is essentially complete. On this basis, the
Contractor shall be entitled to an Incentive Payment for the completion of all work including
clean up as set forth by the completion date.

The Incentive Payment shall be paid at the rate of $15,000 for each calendar day not used. The

maximum payment under this incentive plan will be limited to ten (10) calendar days completed
prior to completion date.

11
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Should the Contractor be delayed in the commencement, prosecution, or completion of the work

for any reason, there shall be no extension of the incentive payment calculation date even

though there may be granted an extension of time for completion of the work unless significant

extra work is added to the contract by the Department. No Incentive Payment will be made if

the Contractor fails to complete the work before the calculated completion date or within such

extended time allowed by the Department. Failure of the Contractor to complete all work as

required by the contract before the allotted completion date shall release and discharge the

State, the Department and all of its officers, agents, and employees from any and all claims and

demands for the payment of any incentive amount or damages arising from the refusal to pay
any incentive amount.

COMPLETION DATE

The Contractor for this project is advised that the construction activities for this improvement will
be governed by a completion date of August 31, 2010, as specified in Article 108.05 of the
Standard Specifications.

In the event that all work is not completed by the specified completion date, liquidated damages
for each calendar day will be deducted based upon the total contract amount using the schedule
in Article 108.09 of the Standard Specifications.

FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC FOR PEAK PERIODS

If the Contractor fails to completely open and keep open all lanes of traffic open during the peak
hours described elsewhere in these Special Provisions, he shall be liable to the Department in
the amount of $1000 for each and every 15 minute interval or portion thereof that a lane is
blocked outside the allowable time limitations. No provision of this clause shall be construed as
a penalty but as liquidated and ascertained damages. Such damages may be deducted by the
Department from any monies due the Contractor. These damages shall apply during the length
of the contract and includes any extensions of the contract time.

PATCHING AND HMA SURFACE REMOVAL OPERATIONS

The Contractor will be required to perform the patching and HMA surface removal operations on
I-70 between the IL 157 structure and the Belt Line Road structure while each lane is closed for
bridge construction. No lane closures for these operations between these structures will be

allowed in excess of the closure required for the bridge work.

Additionally, the Contractor is required to mill and resurface the eastbound ramp from IL 157 to
I-70 while the ramp is closed for bridge construction.

No additional compensation will be allowed for complying with these requirements.

12
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SEQUENCE OF BRIDGE CONSTRUCTION

The work on the bridges on this project, including traffic control, shall be sequenced to reduce
the duration that peak hour traffic is impacted by lane restrictions. Structure locations are
described as follows:

Location 1: I-70 eastbound and westbound over Canteen Creek

Location 2:  [-255 ramp from eastbound I-70 to northbound I-255 and the [-255 ramp
from southbound 1-255 to westbound I-70

Location 3: I-70 eastbound and westbound over IL 157 and |-70 eastbound and
westbound over Belt Line Road

The following will apply to the work requiring peak hour lane closures at Locations 1 and 3:

1.

Peak hour lane closures will be required for work items associated with the Expansion
Joint Replacements. All other items of work as described within the structure plans may
be done in conjunction with the Expansion Joint Replacement work items or they may
be completed utilizing lane closures during off-peak hours, which are defined by the
WORK SCHEDULE shown in the plans.

Peak hour lane closures will not be allowed at Locations 1 and 3 at the same time.

A total of 28 Calendar Days are allowed to perform the staged work requiring lane
closures during peak hours for Locations 1 and 3 in the eastbound direction. The
Contractor shall determine the number of Calendar Days necessary to complete the
work at each location; however, the total number of Calendar Days will not exceed 28.

A total of 28 Calendar Days are allowed to perform the staged work requiring lane
closures during peak hours for Locations 1 and 3 in the westbound direction. The
Contractor shall determine the number of Calendar Days necessary to complete the
work at each location; however, the total number of Calendar Days will not exceed 28.

Should the peak hour lane closures total less than 28 Calendar Days in either the
eastbound or westbound direction, the Contractor shall qualify to receive an incentive
in the amount of $20,000 for each Calendar Day that the lanes are open prior to the end
of the 28 Calendar Days allotted above.

Should the peak hour lane closures exceed the 28 Calendar Days in either the
eastbound or westbound direction, the Contractor shall be liable to the Department in
the amount of $20,000 for each Calendar Day (or portion thereof) that the lanes are
closed outside the allotted 28 Calendar Days. No provision of this clause shall be
construed as a penalty, but as liquidated and ascertained damages. Such damages
may be deducted by the Department from any monies due the Contractor.

13
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7. See Special Provision entitted CONCRETE CURING AND CONCRETE FLEXURAL

STRENGTH.

The following will apply to the work requiring closure of Ramp #2 of the I-70 interchange at IL-
157:

1. Eastbound lane closures at Location 3 will require the complete closure of Ramp #2 at
the IL 157 interchange. Upon closure of Ramp #2, the Contractor will be allotted a total
of 30 concurrent Calendar Days to complete all work items requiring lane closures in the
eastbound direction at Location 3, i.e. the total number of concurrent Calendar Days
closure of Ramp #2 shall not exceed 30.

2. Should the Ramp #2 closure total less than 30 concurrent Calendar Days, the Contractor
shall qualify to receive an incentive in the amount of $15,000 for each Calendar Day that
Ramp #2 is open prior to the end of the 30 concurrent Calendar Days allotted above.
The maximum amount of this incentive shall not exceed five (5) Calendar Days, i.e.
$75,000.

3. Should the Ramp #2 closure exceed the 30 Calendar Days, the Contractor shall be
liable to the Department in the amount of $15,000 for each Calendar Day (or portion
thereof) that Ramp #2 is closed outside the allotted 30 concurrent Calendar Days. No
provision of this clause shall be construed as a penalty, but as liquidated and
ascertained damages. Such damages may be deducted by the Department from any
monies due the Contractor.

The following will apply to the work requiring overnight lane closures at Location 2:

The time limit for the work at Location 2 will be governed only by the overall completion date
of the project. See Special Provision entitted COMPLETION DATE.

For the purposes of this Special Provision a Calendar Day is defined as starting at 12:01 AM
and ending at 11:59 PM on the same day.

TRAFFIC CONTROL AND PROTECTION STANDARD 701501
Effective: October 1, 1984 Revised: November 1, 2006

This work shall conform to the applicable portions of Section 700 of the Standard Specifications,
the details as shown on the plans, and as specified herein.

Traffic control and protection during patching operations will be in accordance with TRAFFIC
CONTROL AND PROTECTION STANDARD 701501 except when the distance between
successive patches is less than 700 ft (210 m), the entire operation may be considered as one
work area for signing purposes; and, when the distance between successive patches exceeds
700 ft (210 m), additional warning signs and taper shall be placed as shown on the plans.

14
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This work shall be measured according to Article 701.19(c) of the Standard Specifications.

This work will be paid for according to Article 701.20(b) at the contract lump sum price for
TRAFFIC CONTROL AND PROTECTION STANDARD 701501.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701402 (SPECIAL)

This item of work shall consist of furnishing all labor and materials for providing traffic control
and protection according to Highway Standard 701402 with changes as noted in the plans for
the bridge rehabilitation work on this project. STANDARD 701402 (SPECIAL) price shall
include the cost of furnishing, erecting, maintaining, and removing the specified traffic control
devices.

Method of Measure: Use of this traffic control for two stages in one direction (i.e. Two stages on
eastbound I-70) will constitute 1 application of this standard.

This work shall be paid for at the contract unit price per each for TRAFFIC CONTROL AND
PROTECTION, STANDARD 701402 (SPECIAL).

Relocation of temporary concrete barrier and temporary impact attenuators will be paid for
separately.

TRAFFIC CONTROL PLAN
Effective: July 12, 1993 Revised: May 12, 1997

Traffic control shall be in accordance with the applicable sections of the “Standard
Specifications for Road and Bridge Construction”, the applicable guidelines contained in the
“‘National Manual on Uniform Traffic Control Devices for Streets and Highways”, lllinois
Supplement to the National Manual of Uniform Traffic Control Devices, these Special
Provisions, and any special details and Highway Standards contained herein and in the plans.

Special attention is called to Articles 107.09 and 107.14 of the “Standard Specifications for
Road and Bridge Construction and the following Highway Standards relating to traffic control:

701101 701106 701206 701400 701401 701402 701406
701411 701446 701451 701456 701606 701901

In addition, the following Special Provision(s) will also govern traffic control for this project:

PERSONAL PROTECTIVE EQUIPMENT

PUBLIC CONVENIENCE AND SAFETY

FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC FOR PEAK PERIODS
PATCHING AND HMA SURFACE REMOVAL OPERATIONS

SEQUENCE OF BRIDGE CONSTRUCTION

TRAFFIC CONTROL AND PROTECTION, STANDARD 701402 (SPECIAL)
WORK DURING PEAK HOURS

15
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INSTALLATION OF TEMPORARY CONCRETE BARRIERS AND/OR TEMPORARY BRIDGE
RAIL

Effective: May 18, 1993 Revised: November 1, 2006

The following procedure and traffic control shall be used for the placement, relocation and
removal of temporary concrete barrier and/or temporary bridge rail on this project:

A. Placement of Temporary Concrete Barrier and/or Temporary Bridge Rail:

1. Erect Traffic Control and Protection Standard 701321 as
shown on the plans for Stage 1 Construction except for the
temporary concrete barrier and/or temporary bridge rail.

2. Place the temporary traffic signals in the red flash mode.

3. Close the Stage 1 Construction lane to traffic and route
two-way traffic over the Stage 1 traffic lane. One flagman
will be required at each end of the lane closure, at all
times, to direct traffic.

4. Erect the temporary concrete barrier and/or temporary
bridge rail in the Stage 1 location, beginning at the
approach end of the lane closure and proceeding to the
departure end.

B. Relocation of Temporary Concrete Barrier and/or Temporary Bridge Rail:

1. When Stage 1 Construction is complete, relocate
temporary concrete barrier tapers parallel to the roadway
centerline beginning at the departure end and proceeding
to the approach end. Place cones at 25 ft (8 meters)
centers to establish temporary tapers to close the Stage 2
Construction lane to traffic and route traffic over the Stage
2 traffic lane.

2. Place the temporary concrete barrier and/or temporary
bridge rail in the Stage 2 location starting with the
approach end and proceed to the departure end.

3. This procedure shall be followed for any adjustment of
temporary concrete barrier and/or bridge rail during any
stage.
C. Removal of the Temporary Concrete Barrier and/or Temporary Bridge
Rail:
1. When Stage 2 Construction is completed, remove the

temporary concrete barrier and/or temporary bridge rail
beginning at the departure end of the lane closure and
proceeding to the approach end.
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Place cones at 25 ft (8 meters) centers to delineate the
closed lane until all the temporary concrete barrier and/or

bridge rail is removed.

2. Remove the Traffic Control and Protection Standard
701321 and route two-way traffic over the structure.

D. Additional Requirements During Placement, Relocation and Removal of
Temporary Concrete Barrier and/or Temporary Bridge Rail:

1. One lane of traffic shall be maintained at all times.

2. Men and equipment will not be permitted to encroach on
the lane open to traffic.

3. Any length of temporary concrete barrier and/or temporary
bridge rail not complete in one-day time period shall be
protected by barricades with steady-burning lights at 25 ft
(8 meters) centers until the barrier work is complete. A
temporary attenuator shall be placed on the end of any
length of temporary concrete barrier and/or temporary
bridge rail not completed.

4. Traffic control devices, as specified on the plans for Traffic
Control and Protection Standard 701321 shall be placed
on all temporary concrete barrier and/or temporary bridge
rail in use overnight.

The cost of complying with this procedure shall be considered included in the cost of
TEMPORARY CONCRETE BARRIER, RELOCATING TEMPORARY CONCRETE BARRIER,
and/or TEMPORARY BRIDGE RAIL outlined in the plans.

PAVEMENT MARKING GROOVING

Construction Requirements: This work shall consist of the complete removal of all existing
pavement markings prior to the preparation of the pavement surface by planing or milling to a
depth of 100 Mils (1/10 inch) +/- 10 mils for pavement marking tapes and 40 Mils (4/100 inch)
+/- 10 mils for liquid pavement markings. The groove width shall be greater than or equal to 1
inch plus the width of the proposed pavement marking line. Care must be taken to cut straight
grooves that will allow for a straight alignment of the pavement marking line. The edges of the
groove shall be a minimum of 2 inches from the edge of concrete joints or bituminous seams.
The freshly cut groove shall be thoroughly and completely cleaned and dry prior to pavement
marking application using an air compressor with at least 185 CFM of air flow and 90 PSI of air
pressure. A power sweeper may also be effective prior to air blasting. Cooling the cutting head
with water may be required for some applications and equipment. If cooling water is necessary,
flush the groove immediately with a high pressure power washer to remove any build-up of
cement dust/water slurry.
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Allow the groove to dry a minimum of 24 hours after groove cleaning and removal of excess
water. The groove shall then receive one more air blast prior to pavement marking application.

Equipment: The planing or milling equipment shall consist of a motorized, self-propelled
vehicle with a gang mounted head and capable of grooving the entire line width in one pass and
be further capable of milling double line grooves simultaneously. The speed of the vehicle will
vary with the width of the groove, the type of pavement surface, and the condition of the milling
head. The speed must be set to ensure the required groove depth specifications are met.

Method of Measurement: Pavement Marking Grooving shall be measured for payment in feet
(meters) of milled length. Double line grooving shall be measured as two separate grooves.

Basis of Payment: This work will be paid for at the contract unit price per foot (meter) for
PAVEMENT MARKING GROOVING, which shall include the complete removal of all existing
pavement markings prior to the grooving operation, planing/milling and cleaning the pavement
surface and for all labor, tools, equipment and incidental items necessary to complete the work
in accordance with the provisions of the contract. The cost of installing the new pavement
markings shall be in accordance with the provisions of section 780.07 of the Standard
Specifications.

CONCRETE CURING AND CONCRETE FLEXURAL STRENGTH

Concrete curing and flexural strength for all bridge joint repair work shall be in accordance with
the applicable sections of Article 1020.13 of the Standard Specifications with the following
exception:

Curing of the concrete will only be maintained until the concrete has attained a flexural strength
of 675 psi or for a period of 24 hours, whichever is greater.

After this the concrete may be opened to traffic.

DETECTOR LOOP FOR TRAFFIC COUNTERS
Effective: November 1, 1992 Revised: November 1, 2006

This work shall consist of furnishing, installing, and testing detector loops in the pavement in
conformance with the requirements of the plans, Section 886 of the Standard Specifications with
the following exceptions:

If the saw slot was dry cut, water does not have to be used in the cleaning of the sawed slot.
The slot may be cleaned by air pressure alone. If water is used, all water must be cleaned from
slots by compressed air before wire installation.

The resistance shall be a minimum of 100 megohms above ground under any conditions of
weather or moisture. The loop and lead-in circuit shall have an inductance between 50 and 350
microhenries, 175 microhenries nominal. The quality factor (Q) shall be greater than 5. The
Contractor shall provide the necessary instruments and do all the testing in the presence of the
Engineer, and shall provide a copy of test results.
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Each detector lead-in shall be installed in a separate PVC. conduit as shown in the plans. This

conduit extends from the edge of pavement to the nearest gulfbox or terminal facility. The lead-
in wires from each loop shall be twisted a minimum of 5 turns per 12"(300 mm).

Detector loops shall be centered in traffic lanes unless designated otherwise on the plans or by
the Engineer. Traffic lanes shall be referred to by number as shown on the plans, and loop
wires shall be color-coded accordingly. Color code shall be: Lane #1 - red, Lane #2 - white,
Lane #3 - green, and Lane #4 - blue.

At all locations where pavement joints that are not dowelled or pavement separation cracks
(including areas where bituminous pavement abuts concrete pavement) are encountered by the
slots sawed for the placement of the detector loops or lead-ins, a cored expansion hole shall be
made per Standard 886001. The cored expansion holes are included in this pay item and no
additional compensation will be made.

This work will be paid for at the contract unit price per foot (meter) of DETECTOR LOOP,
SPECIAL of the type specified, measured along the sawed slot in the pavement containing the
loops and lead-in, rather than the actual length of wire in the slot.

DETECTOR LOOP, SPECIAL

DESCRIPTION

This item shall consist of furnishing, installing and testing 6 ft. X 8 ft. rectangular detector loops
at traffic classification ATR sites, and 6 ft. x 6 ft. square detector loops at traffic volume count
ATR sites. The detector loops shall be installed in accordance with all details shown on the
plans and applicable portions of Section 885 of the Standard Specifications. All sawcutting,
detector loop installation, joint sealing, lead-ins, and testing necessary to complete the
installation shall conform with the following requirements:

MATERIALS

The cable used for detector loop shall be #14-7 strand XHHW XLP-600V, encased in orange
Detecta-duct tubing as manufactured by Kris-Tech Wire Company, Inc or equivalent. All loop
wire shall be UL listed. Lead-ins shall be Conoga-30003 cable or equivalent from the handhole
to the cabinet. The jacket shall be made of high-density polyethylene.

At ambient air temperatures above 10 degrees C (50 degrees F), joint sealer having a minimum
tensile strength of 100 P.I.E. when tested by ASTM Method D638-58T shall be used. The sealer
shall have sufficient strength and resiliency to withstand stresses caused by vibrations, and
pavement expansion and contraction due to temperature changes. Adhesion of the sealer to
Portland Cement concrete shall be at least equal to the tensile strength of the concrete. The
joint sealer shall have a maximum cure time of 30 minutes. Curing shall be defined as the
capability of withstanding normal traffic loads without degradation. The sealer for Traffic Count
Detector Loop Special shall meet or exceed the specifications of OZ GEDNEY DOZSeal 230
filling compound.
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If the ambient air temperature is below 10 degrees C (50 degrees F), a hard asphalt-base filling

and insulating compound having a high softening point and a high pouring temperature shall be

used. The filling compound shall have a softening point of not less than 110 degrees C (235

degrees F), a summer pouring temperature of 190 degrees C (375 degrees F), and a winter
pouring temperature of 220 degrees C (425 degrees F).

INSTALLATION DETAILS

The Engineer shall be contacted regarding proposed changes in loop locations necessitated by
badly deteriorated pavement. The Engineer may relocate such loops. Detector loops may not
be installed before permanent striping is completed on a newly resurfaced section of road.
There is no minimum cure time required for new asphalt pavement when installing traffic count
detector loops.

Slots in the pavement shall be cut with a concrete sawing machine in accordance with the
applicable portions of Section 420.10 of the Standard Specifications. The slot must be clean,
dry, and oil-free. Wire shall be inserted in the pavement slot with a blunt tool which will not
damage the insulation. Loops shall not be dry cut. Loops should not be installed at an outside
temperature below 10 degrees C (50° F) unless directed by Engineer.

All excess joint sealer shall be removed so that the level of the sealer in the sawcut is at the
same level as the adjoining pavement.

Plastic sleeving shall be used to insulate the wire where loop wire crosses cracks and joints in
the pavement. The sleeving shall be properly sealed with electrical tape to prevent joint sealer
from entering sleeves. Sleeving shall extend a minimum of 8” each side of joint. Detector loops
at traffic classification ATRs shall be 6’ x 8 with edges perpendicular or parallel to traffic flow.
All volume-only traffic count ATRs shall have 6 x 6’ square loops. Detector loops shall be
centered in all traffic lanes unless designated otherwise on the plans or by the Engineer. Traffic
lanes shall be referred to by number, and loop wire shall be color-coded and labeled
accordingly. Lane #1 shall be the southbound (western most) or westbound (northern most)
outside lane. Subsequent lanes are to be coded sequentially towards the opposite outside
shoulder. A chart which shows the coding for each installation shall be included in each
cabinet. Core holes shall not be allowed at corners of loops. Sawcuts for all detector loops and
lead ins shall not be greater than 2 %4” in depth.

All detector loops shall contain four (4) turns of #14 wire. Detector loops shall not be connected
in series with other loops. Each detector loop shall have its own lead-in cable to the cabinet
when said detector loop is over 150 ft. from the cabinet. The loop lead-in shall be a Canoga
30003 cable or equivalent. Loop and lead-in wires shall be free from kinks or any insulation
abrasions. Lead-ins shall be twisted in such a manner so as to prevent mechanical movement
between the individual cables. Lead-in cable shall be brought into a cabinet or handhole at the
time the detector loop is placed in the pavement.

Where lead-in runs are less than 150 ft., the loop wire shall be utilized as lead-in to the point of

termination without splices, being twisted 5 turns per foot. The loop wire will be paid for as lead-
in from the handhole to the point of termination in the cabinet.
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Loop lead-ins placed in handholes shall be coiled, taped and secured to the upper portion of the

handhole to protect against water damage. The excess coiled wire should not exceed 6 ft. in

length). Any other method of installation will require prior written approval of the Engineer.

Each loop lead-in shall be color coded and tagged in each handhole through which it passes.

The loop lead-in shall be color coded and tagged at the angled drilled hole, in each junction box
it passes through, and at the termination point in the cabinet.

Sawcuts for loop lead-ins shall not be allowed in shoulders, nor through the edge of pavement.
Loop lead-ins shall not be installed in the curb and gutter section. An angled drilled hole shall
be drilled at least 12 in. in from the edge of pavement through which the 12 in. PVC conduit
containing the loop lead-in cable shall be installed (see plan detail). Saw cuts through
shoulders shall not be allowed.

The loop shall be spliced to the lead-in wire with a barrel sleeve, crimped and soldered.
Adhesive-lined heat shrink tubing shall be used to provide waterproof protection for the splice.
The soldered connection shall be made with a soldering iron or soldering gun. No other method
will be acceptable, i.e. the use of a torch to solder will not be acceptable. The heat shrink tubing
shall be shrunk with a heat gun. Any other method will not be acceptable, i.e. the use of a torch
will not be acceptable. No burrs shall be left on the wire when soldering is finished. Cold solder
joints will not be acceptable.

The Traffic Count Detector Loop color code shall be as follows:

LOOP #1 RED
LOOP #2 WHITE
LOOP #3 GREEN
LOOP #4 BLUE

At locations where there are more than four loops , loops number five through number eight
shall repeat the same color code, but all loops shall additionally be marked to identify the lane.

In addition to color codes each loop shall be identified with a written label attached to the loop
wire, or lead-in wire. The tags shall be Panduit #MP250W175-C or equivalent. All wires and
cables shall be identified in each handhole or cabinet the cable passes through, or terminates
in. The labels shall be attached to the cable by use of two cable ties.

PROTECTION OF WORK

Electrical work, equipment and appurtenances shall be protected from damage during
construction until final acceptance. Electrical duct openings shall be capped or sealed from the
entrance of water and dirt. Wiring shall be protected from mechanical injury.

STANDARDS OF INSTALLATION

Electrical work shall be completed in a neat and workmanlike manner in accordance with the
best practices of the trade. Unless otherwise indicated, materials and equipment shall be new
and installed in accordance with the manufacturer's recommendations.
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Except as specified elsewhere herein, materials and equipment shall be in conformance with
the requirements of Section 106 of the Standard Specifications.

TESTING

Detector loops shall be tested immediately upon installation at each ATR, and again at the time
of Final Acceptance Inspection in the presence of the Engineer. Items which fail to test
satisfactorily shall be repaired or replaced before final acceptance.

An electronic test instrument capable of measuring large values of electrical resistance, such as
a megger, shall be used to measure the resistance of the detector loop and its lead-in. The
resistance of the loop and its lead-in shall be a minimum of 100 megohms above ground under
any conditions of weather or moisture. The resistance tests and all electronic tests shall be
performed in the presence of the Engineer any number of times as specified by the Engineer.
The loop and loop lead-in shall have an inductance between 100 microhenries and 350
microhenries. The continuity test of the loop and loop lead-in shall not indicate a resistance
greater than two (2) ohms. The Contractor shall conduct all testing in the presence of the
Engineer and all readings will be recorded by the Engineer. Testing shall be done with an
approved loop tester.

METHOD OF MEASUREMENT

This work shall consist of furnishing and installing loop detector lead-in cables or interconnect
cables of the number of pairs specified in the conduit in accordance with the requirements of the
Standard Specifications, Section 824 and the following exceptions or additions:

MATERIALS

The Traffic Count Detector Loop Lead-in Cable shall be Canoga 30003 or equivalent.

INSTALLATION

Each end of the cable shall be identified with wire markers as directed by the Engineer.

The drain wire of each pair shall be grounded to chassis ground in the cabinet only for
interference suppression.

The electrical values of the cable shall be metered by the Contractor, in the presence of the
Engineer, after they are spliced to the detector loop. Acceptance of the cable as metered shall
be determined by the Engineer.

BASIS FOR PAYMENT

This work shall be paid for at the contract unit price per lineal foot for ELECTRIC CABLE IN
CONDUIT, CONOGA-30003 or equivalent for the lead-in cable and DETECTOR LOOP,
SPECIAL, which price shall be payment in full for furnishing the material and making all
electrical connections and installing the cable or loop complete, measured as specified.
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PIEZO ELECTRIC AXLE SENSOR, CLASS-II

DESCRIPTION

At the classification site installation of Piezo Electric Axle Sensors is required. This item shall
consist of installing one Class Il Piezo Electric Axle Sensor (AMP Model No. 0-1004673-0 BLC
Sensor Class Il or equivalent), in each lane indicated on the enclosed plans.

The use of Global Resin Epoxy or equivalent is necessary for proper bonding. A minimum of
thirty (30) days cure time for new asphalt before the epoxy is used for bonding. To accelerate
cure time of the epoxy at temperatures below 10 degrees C (50° F) an epoxy heater will be
furnished by IDOT. The Contractor shall provide a 240V generator capable of providing at least
3,600 watts of power.

Piezo axle sensors may not be installed before permanent striping is completed on a newly
resurfaced section of road. Installation of an ATR must be completed no later than sixty (60)
days after installation is begun.

MATERIAL

The four (4) Class Il axle sensors, necessary RG58C/U transmission cable and Global Epoxy or
equivalent for encapsulating sensors shall be furnished by the Contractor. ROADTRAX BLC
Traffic Sensors manufactured by AMP Incorporated or equivalent shall be installed at this
location. The axle sensor shall be flexible along its longitudinal axis to allow the sensor to easily
conform to the profile of the lane in which it is being installed. Class Il axle sensors shall be
manufactured with suitable lengths of RG58C/U transmission cable for continuous run from axle
sensor through the handhole to the cabinet. Splicing of transmission cable to axle sensor shall
not be permitted unless approved in advance and supervised by Mr. Ramon Taylor of the lllinois
Department of Transportation.

INSTALLATION

Installation shall be in accordance with the attached instructions. The Engineer should be
advised at least three days prior to installation. Mr. Ramon Taylor of the lllinois Department of
Transportation, telephone (217) 782-2065, must be present to supervise installation of the axle
Sensors.

Heated loop sealers shall not be used to seal the RG58C/U transmission cable in the pavement
sawcut. Sealex or equivalent loop sealant shall be used.

TESTING

Piezo electric axle sensors shall be tested immediately upon installation and again at the time of
Final Acceptance Inspection in the presence of the Engineer. The tests shall be performed
utilizing an oscilloscope to ensure acceptable, clean signals of proper amplitude and polarity.
Sensors that fail to test satisfactorily shall be repaired or replaced before final acceptance.
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BASIS OF PAYMENT

This work shall be paid for at the contract unit price per lineal foot for PIEZO ELECTRIC AXLE
SENSOR, CLASS II, which price shall be payment in full for furnishing the material and making
all electrical connections and install the sensors complete.

IDOT INSTALLATION INSTRUCTIONS FOR THE ROADTRAX BL TRAFFIC SENSORS (OR
APPROVED EQUIVALENT)

Equipment Required

The sensors should be supplied with sufficient lengths of lead-in cable to avoid splicing. The
lead-in cable length should not exceed 300 feet without consulting the manufacturer.
Installation brackets are included when the sensors are shipped from the manufacturer. If
splicing is required, only similar grades of RG-58 cable should be used. Splices must be
soldered and an approved splice kit used to waterproof the splice.

The following tools and accessories are required for sensor installation

1.00 A heavy duty (at least 35 horsepower) self-propelled concrete cutting saw equipped with
a 3/4" diamond blade. If a blade of this width is not available, multiple blades can be
used to form a dado.

1.01 A water supply for blade cooling and slot washing.

1.02 A 1/2 inch electric or air hammer drill, 1/2 inch masonry bit, hand sledge hammer and
one inch chisel.

1.03  Air compressor with hose and nozzle for cleaning and drying the slot and to power any
air tools used.

1.04 Straight edge, chalk line, minimum 1/8" diameter cord or rope for laying out the lines,
upside-down pavement fluorescent spray paint, wax crayon, measuring tape to mark
locations of saw cuts to be made for sensor(s) and lead-in wire.

1.05 One half inch variable speed drill, industrial grade mixing paddles (one for mixing sensor
grout & hardener and one for mixing loop sealant & hardener. Do not cross contaminate
sensor grout and loop sealant by using the same mixing paddles.

1.06  Wire Strippers. Knife type blade strippers, pliers and diagonal cutters.

1.07 Disk grinder or heavy duty sander to remove high spots of epoxy after installation and
curing.

1.08 Wire brush to remove any remaining debris from the sawed slot and to rough up the
sides of the slot after the saw cuts are completed.

1.09 Broom to keep work area clear of debris.
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Clean rags and Isopropyl Alcohol to clean and prime concrete surface of the sawed
slots.

Plumbers putty or duct seal to form dams at the end of the sensor slot to contain the
resin (grout).

PG5 Resin (or approved equal) for encapsulating the sensors

Two part cold mix loop sealant for encapsulating the loop and lead wire(s). Hot tar is not
acceptable.

Duct tape (2" minimum width) to protect the pavement edge from excess resin end loop
sealant along edges of sawed slots during installation of sensors and lead wire.

Putty Knives (3" to 4") to remove excess epoxy_or work epoxy around sensor and Small
point trowel for putting resin (grout) into the slot if necessary.

Sensor epoxy curing system (provided by the lllinois Department of Transportation
hereafter known as IDOT) to allow sensor installation at temperatures lower than those
normally recommended by the resin manufacturer. The maximum temperature allowed
by IDOT for on the MSI-BL sensor is 120° F.

One 4,000 watt, 240 volt generator (provided by the Contractor) to provide a power
source for the sensor curing system. Please contact Ramon Taylor at (217) 782-2065 to
determine if the Sensor Heater will be used. If the use of a heater is not anticipated by
Mr. Taylor, it will not be necessary for the Contractor to provide one.

The Contractor must provide_a generator suitable for any power tools since AC power is
not available at most traffic count stations.

One hundred foot fish tape.
Heavy duty extension cord.

Chemical proof rubber work gloves, heavy duty work gloves , dust filter mask and
goggles and safety glasses for eye protection.

Oscilloscope such as the Fluke Scopemeter.
Trenching equipment as required to bury conduit.
Cleaning Materials for hands and equipment.

All necessary instructions.

All necessary safety data (MSDS, etc)
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Method of Installation

2.00

2.01

2.02

2.03

2.04

2.05

2.06

2.07

2.08

2.09

2.10

2.1

212

Mark the position of the sensor slots to be cut, perpendicular to the traffic flow. Cable
runs on the pavement should also be clearly marked using wax crayons or line and
fluorescent pavement paint.

Cut a slot 3/4” wide (£1/16 “) and 7/8" deep (+- 1/8"). The slot should be 6” longer
than the sensor. The lead out should be centered on the slot.

The slot must be cut in one pass using one (1) 3/4" wide diamond blade or two (2) 3/8"
blades may be ganged together. The slot should be wet cut to minimize damage to the
roadway surface.

Cut the cable slots to the edge of the roadway.

Drill a 2" diameter hole at a 45° angle into the bottom edge every 12" along the length
of the slot, alternating between the two sides of the slot. These holes should be
approximately 2" deep.

Clear away debris and wash the slots thoroughly. Use air supply to dry. The slots and
surrounding surface must be completely clean and dry before any adhesive is poured.

Apply two layers of 2" duct tape on the pavement along the perimeter of the slot.

Position the sensor on the duct tape next to the slot. Ensure that the sensor is straight
and flat. Place the clips on the sensor, about every 8”. Do not place the sensor in the
slot at this point, since the clips are one way and it will-be difficult to remove the sensor
prior to putting in the Global Resin PU-200 (or approved equal) into the sensor slot.

Block the ends of the slot using plumbers putty or duct seal. Ensure that there are
adequate ‘dams’ at both ends so that the encapsulation material (P5G Resin or
approved equal) does not flow out. On the passive cable end, dam should be about 3
5" past the end of the lead attachment area.

Ensure that you are wearing rubber gloves suitable for this type of application. The
sealant should not come in contact with the skin.

Mix the grout according to the manufactures instructions. Be sure to pre-mix the resin
before combining the two parts since the filled materials have a tendency to settle. Fill
the slot full of the encapsulation material. Using a trowel, distribute the encapsulation
material along the sensor, and smooth it out. Approved Installation Epoxies are-ECM
P5G and Global Resin PU 200.

Place the sensor in the slot, with the brass element about V4" below the road surface,
and the top of the brackets about 1/8” below the road surface. Ensure the ends of the
sensors are pushed down sufficiently. Smooth out the grout on top of the sensor
ensuring there is not a trough on top.

Remove the tape on the sides of the slot as soon as the adhesive starts to cure.
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213 Carefully remove the plumbers putty or duct seal used to form the dams at both ends
of the sensor

2.14  Route the lead in cable through the slot cut for it, and cover with loop sealant Hot Tar
must not be used since the temperature is difficult to control and it can burn the cable.
Scatter clean dry sand to prevent sticking.
Note: The lead-in cable slot shall run to the edge of pavement.

2.15 When the encapsulation material is fully cured (see manufacturers recommended cure
time), grind the top of the encapsulation material flush with the road using an angle
grinder. The profile should be flat or with a slight ‘mound’, provided that there is no
concave portion to the curve.

2.16 Remove all work related debris from the site. When the encapsulation material is fully
cured, lanes may be opened to traffic. Follow the manufacturers’ recommended cure
time.

ELECTRIC CABLE IN CONDUIT, CONOGA - 30003

DESCRIPTION

This work shall consist of installing RG58C/U transmission cable in 12 in. PVC conduit from the
edge of pavement to the handhole, and RG58C/U transmission cable in 3 in. galvanized steel
conduit from the handhole to the cabinet.

MATERIALS

The RG58C/U transmission cable is integral to the Piezo Electric Axle Sensor as previously
described. The 1.5 in. conduit through which the cable is installed, and all fittings and
accessories shall be manufactured from polyvinyl chloride complying with applicable
requirements of N.E.C. Article 347, NEMA Publication No. TC2, UL 651 for EPC-40-PVC, and
ASTM D1784. The solvent cement used to join the conduit and fittings shall meet requirements
of ASTM D2564.

BASIS FOR PAYMENT

This work shall be paid for at the contract unit price per lineal foot for ELECTRIC CABLE IN
CONDUIT, CONOGA 30003 which shall be payment in full for furnishing the Transmission
Cable which will run from the edge of pavement to the handhole, and from the handhole to the
cabinet with necessary connections in the cabinet.

HEAVY-DUTY HANDHOLE

DESCRIPTION

This item shall consist of constructing a heavy-duty handhole cast in place, complete with frame
and cover and in accordance with the following requirements and conforming in all respects to
the lines, grades, and dimensions shown on the plans or as directed by the Engineer.
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All handholes shall be installed in accordance with Section 814 of the Standard Specifications.

MATERIALS

All materials shall conform to Article 1085.59, and all handholes shall be constructed of Class Sl
concrete conforming to Article 1020 of the Standard Specifications.

CONSTRUCTION DETAILS

Heavy-duty handholes shall be constructed in accordance with the details shown on the plans
and conform to the following requirements:

Concrete: Concrete construction shall be done in accordance with the provisions of
Concrete for Structures and Incidental Construction contained in Section. 503 of the
Standard Specifications.

Placing Castings: Castings shall be set accurately to the finished elevation so that no
subsequent adjustment will be necessary. Castings shall be set flush with a sidewalk or
pavement surface. When installed in an earth shoulder away from the pavement edge,
the top surface of the casting shall be 1 inch above the finished surface of the ground.

Backfilling: Any backfilling necessary under a pavement, shoulder, sidewalk or within 2
feet of the pavement edge shall be made with sand or stone screenings.

Forming: Forms will be required for the inside face of the handhole wall, and across all
trenches leading into the handhole excavation. The ends of conduits leading into the
handhole shall fit into a conduit bell which shall fit tightly against the inside form and the
concrete shall be carefully placed around it so as to prevent leakage.

French Drain: A French drain conforming to the dimensions shown on the plans shall be
constructed in the bottom of the handhole excavation.

Steel Hooks: Each handhole shall be provided with four galvanized steel hooks of
appropriate size, one on each wall of the handhole.

Frame and Cover: The outside of the cover shall contain a recessed ring (Type-G) for
lifting and a legend "IDOT OPP" cast-in.

Cleaning: The handhole shall be thoroughly cleaned of any accumulation of silt, debris, or
foreign matter of any kind, and shall be free from such accumulations at the time of final
inspection.

BASIS FOR PAYMENT

This work will be paid for at the contract unit price each for HEAVY DUTY HANDHOLE which
price shall be payment in full for all necessary excavating, backfilling, disposal of surplus
material and form work, frame and cover, and furnishing all materials.
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CONDUIT IN TRENCH, 1 1/4” DIA. PVC

DESCRIPTION

This item shall consist of furnishing and installing rigid 1 " PVC conduit, fittings and
accessories as specified herein in accordance with applicable portions of Article 810, 812 and
1085.15 of the Standard Specifications. This conduit will carry the detector loop and axle
sensor lead-in cables from the edge of pavement to the handhole.

MATERIALS

PVC conduit, fittings and accessories shall be manufactured from polyvinylchloride complying
with applicable requirements of N.E.C. Article 347, NEMA publication No. TC2, UL 651 for EPC-
40-PVC, and ASTM D1784. Solvent cement used to join the conduit and fittings shall meet
requirements of ASTM D2564.

METHOD OF MEASUREMENT

Conduit shall be measured for payment in lineal meters in place. Measurements shall be made
in a straight line along the centerline of the conduit.

BASIS FOR PAYMENT

This item shall be paid for at the contract unit price per lineal foot for CONDUIT IN TRENCH,
11/4” DIA. PVC which shall be payment in full for the work as described herein.

FINAL ACCEPTANCE

After the successful final inspection of the total system, the system shall enter a thirty (30)
calendar day monitoring phase during which time IDOT will continuously monitor the operation
of all newly installed traffic count ATRs utilizing the system’s software capabilities. All
components including, but not limited to, the controller cabinets with peripheral equipment,
modems, induction loops and piezo electric axle sensors must function properly. Failure of any
component essential to the successful operation of the system during the monitoring phase
shall be recorded by IDOT. Corrective measures must be taken by the Contractor to the
satisfaction of the Engineer. A failed item shall necessitate restarting the 30 day monitoring
period for that item, beginning at the time the failed item is corrected by the Contractor to the
satisfaction of the Engineer.

At the end of the 30-day period the contractor shall provide the Engineer with a performance log
for all items covering the 30-day period. Upon review of the log and successful completion of
equipment performance testing to the satisfaction of the Engineer, he/she will issue an
acceptance notice or notify the contractor in writing.
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Possible
Material Source Contact Telephone Location
Person Number
Loop Detector Wire encased in Kris-Tech Wire Company Sales Person (315) 339-5288 Rome, N.Y.

Orange Detecta-Duct Tubing (manufacturer)

Conoga 2-pair shielded wire 3M  Traffic  Products Sales Person (612) 733-1110 Minneapolis, Ml

suitable for direct burial Division (manufacturer)

Global PU260 Resin PAT of America Scott Sherwood (815) 675-1430 Spring Grove, IL
(distributor) Mark Fada

ECM P5G Resin Electronic Control Ronald White (512) 272-4346 Manor, TX
Measurements, Inc
(ECM) (manufacturer)

Class-lI Bare Linguine(BL) Measurement Don Halverson (610 650-1580 Valley Forge, PA

Sensors Specialties, Inc (mfg.)

IRD / ITC (distributor)
Trigg Ind. (distributor)

Scott S./ Mark F
Harry Trigg Jr.

(815) 675-1430
(323) 845-9390

Spring Grove, IL
Los Angles, CA

Note: If manufacturers are listed rather than distributors, it may be necessary to contact the manufacturer for the nearest

distributor or vendor.
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REMOVAL OF EXISTING LIGHTING UNIT, SALVAGE

This item consists of removing an existing sign lighting installation, as described on the
schedule, in the plans. This work shall conform to Sections 801 and 842 of the Standard
Specifications.

Highway lighting shall be maintained during construction per applicable sections of Article
801.11 of the Standard Specifications.

Removed sign lighting that was connected to a single highway light pole shall be disconnected
at that highway light pole, as described on the schedule, in the plans.

Removed sign lighting that was connected between highway light poles shall be disconnected
from the light poles and the highway lighting circuit shall be re-established by splicing light pole
cables in the existing sign truss handhole, as described on the schedule, in the plans.

Should damage occur to any existing electrical systems through the Contractor’s operations, the
Engineer will designate the repairs as emergency or non-emergency in nature per applicable
sections of Article 801.12 of the Standard Specifications.

The conduit and associated hardware and appurtenances attached to the sign truss shall
become the property of the Contractor and shall be disposed of according to Article 202.03 of
the Standard Specifications.

The sign lighting fixtures, disconnect switches and the service installation controller switch and
its associated pole dedicated solely to a particular sign truss, as shown on the schedule, in the
plans, shall remain the property of the State of lllinois and shall be delivered to the lllinois
Department of Transportation, Traffic and Maintenance Yard, 9601 St. Clair Avenue, Fairview
Heights, lllinois, and unloaded and stacked there, as directed by the Engineer. Wood blocking,
banding, or other appurtenant items required for proper stacking and protection shall be
included. Removed sign lighting fixtures, disconnect switches and service installation controller
switch components shall be boxed in new containers, approved by the Engineer.

Removal of lighting units will be paid for at the contract unit price per each for REMOVAL OF
LIGHTING UNIT, SALVAGE which shall be payment in full for removing the existing sign
lighting installation, disconnecting or splicing light pole cables and delivering, unloading and
stacking removed sign lighting fixtures, disconnect switches and service installation controller
switch components, as describe .

TEMPERATURE CONTROL FOR CONCRETE PLACEMENT
Effective: October 17, 2008

Delete the second and third sentences of the second paragraph of Article 1020.14(a) of the
Standard Specifications.
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CONSTRUCTION AND MAINTENANCE SIGN SUPPORTS
Effective: April 21, 1981 Revised: November 1, 2006

This work shall be done according to Section 1106 of the Standard Specifications and Highway
Standard 701901 except as herein modified.

All construction signs mounted on permanent support for use in temporary traffic control having
an area of 10 square feet (1 square meter) or more shall be mounted on two 4 in x 4 in (100 mm
x 100 mm) or two 4 in x 6 in (100 mm x 150 mm) wood posts.

Type A metal post (two for each sign) conforming to Article 1006.29 of the Standard
Specifications may be used in lieu of wood posts. Type A metal posts used for these signs may
be unfinished.

This work shall not be paid for separately; but shall be considered included in the cost of the
traffic control items in this contract.

STATUS OF UTILITIES TO BE ADJUSTED
NO UTILITIES TO BE ADJUSTED

The above represents the best information of the Department and is only included for the convenience of the bidder.
The applicable provisions of Sections 102, 103, and Articles 105.07 and 107.20 of the Standard Specifications for
Road and Bridge Construction shall apply.

If any utility adjustment or removal has not been completed when required by the Contractor's operation, the
Contractor should notify the Engineer in writing. A request for an extension of time will be considered to the extent
the Contractor's operations were affected.

JACK AND REMOVE EXISTING BEARINGS
Effective: April 20, 1994 Revised: January 1, 2007

Description: This work consists of furnishing all labor, tools and equipment for jacking and
supporting the existing beams/slab while removing the bearing assembly. The Contractor is
responsible for the complete design of the bridge lifting procedures and the materials used. The
Contractor shall furnish and place all bracing, shoring, blocking, cribbing, temporary structural
steel, timber, shims, wedges, hydraulic jacks, and any other materials and equipment necessary
for safe and proper execution of the work. The Contractor shall remove and dispose of the
bearings according to Article 501.05 of the Standard Specifications.

Construction Requirements: The Contractor shall submit details and calculations of his/her
proposed jacking systems and temporary support procedures for approval by the Engineer
before commencing work. At any time during the bridge raising operations, the Engineer may
require the Contractor to provide additional supports or measures in order to furnish an added
degree of safety. The Contractor shall provide such additional supports or measures at no
additional cost to the Department. Neither added precautions nor the failure of the Engineer to
order additional protection will in any way relieve the Contractor of sole responsibility for the
safety of lives, equipment and structure.
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(a) Jack and Remove Existing Bearings with bridge deck in place. Jacking and cribbing

under and against the existing diaphragms, if applicable, will not be allowed. The

Contractor's jacking plans and procedures shall be designed and sealed by an lllinois
Licensed Structural Engineer.

In all cases, traffic shall be removed from the portion of the structure to be jacked prior to
and during the entire time the load is being supported by the hydraulic pressure of the
jack(s). The minimum jack capacity per beam shall be as noted in the plans. Whenever
possible, traffic shall be kept off that portion of the structure during the entire bearing
replacement operation. The shoring or cribbing supporting the beam(s) during bearing
replacement shall be designed to support the dead load plus one half of the live load and
impact shown in the plans. If traffic cannot be kept off that portion of the structure during
the bearing replacement then the shoring or cribbing supporting the beam(s) shall be
designed to support the dead load and full live load and impact shown in the plans.

No jacking shall be allowed during the period of placement and cure time required for
any concrete placed in the span(s) contributing loads to the bearings to be jacked and
removed.

Jacking shall be limited to 1/8 in. (4 mm) maximum when jacking one bearing at a time.
Simultaneous jacking of all beams at one support may be performed provided the
maximum lift is 1/4 in. (7 mm) and the maximum differential displacement between
adjacent beams is 1/8 in. (4 mm). Suitable gauges for the measurement of
superstructure movement shall be furnished and installed by the Contractor.

(b) Jack and Remove Existing Bearings when entire bridge deck is removed. Jacking and
bearing removal shall be done after the removal of the existing bridge deck is complete.
The Contractor’s plans and procedures for the proposed jacking and cribbing system
shall be designed and sealed by an lllinois Licensed Structural Engineer, unless jacking
can be accomplished directly from the bearing seat under the beams or girders.

Jacking shall be limited to 1/4 in. (7 mm) maximum when jacking one beam at a time.
Simultaneous jacking of all beams at one support may be performed provided the
maximum lift is 3/4 in. (19 mm) and the maximum differential displacement between
adjacent beams is 1/4 in. (7 mm). When staged construction is utilized, simultaneous
jacking of all beams shall be limited to 1/4 in. (7 mm) unless the diaphragms at the stage
line are disconnected, in which case the maximum lift is 3/4 in. (19 mm). Suitable
gauges for the measurement of superstructure movement shall be furnished and
installed by the Contractor.

The Contractor shall be responsible for restoring to their original condition, prior to jacking, the
drainage ditches, pavement, or slopewall disturbed by the cribbing footings.

Basis of Payment: This work will be paid for at the contract unit price each for JACK AND
REMOVE EXISTING BEARINGS.
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CLEANING AND PAINTING CONTACT SURFACE AREAS OF EXISTING STEEL

STRUCTURES

Effective: June 30, 2003 Revised: January 1, 2007

Description. This work shall consist of the surface preparation and painting of existing steel
structures in areas that will be in contact with new steel.

The existing steel at primary connections (faying surfaces) shall be prepared, and primed as
specified herein prior to connecting new structural steel to the existing structure.

The existing steel at secondary connections shall be prepared, and if bare metal is exposed,
primed as specified herein prior to connecting new structural steel to the existing structure.

General. The existing coatings shall be assumed to contain lead and may also contain other
toxic metals. Any plans that may be furnished for the work, and any dimensions or other
information given regarding a structure, are only for the purpose of assisting bidders in
determining the type and location of steel to be cleaned and painted. It is the responsibility of
the Contractor to verify this information and the accuracy of the information provided shall in no
way affect the price bid for structural steel.

Materials. The Bureau of Materials and Physical Research has established a list of all products
that have met preliminary requirements. Each batch of material must be tested and approved
before use.

The paint materials shall meet the requirements of the following articles of the Standard
Specification:

ltem Article
a) Organic Zinc Rich Primer (Note 1)
b) Aluminum Epoxy Mastic 1008.03

Note 1: These material requirements shall be according to the Special Provision for the
Organic Zinc-Rich Paint System.

Submittals:

a) Manufacturer's application instructions and product data sheets. Copies of the paint
manufacturer's application instructions and product data sheets shall be furnished to the
Engineer at the field site before steel cleaning begins.

b) Waste Management Plan. The Waste Management Plan shall address all aspects of waste
handling, storage, testing, hauling and disposal. Include the names, addresses, and a
contact person for the proposed licensed waste haulers and disposal facilities. Submit the
name and qualifications of the laboratory proposed for Toxicity Characteristic Leaching
Procedure (TCLP) analysis.

c) Quality Control (QC) Program. The QC Program shall identify the following; the
instrumentation that will be used, a schedule of required measurements and observations,
procedures for correcting unacceptable work, and procedures for improving surface
preparation and painting quality as a result of quality control findings.
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Construction Requirements. The Contractor shall perform first line, in process QC

inspections. The Contractor shall implement the submitted and accepted QC Program to insure

that the work accomplished complies with these specifications. The designated Quality Control

inspector shall be onsite full time during any operations that affect the quality of the coating

system (e.g., surface preparation, coating mixing and application, and evaluations between

coats and upon completion of the work). The Contractor shall provide artificial lighting in areas

where natural light is inadequate, as determined by the Engineer, to allow proper cleaning,

inspection, and painting. lllumination for inspection shall be at least 30 foot candles (325 LUX).

lllumination for cleaning and priming, including the working platforms, access, and entryways
shall be at least 20 foot candles (215 LUX).

The Contractor shall be responsible for any damage caused to persons, vehicles, or property,
except as indemnified by the Response Action Contractor Indemnification Act. Whenever the
intended purposes of the protective devices are not being accomplished, as determined by the
Engineer, work shall be immediately suspended until corrections are made. Painted surfaces
damaged by any Contractor's operation shall be removed and repainted, as directed by the
Engineer, at the Contractor's expense.

Weather Conditions. Surfaces to be primed after cleaning shall remain free of moisture and
other contaminants. The Contractor shall control his/her operations to insure that dust, dirt, or
moisture does not come in contact with surfaces cleaned prior to painting. Surfaces painted
shall be protected until the coating is sufficiently cured to protect itself from damage.

Restrictions on ambient conditions shall be as per the coating manufacturer's written
specifications.

Surface Preparation: Prior to making connections or painting, all loose abrasives, paint, and
residue shall be contained, collected, removed from the surface area and properly disposed of
as specified later in this specification.

Painted surfaces of new steel damaged by abrasive blasting or by the Contractor's operations
shall be repainted, as directed by the Engineer, at the Contractor's expense.

a) Primary Connections. Primary connections shall be defined as faying (contact) surfaces of
high-strength bolted splices in main, load-carrying members, end diaphragms, end cross-
frames, and other areas specifically noted in plans (such as cross-frame connections on
curved girders, etc.). These will typically occur where existing splices are replaced or new
splices are added.

The surfaces of existing steel in all areas that will be in direct contact with new steel shall be
prepared according to SSPC-SP15, Commercial Grade Power Tool Cleaning using vacuum-
shrouded power tools equipped with HEPA filtration. The surface preparation shall remove
all rust, mill scale, and existing paint from the contact surface. At the Contractors option,
vacuum blast cleaning according to SSPC-SP6, Commercial Blast Cleaning may be
substituted for SSPC-SP15 at no additional cost to the Department. The surface profile for
primary connection surfaces shall be 1.5 to 3.5 mils (38 to 90 microns).

35



FAI Route 70 (I-70/55)

Project ESP-070-1 (184) 007

Section 60-(5, 6, 7)RS, 60-(6, 7)BR

Madison County

Contract No. 76C56

b) Secondary Connections. Secondary connections shall be defined as all surface areas of

existing members that will be in contact with new steel except as previously defined as
primary connections.

These surfaces of existing steel in all areas that will be in direct contact with new steel shall
be prepared according to SSPC-SP3, Power Tool Cleaning using vacuum-shrouded power
tools equipped with HEPA filtration. The surface preparation shall remove all loose rust,
loose mill scale, and loose, checked, alligatored and peeling paint from the contact surface.
At the Contractors option, vacuum blast cleaning according to SSPC-SP6, Commercial Blast
Cleaning or SSPC-SP15, Commercial Grade Power Tool Cleaning may be substituted for
SSPC-SP3 at no additional cost to the Department. The surface profile for abrasive blast
cleaning and Commercial Grade Power Tool Cleaning shall be 1.5 to 3.5 mils (38 to 90
microns).

Painting. The manufacturer’'s written instructions shall be followed for paint storage, mixing,
thinning, application, ambient conditions, and drying times between coats. The surface shall be
free of dirt, dust, and debris prior to the application of any coat. The coatings shall be applied
as a continuous film of uniform thickness free of defects including, but not limited to, runs, sags,
overspray, dryspray, pinholes, voids, skips, misses, and shadow-through. Defects such as runs
and sags shall be brushed out immediately during application.

The Engineer will approve surface preparation prior to priming.

a) For Primary connections the surface of the prepared steel cleaned to bare metal shall be
primed with an organic zinc rich primer between 3.5 and 5.0 mils (90 and 125 microns) dry
film thickness.

b) For Secondary Connections the surface of the prepared steel cleaned to bare metal shall be
painted with one coat of epoxy mastic between 5 and 7 mils (125 microns to 180 microns) in
thickness. Areas not cleaned to bare metal need not be painted.

The primer shall cure according to the manufacturers instructions prior to connecting new
structural steel to the existing structure.

The surrounding coating at each prepared location shall be feathered for a minimum distance of
1 1/2 in. (40 mm) to achieve a smooth transition between the prepared areas and the existing
coating.

Collection, Temporary Storage, Transportation and Disposal of Waste. The Contractor and
the Department are considered to be co-generators of the waste.

The Contractor is responsible for all aspects of waste collection, testing and identification,
handling, storage, transportation, and disposal according to these specifications and all
applicable Federal, State, and Local regulations. The Contractor shall provide for Engineer
review and acceptance a Waste Management Plan that addresses all aspects of waste
handling, storage, and testing, and provides the names, addresses, and a contact person for the
proposed licensed waste haulers and disposal facilities. The Department will not perform any
functions relating to the waste other than provide EPA identification numbers, provide the
Contractor with the emergency response information, the emergency response telephone
number required to be provided on the manifest, and to sign the waste manifest.
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The Engineer will obtain the identification numbers from the state and federal environmental
protection agencies for the bridge(s) to be painted and furnish those to the Contractor.

All surface preparation/paint residues shall be collected daily and deposited in all-weather
containers supplied by the Contractor as temporary storage. The storage area shall be secure
to prevent unauthorized entry or tampering with the containers. Acceptable measures include
storage within a fully enclosed (e.g., fenced in) and locked area, within a temporary building, or
implementing other reasonable means to reduce the possibility of vandalism or exposure of the
waste to the public or the environment (e.g., securing the lids or covers of waste containers and
roll-off boxes). Waste shall not be stored outside of the containers. Waste shall be collected
and transferred to bulk containers taking extra precautions as necessary to prevent the
suspension of residues in air or contamination of surrounding surfaces. Precautions may
include the transfer of the material within a tarpaulin enclosure. Transfer into roll-off boxes shall
be planned to minimize the need for workers to enter the roll-off box.

No residues shall remain on uncontained surfaces overnight. Waste materials shall not be
removed through floor drains or by throwing them over the side of the bridge. Flammable
materials shall not be stored around or under any bridge structures.

The all-weather containers shall meet the requirements for the transportation of hazardous
materials and as approved by the Department. Acceptable containers include covered roll-off
boxes and 55-gallon drums (17H). The Contractor shall insure that no breaks and no
deterioration of these containers occurs and shall maintain a written log of weekly inspections of
the condition of the containers. A copy of the log shall be furnished to the Engineer upon
request. The containers shall be kept closed and sealed from moisture except during the
addition of waste. Each container shall be permanently identified with the date that waste was
placed into the container, contract number, hazardous waste name and ID number, and other
information required by the IEPA.

The Contractor shall have each waste stream sampled for each project and tested by TCLP and
according to EPA and disposal company requirements. The Engineer shall be notified in
advance when the samples will be collected. The samples shall be collected and shipped for
testing within the first week of the project, with the results due back to the Engineer within 10
days. The costs of testing shall be considered included in this work. Copies of the test results
shall be provided to the Engineer prior to shipping the waste.

The existing paint removed, together with the surface preparation media (e.g. abrasive) shall be
handled as a hazardous waste, regardless of the TCLP results. The waste shall be transported
by a licensed hazardous waste transporter, treated by an IEPA permitted treatment facility to a
non-hazardous special waste and disposed of at an IEPA permitted disposal facility in Illinois.

The treatment/disposal facilities shall be approved by the Engineer, and shall hold an IEPA
permit for waste disposal and waste stream authorization for this cleaning residue. The IEPA
permit and waste stream authorization must be obtained prior to beginning cleaning, except that
if necessary, limited paint removal will be permitted in order to obtain samples of the waste for
the disposal facilities. The waste shall be shipped to the facility within 90 days of the first
accumulation of the waste in the containers.
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When permitted by the Engineer, waste from multiple bridges in the same contract may be

transported by the Contractor to a central waste storage location(s) approved by the Engineer in

order to consolidate the material for pick up, and to minimize the storage of waste containers at

multiple remote sites after demobilization. Arrangements for the final waste pickup shall be

made with the waste hauler by the time blast cleaning operations are completed or as required
to meet the 90 day limit stated above.

The Contractor shall submit a waste accumulation inventory table to the Engineer no later than

the 5 day of the month. The table shall show the number and size of waste containers filled
each day in the preceding month and the amount of waste shipped that month, including the
dates of shipments.

The Contractor shall prepare a manifest supplied by the IEPA for off-site treatment and disposal
before transporting the hazardous waste off-site. The Contractor shall prepare a land ban
notification for the waste to be furnished to the disposal facility. The Contractor shall obtain the
handwritten signature of the initial transporter and date of the acceptance of the manifest. The
Contractor shall send one copy of the manifest to the IEPA within two working days of
transporting the waste off-site. The Contractor shall furnish the generator copy of the manifest
and a copy of the land ban notification to the Engineer. The Contractor shall give the
transporter the remaining copies of the manifest.

All other project waste shall be removed from the site according to Federal, State and Local
regulations, with all waste removed from the site prior to final Contractor demobilization.

The Contractor shall make arrangements to have other hazardous waste, which he/she
generates, such as used paint solvent, transported to the Contractor's facility at the end of each
day that this waste is generated. These hazardous wastes shall be manifested using the
Contractor's own generator number to a treatment or disposal facility from the Contractor's
facility. The Contractor shall not combine solvents or other wastes with cleaning residue wastes.
All waste streams shall be stored in separate containers.

The Contractor is responsible for the payment of any fines and undertaking any clean up
activities mandated by State or federal environmental agencies for improper waste handling,
storage, transportation, or disposal.

Contractor personnel shall be trained in the proper handling of hazardous waste, and the
necessary notification and clean up requirements in the event of a spill. The Contractor shall
maintain a copy of the personnel training records at each bridge site.

It is understood and agreed that the cost of all work outlined above, unless otherwise specified,
has been included in the bid, and no extra compensation will be allowed.

Basis of Payment: This work will be considered included in the cost of "Furnishing and Erecting
Structural Steel”, "Erecting Structural Steel", or “Structural Steel Repair’, as applicable,
according to the Standard Specifications, unless otherwise specified on the plans.
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CLEANING AND PAINTING NEW METAL STRUCTURES

Effective Date: September 13, 1994 Revised Date: May 11, 2009

Description. The material and construction requirements that apply to cleaning and painting
new structural steel shall be according to the applicable portion of Sections 506 of the Standard
Specifications except as modified herein. The three coat paint system shall be the system as
specified on the plans and as defined herein. Unless stated otherwise, requirements imposed
on the “Contactor” in this specification apply to both the shop painting contractor and the field
painting contractor.

Materials. All materials to be used on an individual structure shall be produced by the same
manufacturer. The Bureau of Materials and Physical Research has established a list of all
products that have met preliminary requirements. Each batch of material must be tested and
approved by that bureau before use.

The paint materials shall meet the requirements of the following articles of the Standard
Specification:

ltem Article
(a) Inorganic Zinc-Rich Primer 1008.02
(b) Waterborne Acrylic 1008.04
(c) Aluminum Epoxy Mastic 1008.03
(d) Organic Zinc-Rich Primer (Note 1)
(e) Epoxy Intermediate (Note 1)
(

f) Aliphatic Urethane (Note 1)

Note 1: These material requirements shall be according to the Special Provision for the
Organic Zinc-Rich Paint System.

Submittals. At least 30 days prior to beginning shop or field painting respectively, the
Contractor shall submit for the Engineer’'s review and acceptance, the following applicable
plans, certifications and information for completing the field work. Painting work shall not
proceed until the submittals are accepted by the Engineer. Qualifications, certifications and QC
plans for shop and field cleaning and painting shall be available for review by the QA Inspector.

a) Contractor Shop Qualifications. Except for miscellaneous steel items such as bearings, side
retainers, expansion joint devices, and other items allowed by the Engineer, or unless stated
otherwise in the contract, the shop painting Contractors-shall be certified to perform the work
as follows: the shop painting Contractor shall possess AISC Sophisticated Paint
Endorsement or SSPC-QP3 certification. Evidence of current qualifications shall be
provided.

b) Contractor Field Qualifications. When indicated on the contract plans, the field painting
contractor shall possess current SSPC QP1 certification. Evidence of current qualifications
shall be provided. The Contractor shall maintain certified status throughout the duration of
the painting work under the contract. The Department reserves the right to accept
Contractors documented to be currently enrolled in the SSPC-QP7, Painting Contractor
Introductory Program, in lieu of the QP certifications noted above.
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c) QC Personnel Qualifications. Personnel managing the shop and field Quality Control

program(s) for this work shall possess a minimum classification as a National Association of
Corrosion Engineers (NACE) Coating Inspector Level 2-Certified, or shall provide evidence
of successful inspection of 3 projects of similar or greater complexity and scope that have
been completed in the last 2 years. Copies of the certification and/or experience shall be
provided, including names, addresses and telephone numbers of contact persons employed
by the bridge owner.

The personnel performing the QC tests for this work shall be trained in coatings inspection
and the use of the testing instruments. Documentation of training shall be provided. The
QC personnel shall not perform hands on surface preparation or paint activities unless
otherwise approved by the Engineer. Painters shall perform wet film thickness
measurements, with QC personnel conducting random spot checks of the wet film. The
Contractor shall not replace the QC personnel assigned to the project without advance
notice to the Engineer, and acceptance of the replacement(s), by the Engineer.

d) Quality Control (QC) Program. The shop and field QC Programs shall identify the following;

the instrumentation that will be used, a schedule of required measurements and
observations, procedures for correcting unacceptable work, and procedures for improving
surface preparation and painting quality as a result of quality control findings. The shop
program shall include a copy of the quality control form(s) that will be completed daily. The
field program shall incorporate the IDOT Quality Control Daily Report form, as supplied by
the Engineer.

e) Field Cleaning and Painting Inspection Access Plan. The inspection access plan for use by

Contractor QC personnel for ongoing inspections and by the Engineer during Quality
Assurance (QA) observations.

Surface Preparation/Painting Plan. The surface preparation/painting plan shall include the
methods of surface preparation and type of equipment to be utilized for solvent cleaning,
abrasive blast cleaning, washing, and power tool cleaning. The plan shall include the
manufacturer's names of the materials that will be used, including Product Data Sheets and
Material Safety Data Sheets (MSDS).

A letter or written instructions from the coating manufacturer shall be included, indicating the
required drying time for each coat at the minimum, normal, and maximum application
temperatures before the coating can be exposed to temperatures or moisture conditions that
are outside of the published application parameters. Application shall be performed in
accordance with the coating manufacturer’s instructions.

Quality Control (QC) Inspections. The Contractor shall perform first line, in process QC

inspections of each phase of the work. The submitted and accepted QC Program(s) shall be
used to insure that the work accomplished complies with these specifications. The shop painting
Contractor shall use their forms as supplied in their submittal. These shop reports shall be made
available for review when requested by the Engineer. The field painting Contractor shall use the
IDOT Quality Control Daily Report form supplied by the Engineer to record the results of quality
control tests. These field reports shall be turned into the Engineer before work resumes the
following day.
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The Contractor shall supply all necessary equipment to perform the QC inspections. Equipment
shall include the following at a minimum:

Psychrometer or comparable equipment for the measurement of dew point and relative
humidity, together with all necessary weather bureau tables or psychrometric charts.
Surface temperature thermometer.

Bresle Cell Kits or CHLOR*TEST kits for chloride determinations, or equivalent.(only
required when erected steel is exposed through the winter prior to field painting.)

Wet Film Thickness Gage.

Blotter paper for compressed air cleanliness checks.

Type 2 Magnetic Dry Film Thickness Gage per SSPC - PA2.

Calibration standards for dry film thickness gage.

Light meter for measuring light intensity during cleaning, painting, and inspection activities.
All applicable ASTM and SSPC Standards used for the work.

Commercially available putty knife of a minimum thickness of 40 mils (1 mm) and a width
between 1 and 3 in. (25 and 75 mm). Note that the putty knife is only required in touch-up
areas where the coating is being feathered and must be tested with a dull putty knife.

The instruments shall be calibrated by the Contractor's personnel according to the
equipment manufacturer's recommendations and the Contractor's QC Program. All
inspection equipment shall be made available to the Engineer for QA observations on an as
needed basis.

Quality Assurance (QA) Observations. The Engineer may conduct QA observations of any or all
phases of the shop or field work. The Engineer’s observations in no way relieve the Contractor
of the responsibility to provide all necessary daily QC inspections of his/her own and to comply

with all requirements of this Specification.

Inspection Access and Lighting. The Contractor shall facilitate the Engineer’s observations as
required, including allowing ample time to view the work. The field Contractor shall furnish,
erect and move scaffolding or other mechanical equipment to permit close observation of all
surfaces to be cleaned and painted. This equipment shall be provided during all phases of the
work. Examples of acceptable access structures include:

Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc.

Platforms suspended from the structure comprised of trusses or other stiff supporting
members and including rails and kick boards.

Simple catenary supports are permitted only if independent life lines for attaching a fall
arrest system according to Occupational Safety and Health Administration (OSHA)
regulations are provided.

When the surface to be inspected is more than 6 ft. (1.8 m) above the ground or water surface,
and fall protection is not provided (e.g. guardrails) the Contractor shall provide the Engineer with
a safety harness and a lifeline according to OSHA regulations. The lifeline and attachment shall
not direct the fall into oncoming traffic. The Contractor shall provide a method of attaching the
lifeline to the structure independent of the inspection facility or any support of the platform.
When the inspection facility is more than 2 1/2 ft. (800 mm) above the ground, the Contractor
shall provide an approved means of access onto the platform.
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The Contractor shall provide artificial lighting in areas where natural light is inadequate, as

determined by the Engineer, to allow proper cleaning, inspection, and painting. lllumination for

inspection shall be at least 30 foot candles (325 LUX). Illumination for cleaning and painting,

including the working platforms, access, and entryways shall be at least 20 foot candles (215
LUX).

Construction Reguirements for Field Painting. The Contractor shall be responsible for any
damage caused to persons, vehicles, or property, except as indemnified by the Response
Action Contractor Indemnification Act. Whenever the intended purposes of the protective
devices are not being accomplished, as determined by the Engineer, work shall be immediately
suspended until corrections are made. Painted surfaces damaged by any Contractor's
operation shall be removed and repainted, as directed by the Engineer, at the Contractor's
expense.

The Contractor shall comply with the provisions of the lllinois Environmental Protection Act.
Paint drips, spills, and overspray are not permitted to escape into the air or onto any other
surfaces or surrounding property not intended to be painted. Containment shall be used to
control paint drips, spills, and overspray, and shall be dropped and all equipment secured when
sustained wind speeds of 40 mph (64 kph) or greater occur, unless the containment design
necessitates action at lower wind speeds. When the containment needs to be attached to the
structure, it shall be attached by clamping or similar means. Welding or drilling into the structure
shall be prohibited unless otherwise approved by the Engineer in writing. The Contractor shall
evaluate project-specific conditions to determine the specific type and extent of containment
needed to control the paint emissions and shall submit a plan for containing or controlling paint
debris (droplets, spills, overspray, etc.) to the Engineer for approval prior to starting the work.
Approval shall not relieve the Contractor of their ultimate responsibility for controlling paint
debris from escaping the work zone.

Hold Point Notification for Field Painting. Specific inspection items throughout this specification
are designated as Hold Points. Unless other arrangements are made at the project site, the
Contractor shall provide the Engineer with a minimum 4-hour notification before a Hold Point
inspection will be reached. If the 4-hour notification is provided and the Work is ready for
inspection at that time, the Engineer will conduct the necessary observations. If the Work is not
ready at the appointed time, unless other arrangements are made, an additional 4-hour
notification is required. Permission to proceed beyond a Hold Point without a QA inspection will
be granted solely at the discretion of the Engineer, and only on a case by case basis. The
Engineer has the right to reject any work that was performed without adequate provision for QA
observations

Field Surface Preparation (HOLD POINT). The following processes shall be used to prepare
the shop-coated steel surfaces for field painting.

1. Low Pressure Water Cleaning and Solvent Cleaning. The Contractor shall notify the
Engineer 24 hours in advance of beginning surface preparation operations.

Washing shall involve the use of potable water at a minimum of 1000 psi (7 MPa) and
less than 5000 psi (34 MPa) according to “Low Pressure Water Cleaning” of SSPCSP12.
Paint spray equipment shall not be used to perform the water cleaning.
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The cleaning shall be performed in such a manner as to remove dust, dirt, chalk, insect
and animal nests, bird droppings, and other foreign matter prior to solvent cleaning.

If detergents or other additives are added to the water, the detergents/additives shall be
included in the submittals and not used until accepted by the Engineer. When
detergents or additives are used, the surface shall be rinsed with potable water before
the detergent water dries.

After washing has been accepted by the Engineer, all traces of asphaltic cement, ail,
grease, diesel fuel deposits, and other soluble contaminants which remain on the steel
surfaces to be painted shall be removed according to SSPC — SP1 Solvent Cleaning,
supplemented with scraping (e.g., to remove large deposits of asphaltic cement) as
required. The solvent(s) used for cleaning shall be compatible with the primer. The
Contractor shall identify the proposed solvent(s) in the submittals. If the primer is
softened, wrinkled, or shows other signs of attack from the solvents, the Contractor shall
immediately discontinue their use. The name and composition of replacement solvents,
together with MSDS, shall be submitted for Engineer acceptance prior to use. If solvent
cleaning/scraping is not successful in removing the foreign matter, the Contractor shall
use other methods identified in SP1, such as steam cleaning as necessary.

1 Water Cleaning Between Coats. When foreign matter has accumulated on a newly
applied coat, washing shall be performed prior to the application of subsequent coats.
2 Power Tool Cleaning of Shop-Coated Steel. Damaged and rusted areas shall be spot

cleaned according Power Tool Cleaning SSPC-SP3 (Modified). The edges of the coating
surrounding the spot repairs shall be feathered. A power tool cleaned surface shall be free of all
loose rust, loose and peeling paint, and loose rust that is bleeding through and/or penetrating
the coating. All locations of visible corrosion and rust bleed, and lifting or loose paint shall be
prepared using the power tools.

Upon completion of the cleaning, rust, rust bleed, and surrounding paint are permitted to
remain if they cannot be lifted using a dull putty knife.

Field Soluble Salt Remediation (HOLD POINT). If the erected steel is exposed to winter weather
prior to field painting, the Contractor shall implement surface preparation procedures and
processes that will remove chloride from the surfaces prior to field painting. Surfaces that may
be contaminated with chloride include, but are not limited to, expansion joints and all areas that
are subject to roadway splash or run off such as fascia beams and stringers.

Methods of chloride removal may include, but are not limited to, steam cleaning or pressure
washing with or without the addition of a chemical soluble salt remover as approved by the
coating manufacturer, and scrubbing before or after initial paint removal. The water does not
need to be collected. The Contractor shall provide the proposed procedures for chloride
remediation in the Surface Preparation/Painting Plan.

Upon completion of the chloride remediation steps, the Contractor shall use cell methods of field
chloride extraction and test procedures (e.g., silver dichromate) accepted by the Engineer, to
test representative surfaces for the presence of remaining chlorides. Remaining chloride levels
shall be no greater than 7ug/sq cm as read directly from the surface without any multiplier
applied to the results. The testing must be performed, and the results must be acceptable.
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Surface and Weather Conditions (HOLD POINT). Surfaces to be painted after cleaning shall

remain free of moisture and other contaminants. The Contractor shall control his/her operations

to insure that dust, dirt, or moisture does not come in contact with surfaces cleaned or painted
that day.

Prepared surfaces, shall meet the requirements of the respective degrees of cleaning
immediately prior to painting, and shall be painted before rusting appears on the surface. If rust
appears or bare steel remains unpainted for more than 12 hours, the affected area shall be
prepared again at the expense of the Contractor.

The surface temperature shall be at least 5°F (3°C) above the dew point during final surface
preparation operations. The paint manufacturers’ published literature shall be followed for
specific temperature, dew point, and humidity restrictions during the application of each coat,
and for the minimum and maximum time between coats.

The Contractor shall monitor temperature, dew point, and humidity every 4 hours during surface
preparation and coating application in the specific areas where the work is being performed.
The frequency of monitoring shall increase if weather conditions are changing. The Engineer
has the right to reject any work that was performed under unfavorable weather conditions.
Rejected work shall be removed, and repainted at the Contractor’s expense.

Seasonal Restrictions on Field Cleaning and Painting. Field cleaning and painting work shall be
accomplished between April 15 and October 31 unless authorized otherwise by the Engineer in
writing.

Inorganic Zinc-rich/ Waterborne Acrylic Paint system. This system shall be for shop and
field application of the coating system. Shop application of the intermediate and top coats will
not be allowed.

In the shop, all structural steel designated to be painted shall be given one coat of inorganic zinc
rich primer. In the field, before the application of the intermediate coat, the prime coat and any
newly installed fasteners shall be spot solvent cleaned per SSPC-SP 1 and all surfaces
pressure washed as specified above. All damaged shop primed areas shall be spot cleaned per
SSPC-SP3 Modified, All damaged areas and all installed fasteners shall be fully primed with
aluminum epoxy mastic. The structural steel shall then receive one full intermediate coat and
one full topcoat of waterborne acrylic paint.

a) Coating Dry Film Thickness (dft), measured according to SSPC-PA2:
Zinc Primer: 3 mils (75 microns) min., 6 mils (150 microns) max.
Epoxy Mastic(spot coat): 5 mils (125 microns) min., 7 mils (180 microns) max.
Intermediate Coat: 2 mils (50 microns) min., 4 mils (100 microns) max.
Topcoat: 2 mils (50 microns) min., 4 mils (100 microns) max.

The total dry film thickness, excluding the spot areas touched up with epoxy mastic, shall
be between 7 and 14 mils (180 and 355 microns).

b) The pressure washing requirement above may be waived if the QC and QA Inspectors verify
the primed surfaces have not been contaminated.
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d) Damage to the completed paint system shall be spot cleaned using SSPC-SP3 (Modified).

The cleaned areas shall be spot painted with a penetrating sealer as recommended by the

manufacturer, which shall overlap onto the existing topcoat. Then the aluminum epoxy

mastic shall be spot applied not to go beyond the area painted with the sealer. The acrylic

intermediate and topcoat shall be spot applied to the mastic with at least a 6 inch (150 mm)
overlap onto the existing topcoat.

Organic Zinc-Rich/ Epoxy/ Urethane Paint System. This system shall be for full shop
application of the coating system, or when specified on the plans, for the application of two
coats in the shop with the finish coat applied in the field. All contact surfaces shall be masked
off prior to shop-application of the intermediate and top coats.

In addition to the requirements of Section 3.2.9 of the AASHTO/AWS D1.5/D1.5:2002 Bridge
Welding Code (breaking thermal cut corners of stress carrying members), rolled and thermal cut
corners to be painted with organic zinc primer shall be broken if they are sharper than a 1/16 in.
(1.5 mm) radius. Corners shall be broken by a single pass of a grinder or other suitable device
at a 45 degree angle to each adjoining surface prior to final blast cleaning, so the resulting
corner approximates a 1/16 in. (1.5 mm) or larger radius after blasting. Surface anomalies
(burrs, fins, deformations) shall also be treated to meet this criteria before priming.

In the shop, all structural steel designated to be painted shall be given one coat of organic zinc
rich primer, one coat of epoxy intermediate, and unless stated otherwise in the plans, one coat
of urethane finish. Before the application of the field coats, the shop coats and any newly
installed fasteners shall be spot solvent cleaned per SSPC-SP 1 and all surfaces pressure
washed as specified above to remove dirt, oil, lubricants, oxidation products, and foreign
substances. All damaged shop coated areas shall then be spot cleaned per SSPC-SP3
(Modified). The surrounding coating at each repair location shall be feathered for a minimum
distance of 1 1/2 in. (40 mm) to achieve a smooth transition between the prepared areas and
the existing coating. The existing coating in the feathered area shall be roughened to insure
proper adhesion of the repair coats.

All damaged areas and all newly installed fasteners shall be fully primed with epoxy mastic. One
intermediate coat of epoxy shall be applied over the epoxy mastic and on exposed shop primer.
One topcoat of aliphatic urethane shall be applied to all areas where the intermediate coat is
visible, whether the intermediate coat was applied in the shop or in the field. The field applied
coats shall only overlap onto the existing finish coat where sanding has been performed.

When the plans require the urethane coat to be applied in the field, the maximum recoat time for
the intermediate coat shall be observed. If the recoat time for the intermediate coat is
exceeded, the Contractor shall remove the shop-applied system, or submit for approval by the
Engineer, written recommendations from the coating manufacturer for the procedures
necessary to extend that recoat window or otherwise prepare the intermediate coat to receive
the finish.

0 (a) Coating Dry Film Thickness (dft), measured according to SSPC-PA2: Organic Zinc-
Rich Primer: 3 mils (75 microns) min., 5 mils (125 microns) max. Aluminum Epoxy Mastic (spot
coat): 5 mils (125 microns) min., 7 mils (180 microns) max. Epoxy Intermediate Coat: 3 mils (75
microns) min., 6 mils (150 microns) max. Aliphatic Urethane Top Coat: 2.5 mils (65 microns)
min., 4 mils (100 microns) max.
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0 (b) The total dry film thickness, excluding the spot areas touched up with epoxy mastic,
shall be between 8.5 and 15 mils (215 and 375 microns).
0 (c) All faying surfaces of field connections shall be masked off after priming and shall not

receive the intermediate or top coats in the shop. The intermediate and top coats for field
connections shall be applied, in the field, after erection of the structural steel is completed.

Special Instructions

Painting Date/System Code. At the completion of the work, the Contractor shall stencil in
contrasting color paint the date of painting the bridge, the painting Contractors name, and the
paint type code from the Structure Information and Procedure Manual for the system used. The
letters shall be capitals, not less than 2 in. (50 mm) and not more than 3 in. (75 mm) in height.
When all coats are applied in the shop the shop Contractor shall do the stenciling. When 1 or
more coats are applied in the field, the field contractor shall do the stenciling.

The stencil shall contain the following wording "PAINTED BY (insert the name of the painting
Contractor)" and shall show the month and year in which the painting was completed, followed
by “CODE S” for the Inorganic Zinc/ Acrylic System, “CODE X” for the Organic Zinc/ Epoxy/
Urethane System (field applied finish coats), “CODE AB” for the Organic Zinc/ Epoxy/ Urethane
System (shop applied), all stenciled on successive lines. This information shall be stenciled on
the cover plate of a truss end post near the top of the railing, or on the outside face of an
outside stringer near both ends of the bridge facing traffic, or at some equally visible surface
designated by the Engineer.

Method of Measurement. Shop cleaning and painting new structures will not be measured for
payment. Field cleaning and painting will not be measured for payment except when performed
under a contract that contains a separate pay item for this work.

Basis of Payment. This work will be paid for according to Article 506.07.

STRUCTURAL REPAIR OF CONCRETE
Effective: March 15, 2006 Revised: May 11, 2009

Description. This work shall consist of structurally repairing concrete.

Materials. Materials shall be according to the following.

Item Article/Section
a) Portland Cement Concrete (Note 1) 1020
b) R1 or R2 Mortar (Note2)
c) Normal Weight Concrete (Note 3)
d) Shotcrete (High Performance) (Note 4)
e
f

(
(
(
(
(
(
(
(
(

) Reinforcement Bars 1006.10
) Anchor Bolts 1006.09
g) Water 1002
h) Curing Compound (Type I) 1022
i) Cotton Mats 1022.02
(j) Protective Coat 1023.01
k) Epoxy (Note 5) 1025

(
(I) Mechanical Bar Splicers (Note 6)
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Note 1. The concrete shall be Class Sl, except the cement factor shall be a minimum 6.65

cwt/cu. yd. (395 kg/cu. m), the coarse aggregate shall be a CA 16, and the strength

shall be a minimum 4000 psi (27,500 kPa) compressive or 675 psi (4650 kPa)

flexural at 14 days. A high range water-reducing admixture shall be used to obtain

a 5-7 in. (125-175 mm) slump, but the cement factor shall not be reduced. This
cement factor restriction shall also apply if a water-reducing admixture is used.

Note 2. The R1 or R2 mortar shall be from the Department’s approved list of Packaged,
Dry, Rapid Hardening, Cementitious Materials for Concrete Repairs with coarse
aggregate added. The amount of coarse aggregate added to the R1 or R2 Mortar
shall be per the manufacturer's recommendations. The coarse aggregate
gradation shall be CA 16 from an Aggregate Gradation Control System source or a
packaged aggregate meeting Article 1004.02 with a maximum size of 1/2 in. (12.5
mm). The R1 or R2 Mortar and coarse aggregate mixture shall comply with the air
content and strength requirements for Class Sl concrete as indicated in Note 1.
Mixing shall be per the manufacturer's recommendations, except the water/cement
ratio shall not exceed the value specified for Class Sl concrete as indicated in Note
1. A high range water-reducing admixture shall be used to obtain a 5-7 in. (125175
mm) slump.

Note 3. The packaged concrete mixture shall be from the Department’s approved list of
Packaged, Dry, Formed, Concrete Repair Mixtures. The materials and preparation
of aggregate shall be according to ASTM C 387. Proportioning shall be according
to ASTM C 387, except the minimum cement factor shall be 6.65 cwt/cu. yd. (395
kg/cu. m). Cement replacement with fly ash or ground granulated blast-furnace
slag shall be according to Section 1020. The coarse aggregate shall be a
maximum size of 1/2 in. (12.5 mm). The packaged concrete mixture shall comply
with the air content and strength requirements for Class Sl concrete as indicated in
Note 1. Mixing shall be per the manufacturer's recommendations, except the
water/cement ratio shall not exceed the value specified for Class Sl concrete as
indicated in Note 1. A high range water-reducing admixture shall be used to obtain
a 5-7in. (125-175 mm) slump.

Note 4. A packaged, pre-blended, and dry combination of materials, for the wet-mix shotcrete
method shall be provided according to ASTM C 1480. An accelerator is prohibited,
except the shotcrete may be modified at the nozzle with a non-chloride accelerator for
overhead applications. The shotcrete shall be Type FA, Grade FR, and Class I. The
fibers shall be Type Il synthetic according to ASTM C 1116.

The 7 and 28 day compressive strength requirements in ASTM C 1480 shall not apply.
Instead the shotcrete shall obtain a minimum compressive strength of 4000 psi
(27,500 kPa) at 14 days.

The packaged shotcrete shall be limited to the following proportions:

The cement and finely divided minerals shall be 6.05 cwt/cu. yd. (360 kg/cu. m) to

7.50 cwt/cu. yd. (445 kg/cu. m), and the cement shall not be below 4.70 cwt/cu. yd.
(279 kg/cu. m).
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Class F fly ash is optional and the maximum shall be 15 percent by weight (mass) of
cement.

Class C fly ash is optional and the maximum shall be 20 percent by weight (mass) of
cement.

Ground granulated blast-furnace slag is optional and the maximum shall be 25 percent
by weight (mass) of cement.

Microsilica is required and shall be a minimum of 5 percent by weight (mass) of
cement, and a maximum of 10 percent. As an alternative to microsilica, high-reactivity
metakaolin may be used at a minimum of 5 percent by weight (mass) of cement, and a
maximum of 10 percent.

Fly ash shall not be used in combination with ground granulated blast-furnace slag.
Class F fly ash shall not be used in combination with Class C fly ash. Microsilica shall
not be used in combination with high-reactivity metakaolin. A finely divided mineral
shall not be used in combination with a blended hydraulic cement, except for
microsilica or high-reactivity metakaolin.

The water/cement ratio shall be a maximum of 0.42.
The air content as shot shall be 4.0 — 8.0 percent.
Note 5. In addition ASTM C 881, Type IV, Grade 2 or 3, Class A, B, or C may be used.
Note 6. Mechanical bar splicers shall be from the approved list of Mechanical Reinforcing
Bar Splicers / Coupler Systems, and shall be capable of developing in tension at
least 125 percent of the yield strength of the existing reinforcement bar.

Equipment. Equipment shall be according to Article 503.03 and the following.

Chipping Hammer — The chipping hammer for removing concrete shall be a light-duty
pneumatic or electric tool with a 15 Ib. (7 kg) maximum class or less.

Blast Cleaning Equipment — Blast cleaning equipment for concrete surface preparation shall be
the abrasive type, and the equipment shall have oil traps.

Hydrodemolition Equipment — Hydrodemolition equipment for removing concrete shall be
calibrated, and shall use water according to Section 1002.

High Performance Shotcrete Equipment — The batching, mixing, pumping, hose, nozzle, and
auxiliary equipment shall be for the wet-mix shotcrete method, and shall meet the requirements
of ACI 506R.

Construction Requirements

General. The repair methods shall be either formed concrete repair or shotcrete. The repair
method shall be selected by the Contractor with the following rules.
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(a) Rule 1. For formed concrete repair, a subsequent patch to repair the placement point
after initial concrete placement will not be allowed. As an example, this may occur in a
vertical location located at the top of the repair.
(b) Rule 2. Formed concrete repair shall not be used for overhead applications.
(c) Rule 3. Shotcrete shall not be used for column repairs greater than 4 in. (100 mm) in
depth, or any repair location greater than 8 in. (205 mm) in depth. The only exception to
this rule would be for a horizontal application, where the shotcrete may be placed from
above in one lift.
(d) Rule 4. If formed concrete repair is used for locations that have reinforcement with
less than 0.75 in. (19 mm) of concrete cover, the concrete mixture shall contain fly ash
or ground granulated blast-furnace slag at the maximum cement replacement allowed.

Temporary Shoring or Cribbing. When a temporary shoring or cribbing support system is
required, the Contractor shall provide details and computations, prepared and sealed by an
lllinois licensed Structural Engineer, to the Department for review and approval. When ever
possible the support system shall be installed prior to starting the associated concrete removal.
If no system is specified, but during the course of removal the need for temporary shoring or
cribbing becomes apparent or is directed by the Engineer due to a structural concern, the
Contractor shall not proceed with any further removal work until an appropriate and approved
support system is installed.

Concrete Removal. The Contractor shall provide ladders or other appropriate equipment for the
Engineer to mark the removal areas. Repair configurations will be kept simple, and squared
corners will be preferred. The repair perimeter shall be sawed a depth of 1/2 in. (13 mm) or
less, as required to avoid cutting the reinforcement. Any cut reinforcement shall be repaired or
replaced at the expense of the Contractor. If the concrete is broken or removed beyond the
limits of the initial saw cut, the new repair perimeter shall be recut. The areas to be repaired
shall have all loose, unsound concrete removed completely by the use of chipping hammers,
hydrodemolition equipment, or other methods approved by the Engineer. The concrete removal
shall extend along the reinforcement bar until the reinforcement is free of bond inhibiting
corrosion. The outermost layer of reinforcement bar within the repair area shall be undercut to a
depth of 3/4 in. (19 mm) or the diameter of the reinforcement bar, whichever value is larger. The
underlying transverse reinforcement bar shall also be undercut as previously described, unless
the reinforcement is not corroded, and the reinforcement bar is encased and well bonded to the
surrounding concrete.

If sound concrete is encountered before existing reinforcement bars are exposed, further
removal of concrete shall not be performed unless the minimum repair depth is not met.

The repair depth shall be a minimum of 1 in. (25 mm). The substrate profile shall be £ 1/16 in.
(£ 1.5 mm). The perimeter of the repair area shall have a vertical face.

If a repair is located at the ground line, any excavation required below the ground line to
complete the repair shall be included in this work.

The Contractor shall have a maximum of 14 calendar days to complete each repair location with
concrete or shotcrete, once concrete removal has started for the repair.
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The Engineer shall be notified of concrete removal that exceeds 6 in. (150 mm) in depth, one

fourth the cross section of a structural member, more than half the vertical column

reinforcement is exposed in a cross section, more than 6 consecutive reinforcement bars are
exposed in any direction, within 1.5 in. (38 mm) of a bearing area, or other structural concern.

Excessive deterioration or removal may require further evaluation of the structure or installation
of temporary shoring and cribbing support system.

Surface Preparation. Prior to placing the concrete or shotcrete, the Contractor shall prepare the
repair area and exposed reinforcement by blast cleaning. The blast cleaning shall provide a
surface that is free of oil, dirt, and loose material.

If a succeeding layer of shotcrete is to be applied, the initial shotcrete surface and remaining
exposed reinforcement shall be free of curing compound, oil, dirt, loose material, rebound (i.e.
shotcrete material leaner than the original mixture which ricochets off the receiving surface), and
overspray. Preparation may be by lightly brushing or blast cleaning if the previous shotcrete
surface is less than 36 hours old. If more than 36 hours old, the surface shall be prepared by
blast cleaning.

The repair area and perimeter vertical face shall have a rough surface. Care shall be taken to
ensure the perimeter sawcut is roughened. Just prior to concrete or shotcrete placement,
saturate the repair area with water to a saturated surface-dry condition. Any standing water
shall be removed.

Concrete or shotcrete placement shall be done within 3 calendar days of the surface
preparation or the repair area shall be prepared again.

Reinforcement. Exposed reinforcement bars shall be cleaned of concrete and corrosion by
blast cleaning. After cleaning, all exposed reinforcement shall be carefully evaluated to
determine if replacement or additional reinforcement bars are required.

Reinforcing bars that have been cut or have lost 25 percent or more of their original cross
sectional area shall be supplemented by new in kind reinforcement bars. New bars shall be
lapped a minimum of 32 bar diameters to existing bars. A mechanical bar splicer shall be used
when it is not feasible to provide the minimum bar lap. No welding of bars shall be performed.

Intersecting reinforcement bars shall be tightly secured to each other using 0.006 in. (1.6 mm)
or heavier gauge tie wire, and shall be adequately supported to minimize movement during
concrete placement or application of shotcrete.

For reinforcement bar locations with less than 0.75 in. (19 mm) of cover, protective coat shall be
applied to the completed repair. The application of the protective coat shall be according to
Article 503.19, 2nd paragraph, except blast cleaning shall be performed to remove curing
compound.

The Contractor shall anchor the new concrete to the existing concrete with 3/4 in. (19 mm)
diameter hook bolts for all repair areas where the depth of concrete removal is greater than 8 in.
(205 mm) and there is no existing reinforcement extending into the repair area.
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The hook bolts shall be spaced at 15 in. (380 mm) maximum centers both vertically and

horizontally, and shall be a minimum of 12 in. (305 mm) away from the perimeter of the repair.
The hook bolts shall be installed according to Section 584.

Repair Methods. All repair areas shall be inspected and approved by the Engineer prior to
placement of the concrete or application of the shotcrete.

(a) Formed Concrete Repair. Falsework shall be according to Article 503.05. Forms

shall be according to Article 503.06. Formwork shall provide a smooth and uniform
concrete finish, and shall approximately match the existing concrete structure.
Formwork shall be mortar tight and closely fitted where they adjoin the existing
concrete surface to prevent leakage. Air vents may be provided to reduce voids and
improve surface appearance. The Contractor may use exterior mechanical vibration,
as approved by the Engineer, to release air pockets that may be entrapped.
The concrete for formed concrete repair shall be a Class S| Concrete, or a packaged
R1 or R2 Mortar with coarse aggregate added, or a packaged Normal Weight
Concrete at the Contractor’s option. The concrete shall be placed and consolidated
according to Article 503.07. The concrete shall not be placed when frost is present on
the surface of the repair area, or the surface temperature of the repair area is less than
40 °F (4 °C). All repaired members shall be restored as close as practicable to their
original dimensions.

Curing shall be done according to Article 1020.13.

If temperatures below 45°F (7°C) are forecast during the curing period, protection
methods shall be used. Protection Method | according to Article 1020.13(d)(1), or
Protection Method Il according to Article 1020.13(d)(2) shall be used during the curing
period.

The surfaces of the completed repair shall be finished according to Article 503.15.

(b) Shotcrete. Shotcrete shall be tested by the Engineer for air content according to
lllinois Modified AASHTO T 152. Obtain the sample in a damp, non-absorbent
container from the discharge end of the nozzle.

For compressive strength of shotcrete, a 18 x 18 x 3.5 in. (457 x 457 x 89 mm) test
panel shall be shot by the Contractor for testing by the Engineer. A steel form test
panel shall have a minimum thickness of 3/16 in. (5 mm) for the bottom and sides. A
wood form test panel shall have a minimum 3/4 in. (19 mm) thick bottom, and a
minimum 1.5 in. (38 mm) thickness for the sides. The test panel shall be cured
according to Article 1020.13 (a) (3) or (5) while stored at the jobsite and during delivery
to the laboratory. After delivery to the laboratory for testing, curing and testing shall be
according to ASTM C 1140.

The method of alignment control (i.e. ground wires, guide strips, depth gages, depth probes,
and formwork) to ensure the specified shotcrete thickness and reinforcing bar cover is obtained
shall be according to ACI 506R. Ground wires shall be removed after completion of cutting
operations. Guide strips and formwork shall be of dimensions and a configuration that do not
prevent proper application of shotcrete.
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Metal depth gauges shall be cut 1/4 in. (6 mm) below the finished surface. All repaired
members shall be restored as close as practicable to their original dimensions.

For air temperature limits when applying shotcrete in cold weather, the first paragraph of Article
1020.14(b) shall apply. For hot weather, shotcrete shall not be applied when the air
temperature is greater than 90°F (32°C). The applied shotcrete shall have a minimum
temperature of 50°F (10°C) and a maximum temperature of 90°F (32°C). The shotcrete shall not
be applied during periods of rain unless protective covers or enclosures are installed. The
shotcrete shall not be applied when frost is present on the surface of the repair area, or the
surface temperature of the repair area is less than 40°F (4°C). If necessary, lighting shall be
provided to provide a clear view of the shooting area.

The shotcrete shall be applied according to ACI 506R, and shall be done in a manner that does
not result in cold joints, laminations, sandy areas, voids, sags, or separations. In addition, the
shotcrete shall be applied in a manner that results in maximum densification of the shotcrete.
Shotcrete which is identified as being unacceptable while still plastic shall be removed and re-
applied.

The nozzle shall normally be at a distance of 2 to 5 ft. (0.6 to 1.5 m) from the receiving surface,
and shall be oriented at right angles to the receiving surface. Exceptions to this requirement will
be permitted to fill corners, encase large diameter reinforcing bars, or as approved by the
Engineer. For any exception, the nozzle shall never be oriented more than 45 degrees from the
surface. Care shall be taken to keep the front face of the reinforcement bar clean during
shooting operations.  Shotcrete shall be built up from behind the reinforcement bar.
Accumulations of rebound and overspray shall be continuously removed prior to application of
new shotcrete. Rebound material shall not be incorporated in the work.

Whenever possible, shotcrete shall be applied to the full thickness in a single layer. The
maximum thickness shall be 4 in. (100 mm) unless the shotcrete is applied from above on a
horizontal surface, or a thicker application is approved by the Engineer. When two or more
layers are required, the minimum number shall be used and shall be done in a manner without
sagging or separation. A flash coat (i.e. a thin layer of up to 1/4 in. (6 mm) applied shotcrete)
may be used as the final lift for overhead applications.

Prior to application of a succeeding layer of shotcrete, the initial layer of shotcrete shall
be prepared according to the surface preparation and reinforcement bar cleaning
requirements. Upon completion of the surface preparation and reinforcement bar
treatment, water shall be applied according to the surface preparation requirements
unless the surface is moist. The second layer of shotcrete shall then be applied within
30 minutes.

Shotcrete shall be cut back to line and grade using trowels, cutting rods, screeds or
other suitable devices. The shotcrete shall be allowed to stiffen sufficiently before
cutting. Cutting shall not cause cracks or delaminations in the shotcrete. For
depressions, cut material may be used for small areas. Rebound material shall not be
incorporated in the work. For the final finish, a wood float shall be used to approximately
match the existing concrete texture. All repaired members shall be restored as close as
practicable to their original dimensions.
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Contractor operations for curing shall be continuous with shotcrete placement and

finishing operations. The Engineer may require modification of operations to ensure

satisfactory results are obtained. Cotton mats shall be applied according to Article

1020.13(a)(5) except the exposed layer of shotcrete shall be covered within 10 minutes

after finishing, and wet curing shall begin immediately. As an alternative to this method,

Type | curing compound shall be applied according to Article 1020.13(a)(4) within 10

minutes and moist curing with cotton mats shall begin within 3 hours. For overhead

applications where the final shotcrete layer has been applied, the Contractor has the

option to use Type | curing compound in lieu of the cotton mats. Note 5 of the Index

Table in Article 1020.13 shall apply to the membrane curing method. The curing
compound shall be applied according to Article 1020.13(a)(4).

When a shotcrete layer is to be covered by a succeeding shotcrete layer within 36 hours,
the repair area shall be protected with intermittent hand fogging, or wet curing with either
burlap or cotton mats shall begin within 10 minutes. Intermittent hand fogging may be
used only for the first hour. Thereafter, wet curing with burlap or cotton mats shall be
used until the succeeding shotcrete layer is applied. Intermittent hand fogging may be
extended to the first hour and a half if the succeeding shotcrete layer is applied by the
end of this time.

The curing period shall be for 7 days, except when there is a succeeding layer of
shotcrete. In this instance, the initial shotcrete layer shall be cured until the surface
preparation and reinforcement bar treatment is started.

If temperatures below 45°F (7°C) are forecast during the curing period, protection
methods shall be used. Protection Method | according to Article 1020.13(d)(1), or
Protection Method Il according to Article 1020.13(d)(2) shall be used during the curing
period

Inspection of Completed Work. The Contractor shall provide ladders or other appropriate
equipment for the Engineer to inspect the repaired areas. After curing but no sooner than 28
days after placement of concrete or shooting of shotcrete, the repair shall be examined for
conformance with original dimensions, cracks, voids, and delaminations. Sounding for
delaminations will be done with a hammer or by other methods determined by the Engineer.

The repaired area shall be removed and replaced, as determined by the Engineer, for
nonconformance with original dimensions, surface cracks greater than 0.01 in. (0.25 mm) in
width, map cracking with a crack spacing in any direction of 18 in. (0.45 m) or less, voids, or
delaminations.

If a nonconforming repair is allowed to remain in place, cracks 0.01 in. (0.25 mm) or less shall
be repaired with epoxy according to Section 590. For cracks less than 0.007 in. (2 mm), the
epoxy may be applied to the surface of the crack. Voids shall be repaired according to Article
503.15.

Publications and Personnel Requirements. The Contractor shall provide a current copy of ACI
506R to the Engineer a minimum of one week prior to start of construction.
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The shotcrete personnel who perform the work shall have current American Concrete Institute

(ACIl) nozzlemen certification for vertical wet and overhead wet applications, except one

individual may be in training. This individual shall be adequately supervised by a certified ACI

nozzlemen as determined by the Engineer. A copy of the nozzlemen certificate(s) shall be
given to the Engineer.

Method of Measurement. This work will be measured for payment in place and the area
computed in square feet (square meters). For a repair at a corner, both sides will be measured.

Basis of Payment. This work will be paid for at the contract unit price per square foot (square
meter) for STRUCTURAL REPAIR OF CONCRETE (DEPTH GREATER THAN 5 IN. (125 MM),
STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN 5 IN. (125 MM).

When not specified to be paid for elsewhere, the work to design, install, and remove the
temporary shoring and cribbing will be paid for according to Article 109.04.

With the exception of reinforcement damaged by the Contractor during removal, the furnishing

and installation of supplemental reinforcement bars, mechanical bar splicers, hook bolts, and
protective coat will be paid according to Article 109.04.

AMERICAN RECOVERY AND REINVESTMENT ACT PROVISIONS (BDE)
Effective: April 1, 2009

Required Contract Provision to Implement ARRA Section 902:

Section 902 of the American Recovery and Reinvestment Act (ARRA) of 2009 requires that
each contract awarded using ARRA funds allow the U.S. Comptroller General and his
representatives with the authority to:

“(1) to examine any records of the Contractor or any of its subcontractors, or any State or local
agency administering such contract, that directly pertain to, and involve transactions relating
to, the contract or subcontract; and

(2) to interview any officer or employee of the Contractor or any of its subcontractors, or of any
State or local government agency administering the contract, regarding such transactions.”

Accordingly, the Comptroller General and his representatives shall have the authority and rights
as provided under Section 902 of the ARRA with respect to this contract, which is funded with
funds made available under the ARRA. Section 902 further states that nothing in this section
shall be interpreted to limit or restrict in any way any existing authority of the Comptroller
General.

Notification of the Authority of the Inspector General:

Section 1515(a) of the ARRA provides authority for any representatives of the Inspector General
to examine any records or interview any employee or officers working on this contract. The
Contractor is advised that representatives of the inspector general have the authority to
examine any record and interview any employee or officer of the Contractor, its subcontractors
or other firms working on this contract.
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Section 1515(b) further provides that nothing in this section shall be interpreted to limit or restrict
in any way any existing authority of an inspector general.

AMERICAN RECOVERY AND REINVESTMENT ACT SIGNING (BDE)
Effective: April 1, 2009 Revised: April 15, 2009

Description. This work shall consist of furnishing, fabricating and installing sign panels,
complete with sign faces, legend, and supplemental panels according to Section 720 of the
Standard Specifications and as specified herein.

Materials. The “Putting America to Work” sign shall be fabricated using Type AA or AZ
fluorescent orange sheeting for the background material with black vinyl or black opaque ink
legend, symbol and borders. The “American Recovery and Reinvestment Act” sign shall be
fabricated using Type AP green sheeting for the background with Type AP white sheeting for
the legend and border. A green translucent overlay film may also be used over white Type AP
sheeting to fabricate the “American Recovery and Reinvestment Act” sign.

Sign Layout. See following attachment. The “Putting America to Work” sign shall be 84 in. x
18 in. The “American Recovery and Reinvestment Act” sign shall be 84 in x 60 in.

General. The signs shall be erected to applicable portions of Article 701.14 of the Standard
Specifications. These signs shall be erected midway between the first and second warning
signs as required by the traffic control plan and standards utilized for this project. If the second
warning sign is defining a moving or intermittent operation, the sign may be maintained at a
distance of 500 ft (150 m) beyond the first post mounted ROAD CONSTRUCTION AHEAD sign.
The signs shall remain in place for the duration of the project. Upon completion of the project,
the signs and posts shall be removed and shall remain the property of the Contractor.

Basis of Payment. This work will not be paid for separately but shall be included in the cost of
Traffic Control items as shown on the plans.
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ALKALI-SILICA REACTION FOR CAST-IN-PLACE CONCRETE (BDE)
Effective: August 1, 2007 Revised: January 1, 2009

Description. This special provision is intended to reduce the risk of a deleterious alkali-silica
reaction in concrete exposed to humid or wet conditions. The special provision is not intended
or adequate for concrete exposed to potassium acetate, potassium formate, sodium acetate or
sodium formate. The special provision shall not apply to the dry environment (humidity less
than 60 percent) found inside buildings for residential or commercial occupancy. The special
provision shall also not apply to precast products or precast prestressed products.

Aggregate Expansion Values. Each coarse and fine aggregate will be tested by the Department
for alkali reaction according to ASTM C 1260. The test will be performed with Type | or I
cement having a total equivalent alkali content (Na,O + 0.658K,0) of 0.90 percent or greater.
The Engineer will determine the assigned expansion value for each aggregate, and these
values will be made available on the Department’s Alkali-Silica Potential Reactivity Rating List.
The Engineer may differentiate aggregate based on ledge, production method, gradation
number, or other factors. An expansion value of 0.05 percent will be assigned to limestone or
dolomite coarse aggregates and 0.03 percent to limestone or dolomite fine aggregates
(manufactured stone sand); however the Department reserves the right to perform the
ASTM C 1260 test.

Aggregate Groups. Each combination of aggregates used in a mixture will be assigned to an
aggregate group. The point at which the coarse aggregate and fine aggregate expansion
values intersect in the following table will determine the group.

AGGREGATE GROUPS
Coarse Aggregate Fine Aggregate
or or
Coarse Aggregate Blend Fine Aggregate Blend
ASTM C 1260 Expansion ASTM C 1260 Expansion
£0.16% >0.16% - 0.27% >0.27%
<0.16% Group | Group Il Group Il
>0.16% - 0.27% Group I Group I Group Il
>0.27% Group I Group Il Group IV

Mixture Options. Based upon the aggregate group, the following mixture options shall be used;
however, the Department may prohibit a mixture option if field performance shows a deleterious
alkali-silica reaction or Department testing indicates the mixture may experience a deleterious
alkali-silica reaction.

Group | - Mixture options are not applicable. Use any cement or finely divided mineral.
Group Il - Mixture options 1, 2, 3, 4, or 5 shall be used.
Group Ill - Mixture options 1, 2 and 3 combined, 4, or 5 shall be used.

Group IV - Mixture options 1, 2 and 4 combined, or 5 shall be used.

For Class PP-3 concrete the mixture options are not applicable, and any cement may be used
with the specified finely divided minerals.
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Mixture Option 1. The coarse or fine aggregates shall be blended to place the material
in a group that will allow the selected cement or finely divided mineral to be used.

When a coarse or fine aggregate is blended, the weighted expansion value shall be
calculated separately for the coarse and fine aggregate as follows:

Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (¢/100 x C) + ...

Where:  a, b, c... = percentage of aggregate in the blend;
A, B, C...= expansion value for that aggregate.

Mixture Option 2. A finely divided mineral shall be used as described in 1), 2), 3), or 4)
that follow. The replacement ratio is defined as “finely divided mineral:portland cement”.

1) Class F Fly Ash. For Class PV, BS, MS, DS, SC, and Sl concrete and cement
aggregate mixture Il (CAM Il), Class F fly ash shall replace 15 percent of the portland
cement at a minimum replacement ratio of 1.5:1.

2) Class C Fly Ash. For Class PV, MS, SC, and SI Concrete, Class C fly ash with
18 percent to less than 26.5 percent calcium oxide content, and less than 2.0 percent
loss on ignition, shall replace 20 percent of the portland cement at a minimum
replacement ratio of 1:1; or at a minimum replacement ratio of 1.25:1 if the loss on
ignition is 2.0 percent or greater. Class C fly ash with less than 18 percent calcium
oxide content shall replace 20 percent of the portland cement at a minimum
replacement ratio of 1.25:1.

For Class PP-1, RR, BS, and DS concrete and CAM I, Class C fly ash with less than
26.5 percent calcium oxide content shall replace 15 percent of the portland cement
at a minimum replacement ratio of 1.5:1.

3) Ground Granulated Blast-Furnace Slag. For Class PV, BS, MS, SI, DS, and SC
concrete, ground granulated blast-furnace slag shall replace 25 percent of the
portland cement at a minimum replacement ratio of 1:1.

For Class PP-1 and RR concrete, ground granulated blast-furnace slag shall replace
15 percent of the portland cement at a minimum replacement ratio of 1.5:1.

For Class PP-2, ground granulated blast-furnace slag shall replace 25 to 30 percent
of the portland cement at a minimum replacement ratio of 1:1.

4) Microsilica or High Reactivity Metakaolin. Microsilica solids or high reactivity
metakaolin shall be added to the mixture at a minimum 25 Ib/cu yd (15 kg/cu m) or
27 Ib/cu yd (16 kg/cu m) respectively.

Mixture Option 3. The cement used shall have a maximum total equivalent alkali content

(NazO + 0.658K;0) of 0.60 percent. When aggregate in Group Il is involved, any finely
divided mineral may be used with a portland cement.
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d) Mixture Option 4. The cement used shall have a maximum total equivalent alkali content

(Na,O + 0.658K-,0) of 0.45 percent. When aggregate in Group Il or lll is involved, any
finely divided mineral may be used with a portland cement.

e) Mixture Option 5. The proposed cement or finely divided mineral may be used if the
ASTM C 1567 expansion value is < 0.16 percent when performed on the aggregate in
the concrete mixture with the highest ASTM C 1260 test result. The ASTM C 1567 test
will be valid for two years, unless the Engineer determines the materials have changed
significantly. For latex concrete, the ASTM C 1567 test shall be performed without the
latex. The 0.20 percent autoclave expansion limitin ASTM C 1567 shall not apply.

If during the two year time period the Contractor needs to replace the cement, and the
replacement cement has an equal or lower total equivalent alkali content
(NaO + 0.658K;0), a new ASTM C 1567 test will not be required.

Testing. If an individual aggregate has an ASTM C 1260 expansion value > 0.16 percent, an
ASTM C 1293 test may be performed by the Contractor to evaluate the Department’s
ASTM C 1260 test result. The ASTM C 1293 test shall be performed with Type | or Il cement
having a total equivalent alkali content (Na,O + 0.658K,0) of 0.80 percent or greater. The
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half covered
with a wick of absorbent material consisting of blotting paper. If the testing laboratory desires to
use an alternate container or wick of absorbent material, ASTM C 1293 test results with an
alkali-reactive aggregate of known expansion characteristics shall be provided to the Engineer
for review and approval. If the expansion is less than 0.040 percent after one year, the
aggregate will be assigned an ASTM C 1260 expansion value of 0.08 percent that will be valid
for two years, unless the Engineer determines the aggregate has changed significantly.

The Engineer reserves the right to verify a Contractor's ASTM C 1293 or 1567 test result. The
Engineer will not accept the result if the precision and bias for the test methods are not met.

The laboratory performing the ASTM C 1567 test shall either be accredited by the AASHTO
Materials Reference Laboratory (AMRL) for ASTM C 227 under Portland Cement Concrete or
Aggregate; or shall be inspected for Hydraulic Cement - Physical Tests by the Cement and
Concrete Reference Laboratory (CCRL) and shall be approved by the Department. The
laboratory performing the ASTM C 1293 test shall be inspected for Portland Cement Concrete
by CCRL and shall be approved by the Department.

ALKALI-SILICA REACTION FOR PRECAST AND PRECAST PRESTRESSED CONCRETE
(BDE)
Effective: January 1, 2009

Description. This special provision is intended to reduce the risk of a deleterious alkali-silica
reaction in precast and precast prestressed concrete exposed to humid or wet conditions. The
special provision is not intended or adequate for concrete exposed to potassium acetate,
potassium formate, sodium acetate or sodium formate. The special provision shall not apply to
the dry environment (humidity less than 60 percent) found inside buildings for residential or
commercial occupancy. The special provision shall also not apply to cast-in-place concrete.
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Aggregate Expansion Values. Each coarse and fine aggregate will be tested by the Department

for alkali reaction according to ASTM C 1260. The test will be performed with Type | or I

cement having a total equivalent alkali content (Na,O + 0.658K,0) of 0.90 percent or greater.

The Engineer will determine the assigned expansion value for each aggregate, and these

values will be made available on the Department’s Alkali-Silica Potential Reactivity Rating List.

The Engineer may differentiate aggregate based on ledge, production method, gradation

number, or other factors. An expansion value of 0.05 percent will be assigned to limestone or

dolomite coarse aggregates and 0.03 percent to limestone or dolomite fine aggregates

(manufactured stone sand); however the Department reserves the right to perform the
ASTM C 1260 test.

Aggregate Groups. Each combination of aggregates used in a mixture will be assigned to an
aggregate group. The point at which the coarse aggregate and fine aggregate expansion
values intersect in the following table will determine the group.

AGGREGATE GROUPS
Coarse Aggregate Fine Aggregate
or or
Coarse Aggregate Blend Fine Aggregate Blend
ASTM C 1260 Expansion ASTM C 1260 Expansion
<0.16% >0.16% - 0.27% >0.27%
<0.16% Group | Group Il Group Il
>0.16% - 0.27% Group | Group |l Group Il
>0.27% Group I Group Il Group IV

Mixture Options. Based upon the aggregate group, the following mixture options shall be used;
however, the Department may prohibit a mixture option if field performance shows a deleterious
alkali-silica reaction or Department testing indicates the mixture may experience a deleterious
alkali-silica reaction.

Group | - Mixture options are not applicable. Use any cement or finely divided mineral.
Group Il - Mixture options 1, 2, 3, 4, or 5 shall be used.
Group lll - Mixture options 1, 2 and 3 combined, 4, or 5 shall be used.

Group IV - Mixture options 1, 2 and 4 combined, or 5 shall be used.

a) Mixture Option 1. The coarse or fine aggregates shall be blended to place the material
in a group that will allow the selected cement or finely divided mineral to be used.

When a coarse or fine aggregate is blended, the weighted expansion value shall be
calculated separately for the coarse and fine aggregate as follows:

Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (¢/100 x C) + ...

Where:  a, b, c... = percentage of aggregate in the blend;
A, B, C...= expansion value for that aggregate.
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b) Mixture Option 2. A finely divided mineral shall be used as described in 1), 2), 3), or 4)
that follow. The replacement ratio is defined as “finely divided mineral:portland cement”.

1) Class F Fly Ash. For Class PC concrete, precast products, and PS concrete,
Class F fly ash shall replace 15 percent of the portland cement at a minimum
replacement ratio of 1.5:1.

2) Class C Fly Ash. For Class PC Concrete, precast products, and Class PS concrete,
Class C fly ash with 18 percent to less than 26.5 percent calcium oxide content, and
less than 2.0 percent loss on ignition, shall replace 20 percent of the portland cement
at a minimum replacement ratio of 1:1; or at a minimum replacement ratio of 1.25:1 if
the loss on ignition is 2.0 percent or greater. Class C fly ash with less than 18
percent calcium oxide content shall replace 20 percent of the portland cement at a
minimum replacement ratio of 1.25:1.

3) Ground Granulated Blast-Furnace Slag. For Class PC concrete, precast products,
and Class PS concrete, ground granulated blast-furnace slag shall replace
25 percent of the portland cement at a minimum replacement ratio of 1:1.

4) Microsilica or High Reactivity Metakaolin. Microsilica solids or high reactivity
metakaolin shall be added to the mixture at a minimum 25 Ib/cu yd (15 kg/cu m) or
27 Ib/cu yd (16 kg/cu m) respectively.

c) Mixture Option 3. The cement used shall have a maximum total equivalent alkali content
(Na,O + 0.658K,0) of 0.60 percent. When aggregate in Group Il is involved, any finely
divided mineral may be used with a portland cement.

d) Mixture Option 4. The cement used shall have a maximum total equivalent alkali content
(Na,O + 0.658K,0) of 0.45 percent. When aggregate in Group Il or lll is involved, any
finely divided mineral may be used with a portland cement.

e) Mixture Option 5. The proposed cement or finely divided mineral may be used if the
ASTM C 1567 expansion value is < 0.16 percent when performed on the aggregate in
the concrete mixture with the highest ASTM C 1260 test result. The ASTM C 1567 test
will be valid for two years, unless the Engineer determines the materials have changed
significantly. The 0.20 percent autoclave expansion limit in ASTM C 1567 shall not

apply.

If during the two year time period the Contractor needs to replace the cement, and the
replacement cement has an equal or lower total equivalent alkali content
(NaO + 0.658K;0), a new ASTM C 1567 test will not be required.

Testing. If an individual aggregate has an ASTM C 1260 expansion value > 0.16 percent, an
ASTM C 1293 test may be performed by the Contractor to evaluate the Department’s
ASTM C 1260 test result. The ASTM C 1293 test shall be performed with Type | or Il cement
having a total equivalent alkali content (Na,O + 0.658K,0) of 0.80 percent or greater. The
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half covered
with a wick of absorbent material consisting of blotting paper.
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If the testing laboratory desires to use an alternate container or wick of absorbent material,

ASTM C 1293 test results with an alkali-reactive aggregate of known expansion characteristics

shall be provided to the Engineer for review and approval. If the expansion is less than 0.040

percent after one year, the aggregate will be assigned an ASTM C 1260 expansion value of

0.08 percent that will be valid for two years, unless the Engineer determines the aggregate has
changed significantly.

The Engineer reserves the right to verify a Contractor's ASTM C 1293 or 1567 test result. The
Engineer will not accept the result if the precision and bias for the test methods are not met.

The laboratory performing the ASTM C 1567 test shall either be accredited by the AASHTO
Materials Reference Laboratory (AMRL) for ASTM C 227 under Portland Cement or Aggregate;
or shall be inspected for Hydraulic Cement - Physical Tests by the Cement and Concrete
Reference Laboratory (CCRL) and shall be approved by the Department. The laboratory
performing the ASTM C 1293 test shall be inspected for Portland Cement Concrete by CCRL
and shall be approved by the Department.

APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS
INSIDE ILLINOIS STATE BORDERS (BDE)

Effective: November 1, 2008

Revise the title of Article 107.22 of the Standard Specifications to read:

“107.22 Approval of Proposed Borrow Areas, Use Areas, and/or Waste Areas Inside
lllinois State Borders.”

Add the following sentence to the end of the first paragraph of Article 107.22 of the Standard
Specifications:

“Proposed borrow areas, use areas, and/or waste areas outside of lllinois shall comply with
Article 107.01.”
CEMENT (BDE)
Effective: January 1, 2007 Revised: April 1, 2009
Revise Section 1001 of the Standard Specifications to read:
“SECTION 1001. CEMENT
1001.01 Cement Types. Cement shall be according to the following.
(a) Portland Cement. Acceptance of portland cement shall be according to the current

Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”.

66



(c)

FAI Route 70 (I-70/55)

Project ESP-070-1 (184) 007

Section 60-(5, 6, 7)RS, 60-(6, 7)BR

Madison County

Contract No. 76C56

Portland cement shall be according to ASTM C 150, and shall meet the standard

physical and chemical requirements. Type | or Type Il may be used for cast-in-place,

precast, and precast prestressed concrete. Type Ill may be used according to

Article 1020.04, or when approved by the Engineer. All other cements referenced in
ASTM C 150 may be used when approved by the Engineer.

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. The total of all inorganic processing additions shall be a
maximum of 4.0 percent by weight (mass) of the cement. However, a cement kiln dust
inorganic processing addition shall be limited to a maximum of 1.0 percent. Organic
processing additions shall be limited to grinding aids that improve the flowability of
cement, reduce pack set, and improve grinding efficiency. Inorganic processing
additions shall be limited to granulated blast-furnace slag according to the chemical
requirements of AASHTO M 302, Class C fly ash according to the chemical
requirements of AASHTO M 295, and cement kiln dust.

Portland-Pozzolan Cement. Acceptance of portland-pozzolan cement shall be according
to the current Bureau of Materials and Physical Research’s Policy Memorandum,
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified
Plants”.

Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the
standard physical and chemical requirements. Type IP may be used for cast-in-place,
precast, and precast prestressed concrete, except when Class PP concrete is used.
The pozzolan constituent for Type IP shall be a maximum of 21 percent of the weight
(mass) of the portland-pozzolan cement.

For cast-in-place construction, portland-pozzolan cement shall not be used in concrete
mixtures when the air temperature is below 40 °F (4 °C) without permission of the
Engineer. If permission is given, the mix design strength requirement may require the
Contractor to increase the cement or eliminate the cement factor reduction for a water-
reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall be limited to cement
kiln dust at a maximum of 1.0 percent.

Portland Blast-Furnace Slag Cement. Acceptance of portland blast-furnace slag cement
shall be according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and
Non-Qualified Plants”.

Portland blast-furnace slag cement shall be according to ASTM C 595 and shall meet
the standard physical and chemical requirements. Type IS portland blast-furnace slag
cement may be used for cast-in-place, precast, and precast prestressed concrete,
except when Class PP concrete is used.
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The blast-furnace slag constituent for Type IS shall be a maximum of 25 percent of the
weight (mass) of the portland blast-furnace slag cement.

For cast-in-place construction, portland blast-furnace slag cement shall not be used in
concrete mixtures when the air temperature is below 40 °F (4 °C) without permission of
the Engineer. If permission is given, the mix design strength requirement may require
the Contractor to increase the cement or eliminate the cement factor reduction for a
water-reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall be limited to cement
kiln dust at a maximum of 1.0 percent.

(d) Rapid Hardening Cement. Rapid hardening cement shall be used according to
Article 1020.04 or when approved by the Engineer. The cement shall be on the
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious
Materials for Concrete Repairs”, and shall be according to the following.

(1) The cement shall have a maximum final set of 25 minutes, according to lllinois
Modified ASTM C 191.

(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at
3.0 hours, 3200 psi (22,100 kPa) at 6.0 hours, and 4000 psi (27,600 kPa) at
24.0 hours, according to lllinois Modified ASTM C 109.

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days,
according to lllinois Modified ASTM C 596.

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according
to lllinois Modified ASTM C 1038.

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity;
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass)
loss in excess of 1.0 percent, after 100 cycles, according to AASHTO T 161,
Procedure B.

(e) Calcium Aluminate Cement. Calcium aluminate cement shall be used only where
specified by the Engineer. The cement shall meet the standard physical requirements
for Type | cement according to ASTM C 150, except the time of setting shall not apply.
The chemical requirements shall be determined according to ASTM C 114 and shall be
as follows: minimum 38 percent aluminum oxide (Al,O3), maximum 42 percent calcium
oxide (Ca0), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur
trioxide (SO3), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble
residue.
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1001.02 Uniformity of Color. Cement contained in single loads or in shipments of several
loads to the same project shall not have visible differences in color.

1001.03 Mixing Brands and Types. Different brands or different types of cement from the
same manufacturing plant, or the same brand or type from different plants shall not be mixed or
used alternately in the same item of construction unless approved by the Engineer.

1001.04 Storage. Cement shall be stored and protected against damage, such as
dampness which may cause partial set or hardened lumps. Different brands or different types
of cement from the same manufacturing plant, or the same brand or type from different plants
shall be kept separate.”

CONCRETE ADMIXTURES (BDE)
Effective: January 1, 2003 Revised: April 1, 2009

Replace the first paragraph of Article 1020.05(b) of the Standard Specifications to read:

“(b) Admixtures. The use of admixtures to increase the workability or to accelerate the
hardening of the concrete will be permitted when approved by the Engineer. Admixture
dosages shall result in the mixture meeting the specified plastic and hardened
properties. The Department will maintain an Approved List of Corrosion Inhibitors.
Corrosion inhibitor dosage rates shall be according to Article 1020.05(b)(12). The
Department will also maintain an Approved List of Concrete Admixtures, and an
admixture technical representative shall be consulted when determining an admixture
dosage from this list. The dosage shall be within the range indicated on the approved
list unless the influence by other admixtures, jobsite conditions (such as a very short
haul time), or other circumstances warrant a dosage outside the range. The Engineer
shall be notified when a dosage is proposed outside the range. To determine an
admixture dosage, air temperature, concrete temperature, cement source and quantity,
finely divided mineral sources(s) and quantity, influence of other admixtures, haul time,
placement conditions, and other factors as appropriate shall be considered. The
Engineer may request the Contractor to have a batch of concrete mixed in the lab or
field to verify the admixture dosage is correct. An admixture dosage or combination of
admixture dosages shall not delay the initial set of concrete by more than one hour.
When a retarding admixture is required or appropriate for a bridge deck or bridge deck
overylay pour, the initial set time shall be delayed until the deflections due to the
concrete dead load are no longer a concern for inducing cracks in the completed work.
However, a retarding admixture shall not be used to further extend the pour time and
justify the alteration of a bridge deck pour sequence.

When determining water in admixtures for water/cement ratio, the Contractor shall
calculate 70 percent of the admixture dosage as water, except a value of 50 percent
shall be used for a latex admixture used in bridge deck latex concrete overlays.”

Revise Section 1021 of the Standard Specifications to read:

“SECTION 1021. CONCRETE ADMIXTURES
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1021.01General. Admixtures shall be furnished in liquid form ready for use. The

admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such

containers or tanks as are acceptable to the Engineer. Delivery shall be accompanied by a

ticket which clearly identifies the manufacturer and trade name of the material. Containers shall
be readily identifiable as to manufacturer and trade name of the material they contain.

Corrosion inhibitors will be maintained on the Department’s Approved List of Corrosion
Inhibitors.  All other concrete admixture products will be maintained on the Department’s
Approved List of Concrete Admixtures. For the admixture submittal, a report prepared by an
independent laboratory accredited by the AASHTO Materials Reference Laboratory (AMRL) for
Portland Cement Concrete shall be provided. The report shall show the results of physical tests
conducted no more than five years prior to the time of submittal, according to applicable
specifications. However, for corrosion inhibitors the ASTM G 109 test information specified in
ASTM C 1582 is not required to be from and independent lab. All other information in
ASTM C 1582 shall be from and independent lab.

Tests shall be conducted using materials and methods specified on a "test" concrete and a
"reference" concrete, together with a certification that no changes have been made in the
formulation of the material since the performance of the tests. Per the manufacturer’'s option,
the cement content for all required tests shall either be according to applicable specifications or
5.65 cwt/cu yd (335 kg/cu m). Compressive strength test results for six months and one year
will not be required.

Prior to the approval of an admixture, the Engineer reserves the right to request a sample
for testing. The test and reference concrete mixtures tested by the Engineer will contain a
cement content of 5.65 cwt/cu yd (335 kg/cu m). For freeze-thaw testing, the Department will
perform the test according to AASHTO T 161, Procedure B. The flexural strength test will be
performed according to AASHTO T 177. If the Engineer decides to test the admixture, the
manufacturer shall submit AASHTO T 197 water content and set time test results on the
standard cement used by the Department. The test and reference concrete mixture shall
contain a cement content of 5.65 cwt/cu yd (335 kg/cu m). The manufacturer may select their
lab or an independent lab to perform this testing. The laboratory is not required to be accredited
by AASHTO.

The manufacturer shall include in the submittal the following admixture information: the
manufacturing range for specific gravity, the midpoint and manufacturing range for residue by
oven drying, and the manufacturing range for pH. The submittal shall also include an infrared
spectrophotometer trace no more than five years old.

For air-entraining admixtures according to Article 1021.02, the specific gravity allowable
manufacturing range shall be established by the manufacturer and the test method shall be
according to ASTM C 494. For residue by oven drying and pH, the allowable manufacturing
range and test methods shall be according to ASTM C 260.

For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, and 1021.07, the
pH allowable manufacturing range shall be established by the manufacturer and the test method
shall be according to ASTM E 70. For specific gravity and residue by oven drying, the allowable
manufacturing range and test methods shall be according to ASTM C 494,
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When test results are more than seven years old, the manufacturer shall re-submit the

infrared spectrophotometer trace and the report prepared by an independent laboratory
accredited by AASHTO.

All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent
chloride by weight (mass).

Random field samples may be taken by the Department to verify an admixture meets
specification. A split sample will be provided to the manufacturer if requested. Admixtures that
do not meet specification requirements or an allowable manufacturing range established by the
manufacturer shall be replaced with new material.

1021.02Air-Entraining Admixtures. Air-entraining admixtures shall be according to
AASHTO M 154.

1021.03Retarding and Water-Reducing Admixtures. The admixture shall be according to
the following.

(a) The retarding admixture shall be according to AASHTO M 194, Type B (retarding) or
Type D (water-reducing and retarding).

(b) The water-reducing admixture shall be according to AASHTO M 194, Type A.

(c) The high range water-reducing admixture shall be according to AASHTO M 194, Type F
(high range water-reducing) or Type G (high range water-reducing and retarding).

1021.04Accelerating Admixtures. The admixture shall be according to AASHTO M 194,
Type C (accelerating) or Type E (water reducing and accelerating).

1021.05Self-Consolidating Admixtures. The self-consolidating admixture system shall
consist of either a high range water-reducing admixture only or a high range water-reducing
admixture combined with a separate viscosity modifying admixture. The one or two component
admixture system shall be capable of producing a concrete mixture that can flow around
reinforcement and consolidate under its own weight without additional effort and without
segregation.

The high range water-reducing admixture shall be according to AASHTO M 194, Type F.

The viscosity modifying admixture shall be according to ASTM C 494, Type S (specific
performance).

1021.06Rheology-Controlling Admixture. The rheology-controlling admixture shall be
capable of producing a concrete mixture with a lower yield stress that will consolidate easier for
slipform applications used by the Contractor. The rheology-controlling admixture shall be
according to ASTM C 494, Type S (specific performance).

1021.07Corrosion Inhibitor. The corrosion inhibitor shall be according to one of the
following.

(a) Calcium Nitrite. The corrosion inhibitor shall contain a minimum 30 percent calcium

nitrite by weight (mass) of solution, and shall comply with the requirements of
AASHTO M 194, Type C (accelerating).
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(b) Other Materials. The corrosion inhibitor shall be according to ASTM C 1582.”

CONCRETE JOINT SEALER (BDE)
Effective: January 1, 2009

Add the following to the end of the second paragraph of Article 503.19 of the Standard
Specifications:

“After the surface is clean and before applying protective coat, joints being sealed according to
Section 588 shall be covered with a masking tape.”

Revise Section 588 of the Standard Specifications to read:
“SECTION 588. CONCRETE JOINT SEALER

588.01 Description. This work shall consist of sealing the transverse joint in the bridge
roadway slab.

588.02 Materials. Materials shall be according to the following.

Item Article/Section
(a) Hot-Poured Joint SEAIET ..........uuuuuiiiiiiiiiiiiiii e 1050.02
(b) Preformed Flexible Foam Expansion Joint Filler...........cccoooiiiiiiiiiiiiiiieeeeen 1051.09

CONSTRUCTION REQUIREMENTS

588.03 General. The faces of all joints to be sealed shall be free of foreign matter, curing
compound, oils, grease, dirt, free water, and laitance. Concrete joints to be sealed shall be free
of cracked or spalled areas. Any cracked areas shall be chipped back to sound concrete before
placing joint sealer.

The hot-poured joint sealer shall be placed when the air temperature in the shade is 40 °F
(5 °C) or higher, unless approved by the Engineer.

A continuous length of expansion joint filler of the size designated on the plans, shall be
placed in the joint opening at the depth below the finished surface of the joint shown on the
plans. Hot-poured joint sealer shall be stirred during heating to prevent localized overheating.
The sealing material shall be applied to each joint opening according to the details shown on the
plans or as directed by the Engineer, without spilling on the exposed concrete surfaces.

All bridge joints shall be filled to 1/4 in. (6 mm) below the finished surface of the joint. This is
to be interpreted to mean that the surface of the sealant shall be level and the point of its
contact with the sidewalls of the joint shall be 1/4 in. (6 mm) below the finished surface of the
joint.

Any sealing compound that is not bonded to the joint wall or face 24 hours after placing shall
be removed and the joint shall be cleaned and resealed.
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588.04 Basis of Payment. This work will not be paid for as a separate item, but shall be
considered as included in the unit price bid for the major item of construction involved.”

CONCRETE MIX DESIGNS (BDE)
Effective: April 1, 2009

Add the following to Article 1020.05(c) of the Standard Specifications:

“(5) Performance Based Finely Divided Mineral Combination. For Class PV and SlI
concrete a performance based finely divided mineral combination may be used. The
minimum cement factor, maximum cement factor, and water cement ratio of
Article 1020.04 shall be replaced with the values below, and the performance based
finely divided mineral combination herein is an alternative to Articles 1020.05(c)(1),
(c)(2), (c)(3), and (c)(4). The mix design shall meet the following requirements and
the Engineer may request a trial batch.

a. The mixture shall contain a minimum of 375 Ibs/cuyd (222 kg/cu m) of
portland cement. For a blended cement, a sufficient amount shall be used to
obtain the required 375 Ibs/cu yd (222 kg/cu m) of portland cement in the
mixture. For example, a blended cement stated to have 20 percent finely
divided mineral, ignoring any ASTM C 595 tolerance on the 20 percent, would
require a minimum of 469 Ibs/cu yd (278 kg/cu m) of material in the mixture.
When the mixture is designed for cement content from 375 Ibs/cu yd
(222 kg/cu m) to 400 Ibs/cu yd (237 kg/cu m), the total of organic processing
additions, inorganic processing additions, and limestone addition in the
cement shall not exceed 5.0 percent.

b. The mixture shall contain a maximum of two finely divided minerals. The
finely divided mineral in a blended cement shall count toward the total
number of finely divided minerals allowed. The finely divided mineral(s) shall
constitute a maximum of 35.0 percent of the total cement plus finely divided
mineral(s). The fly ash portion shall not exceed 30.0 percent for Class C fly
ash or 25.0 percent for Class F fly ash. The Class C and F fly ash
combination shall not exceed 30.0 percent. The ground granulated blast-
furnace slag portion shall not exceed 35.0 percent. The microsilica or high-
reactivity metakaolin portion used together or separately shall not exceed
5.0 percent. The finely divided mineral in the blended cement shall apply to
the maximum 35.0 percent, and shall be determined as discussed in a. above
for determining portland cement in blended cement.

c. For central mixed Class PV and Sl concrete, the mixture shall contain a
minimum of 535 Ibs/cu yd (320 kg/cu m) of cement and finely divided
mineral(s) summed together, and a water-reducing admixture shall be used.
The value shall be 565 Ibs/cu yd (335 kg/cu m) without a water-reducing
admixture.
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For truck mixed or shrink mixed Class PV and Sl concrete, the mixture shall

contain a minimum of 575 Ibs/cu yd (345 kg/cu m) of cement and finely

divided mineral(s) summed together, and a water-reducing admixture shall be

used. The value shall be 605 Ibs/cuyd (360 kg/cu m) without a water-
reducing admixture.

d. The mixture shall contain a maximum of 705 Ibs/cu yd (418 kg/cu m) of
cement and finely divided mineral(s) summed together.

e. The mixture shall have a water/cement ratio of 0.32 — 0.44.
f.  The mixture shall not be used for placement underwater.

g. The combination of cement and finely divided mineral(s) shall have an
ASTM C 1567 expansion value < 0.16 percent, and shall be performed on the
aggregate in the concrete mixture with the highest ASTM C 1260 test result.
The ASTM C 1567 test will be valid for two years, unless the Engineer
determines the materials have changed significantly.

If during the two year time period the Contractor needs to replace the
portland cement, and the replacement portland cement has an equal or lower
total equivalent alkali content (Na,O + 0.658K;0), a new ASTM C 1567 test
will not be required. However, replacement of a blended cement with another
cement will require a new ASTM C 1567 test.”

CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE)
Effective: April 1, 2009 Revised: July 1, 2009

Diesel Vehicle Emissions Control. The reduction of construction air emissions shall be
accomplished by using cleaner burning diesel fuel. The term “equipment” refers to any and all
diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess
of seven calendar days over the course of the construction period on the project site (including
any “rental” equipment).

All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use
Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less).

Diesel powered equipment in non-compliance will not be allowed to be used on the project site,
and is also subject to a notice of non-compliance as outlined below.

The Contractor shall submit copies of monthly summary reports and include certified copies of
the ULSD diesel fuel delivery slips for diesel fuel delivered to the jobsite for the reporting time
period, noting the quantity of diesel fuel used.

If any diesel powered equipment is found to be in non-compliance with any portion of this
specification, the Engineer will issue the Contractor a notice of non-compliance and identify an
appropriate period of time, as outlined below under environmental deficiency deduction, in
which to bring the equipment into compliance or remove it from the project site.
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Any costs associated with bringing any diesel powered equipment into compliance with these

diesel vehicle emissions controls shall be considered as included in the contract unit prices bid

for the various items of work involved and no additional compensation will be allowed. The

Contractor's compliance with this notice and any associated regulations shall also not be
grounds for a claim.

Environmental Deficiency Deduction. When the Engineer is notified, or determines that an
environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the
Contractor to correct the deficiency within a specified time period. The specified time-period,
which begins upon Contractor notification, will be from 1/2 hour to 24 hours long, based on the
urgency of the situation and the nature of the deficiency. The Engineer shall be the sole judge
regarding the time period.

The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions
control.

If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

If a Contractor or subcontractor accumulates three environmental deficiency deductions in a
contract period, the Contractor will be shutdown until the deficiency is corrected. Such a
shutdown will not be grounds for any extension of contract time, waiver of penalties, or be
grounds for any claim.

CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE)
Effective: April 1, 2009

Idling Restrictions. The Contractor shall establish truck-staging areas for all diesel powered
vehicles that are waiting to load or unload material at the jobsite. Staging areas shall be located
where the diesel emissions from the equipment will have a minimum impact on adjacent
sensitive receptors. The Department will review the selection of staging areas, whether within
or outside the existing highway right-of-way, to avoid locations near sensitive areas or
populations to the extent possible. Sensitive receptors include, but are not limited to, hospitals,
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent
facilities. Diesel powered engines shall also be located as far away as possible from fresh air
intakes, air conditioners, and windows. The Engineer will approve staging areas before
implementation.

Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any
of the following circumstances:

1) The motor vehicle has a gross vehicle weight rating of less than 8000 Ib (3630 kg).

2) The motor vehicle idles while forced to remain motionless because of on-highway traffic,
an official traffic control device or signal, or at the direction of a law enforcement official.
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3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other
equipment solely to prevent a safety or health emergency.

4) A police, fire, ambulance, public safety, other emergency or law enforcement motor
vehicle, or any motor vehicle used in an emergency capacity, idles while in an
emergency or training mode and not for the convenience of the vehicle operator.

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic
purposes if idling is necessary for such activity.

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in
good working order, provided idling is required as part of the inspection.

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo;
controlling cargo temperature; construction operations, lumbering operations; oil or gas
well servicing; or farming operations), provided that this exemption does not apply when
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such
as air conditioning, heating, microwave ovens, or televisions.

8) When the motor vehicle idles due to mechanical difficulties over which the operator has
no control.

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C).

When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal to
80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not cause or
allow the motor vehicle to idle for a period greater than 30 minutes in any 60 minute period while
waiting to weigh, load, or unload cargo or freight, unless the vehicle is in a line of vehicles that
regularly and periodically moves forward.

The above requirements do not prohibit the operation of an auxiliary power unit or generator set
as an alternative to idling the main engine of a motor vehicle operating on diesel fuel.

Environmental Deficiency Deduction. When the Engineer is notified, or determines that an
environmental control deficiency exists based on non-compliance with the idling restrictions,
he/she will notify the Contractor, and direct the Contractor to correct the deficiency.

If the Contractor fails to correct the deficiency a monetary deduction will be imposed. The
monetary deduction will be $1,000.00 for each deficiency identified.

DETERMINATION OF THICKNESS (BDE)
Effective: April 1, 2009

Revise Articles 353.12 and 353.13 of the Standard Specifications to Articles 353.13 and 353.14
respectively.

Add the following Article to the Standard Specifications:
“353.12 Tolerance in Thickness. The thickness of base course pay items that individually
contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary construction,

bike paths, and individual locations less than 500 ft (150 m) long, will be evaluated. Temporary
construction is defined as those areas constructed and removed under the same contract.
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If the base course cannot be cored for thickness prior to placement of the cover layer(s), the

Engineer will determine the thickness of the cover layer(s), and subtract them from the
measured core thickness to determine the base course thickness.

The procedure described in Article 407.10(b) will be followed, except the option of correcting
deficient pavement with additional lift(s) shall not apply.”

Revise Article 354.09 of the Standard Specifications to read:

“354.09 Tolerance in Thickness. The thickness of base course widening pay items that
individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary
construction; bike paths and individual locations less than 3 ft (1 m) wide or 1000 ft (300 m)
long, will be evaluated. Temporary construction is defined as those areas constructed and
removed under the same contract. If the base course widening cannot be cored for thickness
prior to placement of the cover layer(s), the Engineer will determine the thickness of the cover
layer(s), and subtract them from the measured core thickness to determine the base course
widening thickness.

The procedure described in Article 407.10(b) will be followed, except:

(a) The width of a unit shall be the width of the widening along one edge of the pavement.
(b) The length of the unit shall be 1000 ft (300 m).
(c) The option of correcting deficient pavement with additional lift(s) shall not apply.”

Revise Article 355.09 of the Standard Specifications to read:

“355.09 Tolerance in Thickness. The thickness of HMA base course pay items that
individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary
construction; bike paths and individual locations less than 500 ft (150 m) long, will be evaluated
according to Article 407.10(b). Temporary construction is defined as those areas constructed
and removed under the same contract. If the base course cannot be cored for thickness prior to
placement of the cover layer(s), the Engineer will determine the thickness of the cover layer(s),
and subtract them from the measured core thickness to determine the base course thickness.”

Revise Article 356.07 of the Standard Specifications to read:

“356.07 Tolerance in Thickness. The thickness of HMA base course widening pay items
that individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary
construction; bike paths and individual locations less than 3 ft (1 m) wide or 1000 ft (300 m)
long, will be evaluated according to Article 407.10(b) except, the width of a unit shall be the
width of the widening along one edge of the pavement and the length of a unit shall be 1000 ft
(300 m). Temporary locations are defined as those constructed and removed under the same
contract. If the base course widening cannot be cored for thickness prior to placement of the
cover layer(s), the Engineer will determine the thickness of the cover layer(s)and subtract them
from the measured core thickness to determine the base course widening thickness.”

Revise Article 407.10 of the Standard Specifications to read:
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“407.10 Tolerance in Thickness. Determination of pavement thickness shall be performed

after the pavement surface tests and corrective action have been completed according to

Article 407.09. Pay adjustments made for pavement thickness will be in addition to and

independent of those made for pavement smoothness. Pavement pay items that individually

contain at least 1000 sq yd (840 sq m) of contiguous pavement shall be evaluated with the

following exclusions: temporary pavements; variable width pavements; radius returns; short

lengths of contiguous pavements less than 500 ft (125 m) in length; and constant width portions

of turn lanes less than 500 ft (125 m) in length. Temporary pavements are defined as
pavements constructed and removed under the same contract.

The method described in Article 407.10(a), shall be used except for those pavements
constructed in areas where access to side streets and entrances necessitates construction in
segments less than 1000 ft (300 m). The method described in Article 407.10(b) shall be used in
areas where access to side streets and entrances necessitates construction in segments less
than 1000 ft (300 m).

(a) Percent Within Limits. The percent within limits (PWL) method shall be as follows.

(1) Lots and Sublots. The pavement will be divided into approximately equal lots of not
more than 5000 ft (1500 m) in length. When the length of a continuous strip of
pavement is 500 ft (150 m) or greater but less than 5000 ft (1500 m), these short
lengths of pavement, ramps, turn lanes, and other short sections of continuous
pavement will be grouped together to form lots approximately 5000 ft (1500 m) in
length. Short segments between structures will be measured continuously with the
structure segments omitted. Each lot will be subdivided into ten equal sublots. The
width of a sublot and lot will be the width from the pavement edge to the adjacent
lane line, from one lane line to the next, or between pavement edges for single-lane
pavements.

(2) Cores. Cores 2in. (50 mm) in diameter shall be taken from the pavement by the
Contractor, at locations selected by the Engineer. The exact location for each core
will be selected at random, but will result in one core per sublot. Core locations will
be specified prior to beginning the coring operations.

The Contractor and the Engineer shall witness the coring operations, as well as the
measuring and recording of the core lengths. The cores will be measured with a
device supplied by the Department immediately upon removal from the core bit and
prior to moving to the next core location. Upon concurrence of the length, the core
samples shall be disposed of according to Article 202.03.

Upon completion of each core, all water shall be removed from the hole and the hole
then filled with a rapid hardening mortar or concrete. The material shall be mixed in
a separate container, placed in the hole, consolidated by rodding, and struck-off flush
with the adjacent pavement.

(3) Deficient Sublot. When the length of the core in a sublot is deficient by more than
ten percent of plan thickness, the Contractor may take three additional cores within
that sublot at locations selected at random by the Engineer. If the Contractor
chooses not to take additional cores, the pavement in that sublot shall be removed
and replaced.
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When the three additional cores are taken, the length of those cores will be averaged

with the original core length. If the average shows the sublot to be deficient by ten

percent or less, no additional action is necessary. If the average shows the sublot to

be deficient by more than ten percent, the pavement in that sublot shall be removed

and replaced; however, when requested in writing by the Contractor, the Engineer

may permit in writing such deficient sublots to remain in place. For deficient sublots

allowed to remain in place, additional lift(s) may be placed, at no additional cost to

the Department, to bring the deficient pavement to plan thickness when the Engineer

determines grade control conditions will permit such lift(s). The area(s) to be

overlaid, material to be used, thickness(es) of the lift(s), and method of placement
will be approved by the Engineer.

When a deficient sublot is removed and replaced, or additional lifts are placed, the
corrected sublot shall be retested for thickness. The length of the new core taken in
the sublot will be used in determining the PWL for the lot.

When a deficient sublot is left in place, and no additional lift(s) are placed, no
payment will be made for the deficient sublot. The length of the original core taken in
the sublot will be used in determining the PWL for the lot.

Deficient Lot. After addressing deficient sublots, the PWL for each lot will be
determined. When the PWL of a lot is 60 percent or less, the pavement in that lot
shall be removed and replaced; however, when requested in writing by the
Contractor, the Engineer may permit in writing such deficient lots to remain in place.
For deficient lots allowed to remain in place, additional lift(s) may be placed, at no
additional cost to the Department, to bring the deficient pavement to plan thickness
when the Engineer determines grade control conditions will permit such lift(s). The
area(s) to be overlaid, material to be used, thickness(es) of the lift(s), and method of
placement will be approved by the Engineer.

When a deficient lot is removed and replaced, or additional lifts are placed, the
corrected lot shall be retested for thickness. The PWL for the lot will then be
recalculated based upon the new cores; however, the pay factor for the lot shall be a
maximum of 100 percent.

When a deficient lot is left in place, and no additional lift(s) are placed, the PWL for
the lot will not be recalculated.

Right of Discovery. When the Engineer has reason to believe the random core
selection process will not accurately represent the true conditions of the work, he/she
may order additional cores. The additional cores shall be taken at specific locations
determined by the Engineer. The Engineer will provide notice to the Contractor
containing an explanation of the reasons for his/her action. The need for, and
location of, additional cores will be determined prior to commencement of coring
operations.
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When the additional cores show the pavement to be deficient by more than ten

percent of plan thickness, more additional cores shall be taken to determine the

limits of the deficient pavement and that area shall be removed and replaced;

however, when requested in writing by the Contractor, the Engineer may permit in

writing such areas of deficient pavement to remain in place. The area of deficient

pavement will be defined using the length between two acceptable cores and the full

width of the sublot. An acceptable core is a core with a length of at least 90 percent
of plan thickness.

For deficient areas allowed to remain in place, additional lift(s) may be placed, at no
additional cost to the Department, to bring the deficient pavement to plan thickness
when the Engineer determines grade control conditions will permit such lift(s). The
area(s) to be overlaid, material to be used, thickness(es) of the lift(s), and method of
placement will be approved by the Engineer.

When an area of deficient pavement is removed and replaced, or additional lifts are
placed, the corrected pavement shall be retested for thickness.

When an area of deficient pavement is left in place, and no additional lift(s) are
placed, no payment will be made for the deficient pavement.

When the additional cores show the pavement to be at least 90 percent of plan
thickness, the additional cores will be paid for according to Article 109.04.

Profile Index Adjustment. After any area of pavement is removed and replaced or
any additional lifts are placed, the corrected areas shall be retested for pavement
smoothness and any necessary profile index adjustments and/or corrections will be
made based on these final profile readings prior to retesting for thickness.
Determination of PWL. The PWL for each lot will be determined as follows.

Definitions:

Individual values (core lengths) under consideration

x
1

n = Number of individual values under consideration (10 per lot)
X = Average of the values under consideration

LSL = Lower Specification Limit (98% of plan thickness)

Q. = Lower Quality Index

S = Sample Standard Deviation

PWL = Percent Within Limits

Determine x for the lot to the nearest two decimal places.

Determine s for the lot to the nearest three decimal places using:

where Y(xi—XP = (xa=XP +(x2=XF +.ooooens +(x0—X )
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Determine Q. for the lot to the nearest two decimal places using:

Q.- (x-LSL)
S

Determine PWL for the lot using the Q. and the following table. For Q_ values less
than zero the value shown in the table must be subtracted from 100 to obtain PWL.

Pay Factors. The pay factor (PF) for each lot will be determined, to the nearest two
decimal places, using:

PF (in percent) = 55 + 0.5 (PWL)

If x for a lot is less than the plan thickness, the maximum PF for that lot shall be
100 percent.

Payment. Payment of incentive or disincentive for pay items subject to the PWL
method will be calculated using:

Payment = ((TPF/100)-1) x CUP) x (TOTPAVT - DEFPAVT)

TPF = Total Pay Factor
CuUP = Contract Unit Price
TOTPAVT = Area of Pavement Subject to Coring

DEFPAVT = Area of Deficient Pavement

The TPF for the pavement shall be the average of the PF for all the lots; however,
the TPF shall not exceed 102 percent.

Area of Deficient pavement (DEFPAVT) is defined as an area of pavement
represented by a sublot deficient by more than ten percent which is left in place with
no additional thickness added.

Area of Pavement Subject to Coring (TOTPAVT) is defined as those pavement areas
included in lots for pavement thickness determination.
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PERCENT WITHIN LIMITS
Percent Percent Percent Percent
Quality  Within | Quality Within | Quality  Within | Quality  Within
Index Limits Index Limits Index Limits Index Limits
Q) (PWL) | (Q)* (PWL) | (Q)* (PWL) | (Q)* (PWL)
0.00 50.00 0.40 65.07 0.80 78.43 1.20 88.76
0.01 50.38 0.41 65.43 0.81 78.72 1.21 88.97
0.02 50.77 0.42 65.79 0.82 79.02 1.22 89.17
0.03 51.15 0.43 66.15 0.83 79.31 1.23 89.38
0.04 51.54 0.44 66.51 0.84 79.61 1.24 89.58
0.05 51.92 0.45 66.87 0.85 79.90 1.25 89.79
0.06 52.30 0.46 67.22 0.86 80.19 1.26 89.99
0.07 52.69 0.47 67.57 0.87 80.47 1.27 90.19
0.08 53.07 0.48 67.93 0.88 80.76 1.28 90.38
0.09 53.46 0.49 68.28 0.89 81.04 1.29 90.58
0.10 53.84 0.50 68.63 0.90 81.33 1.30 90.78
0.11 54.22 0.51 68.98 0.91 81.61 1.31 90.96
0.12 54.60 0.52 69.32 0.92 81.88 1.32 91.15
0.13 54.99 0.53 69.67 0.93 82.16 1.33 91.33
0.14 55.37 0.54 70.01 0.94 82.43 1.34 91.52
0.15 55.75 0.55 70.36 0.95 82.71 1.35 91.70
0.16 56.13 0.56 70.70 0.96 82.97 1.36 91.87
0.17 56.51 0.57 71.04 0.97 83.24 1.37 92.04
0.18 56.89 0.58 71.38 0.98 83.50 1.38 92.22
0.19 57.27 0.59 71.72 0.99 83.77 1.39 92.39
0.20 57.65 0.60 72.06 1.00 84.03 1.40 92.56
0.21 58.03 0.61 72.39 1.01 84.28 1.41 92.72
0.22 58.40 0.62 72.72 1.02 84.53 1.42 92.88
0.23 58.78 0.63 73.06 1.03 84.79 1.43 93.05
0.24 59.15 0.64 73.39 1.04 85.04 1.44 93.21
0.25 59.53 0.65 73.72 1.05 85.29 1.45 93.37
0.26 59.90 0.66 74.04 1.06 85.53 1.46 93.52
0.27 60.28 0.67 74.36 1.07 85.77 1.47 93.67
0.28 60.65 0.68 74.69 1.08 86.02 1.48 93.83
0.29 61.03 0.69 75.01 1.09 86.26 1.49 93.98
0.30 61.40 0.70 75.33 1.10 86.50 1.50 94.13
0.31 61.77 0.71 75.64 1.1 86.73 1.51 94.27
0.32 62.14 0.72 75.96 1.12 86.96 1.52 94.41
0.33 62.51 0.73 76.27 1.13 87.20 1.53 94.54
0.34 62.88 0.74 76.59 1.14 87.43 1.54 94.68
0.35 63.25 0.75 76.90 1.15 87.66 1.55 94.82
0.36 63.61 0.76 77.21 1.16 87.88 1.56 94.95
0.37 63.98 0.77 77.51 1.17 88.10 1.57 95.08
0.38 64.34 0.78 77.82 1.18 88.32 1.58 95.20
0.39 64.71 0.79 78.12 1.19 88.54 1.59 95.33

*For Q. values less than zero, subtract the table value from 100 to obtain PWL
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Percent Percent Percent
Quality  Within | Quality ~ Within | Quality  Within
Index Limits Index Limits Index Limits
Q) (PWL) | (Q) (PWL) | (Q) (PWL)
1.60 95.46 2.00 98.83 2.40 99.89
1.61 95.58 2.01 98.88 2.41 99.90
1.62 95.70 2.02 98.92 242 99.91
1.63 95.81 2.03 98.97 2.43 99.91
1.64 95.93 2.04 99.01 2.44 99.92
1.65 96.05 2.05 99.06 2.45 99.93
1.66 96.16 2.06 99.10 2.46 99.94
1.67 96.27 2.07 99.14 247 99.94
1.68 96.37 2.08 99.18 2.48 99.95
1.69 96.48 2.09 99.22 2.49 99.95
1.70 96.59 2.10 99.26 2.50 99.96
1.71 96.69 2.1 99.29 2.51 99.96
1.72 96.78 2.12 99.32 2.52 99.97
1.73 96.88 213 99.36 2.53 99.97
1.74 96.97 2.14 99.39 2.54 99.98
1.75 97.07 215 99.42 2.55 99.98
1.76 97.16 2.16 99.45 2.56 99.98
1.77 97.25 2.17 99.48 2.57 99.98
1.78 97.33 2.18 99.50 2.58 99.99
1.79 97.42 2.19 99.53 2.59 99.99
1.80 97.51 2.20 99.56 2.60 99.99
1.81 97.59 2.21 99.58 2.61 99.99
1.82 97.67 2.22 99.61 2.62 99.99
1.83 97.75 2.23 99.63 2.63 100.00
1.84 97.83 2.22 99.66 2.64 100.00
1.85 97.91 2.25 99.68 22.65 100.00
1.86 97.98 2.26 99.70
1.87 98.05 2.27 99.72
1.88 98.11 2.28 99.73
1.89 98.18 2.29 99.75
1.90 98.25 2.30 99.77
1.91 98.31 2.31 99.78
1.92 98.37 2.32 99.80
1.93 98.44 2.33 99.81
1.94 98.50 2.34 99.83
1.95 98.56 2.35 99.84
1.96 98.61 2.36 99.85
1.97 98.67 2.37 99.86
1.98 98.72 2.38 99.87
1.99 98.78 2.39 99.88
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*For Q. values less than zero, subtract the table value from 100 to obtain PWL
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(b) Minimum Thickness. The minimum thickness method shall be as follows.

(1) Length of Units. The length of a unit will be a continuous strip of pavement 500 ft
(150 m) in length.

(2) Width of Units. The width of a unit will be the width from the pavement edge to the
adjacent lane line, from one lane line to the next, or between pavement edges for
single-lane pavements.

(3) Thickness Measurements. Pavement thickness will be based on 2in. (50 mm)
diameter cores.

Cores shall be taken from the pavement by the Contractor at locations selected by
the Engineer. When determining the thickness of a unit, one core shall be taken in
each unit.

The Contractor and the Engineer shall witness the coring operations, as well as the
measuring and recording of the cores. Core measurements will be determined
immediately upon removal from the core bit and prior to moving to the next core
location. Upon concurrence of the length, the core samples may be disposed of
according to Article 202.03.

Upon completion of each core, all water shall be removed from the hole and the hole
then filled with a rapid hardening mortar or concrete. The material shall be mixed in
a separate container, placed in the hole, consolidated by rodding, and struck-off flush
with the adjacent pavement.

(4) Unit Deficient in Thickness. In considering any portion of the pavement that is
deficient, the entire limits of the unit will be used in computing the deficiency or
determining the remedial action required.

(5) Thickness Equals or Exceeds Specified Thickness. When the thickness of a unit
equals or exceeds the specified plan thickness, payment will be made at the contract
unit price per square yard (square meter) for the specified thickness.

(6) Thickness Deficient by Ten Percent or Less. When the thickness of a unit is less
than the specified plan thickness by ten percent or less, a deficiency deduction will
be assessed against payment for the item involved. The deficiency will be a
percentage of the contract unit price as given in the following table.

Percent Deficiency Percent Deduction
(of Plan Thickness) (of Contract Unit Price)

0.0to 2.0 0

21to 3.0 20

3.1to 4.0 28

41to 5.0 32

51to 7.5 43

7.6to 10.0 50
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(7) Thickness Deficient by More than Ten Percent. When a core shows the pavement to

be deficient by more than ten percent of plan thickness, additional cores shall be
taken on each side of the deficient core, at stations selected by the Contractor and
offsets selected by the Engineer, to determine the limits of the deficient pavement.
No core shall be located within 5 ft (1.5 m) of a previous core obtained for thickness
determination. The first acceptable core obtained on each side of a deficient core
will be used to determine the length of the deficient pavement. An acceptable core is
a core with a thickness of at least 90 percent of plan thickness. The area of deficient
pavement will be defined using the length between two acceptable cores and the full
width of the unit. The area of deficient pavement shall be removed and replaced;
however, when requested in writing by the Contractor, the Engineer may permit in
writing such areas of deficient pavement to remain in place. For deficient areas
allowed to remain in place, additional lift(s) may be placed, at no additional cost to
the Department, to bring the deficient pavement to plan thickness when the Engineer
determines grade control conditions will permit such lift(s). The area(s) to be
overlaid, material to be used, thickness(es) of the lift(s), and method of placement
will be approved by the Engineer.

When an area of deficient pavement is removed and replaced, or additional lifts are
placed, the corrected pavement shall be retested for thickness. The thickness of the
new core will be used to determine the pay factor for the corrected area.

When an area of deficient pavement is left in place, and no additional lift(s) are
placed, no payment will be made for the deficient pavement. In addition, an amount
equal to two times the contract cost of the deficient pavement will be deducted from
the compensation due the Contractor.

The thickness of the first acceptable core on each side of the core more than ten
percent deficient will be used to determine any needed pay adjustments for the
remaining areas on each side of the area deficient by more than ten percent. The
pay adjustment will be determined according to Article 407.10(b)(6).

Right of Discovery. When the Engineer has reason to believe any core location does
not accurately represent the true conditions of the work, he/she may order additional
cores. These additional cores shall be taken at specific locations determined by the
Engineer. The Engineer will provide notice to the Contractor containing an
explanation of the reasons for his/her action.

When the additional cores show the pavement to be deficient by more than ten
percent of plan thickness, the procedures outlined in Article 407.10(b)(7) shall be
followed, except the Engineer will determine the additional core locations.

When the additional cores, ordered by the Engineer, show the pavement to be at
least 90 percent of plan thickness, the additional cores will be paid for according to
Article 109.04.

Profile Index Adjustment. After any area of pavement is removed and replaced or
any additional lifts are added, the corrected areas shall be retested for pavement
smoothness and any necessary profile index adjustments and/or corrections will be
made based on these final profile readings prior to retesting for thickness.”
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Revise Article 482.06 of the Standard Specifications to read:

“482.06 Tolerance in Thickness. The shoulder shall be constructed to the thickness shown
on the plans. When the contract includes square yards (square meters) as the unit of
measurement for HMA shoulder, thickness determinations shall be made according to
Article 407.10(b)(3) and the following.

(@)

(b)
(c)

Length of the Units. The length of a unit shall be a continuous strip of shoulder 2500 ft
(750 m) long.

Width of the Units. The width of the unit shall be the full width of the shoulder.

Thickness Deficient by More than Ten Percent. When a core shows the shoulder to be
deficient by more than ten percent of plan thickness, additional cores shall be taken on
each side of the deficient core, at stations selected by the Contractor and offsets
selected by the Engineer, to determine the limits of the deficient shoulder. No core shall
be located within 5 ft (1.5 m) of a previous core obtained for thickness determination.
The first acceptable core obtained on each side of a deficient core will be used to
determine the length of the deficient shoulder. An acceptable core is a core with a
thickness of at least 90 percent of plan thickness. The area of deficient shoulder will be
defined using the length between two acceptable cores and the full width of the unit.
The area of deficient shoulder shall be brought to specified thickness by the addition of
the applicable mixture, at no additional cost to the Department and subject to the lift
thickness requirements of Article 312.05, or by removal and replacement with a new
mixture. However, the surface elevation of the completed shoulder shall not exceed by
more than 1/8in. (3 mm) the surface elevation of the adjacent pavement. When
requested in writing by the Contractor, the Engineer may permit in writing such thin
shoulder to remain in place. When an area of thin shoulder is left in place, and no
additional lift(s) are placed, no payment will be made for the thin shoulder. In addition,
an amount equal to two times the contract unit price of the shoulder will be deducted
from the compensation due the Contractor.

When an area of deficient shoulder is removed and replaced, or additional lifts are
placed, the corrected pavement shall be retested for thickness.

Right of Discovery. When the Engineer has reason to believe any core location does not
accurately represent the true conditions of the work, he/she may order additional cores.
When the additional cores, ordered by the Engineer, show the shoulder to be at least
90 percent of plan thickness, the additional cores will be paid for according to
Article 109.04. When the additional core shows the shoulder to be less than 90 percent
of plan thickness, the procedure in (c), above shall be followed.”

Revise Article 483.07 of the Standard Specifications to read:

“483.07 Tolerance in Thickness. The shoulder shall be constructed to the thickness

shown

on the plans. Thickness determinations shall be made according to Article 482.06

except the option of correcting deficient pavement with additional lift(s) shall not apply.”
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: January 1, 2010

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor:

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. This determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 15.0% of the work. This percentage is set as the DBE participation goal for
this contract. Consequently, in addition to the other award criteria established for this contract,
the Department will only award this contract to a bidder who makes a good faith effort to meet
this goal of DBE participation in the performance of the work.
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A bidder makes a good faith effort for award consideration if either of the following is done in
accordance with the procedures set forth in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal; or

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders may consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department's web site at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement. The failure of the bidder to comply will render the bid not responsive.

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms
SBE 2025 and 2026 with the bid.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.

(c) The Ultilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as
the original is available and provided upon request. All elements of information indicated
on the said form shall be provided, including but not limited to the following:

(1) The names and addresses of DBE firms that will participate in the contract;

(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit
price, and total subcontract price for the work to be completed by the DBE. If partial
pay items are to be performed by the DBE, indicate the portion of each item, a unit
price where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder
and each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the plan must also include a clear identification of the portion of the work
to be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts.
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GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document the good faith efforts of the bidder
before the Department will commit to the performance of the contract by the bidder. The
Utilization Plan will be approved by the Department if the Utilization Plan commits sufficient
commercially useful DBE work performance to meet the contract goal or the bidder submits
sufficient documentation of a good faith effort to meet the contract goal pursuant to 49 CFR part
26, Appendix A. The Utilization Plan will not be approved by the Department if the Utilization
Plan does not commit sufficient DBE participation to meet the contract goal unless the apparent
successful bidder documented in the Utilization Plan that it made a good faith effort to meet the
goal. This means that the bidder must show that all necessary and reasonable steps were
taken to achieve the contract goal. Necessary and reasonable steps are those which, by their
scope, intensity and appropriateness to the objective, could reasonably be expected to obtain
sufficient DBE participation, even if they were not successful. The Department will consider the
quality, quantity, and intensity of the kinds of efforts that the bidder has made. Mere pro forma
efforts, in other words, efforts done as a matter of form, are not good faith efforts; rather, the
bidder is expected to have taken genuine efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.
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b. A bidder using good business judgment would consider a number of factors in

negotiating with subcontractors, including DBE subcontractors, and would take a

firm’s price and capabilities as well as contract goals into consideration.

However, the fact that there may be some additional costs involved in finding and

using DBE companies is not in itself sufficient reason for a bidder’'s failure to

meet the contract DBE goal, as long as such costs are reasonable. Also, the

ability or desire of a bidder to perform the work of a contract with its own

organization does not relieve the bidder of the responsibility to make good faith

efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonabile.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this
Special Provision and that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan that the bid is
not responsive. The notification shall include a statement of reasons why good faith
efforts have not been found.

The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mail on or before the fifth business day shall not be deemed
delivery. The determination shall become final if a request is not made and delivered. A
request may provide additional written documentation and/or argument concerning the
issue of whether an adequate good faith effort was made to meet the contract goal. The
request will be forwarded to the Department’s Reconsideration Officer.  The
Reconsideration Officer will extend an opportunity to the bidder to meet in person in
order to consider all issues of whether the bidder made a good faith effort to meet the
goal.
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After the review by the Reconsideration Officer, the bidder will be sent a written decision

within ten working days after receipt of the request for reconsideration, explaining the

basis for finding that the bidder did or did not meet the goal or make adequate good faith

efforts to do so. A final decision by the Reconsideration Officer that a good faith effort

was made shall approve the Utilization Plan submitted by the bidder and shall clear the

contract for award. A final decision that a good faith effort was not made shall render the
bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contact. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission it receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

91



FAI Route 70 (I-70/55)

Project ESP-070-1 (184) 007

Section 60-(5, 6, 7)RS, 60-(6, 7)BR

Madison County

Contract No. 76C56

(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE

manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the

procurement of materials and supplies if not a regular dealer or manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal.

(a) No amendment to the Utilization Plan may be made without prior written approval from
the Department’s Bureau of Small Business Enterprises. All requests for amendment to
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springdfield, lllinois 62764. Telephone number (217) 785-4611.
Telefax number (217) 785-1524.

(b) The Contractor must notify and obtain written approval from the Department’s Bureau of
Small Business Enterprises prior to replacing a DBE or making any change in the
participation of a DBE. Approval for replacement will be granted only if it is
demonstrated that the DBE is unable or unwilling to perform. The Contractor must make
every good faith effort to find another certified DBE subcontractor to substitute for the
original DBE. The good faith efforts shall be directed at finding another DBE to perform
at least the same amount of work under the contract as the original DBE, to the extent
needed to meet the contract goal.

(c) Any deviation from the DBE condition-of-award or contract specifications must be
approved, in writing, by the Department. The Contractor shall notify affected DBEs in
writing of any changes in the scope of work which result in a reduction in the dollar
amount condition-of-award to the contract.

(d) In addition to the above requirements for reductions in the condition of award, additional
requirements apply to the two cases of Contractor-initiated work substitution proposals.
Where the contract allows alternate work methods which serve to delete or create
underruns in condition of award DBE work, and the Contractor selects that alternate
method or, where the Contractor proposes a substitute work method or material that
serves to diminish or delete work committed to a DBE and replace it with other work,
then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE

is certified in the respective item of work) in a modification of the condition of award;
or
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(2) That the DBE is aware that its work will be deleted or will experience underruns and

has agreed in writing to the change. If this occurs, the Contractor shall substitute

other work of equivalent value to a certified DBE or provide documentation of good

faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to

perform the work at a reasonably competitive price. If this occurs, the Contractor

shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.

(e) Where the revision includes work committed to a new DBE subcontractor, not previously

(f)

involved in the project, then a Request for Approval of Subcontractor, Department form
BC 260A, must be signed and submitted.

If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, than a new Request for Approval of Subcontractor shall not be required.
However, the Contractor must document efforts to assure that the existing DBE
subcontractor is capable of performing the additional work and has agreed in writing to
the change.

(g) All work indicated for performance by an approved DBE shall be performed, managed,

and supervised by the DBE executing the Participation Statement. The Contractor shall
not terminate for convenience a DBE listed in the Utilization Plan and then perform the
work of the terminated DBE with its own forces, those of an affiliate or those of another
subcontractor, whether DBE or not, without first obtaining the written consent of the
Bureau of Small Business Enterprises to amend the Ultilization Plan. The Contractor
shall notify the Bureau of Small Business Enterprises of any termination for reasons
other than convenience, and shall obtain approval for inclusion of the substitute DBE in
the Utilization Plan. If good faith efforts following a termination of a DBE for cause are
not successful, the Contractor shall contact the Bureau of Small Business Enterprises
and provide a full accounting of the efforts undertaken to obtain substitute DBE
participation. The Bureau of Small Business Enterprises will evaluate the good faith
efforts in light of all circumstances surrounding the performance status of the contract,
and determine whether the contract goal should be amended.

(h) The Contractor shall maintain a record of payments for work performed to the DBE

participants. The records shall be made available to the Department for inspection upon
request. After the performance of the final item of work or delivery of material by a DBE
and final payment therefore to the DBE by the Contractor, but not later than thirty
calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Regional Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes that the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted
as damages pursuant to subsection (j) of this part.
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(i) The Department reserves the right to withhold payment to the Contractor to enforce the

provisions of this Special Provision. Final payment shall not be made on the contract

until such time as the Contractor submits sufficient documentation demonstrating

achievement of the goal in accordance with this Special Provision or after liquidated
damages have been determined and collected.

(i) Notwithstanding any other provision of the contract, including but not limited to
Article 109.09 of the Standard Specifications, the Contractor may request administrative
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated
damages. A request to reconsider shall be delivered to the Contract Compliance
Section and shall be handled and considered in the same manner as set forth in
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve
the goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department.

DOWEL BARS (BDE)
Effective: April 1, 2007 Revised: January 1, 2008

Revise the fifth and sixth sentences of Article 1006.11(b) of the Standard Specifications to read:

“The bars shall be epoxy coated according to AASHTO M 284, except the thickness of
the epoxy shall be 7 to 12 mils (0.18 to 0.30 mm) and patching of the ends will not be
required. The epoxy coating applicator shall be certified according to the current Bureau
of Materials and Physical Research Policy Memorandum, “Epoxy Coating Plant
Certification Procedure”. The Department will maintain an approved list.”

ENGINEER’S FIELD OFFICE TYPE A (BDE)
Effective: April 1, 2007 Revised: August 1, 2008

Revise Article 670.02 of the Standard Specifications to read:

“670.02 Engineer's Field Office Type A. Type A field offices shall have a minimum ceiling
height of 7 ft (2 m) and a minimum floor space 450 sq ft (42 sq m). The office shall be provided
with sufficient heat, natural and artificial light, and air conditioning.

The office shall have an electronic security system that will respond to any breach of exterior
doors and windows. Doors and windows shall be equipped with locks. Doors shall also be
equipped with dead bolt locks or other secondary locking device.

Windows shall be equipped with exterior screens to allow adequate ventilation. All windows
shall be equipped with interior shades, curtains, or blinds. Adequate all-weather parking space
shall be available to accommodate a minimum of ten vehicles.

Suitable on-site sanitary facilities meeting Federal, State, and local health department

requirements shall be provided, maintained clean and in good working condition, and shall be
stocked with lavatory and sanitary supplies at all times.
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Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as an

integral part of the office where available. Solid waste disposal consisting of two waste baskets

and an outside trash container of sufficient size to accommodate a weekly provided pick-up
service.

In addition, the following furniture and equipment shall be furnished.

(a) Four desks with minimum working surface 42 x 30 in. (1.1 m x 750 mm) each and five
non-folding chairs with upholstered seats and backs.

(b) One desk with minimum working surface 48 x 72 in. (1.2 x 1.8 m) with height adjustment
of 23 to 30 in. (585 to 750 mm).

(c) One four-post drafting table with minimum top size of 37 1/2 x 48 in. (950 mm x 1.2 m).
The top shall be basswood or equivalent and capable of being tilted through an angle of
50 degrees. An adjustable height drafting stool with upholstered seat and back shall
also be provided.

(d) Two free standing four drawer legal size file cabinet with lock and an underwriters'
laboratories insulated file device 350 degrees one hour rating.

(e) One 6 ft (1.8 m) folding table with six folding chairs.

(f) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in.
(600 mm) wide x 30 in. (750 mm) deep with lock. The walls shall be of steel with a
3/32in. (2 mm) minimum thickness with concealed hinges and enclosed lock
constructed in such a manner as to prevent entry by force. The cabinet assembly shall
be permanently attached to a structural element of the field office in a manner to prevent
theft of the entire cabinet.

(g) One refrigerator with a minimum size of 16 cu ft (0.45 cu m) with a freezer unit.
(h) One electric desk type tape printing calculator.
(i) A minimum of two communication paths. The configuration shall include:

(1) Internet Connection. An internet service connection using telephone DSL, cable
broadband, or CDMA wireless technology. Additionally, an 802.11g/N wireless
router shall be provided, which will allow connection by the Engineer and up to four
Department staff.

(2) Telephone Lines. Three separate telephone lines.

(j) One plain paper copy machine capable of reproducing prints up to 11 x 17 in. (280 x

432 mm) with an automatic feed tray capable of storing 30 sheets of paper. Letter size

and 11 x 17 in. (280 x 432 mm) paper shall be provided.

(k) One plain paper fax machine with paper.

() Two telephones, with touch tone, where available, and a digital telephone answering
machine, for exclusive use by the Engineer.
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(m) One electric water cooler dispenser.

(n) One first-aid cabinet fully equipped.

(o) One microwave oven, 1 cu ft (0.03 cu m) minimum capacity.
(p) One fire-proof safe, 0.5 cu ft (0.01 cu m) minimum capacity.
(q) One electric paper shredder.

(r) One post mounted rain gauge, located on the project site for each 5 miles (8 km) of
project length.”

Revise the first sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:

“The building or buildings fully equipped as specified will be paid for on a monthly basis until
the building or buildings are released by the Engineer.”

Revise the last sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:

“This price shall include all utility costs and shall reflect the salvage value of the building or
buildings, equipment, and furniture which become the property of the Contractor after release by
the Engineer, except that the Department will pay that portion of the monthly long distance
telephone bills that, when combined, exceed $150.”

EQUIPMENT RENTAL RATES (BDE)
Effective: August 2, 2007 Revised: January 2, 2008

Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard
Specifications with the following:

“Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).”

Replace Article 109.04(b)(4) of the Standard Specifications with the following:

“(4) Equipment. Equipment used for extra work shall be authorized by the Engineer.
The equipment shall be specifically described, be of suitable size and capacity for
the work to be performed, and be in good operating condition. For such equipment,
the Contractor will be paid as follows.

a. Contractor Owned Equipment. Contractor owned equipment will be paid for by
the hour using the applicable FHWA hourly rate from the “Equipment Watch
Rental Rate Blue Book” (Blue Book) in effect when the force account work
begins. The FHWA hourly rate is calculated as follows.
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FHWA hourly rate = (monthly rate/176) x (model year adj.) x (lllinois adj.) + EOC
Where: EOC = Estimated Operating Costs per hour (from the Blue Book)

The time allowed will be the actual time the equipment is operating on the extra
work. For the time required to move the equipment to and from the site of the
extra work and any authorized idle (standby) time, payment will be made at the
following hourly rate: 0.5 x (FHWA hourly rate - EOC).

All time allowed shall fall within the working hours authorized for the extra work.

The rates above include the cost of fuel, oil, lubrication, supplies, small tools,
necessary attachments, repairs, overhaul and maintenance of any kind,
depreciation, storage, overhead, profits, insurance, and all incidentals. The rates
do not include labor.

The Contractor shall submit to the Engineer sufficient information for each piece
of equipment and its attachments to enable the Engineer to determine the proper
equipment category. If a rate is not established in the Blue Book for a particular
piece of equipment, the Engineer will establish a rate for that piece of equipment
that is consistent with its cost and use in the industry.

b. Rented Equipment. Whenever it is necessary for the Contractor to rent
equipment to perform extra work, the rental and transportation costs of the
equipment plus five percent for overhead will be paid. In no case shall the rental
rates exceed those of established distributors or equipment rental agencies.

All prices shall be agreed to in writing before the equipment is used.”

FILTER FABRIC (BDE)
Effective: November 1, 2009 Revised: January 1, 2010

Revise the physical property tables in Article 1080.03 of the Standard Specifications to read:

Gradation | Gradation

“Physical Properties 4&5 6 &7
Weight of Fabric (oz/sq yd), ASTM D 3776 (Mod.) 6.0 min. 8.0 min.
Burst Strength (psi), ASTM D 3786 " 250 min. | 300 min.
Trapezoidal Tear Strength (Ib), ASTM D 5733 ? 60 min. 75 min.
Grab Tensile Strength (Ib), ASTM D 4632 ? 160 min. 200 min.
Grab Tensile Elongation (%), ASTM D 4632 # 50 max. 50 max.
Gradation | Gradation

Physical Properties (Metric) 48&5 6&7
Weight of Fabric (g/sq m), ASTM D 3776 (Mod.) 200 min. 270 min.
Burst Strength (kPa), ASTM D 3786 " 1720 min. | 2070 min.
Trapezoidal Tear Strength (N), ASTM D 5733 % 265 min. | 335 min.
Grab Tensile Strength (N), ASTM D 4632 700 min. | 900 min.
Grab Tensile Elongation (%), ASTM D 4632 % 50 max. 50 max.
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1/ Manufacturer's certification of fabric to meet requirements.
2/ Test sample shall be tested wet.”

FLAGGER AT SIDE ROADS AND ENTRANCES (BDE)
Effective: April 1, 2009

Revise the second paragraph of Article 701.13(a) of the Standard Specifications to read:

“The Engineer will determine when a side road or entrance shall be closed to traffic. A
flagger will be required at each side road or entrance remaining open to traffic within the
operation where two-way traffic is maintained on one lane of pavement. The flagger
shall be positioned as shown on the plans or as directed by the Engineer.”

Revise the first and second paragraph of Article 701.20(i) of the Standard Specifications to read:

“Signs, barricades, or other traffic control devices required by the Engineer over and
above those specified will be paid for according to Article 109.04. All flaggers required
at side roads and entrances remaining open to traffic including those that are shown on
the Highway Standards and/or additional barricades required by the Engineer to close
side roads and entrances will be paid for according to Article 109.04.”

HOT-MIX ASPHALT — ANTI-STRIPPING ADDITIVE (BDE)
Effective: November 1, 2009

Revise the first and second paragraphs of Article 1030.04(c) of the Standard Specifications to
read:

“(c) Determination of Need for Anti-Stripping Additive. The mixture designer shall determine
if an additive is needed in the mix to prevent stripping. The determination will be made
on the basis of tests performed according to lllinois Modified AASHTO T 283. To be
considered acceptable by the Department as a mixture not susceptible to stripping, the
conditioned to unconditioned split tensile strength ratio (TSR) shall be equal to or greater
than 0.85 for 6 in. (150 mm) specimens. Mixtures, either with or without an additive, with
TSRs less than 0.85 for 6 in. (150 mm) specimens will be considered unacceptable.
Also, the conditioned tensile strength for mixtures containing an anti-strip additive shall
not be lower than the original conditioned tensile strength determined for the same
mixture without the anti-strip additive.

If it is determined that an additive is required, the additive may be hydrated lime, slaked
quicklime, or a liquid additive, at the Contractor's option.”

HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE)

Effective: January 1, 2010

Description. This work shall consist of testing the density of longitudinal joints as part of the

quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA). Work shall be according to
Section 1030 of the Standard Specifications except as follows.
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Quality Control/Quality Assurance (QC/QA). Delete the second and third sentence of the third
paragraph of Article 1030.05(d)(3) of the Standard Specifications.

Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications:

“Longitudinal joint density testing shall be performed at each random density test
location. Longitudinal joint testing shall be located at a distance equal to the lift
thickness or a minimum of 2 in. (50 mm), from each pavement edge. (i.e. for a 4 in.
(100 mm) lift the near edge of the density gauge or core barrel shall be within 4 in.
(100 mm) from the edge of pavement.) Longitudinal joint density testing shall be
performed using either a correlated nuclear gauge or cores.

a. Confined Edge. Each confined edge density shall be represented by a one-
minute nuclear density reading or a core density and shall be included in the
average of density readings or core densities taken across the mat which
represents the Individual Test.

b. Unconfined Edge. Each unconfined edge joint density shall be represented by
an average of three one-minute density readings or a single core density at the
given density test location and shall meet the density requirements specified
herein. The three one-minute readings shall be spaced ten feet apart
longitudinally along the unconfined pavement edge and centered at the random
density test location.”

Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to
read:

“Mixture Composition Parameter Individual Test Unconfined Edge
(includes confined edges) Joint Density
Minimum

IL-9.5, IL-12.5 Ndesign = 90 92.0 — 96.0% 90.0%
IL-9.5,IL-9.5L, Ndesign < 90 92.5-97.4% 90.0%
IL-12.5

IL-19.0, IL-25.0 Ndesign = 90 93.0 — 96.0% 90.0%
IL-19.0, IL-19.0L, Ndesign < 90 93.0 -97.4% 90.0%
IL-25.0

SMA Ndesign = 50 & 80 93.5-97.4% 91.0%
All Other Ndesign = 30 93.0 - 97.4% 90.0%”

HOT-MIX ASPHALT — DROP-OFFS (BDE)
Effective: January 1, 2010

Revise the third paragraph of Article 701.07 of the Standard Specifications to read:

“At locations where construction operations result in a differential in elevation exceeding 3 in.
(75 mm) between the edge of pavement or edge of shoulder within 3 ft (900 mm) of the edge of
the pavement and the earth or aggregate shoulders, Type | or Il barricades or vertical panels
shall be placed at 100 ft (30 m) centers on roadways where the posted speed limit is 45 mph or
greater and at 50 ft (15 m) centers on roadways where the posted speed limit is less than
45 mph.”
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Revised: January 1, 2010

Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read:

Frequency of Tests Frequency of Test Method
Tests See Manual of
“Parameter High ESAL Mixture Test Procedures
Low ESAL Mixture All Other Mixtures for Materials
Aggregate
Gradation 1 washed ignition oven test | 1 washed ignition | lllinois Procedure

on the mix per half day of
production

oven test on the
mix per day of

production
% passing sieves: Note 4.
1/2in. (12.5 mm), Note 4.
No. 4 (4.75 mm),
No. 8 (2.36 mm),
No. 30 (600 um)
No. 200 (75 um)
Note 1.
Asphalt Binder
Content by Ignition | 1 per half day of production 1 per day lllinois-Modified
Oven AASHTO T 308
Note 2.
VMA Day’s production = 1200 tons: N/A lllinois Modified
AASHTO R 35
Note 3. 1 per half day of production
Day’s production < 1200 tons:
1 per half day of production
for first 2 days and 1 per day
thereafter (first sample of the
day)
Air Voids Day’s production = 1200 tons:
Bulk Specific | 1 per half day of production 1 per day lllinois-Modified
Gravity AASHTO T 312
of Gyratory Sample | Day’s production < 1200 tons:
1 per half day of production
for first 2 days and 1 per day
thereafter (first sample of the
day)
Day’s production = 1200 tons:
Maximum Specific 1 per day lllinois-Modified
Gravity of Mixture 1 per half day of production AASHTO T 209

Day’s production < 1200 tons:

1 per half day of production
for first 2 days and 1 per day
thereafter (first sample of the
day)
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Note 1. The No. 8 (2.36 mm) and No. 30 (600 um) sieves are not required for All Other
Mixtures.

Note 2. The Engineer may waive the ignition oven requirement for asphalt binder content if the
aggregates to be used are known to have ignition asphalt binder content calibration factors
which exceed 1.5 percent. If the ignition oven requirement is waived, other Department
approved methods shall be used to determine the asphalt binder content.

Note 3. The Gg, used in the voids in the mineral aggregate (VMA) calculation shall be the same
average G, value listed in the mix design.

Note 4. The Engineer reserves the right to require additional hot bin gradations for batch plants
if control problems are evident.”

HOT-MIX ASPHALT — QC/QA ACCEPTANCE CRITERIA (BDE)
Effective: January 1, 2010

Revise Article 1030.05(f)(3) of the Standard Specifications to read:

“(3) Department assurance tests for voids, field VMA, and density.”

HOT-MIX ASPHALT — TRANSPORTATION (BDE)
Effective: April 1, 2008

Revise Article 1030.08 of the Standard Specifications to read:

“1030.08 Transportation. Vehicles used in transporting HMA shall have clean and tight
beds. The beds shall be sprayed with asphalt release agents from the Department’s approved
list. In lieu of a release agent, the Contractor may use a light spray of water with a light scatter
of manufactured sand (FA 20 or FA 21) evenly distributed over the bed of the vehicle. After
spraying, the bed of the vehicle shall be in a completely raised position and it shall remain in this
position until all excess asphalt release agent or water has been drained.

When the air temperature is below 60 °F (15 °C), the bed, including the end, endgate, sides
and bottom shall be insulated with fiberboard, plywood or other approved insulating material and
shall have a thickness of not less than 3/4 in (20 mm). When the insulation is placed inside the
bed, the insulation shall be covered with sheet steel approved by the Engineer. Each vehicle
shall be equipped with a cover of canvas or other suitable material meeting the approval of the
Engineer which shall be used if any one of the following conditions is present.

(a) Ambient air temperature is below 60 °F (15 °C).

(b) The weather is inclement.

(c) The temperature of the HMA immediately behind the paver screed is below 250 °F
(120 °C).

The cover shall extend down over the sides and ends of the bed for a distance of

approximately 12 in. (300 mm) and shall be fastened securely. The covering shall be rolled
back before the load is dumped into the finishing machine.”
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IMPACT ATTENUATORS (BDE)
Effective: November 1, 2003 Revised: November 1, 2008

Description. This work shall consist of furnishing and installing impact attenuators of the
category and test level specified.

Materials. Materials shall meet the requirements of the impact attenuator manufacturer and the
following:

Item Article/Section
(2) Fine Agregate (NOTE 1) ... .. e 1003.01
(b) Steel Posts, Structural Shapes, and Plates ..., 1006.04
(c) Rail Elements, End Section Plates, and Splice Plates........ccccccoeeiiieiiieiiieeiiennennnn. 1006.25
(d) Bolts, Nuts, Washers and Hardware ...........cccccooeeiiiiiiiiiiiie e 1006.25
(€) Hollow Structural TUDING .......eeeeiiieiiiiie e 1006.27(b)
(f) Wood Posts and Wood BIockouts............ccceeeiiiiiiiiiiiiiniennnnns 1007.01, 1007.02, 1007.06
(g) Preservative Treatment....... ..o 1007.12

Note 1. Fine aggregate shall be FA 1 or FA 2, Class A quality. The sand shall be unbagged
and shall have a maximum moisture content of five percent.

CONSTRUCTION REQUIREMENTS

General. Impact attenuators shall meet the testing criteria contained in National Cooperative
Highway Research Program (NCHRP) Report 350 for the test level specified and shall be on the
Department’s approved list. Fully redirective and partially redirective attenuators shall also be
designed for bi-directional impacts.

Installation. Regrading of slopes or approaches for the installation shall be as shown on the
plans.

Bases for impact attenuators, other than sand modules, shall be installed when required by the
manufacturer. The bases shall be constructed on a prepared subgrade according to the
manufacturer’s specifications. The surface of the base shall be slightly sloped or crowned to
facilitate drainage.

Bases for sand module impact attenuators will be required. The bases shall be constructed of
either portland cement concrete or hot-mix asphalt (HMA). Portland cement concrete bases
shall be 6 in. (150 mm) thick and be according to the applicable requirements of Section 424 of
the Standard Specifications. HMA bases shall be 8 in. (200 mm) thick and be according to the
applicable requirements of Section 408 of the Standard Specifications. The surface of the base
shall be slightly sloped or crowned to facilitate drainage. The perimeter of each module and the
specified weight (mass) of sand in each module shall be painted on the surface of the base.

Impact attenuators shall be installed according to the manufacturer’s specifications and include
all necessary transitions between the impact attenuator and the item to which it is attached.

Method of Measurement. This work will be measured for payment as each, where each is
defined as one complete installation.
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Contract quantities for sand module attenuator bases may be accepted according to

Article 202.07(a) of the Standard Specifications. When measured, sand module attenuator

bases will be measured in place and the dimensions used to calculate square yards (square
meters) will not exceed those as shown on the plans.

Basis of Payment. This work, will be paid for at the contract unit price per each for IMPACT
ATTENUATORS (FULLY REDIRECTIVE, NARROW); IMPACT ATTENUATORS (FULLY
REDIRECTIVE, WIDE); IMPACT ATTENUATORS (FULLY REDIRECTIVE, RESETTABLE);
IMPACT ATTENUATORS (SEVERE USE, NARROW); IMPACT ATTENUATORS (SEVERE
USE, WIDE); IMPACT ATTENUATORS (PARTIALLY REDIRECTIVE); or IMPACT
ATTENUATORS (NON-REDIRECTIVE), of the test level specified.

Sand module attenuator bases will be paid for at the contract unit price per square yard (square
meter) for ATTENUATOR BASE.

Regrading of slopes or approaches will be paid for according to Section 202 and/or Section 204
of the Standard Specifications.

IMPACT ATTENUATORS, TEMPORARY (BDE)

Effective: November 1, 2003 Revised: January 1, 2007

Description. This work shall consist of furnishing, installing, maintaining, and removing
temporary impact attenuators of the category and test level specified.

Materials. Materials shall meet the requirements of the impact attenuator manufacturer and the
following:

Item Article/Section
(a) Fine Aggregate (Note 1) 003.01
(b) Steel Posts, Structural Shapes, and Plates 1006.04
(c) Rail Elements, End Section Plates, and Splice Plates 1006.25
(d) Bolts, Nuts, Washers and Hardware 1006.25
(e) Hollow Structural Tubing 1006.27(b)
(f) Wood Posts and Wood Blockouts 1007.01, 1007.02, 1007.06
(g) Preservative Treatment 1007.12
(h) Packaged Rapid Hardening Mortar 1018.01

Note 1. Fine aggregate shall be FA 1 or FA 2, Class A quality. The sand shall be unbagged
and shall have a maximum moisture content of five percent.

CONSTRUCTION REQUIREMENTS

General. Impact Attenuators shall meet the testing criteria contained in National Cooperative
Highway Research Program (NCHRP) Report 350 for the test level specified and shall be on the
Department’s approved list.

Installation. Regrading of slopes or approaches for the installation shall be as shown on the
plans.

Attenuator bases, when required by the manufacturer, shall be constructed on a prepared
subgrade according to the manufacturer’s specifications.
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The surface of the base shall be slightly sloped or crowned to facilitate drainage.

Impact attenuators shall be installed according to the manufacturer’s specifications and include
all necessary transitions between the impact attenuator and the item to which it is attached.

When water filled attenuators are used between November 1 and April 15, they shall contain
anti-freeze according to the manufacturer's recommendations.

Markings. Sand module impact attenuators shall be striped with alternating reflectorized
Type AA or Type AP fluorescent orange and reflectorized white horizontal, circumferential
stripes. There shall be at least two of each stripe on each module.

Other types of impact attenuators shall have a terminal marker applied to their nose and
reflectors along their sides.

Maintenance. All maintenance of the impact attenuators shall be the responsibility of the
Contractor until removal is directed by the Engineer.

Relocate. When relocation of temporary impact attenuators is specified, they shall be removed,
relocated and reinstalled at the new location. The reinstallation requirements shall be the same
as those for a new installation.

Removal. When the Engineer determines the temporary impact attenuators are no longer
required, the installation shall be dismantled with all hardware becoming the property of the
Contractor.

Surplus material shall be disposed of according to Article 202.03. Anti-freeze, when present,
shall be disposed of/recycled according to local ordinances.

When impact attenuators have been anchored to the pavement, the anchor holes shall be
repaired with rapid set mortar Only enough water to permit placement and consolidation by
rodding shall be used and the material shall be struck-off flush.

Method of Measurement. This work will be measured for payment as each, where each is
defined as one complete installation.

Basis of Payment. This work will be paid for at the contract unit price per each for IMPACT
ATTENUATORS, TEMPORARY  (FULLY REDIRECTIVE, NARROW); IMPACT
ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, WIDE); IMPACT ATTENUATORS,
TEMPORARY (FULLY REDIRECTIVE, RESETTABLE); IMPACT ATTENUATORS,
TEMPORARY (SEVERE USE, NARROW); IMPACT ATTENUATORS, TEMPORARY (SEVERE
USE, WIDE); or IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE) of the test
level specified.

Relocation of the devices will be paid for at the contract unit price per each for IMPACT
ATTENUATORS, RELOCATE (FULLY REDIRECTIVE); IMPACT ATTENUATORS, RELOCATE
(SEVERE USE); or IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE); of the test
level specified.

Regrading of slopes or approaches will be paid for according to Section 202 and/or Section 204
of the Standard Specifications.

104



FAI Route 70 (I-70/55)
Project ESP-070-1 (184) 007
Section 60-(5, 6, 7)RS, 60-(6, 7)BR
Madison County
Contract No. 76C56
LIQUIDATED DAMAGES (BDE)
Effective: April 1, 2009

Revise the table in Article 108.09 of the Standard Specifications to read:

“Schedule of Deductions for Each
Day of Overrun in Contract Time

Original Contract Amount Daily Charges
From More Than To and Including Calendar Day | Work Day

$ 0 $ 100,000 $ 375 $ 500
100,000 500,000 625 875
500,000 1,000,000 1,025 1,425
1,000,000 3,000,000 1,125 1,550
3,000,000 5,000,000 1,425 1,950
5,000,000 10,000,000 1,700 2,350
10,000,000 And over 3,325 4,650”

METAL HARDWARE CAST INTO CONCRETE (BDE)
Effective: April 1, 2008 Revised: April 1, 2009

Add the following to Article 503.02 of the Standard Specifications:

“(g9) Metal Hardware Cast into CONCIete ..........ooiiiiiiiiiiiiiee e 1006.13”
Add the following to Article 504.02 of the Standard Specifications:

“(J) Metal Hardware Cast into CONCIete ..........coiiiiiiiiiiiiie e 1006.13”
Revise Article 1006.13 of the Standard Specifications to read:

“1006.13 Metal Hardware Cast into Concrete. Unless otherwise noted, all steel hardware
cast into concrete, such as inserts, brackets, cable clamps, metal casings for formed holes, and
other miscellaneous items, shall be galvanized according to AASHTO M 232 or
AASHTO M 111. Aluminum inserts will not be allowed. Zinc alloy inserts shall be according to

ASTM B 86, Alloys 3, 5, or 7.

The inserts shall be UNC threaded type anchorages having the following minimum certified
proof load.

Insert Diameter Proof Load

5/8 in. (16 mm)

6600 Ib (29.4 kN)

3/4in. (19 mm)

6600 Ib (29.4 kN)

1in. (25 mm)

9240 Ib (41.1 kKN)”

MENTOR-PROTEGE PROGRAM (BDE)
Effective: June 1, 2007

Eligibility. This contract is eligible for the Department’s Mentor-Protégé Program for those
bidders with an approved Mentor-Protégé Development Plan.
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In order for a Mentor-Protégé relationship to be recognized as part of this contract, the Protégé

shall be used as a subcontractor and a Mentor-Protégé Agreement for Contract Assistance and

Training shall be fully executed and approved. The Mentor-Protégé Agreement for Contract

Assistance and Training shall be completed on the form provided by the Department and

submitted with the DBE Utilization Plan for approval by the Department. If approved, the

Mentor-Protégé Agreement for Contract Assistance and Training shall become part of the

contract. In the event the Mentor-Protégé Agreement for Contract Assistance and Training is

not approved, the contract shall be performed in accordance with the DBE Utilization Plan
exclusive of the Agreement.

DBE Goal Reduction. The DBE participation goal set for this contract may, at the discretion of
the Department, be reduced according to the Mentor-Protégé Program Guidelines when the
Protégé is used as a subcontractor. When submitting the DBE Utilization Plan, the bidder shall
indicate whether the Protégé will be used as a subcontractor and to what extent.

Reimbursement of Mentor Expenses. The direct and indirect expenses of the Mentor, as
detailed in the approved Mentor-Protégé Agreement for Contract Assistance and Training will
be reimbursed by the Department.

MONTHLY EMPLOYMENT REPORT (BDE)
Effective: April 1, 2009

In addition to any other reporting required by the contract, the Contractor shall provide to the
Engineer an employment summary for all employees working on the contract from the contract
execution date to the last full pay period each month for the duration of the contract. The report
may include but is not limited to:

a) A listing of the total number of employees.
b) The employee job classification.
c) The total hours worked and payroll for each employee.

The report shall be completed by the Contractor and each subcontractor. Employee hours
worked from home office or other off-site office hours worked related directly to this contract
shall be included. Engineering consulting firms performing construction layout and material
testing for the Contractor shall also be included.

Hours worked for material suppliers, services provided by purchase orders, Department
employees or consulting firms performing inspection or testing for the Department shall not be
included in the report.

The report shall contain all hours worked under the contract from the start of the month to the
last full pay period each month and shall be submitted no later than 10 business days after the
end of each month.

The report shall be submitted electronically in a format determined by the Engineer. See
attachment for potential reporting format.

Any costs associated with complying with this provision shall be considered as included in the

contract unit prices bid for the various items of work involved and no additional compensation
will be allowed.
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Attachment

MONTHLY PRIME AND SUBCONTRACTOR EMPLOYMENT REPORT
AMERICAN RECOVERY AND REINVESTMENT ACT

1. First day of reporting penod 2 Last day of repartng penad (mmddfiyyy) |3, Notice ta Proceed Date (mmiddiyyyy)
{ gy yy):
4. NAME AND ADDRESS OF FIRM 5. FEDERAL-AID PRCJECT MUMEER

5 Slate Project Mumber or 1D

7 CONTRACTING AGENCY & STATE (or Federal Lands Region)

Employment Data

Direct, On-Project Jobs TOTAL EMPLOYEES TOTAL HOURS TOTAL PAYRCLL
NEW HIRES
CONSTRUCTION
EXISTING EMPLOYEES
NON-CONSTRUCTION NEW HIRES
EXISTING EMPLOYEES
TOTAL
10 PREPARED BY [Signalure and Titke) O TE
11 REVIEWED BY (Signalure and Tk of State Highway Official) DATE

Thig foerm 18 issued in association with the American Recovery and Reinvestrment At of 2008

MULTILANE PAVEMENT PATCHING (BDE)
Effective: November 1, 2002

Pavement broken and holes opened for patching shall be completed prior to weekend or holiday
periods. Should delays of any type or for any reason prevent the completion of the work,
temporary patches shall be constructed. Material able to support the average daily traffic and
meeting the approval of the Engineer shall be used for the temporary patches. The cost of
furnishing, placing, maintaining, removing and disposing of the temporary work, including traffic
control, shall be the responsibility of the Contractor.

NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT
CONTROL DEFICIENCY DEDUCTION (BDE)
Effective: April 1, 2007 Revised: November 1, 2009

Revise Article 105.03(a) of the Standard Specifications to read:
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“(a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment
Control Deficiency Deduction When the Engineer is notified or determines an erosion
and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a
violation of the Department’'s NPDES permits, the Engineer will notify and direct the
Contractor to correct the deficiency within a specified time. The specified time, which
begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the
urgency of the situation and the nature of the work effort required. The Engineer will be
the sole judge.

A deficiency may be any lack of repair, maintenance, or implementation of erosion
and/or sediment control devices included in the contract, or any failure to comply with the
conditions of the Department’'s NPDES permits. A deficiency may also be applied to
situations where corrective action is not an option such as the failure to participate in a
jobsite inspection of the project, failure to install required measures prior to initiating
earth moving operations, disregard of concrete washout requirements, or other disregard
of the NPDES permit.

If the Contractor fails to correct a deficiency within the specified time, a daily monetary
deduction will be imposed for each calendar day or portion of a calendar day until the
deficiency is corrected to the satisfaction of the Engineer. The calendar day(s) will begin
with notification to the Contractor and end with the Engineer's acceptance of the
correction. The base value of the daily monetary deduction is $1000.00 and will be
applied to each location for which a deficiency exists. The value of the deficiency
deduction assessed for each infraction will be determined by multiplying the base value
by a Gravity Adjustment Factor provided in Table A. Except for failure to participate in a
required jobsite inspection of the project prior to initiating earthmoving operations which
will be based on the total acreage of planned disturbance at the following multipliers: <5
Acres: 1; 5-10 Acres: 2; >10-25 Acres: 3; >25 Acres: 5. For those deficiencies where
corrective action was not an option, the monetary deduction will be immediate and will
be valued at one calendar day multiplied by a Gravity Adjustment Factor.

Table A
Deficiency Deduction Gravity Adjustment Factors
Types of Violations Soil Disturbed and Not Permanently
Stabilized At Time of Violation
<5 5-10 | >10-25 > 25

Acres Acres Acres Acres
Failure to Install or Properly Maintain BMP 01-05]102-10|05-25 1.0-5
Careless Destruction of BMP 0.2-1 05-25 ]| 1.0-5. 1.0-5
Intrusion into Protected Resource 1.0-5 1.0-5 20-10 | 2.0-10
Failure to properly manage Chemicals, | 0.2-1 0.2-1 0.5-25 1.0-5
Concrete Washouts or Residuals, Litter or
other Wastes
Improper Vehicle and Equipment | 0.1-0.5 | 0.2-1 0.2-1 05-25
Maintenance, Fueling or Cleaning
Failure to Provide or Update Written or | 0.2-1 05-25| 1.0-5 1.0-5
Graphic Plans Required by SWPPP
Failure to comply with Other Provisions of | 0.1-0.5| 0.2-1 0.2-1 0.5-2.%
the NPDES Permit
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NIGHTTIME WORK ZONE LIGHTING (BDE)
Effective: November 1, 2008

Description. This work shall consist of furnishing, installing, maintaining, moving, and removing
lighting for nighttime work zones. Nighttime shall be defined as occurring shortly before sunset
until after sunrise.

Materials. The lighting shall consist of mobile and/or stationary lighting systems as required
herein for the specific type of construction. Mobile lighting systems shall consist of luminaires
attached to construction equipment or moveable carts. Stationary lighting systems shall consist
of roadway luminaires mounted on temporary poles or trailer mounted light towers at fixed
locations. Some lighting systems, such as balloon lights, may be adapted to both mobile and
stationary applications.

Equipment. The Contractor shall furnish an illuminance meter for use by the Engineer. The
meter shall have a digital display calibrated to NIST standards, shall be cosine and color
corrected, and shall have an accuracy of + five percent. The sensor shall have a level indicator
to ensure measurements are taken in a horizontal plane.

CONSTRUCTION REQUIREMENTS

General. At the preconstruction conference, the Contractor shall submit the type(s) of lighting
system to be used and the locations of all devices.

Before nighttime construction may begin, the lighting system shall be demonstrated as being
operational.

Nighttime Flagging. The requirements for nighttime flagging shall be according to Article 701.13
of the Standard Specifications and the glare control requirements contained herein.

Lighting System Design. The lighting system shall be designed to meet the following.

(a) Lighting Levels. The lighting system shall provide a minimum of 5 foot candles (54 lux)
throughout the work area. For mobile operations, the work area shall be defined as 25 ft
(9 m) in front of and behind moving equipment. For stationary operations, the work area
shall be defined as the entire area where work is being performed.

Lighting levels will be measured with an illuminance meter. Readings will be taken in a
horizontal plane 3 ft (1 m) above the pavement or ground surface.

(b) Glare Control. The lighting system shall be designed and operated so as to avoid glare
that interferes with traffic, workers, or inspection personnel. Lighting systems with flood,
spot, or stadium type luminaires shall be aimed downward at the work and rotated
outward no greater than 30 degrees from nadir (straight down). Balloon lights shall be
positioned at least 12 ft (3.6 m) above the roadway.

As a large component of glare, the headlights of construction vehicles and equipment

shall not be operated within the work zone except as allowed for specific construction
operations. Headlights shall never be used when facing oncoming traffic.
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(c) Light Trespass. The lighting system shall be designed to effectively light the work area

without spilling over to adjoining property. When, in the opinion of the Engineer, the

lighting is disturbing adjoining property, the Contractor shall modify the lighting
arrangement or add hardware to shield the light trespass.

Construction Operations. The lighting design required above shall be provided at any location
where construction equipment is operating or workers are present on foot. When multiple
operations are being carried on simultaneously, lighting shall be provided at each separate work
area.

The lighting requirements for specific construction operations shall be as follows.

(a) Installation or Removal of Work Zone Traffic Control. The required lighting level shall be
provided at each truck and piece of equipment used during the installation or removal of
work zone traffic control. Headlights may be operated in the work zone.

(b) Milling and Paving. The required lighting level shall be provided by mounting a minimum
of one balloon light to each piece of mobile construction equipment used in the work
zone. This would include milling machines, mechanical sweepers, material transfer
devices, spreading and finishing machines, and rollers; but not include trucks used to
transport materials and personnel or other vehicles that are continuously moving in and
out of the work zone. The headlights of construction equipment shall not be operated
within the work zone.

(c) Patching. The required lighting level shall be provided at each patching location where
work is being performed.

(d) Pavement Marking and Raised Reflective Pavement Marker Removal/Installation. The
striping truck and the attenuator/arrow board trucks may by operated by headlights
alone; however, additional lighting may be necessary for the operator of the striping
truck to perform the work.

For raised reflective pavement marker removal and installation and other pavement
marking operations where workers are on foot, the required lighting level shall be
provided at each truck and piece of equipment.

(e) Layout, Testing, and Inspection. The required lighting level shall be provided for each
active area of construction layout, material testing, and inspection. The work area shall
be defined as 15 ft (7.6 m) in front and back of the individual(s) performing the tasks.

Basis of Payment. This work will be paid for at the contract lump sum price for NIGHTTIME
WORK ZONE LIGHTING.

NOTIFICATION OF REDUCED WIDTH (BDE)
Effective: April 1, 2007

Add the following after the first paragraph of Article 701.06 of the Standard Specifications:
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“Where the clear width through a work zone with temporary concrete barrier will be 16.0 ft

(4.88 m) or less, the Contractor shall notify the Engineer at least 21 days in advance of
implementing the traffic control for that restriction.”

PARTIAL EXIT RAMP CLOSURE FOR FREEWAY/EXPRESSWAY (BDE)

Effective: January 1, 2009

Description. This work shall consist of furnishing and installing traffic control for the partial
closure of exit ramps on a freeway/expressway. Work shall be according to Section 701 except
as modified herein.

Add the following after the fourth paragraph of Article 701.07 of the Standard Specifications:

“‘Drop-offs at the edge of pavement greater than 1 1/2in. (40 mm) caused by the
Contractor’s operations will be allowed only on one side of the ramp at a time.”

Delete the third paragraph of Article 701.17(e)(1) of the Standard Specifications.

Delete the third paragraph of Article 701.18(e)(3) of the Standard Specifications.

Revise the first sentence of Article 701.19(c) of the Standard Specifications to read:
“Traffic control and protection required under Standards 701201, 701206, 701306,
701326, 701336, 701406, 701421, 701456, 701501, 701502, 701601, 701602, 701606,
701701 and 701801 will be measured for payment on a lump sum basis.”

Add the following to the first paragraph of Article 701.20(b) of the Standard Specifications:
“TRAFFIC CONTROL AND PROTECTION STANDARD 701456;”

PAVEMENT MARKING REMOVAL (BDE)
Effective: April 1, 2009

Add the following to the end of the first paragraph of Article 783.03(a) of the Standard
Specifications:

“The use of grinders will not be allowed on new surface courses.”
PAVEMENT PATCHING (BDE)
Effective: January 1, 2010

Revise the first sentence of the second paragraph of Article 701.17(e)(1) of the Standard
Specifications to read:

“In addition to the ftraffic control and protection shown elsewhere in the contract for
pavement, two devices shall be placed immediately in front of each open patch, open hole, and
broken pavement where temporary concrete barriers are not used to separate traffic from the
work area.”
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PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: June 1, 2000 Revised: January 1, 2006

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts and to set the time for such payments.

State law also addresses the timing of payments to be made to subcontractors and material
suppliers. Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a
Contractor receives any payment from the Department, the Contractor shall make
corresponding, proportional payments to each subcontractor and material supplier performing
work or supplying material within 15 calendar days after receipt of the Department payment.
Section 7 of the Act further provides that interest in the amount of two percent per month, in
addition to the payment due, shall be paid to any subcontractor or material supplier by the
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.
The Act also provides that the time for payment required and the calculation of any interest due
applies to transactions between subcontractors and lower-tier subcontractors and material
suppliers throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the
federal regulation regarding payments to subcontractors. This contract is subject to the
following payment obligations.

When progress payments are made to the Contractor according to Article 109.07 of the
Standard Specifications, the Contractor shall make a corresponding payment to each
subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The
proportionate amount of partial payment due to each subcontractor and material supplier
throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to
the Contractor. Subcontractors and material suppliers shall be paid by the Contractor within 15
calendar days after the receipt of payment from the Department. The Contractor shall not hold
retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all
payments made to lower tier subcontractors and material suppliers throughout the contracting
chain. Any payment or portion of a payment subject to this provision may only be withheld from
the subcontractor or material supplier to whom it is due for reasonable cause.

This Special Provision does not create any rights in favor of any subcontractor or material
supplier against the State or authorize any cause of action against the State on account of any
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt
Payment Act. The Department will not approve any delay or postponement of the 15 day
requirement except for reasonable cause shown after notice and hearing pursuant to Section
7(b) of the State Prompt Payment Act. State law creates other and additional remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550.
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PERSONAL PROTECTIVE EQUIPMENT (BDE)
Effective: November 1, 2008

Revise the first sentence of Article 701.12 of the Standard Specifications to read:

“All personnel on foot, excluding flaggers, within the highway right-of-way shall wear a
fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 for Conspicuity
Class 2 garments.”

PUBLIC CONVENIENCE AND SAFETY (BDE)
Effective: January 1, 2000

Add the following paragraph after the fourth paragraph of Article 107.09 of the Standard
Specifications.

“‘On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or

greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday
except where structure construction or major rehabilitation makes it impractical.”

RAISED REFLECTIVE PAVEMENT MARKERS (BDE)
Effective: November 1, 2009

Revise the first sentence of the second paragraph of Article 781.03 of the Standard
Specifications to read:

“The pavement shall be cut to match the bottom contour of the marker using a concrete
saw fitted with 18 and 20 in. (450 and 500 mm) diameter blades.”
RAMP CLOSURE FOR FREEWAY/EXPRESSWAY (BDE)
Effective: January 1, 2009
Description. This work shall consist of furnishing and installing traffic control for the closure of
ramps on a freeway/expressway. Work shall be according to Section 701 except as modified
herein.
Delete the third paragraph of Article 701.17(e)(1) of the Standard Specifications.
Add the following to Article 701.18 of the Standard Specifications:

“(k)Standard 701451. Only one interchange at a time may have ramps closed and only one
exit ramp and one entrance ramp may be closed at a time.

The Contractor shall furnish a portable changeable message sign to be placed on the

mainline in advance of the ramp closure. The exact placement and display shall be as
shown in the plans or as directed by the Engineer.”
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Revise the first sentence of Article 701.19(c) of the Standard Specifications to read:

“Traffic control and protection required under Standards 701201, 701206, 701306,
701326, 701336, 701406, 701421, 701451, 701501, 701502, 701601, 701602, 701606,
701701 and 701801 will be measured for payment on a lump sum basis.”

Add the following to the first paragraph of Article 701.20(b) of the Standard Specifications:

“TRAFFIC CONTROL AND PROTECTION STANDARD 701451;”

RECLAIMED ASPHALT PAVEMENT (RAP) (BDE)
Effective: January 1, 2007 Revised: January 1, 2010

In Article 1030.02(g), delete the last sentence of the first paragraph in (Note 2).
Revise Section 1031 of the Standard Specifications to read:
“SECTION 1031. RECLAIMED ASPHALT PAVEMENT

1031.01 Description. Reclaimed asphalt pavement (RAP) is reclaimed asphalt pavement
resulting from cold milling or crushing of an existing dense graded hot-mix asphalt (HMA)
pavement. The Contractor shall supply written documentation that the RAP originated from
routes or airfields under federal, state, or local agency jurisdiction.

1031.02 Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles
meeting one of the following definitions. No additional RAP shall be added to the pile after the
pile has been sealed. Stockpiles shall be sufficiently separated to prevent intermingling at the
base. Stockpiles shall be identified by signs indicating the type as listed below (i.e.
“‘Homogeneous Surface”).

Prior to milling, the Contractor shall request the District to provide verification of the quality
of the RAP to clarify appropriate stockpile.

(a) Fractionated RAP (FRAP). FRAP shall consist of RAP from Class |, Superpave (High
ESAL), HMA (High ESAL), or equivalent mixtures. The coarse aggregate in FRAP shall
be crushed aggregate and may represent more than one aggregate type and/or quality
but shall be at least C quality. All FRAP shall be fractionated prior to testing by
screening into a minimum of two size fractions with the separation occurring on or
between the #4 (4.75 mm) and 1/2in. (12.5 mm) sieves. Agglomerations shall be
minimized such that 100 percent of the RAP in the coarse fraction shall pass one sieve
size larger than the maximum sieve size specified for the mix the RAP will be used in.

(b) Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class |,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures and represent:
1) the same aggregate quality, but shall be at least C quality; 2) the same type of
crushed aggregate (either crushed natural aggregate, ACBF slag, or steel slag);
3) similar gradation; and 4) similar asphalt binder content. If approved by the Engineer,
combined single pass surface/binder millings may be considered “homogenous” with a
quality rating dictated by the lowest coarse aggregate quality present in the mixture.
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(c) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |,

Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures. The coarse

aggregate in this RAP shall be crushed aggregate and may represent more than one

aggregate type and/or quality but shall be at least C quality. This RAP may have an

inconsistent gradation and/or asphalt binder content prior to processing. All

conglomerate RAP shall be processed prior to testing by crushing to where all RAP shall

pass the 5/8 in. (16 mm) or smaller screen. Conglomerate RAP stockpiles shall not
contain steel slag or other expansive material as determined by the Department.

(d) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of RAP
from Class |, Superpave (High or Low ESAL), HMA (High or Low ESAL), or equivalent
mixtures. The coarse aggregate in this RAP may be crushed or round but shall be at
least D quality. This RAP may have an inconsistent gradation and/or asphalt binder
content. Conglomerate DQ RAP stockpiles shall not contain steel slag or other
expansive material as determined by the Department.

(e) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt,
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer. Sheet
asphalt shall be stockpiled separately.

1031.03 Testing. When used in HMA, the RAP/FRAP shall be sampled and tested either
during or after stockpiling.

For testing during stockpiling, washed extraction samples shall be run at the minimum
frequency of one sample per 500tons (450 metrictons) for the first 2000 tons
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter. A minimum of
five tests shall be required for stockpiles less than 4000 tons (3600 metric tons).

For testing after stockpiling, the Contractor shall submit a plan for approval to the District
proposing a satisfactory method of sampling and testing the RAP/FRAP pile either in-situ or by
restockpiling. The sampling plan shall meet the minimum frequency required above and detail
the procedure used to obtain representative samples throughout the pile for testing.

Before extraction, each field sample shall be split to obtain two samples of test sample size.
One of the two test samples from the final split shall be labeled and stored for Department use.
The Contractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor
test results.

Evaluation of Test Results. All of the extraction results shall be compiled and averaged for

asphalt binder content and gradation and, when applicable Gn,. Individual extraction test
results, when compared to the averages, will be accepted if within the tolerances listed below.
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Parameter FRAP/Homogeneous Conglomerate “D”
/Conglomerate Quality
1in. (25 mm) +5%
1/2'in. (12.5 mm) +8 % +15 %
No. 4 (4.75 mm) +6 % +13 %
No. 8 (2.36 mm) +5%
No. 16 (1.18 mm) +15%
No. 30 (600 um) +5%
No. 200 (75 um) +2.0% +4.0 %
Asphalt Binder +0.4 %" +0.5%
Gmm +0.03

1/ The tolerance for FRAP shall be + 0.3 %.

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if
more than 20 percent of the asphalt binder content test results fall outside the appropriate
tolerances, the RAP/FRAP shall not be used in HMA unless the RAP/FRAP representing the
failing tests is removed from the stockpile. All test data and acceptance ranges shall be sent to
the District for evaluation.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose of
Characterizing Reclaimed Asphalt Pavement (RAP)”.

1031.04 Quality Designation of Aggregate in RAP/FRAP.

(a) The aggregate quality of the RAP for homogenous, conglomerate, and conglomerate “D”
quality stockpiles shall be set by the lowest quality of coarse aggregate in the RAP
stockpile and are designated as follows.

(1) RAP from Class I, Superpave (High ESAL)/HMA (High ESAL), or HMA (Low ESAL)
IL-9.5L surface mixtures are designated as containing Class B quality coarse
aggregate.

(2) RAP from Superpave (Low ESAL)HMA (Low ESAL) IL-19.0L binder mixture is
designated as Class D quality coarse aggregate.

(3) RAP from Class |, Superpave (High ESAL), or HMA (High ESAL) binder mixtures,
bituminous base course mixtures, and bituminous base course widening mixtures
are designated as containing Class C quality coarse aggregate.

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

(b) The aggregate quality of FRAP shall be determined as follows.
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Fractionated stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have

a maximum tonnage of 5000 tons (4500 metric tons). The Contractor shall obtain a

representative sample witnessed by the Engineer. The sample shall be a minimum of

501b (25kg). The sample shall be extracted according to lllinois Modified

AASHTO T 164 by a consultant prequalified by the Department for the specified testing.

The consultant shall submit the test results along with the recovered aggregate to the

District Office. The cost for this testing shall be paid by the Contractor. The District will

forward the sample to the BMPR Aggregate Lab for MicroDeval Testing, according to

lllinois Modified AASHTO T 327. A maximum loss of 15.0 percent will be applied for all
HMA applications.”

1031.05 Use of RAP/FRAP in HMA. The use of RAP/FRAP shall be a Contractor’s option
when constructing HMA in all contracts. The use of RAP/FRAP in HMA shall be as follows.

(a) Coarse Aggregate Size. The coarse aggregate in all RAP shall be equal to or less than
the nominal maximum size requirement for the HMA mixture to be produced.

(b) Steel Slag Stockpiles. RAP stockpiles containing steel slag or other expansive material,
as determined by the Department, shall be homogeneous and will be approved for use
in HMA (High ESAL and Low ESAL) surface mixtures only.

(c) Use in HMA Surface Mixtures (High and Low ESAL). RAP/FRAP stockpiles for use in
HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in which
the coarse aggregate is Class B quality or better.

(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base
Course Widening. RAP/FRAP stockpiles for use in HMA binder mixtures (High and Low
ESAL), HMA base course, and HMA base course widening shall be FRAP,
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or
better.

(e) Use in Shoulders and Subbase. RAP/FRAP stockpiles for use in HMA shoulders and
stabilized subbase (HMA) shall be FRAP, homogeneous, conglomerate, or
conglomerate DQ.

(f) When the Contractor chooses the RAP option, the percentage of RAP shall not exceed
the amounts indicated in the table below for a given N Design.

Max RAP Percentage

HMA Mixtures "% Maximum % RAP

Ndesign Binder/Leveling Surface Polymer
Binder Modified

30 30 30 10

50 25 15 10

70 15 /252 10/15? 10

90 10 10 10

105 10 10 10
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1/ For HMA shoulder and stabilized subbase (HMA) N-30, the amount of RAP shall not

2/

3/

exceed 50% of the mixture.
Value of Max % RAP if homogeneous RAP stockpile of IL-9.5 RAP is utilized.

When RAP exceeds 20 percent, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-28). If warm mix asphalt (WMA)
technology is utilized, and production temperatures do not exceed 275°°F (135 °C)
the grades shall be reduced as follows:

Overlays:
When WMA contains between 20 and 30 percent RAP the high temperature shall

be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-22). When WMA contains
30 percent or more RAP the high and low temperature grades shall each be
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder
grade of PG64-22 to be reduced to a PG58-28).

Full Depth:
When WMA contains between 20 and 30 percent RAP, the low temperature shall

be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG64-28). When the WMA contains
30 percent or more RAP the high and low temperature grades shall each be
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder
grade of PG64-22 to be reduced to a PG58-28).

(g9) When the Contractor chooses the FRAP option, the percentage of FRAP shall not
exceed the amounts indicated in the table below for a given N Design.

Max FRAP Percentage

HMA Mixtures " # Maximum % FRAP

Ndesign Binder/Leveling Surface Polymer
Binder Modified

30 35 35 10

50 30 25 10

70 25 20 10

90 20 15 10

105 10 10 10

1/

2/

For HMA shoulder and stabilized subbase (HMA) N30, the amount of FRAP shall not
exceed 50 percent of the mixture.

When FRAP exceeds 20 percent, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 percent FRAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-28).
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If warm mix asphalt (WMA) technology is utilized, and production temperatures do
not exceed 275°°F (135 °C) the grades shall be reduced as follows:

Overlays:
When WMA contains between 20 and 30 percent FRAP the high temperature

shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-22). When WMA
contains 30 percent or more FRAP the high and low temperature grades shall
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-28).

Full Depth:
When WMA contains between 20 and 30 percent FRAP, the low temperature

shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG64-28). When the WMA
contains 30 percent or more FRAP the high and low temperature grades shall
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-28).

1031.06 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP/FRAP material meeting the above detailed requirements.

RAP/FRAP designs shall be submitted for volumetric verification. If additional RAP/FRAP
stockpiles are tested and found that no more than 20 percent of the results, as defined under
“Testing” herein, are outside of the control tolerances set for the original RAP/FRAP stockpile
and HMA mix design, and meets all of the requirements herein, the additional RAP/FRAP
stockpiles may be used in the original mix design at the percent previously verified.

1031.07 HMA Production. The coarse aggregate in all RAP used shall be equal to or less
than the nominal maximum size requirement for the HMA mixture being produced.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAP feed system to
remove or reduce oversized material. If material passing the sizing device adversely affects the
mix production or quality of the mix, the sizing device shall be set at a size specified by the
Engineer.

If the RAP/FRAP control tolerances or QC/QA test results require corrective action, the
Contractor shall cease production of the mixture containing RAP/FRAP and either switch to the
virgin aggregate design or submit a new RAP/FRAP design.

HMA plants utilizing RAP/FRAP shall be capable of automatically recording and printing the
following information.

(a) Dryer Drum Plants.
(1) Date, month, year, and time to the nearest minute for each print.

(2) HMA mix number assigned by the Department.
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(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to
the nearest 0.1 ton (0.1 metric ton).

(4) Accumulated dry weight of RAP/FRAP in tons (metric tons) to the nearest 0.1 ton
(0.1 metric ton).

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.

(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the
nearest 0.1 percent.

(8) Aggregate and RAP/FRAP moisture compensators in percent as set on the control
panel. (Required when accumulated or individual aggregate and RAP/FRAP are
printed in wet condition.)

(b) Batch Plants.

(1) Date, month, year, and time to the nearest minute for each print.

(2) HMA mix number assigned by the Department.

(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).

(4) Mineral filler weight to the nearest pound (kilogram).

(5) RAP/FRAP weight to the nearest pound (kilogram).

(6) Virgin asphalt binder weight to the nearest pound (kilogram).

(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the
nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system will be
inspected by the Engineer prior to production and verified at the beginning of each construction
season thereafter.

1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders. The use of RAP
in aggregate surface course and aggregate shoulders shall be as follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Non-Quality” and “FRAP”. The testing requirements of Article 1031.03 shall not

apply.
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(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm)

sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded or single sized will not be accepted.”

REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE)
Effective: April 1, 2007 Revised: November 1, 2008

Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read:

“At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing
devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the
following table. Measurements shall be conducted according to ASTM E 810, without
averaging. Sheeting used on cones, drums and flexible delineators shall be reboundable as
tested according to ASTM D 4956. Prestriped sheeting for rigid substrates on barricades shall
be white and orange. The sheeting shall be uniform in color and devoid of streaks throughout
the length of each roll. The color shall conform to the latest appropriate standard color tolerance
chart issued by the U.S. Department of Transportation, Federal Highway Administration, and to
the daytime and nighttime color requirements of ASTM D 4956.

Initial Minimum Coefficient of Retroreflection
candelas/foot candle/sq ft (candelas/lux/sq m) of material

Observation Entrance Angle Fluorescent
Angle (deg.) (deg.) White Orange Orange

0.2 -4 365 160 150

0.2 +30 175 80 70

0.5 -4 245 100 95

0.5 +30 100 50 40”

Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard
Specifications to read:

“Barricades and vertical panels shall have alternating white and orange stripes sloping
downward at 45 degrees toward the side on which traffic will pass.”

Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard
Specifications to read:

“The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange
stripes sloping downward at 45 degrees toward the side on which traffic will pass.”
REINFORCEMENT BARS - STORAGE AND PROTECTION (BDE)
Effective: August 1, 2008 Revised: April 1, 2009

Revise Article 508.03 of the Standard Specifications to read:
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“508.03 Storage and Protection. Reinforcement bars shall be stored off the ground using

platforms, skids, or other supports; and shall be protected from mechanical injury and from

deterioration by exposure. Epoxy coated bars shall be stored on wooden or padded steel

cribbing and all systems for handling shall have padded contact areas. The bars or bundles
shall not be dragged or dropped.

When epoxy coated bars are stored in a manner where they will be exposed to the weather
more than 60 days prior to use, they shall be protected from deterioration such as that caused
by sunlight, salt spray, and weather exposure. The protection shall consist of covering with
opaque polyethylene sheeting or other suitable opaque material. The covering shall be secured
and allow for air circulation around the bars to minimize condensation under the cover.

Covering of the epoxy coated bars will not be required when the bars are installed and tied,
or when they are partially incorporated into the concrete.”

SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE)
Effective: July 1, 2004 Revised: January 1, 2007

Definition. Self-consolidating concrete is a flowable mixture that does not require mechanical
vibration for consolidation.

Usage. Self-consolidating concrete may be used for precast concrete products.
Materials. Materials shall be according to Section 1021 of the Standard Specifications.

Mix Design Criteria. The mix design criteria shall be as follows:

(a) The minimum cement factor shall be according to Article 1020.04 of the Standard
Specifications. If the maximum cement factor is not specified, it shall not exceed
7.05 cwt/cu yd (418 kg/cu m).

(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the
Standard Specifications or 0.44, whichever is lower.

(c) The slump requirements of Article 1020.04 of the Standard Specifications shall not
apply.

(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these
gradations. CA 11 may be used when the Contractor provides satisfactory evidence to
the Engineer that the mix will not segregate. The fine aggregate proportion shall be a
maximum 50 percent by weight (mass) of the total aggregate used.

(e) The slump flow range shall be £ 2 in. (£ 50 mm) of the Contractor target value, and
within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm)
maximum.

(f) The visual stability index shall be a maximum of 1.
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(9) The J-ring value shall be a maximum of 4 in. (100 mm). The Contractor may specify a
lower maximum in the mix design.

(h) The L-box blocking ratio shall be a minimum of 60 percent. The Contractor may specify
a higher minimum in the mix design.

(i) The column segregation index shall be a maximum 15 percent.
(i) The hardened visual stability index shall be a maximum of 1.

Placing and Consolidating. The maximum distance of horizontal flow from the point of deposit
shall be 25 ft (7.6 m), unless approved otherwise by the Engineer.

Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its
fluidity prior to placement of additional concrete. The vibrator shall be the pencil head type with
a maximum diameter or width of 1 in. (25 mm). Any other method for restoring the fluidity of the
concrete shall be approved by the Engineer.

Mix_Design Approval. The Contractor shall obtain mix design approval according to the
Department’'s Policy Memorandum “Quality Control/Quality Assurance Program for Precast
Concrete Products”.

STONE MATRIX ASPHALT (BDE)
Effective: January 1, 2010

Description. This work shall consist of constructing polymer modified 1/2 in. (12.5 mm) stone
matrix asphalt (SMA) surface course and binder course. Work shall be according to Sections
406, 407 and 1030 of the Standard Specifications, except as modified herein.

Materials.

Add the following to the end of the first paragraph of Article 1003.03(a) of the Standard
Specifications:

“Fine aggregate for SMA shall consist of stone sand, slag sand, or steel slag sand.”

Add the following to the end of the first paragraph of Article 1003.03(c) of the Standard
Specifications.

“The fine aggregate gradation for SMA shall be FA/FM 20.”
Add the following to the end of Article 1004.03(a) of the Standard Specifications:

“(1) For SMA surface course, the coarse aggregate shall be crushed aggregate meeting
the friction requirement specified.

(2) For SMA binder course, the coarse aggregate shall be crushed aggregate. Steel
slag will not be permitted in the binder course.”
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Revise Article 1004.03(b) of the Standard Specifications to read:

“(b) Quality. For surface courses and binder courses when used as surface course, the
coarse aggregate shall be Class B quality or better. For SMA surface and binder
courses the coarse aggregate shall be Class B Quality or better. For Class A (seal or
cover coat), other binder courses, and surface course IL-9.5L (Low ESAL), the coarse
aggregate shall be Class C quality or better. For All Other courses, the coarse
aggregate shall be Class D quality or better.”

Revise Article 1004.03(c) of the Standard Specifications to read:

“(c) Gradation. The coarse aggregate gradations shall be as listed in the following table.

Use Size/Application Gradation No.

Class A-1,2, &3 3/8 in. (10 mm) Seal CA 16

Class A-1 1/2 in. (13 mm) Seal CA 15

Class A-2 & 3 Cover CA 14

HMA High ESAL IL-25.0 CA7"orcAa8"
IL-19.0 CA11"
IL-12.5 CA 16 and/or CA 13
IL-9.5 CA 16

HMA Low ESAL IL-19.0L CA11"
IL-9.5L CA 16

HMA All Other Stabilized Subbase CA 62, CA 10, or CA 12

or Shoulders
SMA 1/2 in. (12.5 mm) 3/
Binder & Surface

1/ CA 16 or CA 13 may be blended with the gradations listed.

2/ CA 6 will not be permitted in the top lift of shoulders.

3/ No individual coarse aggregate gradation is specified. The coarse
aggregates used shall be capable of being combined with stone
sand, slag sand, or steel slag sand meeting the FA/FM 20 gradation
and mineral filler to meet the approved mix design and the mix
requirements noted herein.”

Add the following to Article 1004.03 of the Standard Specifications:

“(d) Flat and Elongated Particles. For SMA the coarse aggregate shall meet the criteria for
Flat and Elongated Particles listed in lllinois Modified AASHTO M 325.

(e) Absorption.
< 2.5 percent.”

For SMA the coarse aggregate shall also have water absorption
Add the following to Article 1011.01 of the Standard Specifications:

“(c) Additional requirements for SMA. Mineral filler for use in SMA shall be free from organic
impurities and have a Plasticity Index < 4.”
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Revise Article 1030.02(c) of the Standard Specifications to read:

“(€) RAP Material (NOte 4) ..o 1031”
Revise Article 1030.02(g) of the Standard Specifications to read:
“(g) Performance Graded Asphalt Binder (Notes 2 & 5) ........oevvveiiiiiiiiiiiiiiieie 1032”
Add the following to Article 1030.02 of the Standard Specifications:
“(h) Fibers (Note 6)”
Add the following notes to Article 1030.02 of the Standard Specifications:
“Note 4. RAP will not be permitted in SMA.

Note 5. The asphalt cement shall be an SBS PG 76-28 when the SMA is used on a full
depth asphalt pavement and a SBS PG76-22 when used as an overlay.

Note 6. A stabilizing additive such as cellulose or mineral fiber shall be added to the
SMA mixture according to lIllinois Modified AASHTO M 325. The stabilizing additive
shall meet the Fiber Quality Requirements listed in lllinois Modified AASHTO M 325.
Prior to approval and use of fibers, the Contractor shall submit a notarized certification
by the producer of these materials stating they meet these requirements.”

Mix Design.

Add the following below the referenced AASHTO standards in Article 1030.04 of the Standard
Specifications:

“The SMA mixture shall be designed according to the following additional lllinois Modified
AASHTO references listed below, except as modified herein.

AASHTO M 325 Standard Specification for Designing Stone Matrix Asphalt (SMA)

AASHTO R 46 Standard Practice for Designing Stone Matrix Asphalt (SMA)
AASHTO T 305 Determination of Draindown Characteristics in Uncompacted
Mixtures”

Revise Article 1030.04(a)(1) of the Standard Specifications to read:

“(1) High ESAL Mixtures. The Job Mix Formula (JMF) shall fall within the following
limits.”
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“High ESAL, MIXTURE COMPOSITION (% PASSING)
Sieve IL-25.0 mm | IL-19.0 mm | IL-12.5 mm | IL-9.5 mm SMA ¥

Size min max min max min max min max min max
11/2in 100
(37.5 mm)

1in.

(25 mm) 90 | 100 100

3/4 in.

(19 mm) 90 | 82 | 100 100 100
1V2in. 1 45 | 75 | 50 | 85 | 90 | 100 100 | 90 | 99
(12.5 mm)

3/8in.

(9.5 mm) 89 | 90 | 100 | 50 85
#H4 2/ 2/
(4.75 mm) 24 | 42 24 | 50 28 | 65 | 28 | 65 | 20 40
#8 3/ 3/ 5/
(2.36 mm) 16 | 31 20 | 36 | 28 |48 28 | 48 16 | 24
#16
(118 mm) 10 | 22 | 10 | 25 | 10 | 32 | 10 | 32

#50

(300 um) 4 12 4 12 4 15 | 4 15

#100

(150 um) 3 9 3 9 3 10 | 3 10

#200 30 | 60| 30| 60| 40| 60 |40]| 6.0 [80]11.0°
(75 pm)

Ratio
Dust/Asph 1.0 1.0 1.0 1.0

alt Binder

1/ Based on percent of total aggregate weight.

2/ The mixture composition shall not exceed 40 percent passing the #4 (4.75 mm)
sieve for binder courses with Ndesign > 90.

3/ The mixture composition shall not exceed 40 percent passing the #8 (2.36 mm)
sieve for surface courses with Ndesign > 90.

4/ The maximum percent passing the 20 um sieve shall be <3 percent.

5/ When establishing the Adjusted Job Mix Formula (AJMF) the #8 (2.36 mm) sieve
shall not be adjusted above 24 percent.

6/ Additional minus No. 200 (0.075 mm) material required by the mix design shall
be mineral filler.”

Add the following to Article 1030.04(b) of the Standard Specifications:

“(4) SMA Mixtures. The mix design shall meet the SMA Mixture Specifications for SGC
listed in AASHTO M 325 except as listed below:
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ESAL’'s | Ndesign Design Voids in the Mineral
(million) Air Voids Aggregate (VMA),
Target % % min.
<10 50" 4.0 16.0
> 10 80~ 4.0 17.0

1/ Coarse aggregate shall be limestone, dolomite, crushed gravel, diabase, granite,
quartzite, sandstone, or steel slag.

2/ Coarse aggregate shall be crushed gravel, diabase, granite, quartzite,
sandstone, or steel slag.”

Plant Requirements.

Add the following to Article 1102.01(a) of the Standard Specifications:
“(13) Requirements for SMA.

a. Mineral Filler. When producing SMA, the mineral filler system shall accurately
proportion the large amounts of mineral filler required for the mixture. Alteration
or adjustment of the current system may be required. Mineral filler shall not be
stored in the same silo as collected dust.

Only dust collected during the production of SMA may be returned to the SMA
mixture. Any additional minus No. 200 (0.075 mm) material needed to produce
the SMA shall be mineral filler meeting the requirements stated herein. Mineral
filler shall not be collected dust.

b. Stabilizing Additive. Adequate dry storage shall be provided for the stabilizing
fiber additive. A separate feed system shall be provided to proportion the fiber
into the mixture uniformly and in desired quantities. The feed system shall be
interlocked with the aggregate feed or weigh system to maintain the correct
proportions for all rates of production and batch sizes. The proportion of fibers
shall be controlled at all times within + ten percent of the amount of fibers
required. The fiber system shall provide in-process monitoring consisting of
either a digital display of output or a printout of the feedrate, in pounds per
minute. Flow indicators or sensing devices for the fiber system shall be provided
and interlocked with plant controls so mix production shall be interrupted if fiber
introduction fails, or if the output rate is not within the specified tolerances.

1. Batch Plant. Stabilizing additive shall be pneumatically added through a
separate inlet directly into the weigh hopper above the pugmill. The addition
of fiber shall be timed to occur during the hot aggregate charging of the
hopper. Adequate mixing time will be required to ensure proper blending of
the aggregate and fiber additive. Both the wet and dry mixing times shall
each be increased a minimum of five seconds beyond the standard mixing
time. The actual mixing time increase shall be determined by the Engineer
based on individual plant characteristics.
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If concentrations of mastic (fiber, AC and fines) are visible behind the paver

the batch size shall be reduced in ten percent increments until the problem is
alleviated.

2. Drum Mix Plant. Stabilizing additive shall be introduced using specialized
equipment to mix the asphalt cement with loose fiber at the time of
introduction into the drum mixer. This equipment shall be approved by the
Engineer. Care shall be taken to ensure the loose fiber does not become
entrained in the exhaust system of the plant.

A manufacturer’'s representative for the fiber and fiber equipment shall be
present for the fiber system calibration and mixture startup and shall be
available at all times during production and lay-down of the mix.

c. Hot-mix Storage. SMA mixtures containing steel slag coarse aggregate shall
have a combined silo storage time plus haul time not less than 1 1/2 hours.

d. Production Rate. The Bureau of Materials and Physical Research will establish
the maximum production rate for SMA based items such as the plant’s ability to
(1) add mineral filler consistently within 0.3 percent of the target by total weight of
mix and (2) thoroughly disperse the stabilizing additive.”

QC/QA.
Revise Article 1030.05(d)(4) of the Standard Specifications to read:
“(4) Control Limits. Target values shall be determined by applying adjustment factors to

the AUMF where applicable. The target values shall be plotted on the control charts
within the following control limits.

CONTROL LIMITS
Parameter High ESAL SMA All Other
Low ESAL
Individual Moving Individual Moving Individual
Test Avg. of 4 Test Avg. of 4 Test
% Passing: "
1/2in. (12.5 mm) +6 % +4 % +6 % 4% +15%
3/8in. (9.5 mm) + 4% 1+ 3%
No. 4 (4.75 mm) +5% +4 % +5% +4 % +10 %
No. 8 (2.36 mm) +5% +3% +4% + 2%
No. 30 (600 um) 4% £25% 4% +25%
Total Dust Content
+1.5% +1.0 % +25%
No. 200 (75 um) ° ° °
Asphalt Binder Content +0.3% £0.2% +0.2% +0.1% +0.5%
Voids +1.2% £+1.0% +1.2% +1.0% +1.2%

1/ Based on washed ignition oven
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1/ 92.0 percent when placed as first lift on an unimproved subgrade.”

Replace the first and second paragraphs of Article 1030.06(a) of the Standard Specifications
with the following:

“(a) High ESAL, Low ESAL and SMA Mixture.

During the mixture start-up for High or Low ESAL mixture the Contractor shall follow the
QC/QA document “Hot-Mix Asphalt QC/QA Start-Up Procedures”. At the start of High or
Low ESAL mixture production, QC/QA mixture start-up will be required for the following
situations: at the beginning of production of a new mixture design, at the beginning of
each production season, and at every plant utilized to produce mixtures, regardless of
the mix.

For SMA, a preliminary test strip shall be constructed according to the document “Off-
Site Preliminary Test Strip and Modified Start-Up Procedures” at an off-site location
approved by the Engineer to determine mix properties, density and laydown
characteristics. At the start of SMA production, a modified start-up shall be performed
on the jobsite. The modified start-up shall not begin until the Engineer has reviewed,
evaluated, and approved the mixture based on the results from the off-site preliminary
test strip.”

Revise the table in Article 1030.06(a) of the Standard Specifications to read:

“Parameter Adjustment
1/2 in. (12.5 mm) +5.0%
No. 4 (4.75 mm) +4.0%
No. 8 (2.36 mm) +3.0%
No. 30 (600 um) 1/

No. 200 (75 um) 1/
Asphalt Binder +0.3% 7
Content

1/ In no case shall the target for the amount passing be greater than the JMF.
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2/ For SMA, the asphalt binder content shall not be adjusted by more than
0.2 percent.”

Transportation.

Add the following after the first paragraph of Article 1030.08 of the Standard Specifications:
“(d) The mixture being placed is SMA.”

Construction Requirements.

Add the following paragraph after the first paragraph of Article 406.06(b) of the Standard
Specifications:

“Additional temperature requirements for SMA. SMA mixture shall be placed on a dry
surface when the temperature of the roadbed is above 50 °F (10 °C). The mixture shall
be placed at a minimum mixture temperature of 310° F (154° C) when using SBS PG76-
28 and 300 °F (149 °C) when using SBS PG76-22. The mixture temperature shall be
measured immediately behind the paver screed.”

Revise the last sentence of the third paragraph of Article 406.06(e) of the Standard
Specifications to read:

“In no case shall the speed of the paver exceed 50 ft (15 m) per minutes for High and
Low ESAL mixes or 30 ft (9 m) per minute for SMA.”

Revise Table 1 in Article 406.07(a) of the Standard Specifications to read:

“TABLE 1 - MINIMUM ROLLER REQUIREMENTS FOR HMA

Breakdown |[Intermediate Final Roller Density Requirement
Roller (one of Roller (one or more of
the following) the following)

Level Binder: p¥ -- Vs, P¥, Ts, Te, | To the satisfaction of the
(When the density 3w Engineer.
requirements of
Article 406.05(c) do not
apply.)

Binder and Surface " e

Vo, P¥ T, p Vs, Ta, Tr As specified in Articles:

Level Binder ": 3w 1030.05(d)(3), (d)(4), and
(When the density (d)(7).
requirements of
Article 406.05(c) apply.)

SMAY T - T,

: 2 . As specified in Articles:

Bridge Decks Ts Te 582.05 and 582.06.
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1/ If the average delivery at the job site is 85 ton/hr (75 metric ton/hr) or less, any roller

combination may be used provided it includes a steel wheeled roller and the required
density and smoothness is obtained.

2/ One Tg may be used for both breakdown and final rolling on bridge decks 300 ft (90 m) or
less in length, except when the air temperature is less than 60 °F (15 °C).

3/ A vibratory roller (Vp) may be used in lieu of the pneumatic-tired roller on mixtures
containing polymer modified asphalt binder.

4/ Pneumatic-tired and vibratory rollers will not be allowed. Rollers shall be operated at a
uniform speed not to exceed 3 mph (5 km/h) with the drive roll nearest the paver.

5/ The Contractor shall provide a minimum of two steel-wheeled tandem rollers for breakdown
(Tg). The breakdown rollers shall maintain an effective rolling distance of not more than
150 ft (45 m) behind the paver.”

Prepaving Conference. A prepaving conference shall be held a minimum of one week prior to
the start of mix production. Those in attendance shall include the QC Manager, Construction
Supervising Field Engineer, Resident Engineer, Mixture Control Engineer, BMPR
representative, fiber supplier representative, asphalt binder supplier representative, as well as
plant, paver and roller operators.

Basis of Payment. This work will be measured and paid for according to Article 406.13 and
406.14 of the Standard Specifications at the contract unit price per metric ton (ton) for
POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, of the
N design specified; and POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, STONE
MATRIX ASPHALT, of the N design specified.

The preliminary test strip will be paid for at the contract unit price per each for PRELIMINARY
TEST STRIP, which price shall include the 272 metric tons (300 tons) of mix as well as the
appropriate testing, provided the bituminous mixture is placed within the JMF tolerances.

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: April 2, 2005

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor
shall make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor’s work.

This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.
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SURFACE TESTING OF PAVEMENTS (BDE)
Effective: April 1, 2002 Revised: January 1, 2007

Hot-Mix Asphalt (HMA) Overlays
Revise Article 406.03(h) of the Standard Specifications to read:

“(h) Pavement Surface Test EQUIDMENT ..o 1101.10”
Revise Article 406.11 of the Standard Specifications to read:

“406.11 Surface Tests. The finished surface of the pavement shall be tested for
smoothness within three days of paving. Testing shall be performed in the presence of the
Engineer.

Prior to testing, a copy of the approval letter and recorded settings from the Profile
Equipment Verification (PEV) Program shall be submitted to the Engineer; and all objects and
debris shall be removed from the pavement.

(a) Test Sections/Equipment.

(1) High-Speed Mainline Pavement. High-speed mainline pavement shall consist of
pavements, ramps, and loops with a posted speed greater than 45 mph. These
sections shall be tested using a profile testing device.

(2) Low-Speed Mainline Pavement. Low-speed mainline pavement shall consist of
pavements, ramps, and loops with a posted speed of 45 mph or less. These
sections shall be tested using a profile testing device.

(3) Miscellaneous Pavement. Miscellaneous pavement shall consist of:

a. pavement on horizontal curves with a centerline radius of curvature of less than
or equal to 1000 ft (300 m) and pavement within the superelevation transition of
such curves;

b. pavement on vertical curves having a length of less than or equal to 200 ft (60 m)
in combination with an algebraic change in tangent grades greater than or equal
to three percent, as may occur on urban ramps or other constricted-space

facilities;

c. the first or last 15 ft (4.5 m) of a pavement section where the Contractor is not
responsible for the adjoining surface;

d. intersections;
e. variable width pavements;
f. side street returns;

g. crossovers,
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h. connector pavement from mainline pavement expansion joint to the bridge
approach pavement;

i. bridge approach pavement; and

j. other miscellaneous pavement surfaces (i.e. a turn lane) as determined by the
Engineer.

Miscellaneous pavement shall be tested using a 16 ft (5 m) straightedge set to a
3/8 in. (10 mm) tolerance.

(b) Lots/Sublots. Mainline pavement test sections will be divided into lots and sublots.

(1) Lots. A lot will be defined as a continuous strip of pavement 1 mile (1600 m) long
and one lane wide. When the length of a continuous strip of pavement is less than
1 mile (1600 m), that pavement will be included in an adjacent lot. Structures will be
omitted when measuring pavement length.

(2) Sublots. Lots will be divided into 0.1 mile (160 m) sublots. A partial sublot greater
than or equal to 250 ft (76 m) resulting from an interruption in the pavement will be
subject to the same evaluation as a whole sublot. Partial sublots less than 250 ft
(76 m) shall be included with the previous sublot for evaluation purposes.

(c) Testing Procedure. One wheel track shall be tested per lane. Testing shall be
performed 3 ft (1 m) from and parallel to the edge of the lane away from traffic. A guide
shall be used to maintain the proper distance.

The profile trace generated shall have stationing indicated every 500 ft (150 m) at a
minimum. Both ends of the profile trace shall be labeled with the following information:
contract number, beginning and ending stationing, which direction is up on the trace,
which direction the data was collected, and the device operator name(s). The top
portion of the Department supplied form, “Profile Report of Pavement Smoothness” shall
be completed and secured around the trace roll.

Although surface testing of intermediate lifts will not be required, they may be performed
at the Contractor’s option. When this option is chosen, the testing shall be performed
and the profile traces shall be generated as described above.

The Engineer may perform his/her own testing at any time for monitoring and
comparison purposes.

(d) Trace Reduction and Bump Locating Procedure. All traces shall be reduced. Traces
produced by a mechanical recorder shall be reduced using an electronic scanner and
computer software. This software shall calculate the profile index of each sublot in
in./mile (mm/km) and indicate any high points (bumps) in excess of 0.30 in. (8 mm) with
a line intersecting the profile on the printout. Computerized recorders shall provide the
same information.

The profile index of each track, average profile index of each sublot, average profile
index of the lot and locations of bumps shall be recorded on the form.
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All traces and reports shall be provided within two working days of completing the testing

to the Engineer for the project file. Traces from either a computerized profile testing

device or analysis software used with a manual profile testing device shall display the

settings used for the data reduction. The Engineer will compare these settings with the

approved settings from the PEV Program. If the settings do not match, the results will
be rejected and the section shall be retested/reanalyzed with the appropriate settings.

The Engineer will use the results of the testing to evaluate paving methods and
equipment. If the average profile index of a lot exceeds 40.0 in./mile (635 mm/km) for
high-speed mainline pavement or 65.0 in./mile (1025 mm/km) for low-speed mainline
pavement, the paving operation will be suspended until corrective action is taken by the
Contractor.

(e) Corrective Work. All bumps in excess of 0.30 in. (8 mm) in a length of 25 ft (8 m) or less
shall be corrected. If the bump is greater than 0.50 in. (13 mm), the pavement shall be
removed and replaced. The minimum length of pavement to be removed shall be 3 ft
(900 mm).

(1) High-Speed Mainline Pavement. Any sublot having a profile index within the range
of, greater than 30.0 to 40.0 in./mile (475 to 635 mm/km) including bumps, shall be
corrected to reduce the profile index to 30.0 in./mile (475 mm/km) or less on each
trace. Any sublot having a profile index greater than 40.0 in./mile (635 mm/km)
including bumps, shall be corrected to reduce the profile index to 30.0 in./mile
(475 mm/km) or less on each trace, or replaced at the Contractor’s option.

(2) Low-Speed Mainline Pavement. Any sublot having a profile index within the range
of, greater than 45.0 to 65.0 in./mile (710 to 1025 mm/km) including bumps, shall be
corrected to reduce the profile index to 45.0 in./mile (710 mm/km) or less on each
trace. Any sublot having a profile index greater than 65.0 in./mile (1025 mm/km)
including bumps, shall be corrected to reduce the profile index to 45.0 in./mile
(710 mm/km) or less on each trace, or replaced at the Contractor’s option.

(3) Miscellaneous Pavement. Surface variations which exceed the 3/8in. (10 mm)
tolerance will be marked by the Engineer and shall be corrected by the Contractor.

Corrective work shall be completed using either an approved grinding device consisting
of multiple saws or by removing and replacing the pavement. Corrective work shall be
applied to the full lane width. When completed, the corrected area shall have uniform
texture and appearance, with the beginning and ending of the corrected area squared
normal to the centerline of the paved surface.

Upon completion of the corrective work, the surface of the sublot(s) shall be retested.
The Contractor shall furnish the profile tracing(s) and the completed form(s) to the
Engineer within two working days after corrections are made. If the profile index and/or
bumps still do not meet the requirements, additional corrective work shall be performed.

Corrective work shall be at no additional cost to the Department.
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(f) Smoothness Assessments. Assessments will be paid to or deducted from the

Contractor for each sublot of mainline pavement, per the Smoothness Assessment

Schedule. Assessments will be based on the average profile index of each sublot prior

to performing any corrective work unless the Contractor has chosen to remove and

replace the sublot. For sublots that are replaced, assessments will be based on the
profile index determined after replacement.

Assessments will not be paid or deducted until all other contract requirements for the
pavement are satisfied. Pavement that is corrected or replaced for reasons other than
smoothness, shall be retested as stated herein.

SMOOTHNESS ASSESSMENT SCHEDULE (HMA Overlays)
High-Speed Mainline Pavement | Low-Speed Mainline Pavement

Average Profile Index Average Profile Index Assessment

in./mile (mm/km) in./mile (mm/km) per sublot

6.0 (95) or less 15.0 (240) or less +$150.00

>6.0 (95) to 10.0 (160) >15.0 (240) to 25.0 (400) +$80.00

>10.0 (160) to 30.0 (475) >25.0 (400) to 45.0 (710) +$0.00

>30.0 (475) to 40.0 (635) >45.0 (710) to 65.0 (1025) +$0.00

Greater than 40.0 (635) Greater than 65.0 (1025) -$300.00

Smoothness assessments will not be applied to miscellaneous pavement sections.”
Hot-Mix Asphalt (HMA) Pavement (Full-Depth)
Revise Article 407.09 of the Standard Specifications to read:

“407.09 Surface Tests. The finished surface of the pavement shall be tested for
smoothness according to Article 406.11, except as follows:

Two wheel tracks shall be tested per lane. Testing shall be performed 3 ft (1 m) from and
parallel to each lane edge.

SMOOTHNESS ASSESSMENT SCHEDULE (Full-Depth HMA)
High-Speed Mainline Pavement Low-Speed Mainline Pavement
Average Profile Index Average Profile Index As:rezig}g?t
in./mile (mm/km) in./mile (mm/km)

6.0 (95) or less +$800.00

>6.0 (95) to 11.0 (175) 15.0 (240) or less +$550.00

>11.0 (175) to 17.0 (270) >15.0 (240) to 25.0 (400) +$350.00

>17.0 (270) to 30.0 (475) >25.0 (400) to 45.0 (710) +$0.00

>30.0 (475) to 40.0 (635) >45.0 (710) to 65.0 (1025) +$0.00

Greater than 40.0 (635) Greater than 65.0 (1025) -$500.00”
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Delete the third paragraph of Article 407.12 of the Standard Specifications.

Portland Cement Concrete Pavement
Revise Article 420.10 of the Standard Specifications to read:

“420.10 Surface Tests. The finished surface of the pavement shall be tested for
smoothness according to Article 406.11, except as follows:

The finished surface of the pavement shall be tested for smoothness once the pavement
has attained a flexural strength of 550 psi (3800 kPa) or a compressive strength of 3000 psi
(20,700 kPa).

Two wheel tracks shall be tested per lane. Testing shall be performed 3 ft (1 m) from and
parallel to each lane edge.

Membrane curing damaged during testing shall be repaired as directed by the Engineer at
no additional cost to the Department.

No further texturing for skid resistance will be required for areas corrected by grinding.
Protective coat shall be reapplied to ground areas according to Article 420.18 at no additional
cost to the Department.

For pavement that is corrected by removal and replacement, the minimum length to be
removed shall meet the requirements of either Class A or Class B patching.

SMOOTHNESS ASSESSMENT SCHEDULE (PCC)
High-Speed Mainline Pavement Low-Speed Mainline Pavement
Average Profile Index Average Profile Index A;’:fzig}gtnt
in./mile (mm/km) in./mile (mm/km)

6.0 (95) or less +$1200.00

>6.0 (95) to 11.0 (175) 15.0 (240) or less +$950.00

>11.0 (175) to 17.0 (270) >15.0 (240) to 25.0 (400) +$600.00

>17.0 (270) to 30.0 (475) >25.0 (400) to 45.0 (710) +$0.00

>30.0 (475) to 40.0 (635) >45.0 (710) to 65.0 (1025) +$0.00
Greater than 40.0 (635) Greater than 65.0 (1025) -$750.00”

Delete the fourth paragraph of Article 420.20 of the Standard Specifications.
Testing Equipment
Revise Article 1101.10 of the Standard Specifications to read:

“1101.10 Pavement Surface Test Equipment. Required surface testing and analysis
equipment and their jobsite transportation shall be provided by the Contractor.
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16 ft (5 m) Straightedge. The 16 ft (6 m) straightedge shall consist of a metal I-beam

mounted between two wheels spaced 16 ft (5 m) between the axles. Scratcher bolts

which can be easily and accurately adjusted, shall be set at the 1/4, 1/2, and 3/4 points

between the axles. A handle suitable for pushing and guiding shall be attached to the
straightedge.

Profile Testing Device. The profile testing device shall have a decal displayed to
indicate it has been tested through the Profile Equipment Verification (PEV) Program
administered by the Department.

(1) California Profilograph. The California Profilograph shall be either computerized or
manual and have a frame 25 ft (8 m) in length supported upon multiple wheels at
either end. The profile shall be recorded from the vertical movement of a wheel
attached to the frame at mid point.

The California Profilograph shall be calibrated according to the manufacturer's
recommendations and California Test 526. All calibration traces and calculations
shall be submitted to the Engineer for the project file.

(2) Inertial Profiler. The inertial profiler shall be either an independent device or a
system that can be attached to another vehicle using one or two non-contact sensors
to measure the pavement profile. The inertial profiler shall be capable of performing
a simulation of the California Profilograph to provide results in the Profile Index
format.

The inertial profiler shall be calibrated according to the manufacturer's
recommendations. All calibration traces and calculations shall be submitted to the
Engineer for the project file.

(3) Trace Analysis. The Contractor shall reduce/evaluate these traces using a 0.00 in.
(0.0 mm) blanking band and determine a Profile Index in in./mile (mm/km) for each
section of finished pavement surface. Traces produced using a computerized profile
testing device will be evaluated without further reduction. When using a manual
profile testing device, the Contractor shall provide an electronic scanner, a computer,
and software to reduce the trace. All analysis equipment (electronic scanner,
computerized recorder, etc.) shall be able to accept 0.00in. (0.0 mm) for the
blanking band.

All traces from pavement sections tested with the profile testing device shall be recorded
on paper with scales of 300:1 longitudinally and 1:1 vertically. Equipment and software
settings of the profile testing device and analysis equipment shall be set to those values
approved through the PEV Program.

The Engineer may retest the pavement at any time to verify the accuracy of the
equipment.”
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TEMPORARY EROSION CONTROL (BDE)
Effective: November 1, 2002 Revised: January 1, 2010

Add the following to Article 280.02 of the Standard Specifications to read:
“(K) FIter FADIIC ..t 1080.03”
Revise the third paragraph of Article 280.03 of the Standard Specifications to read:

“Erosion control systems shall be installed prior to beginning any activities which will
potentially create erodible conditions. Erosion control systems for areas outside the limits of
construction such as storage sites, plant sites, waste sites, haul roads, and Contractor furnished
borrow sites shall be installed prior to beginning soil disturbing activities at each area. These
offsite systems shall be designed by the Contractor and be subject to the approval of the
Engineer.”

Add the following paragraph after the third paragraph of Article 280.03 of the Standard
Specifications:

“The temporary erosion and sediment control systems shown on the plans represent the
minimum systems anticipated for the project. Conditions created by the Contractor’s
operations, or for the Contractor's convenience, which are not covered by the plans, shall be
protected as directed by the Engineer at no additional cost to the Department. Revisions or
modifications of the erosion and sediment control systems shall have the Engineer's written
approval.”

Revise Article 280.04(a) of the Standard Specifications to read:

“(a) Temporary Ditch Checks. This system consists of the construction of temporary ditch
checks to prevent siltation, erosion, or scour of ditches and drainage ways. Temporary
ditch checks shall be constructed with rolled excelsior, products from the Department’s
approved list, or with aggregate placed on filter fabric when specified. Filter fabric shall
be installed according to the requirements of Section 282. Riprap shall be placed
according to Article 281.04. Manufactured ditch checks shall be installed according to
the manufacturer’s specifications. Spacing of ditch checks shall be such that the low
point in the center of one ditch check is at the same elevation as the base of the ditch
check immediately upstream. Temporary ditch checks shall be sufficiently long enough
that the top of the device in the middle of the ditch is lower than the bottom of the
terminating ends of the ditch side slopes.”

Revise the last sentence of the first paragraph of Article 280.04(g) of the Standard
Specifications to read:

“The temporary mulch cover shall be according to either Article 251.03 or 251.04 except
for any reference to seeding.”

Revise Article 280.07(b) of the Standard Specifications to read:
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“(b) Temporary Ditch Checks. This work will be measured for payment along the long axis of

the device in place in feet (meters) except for aggregate ditch checks which will be

measured for payment in tons (metric tons). Payment will not be made for aggregate in
excess of 108 percent of the amount specified by the Engineer.”

Revise Article 280.07(f) of the Standard Specifications to read:

“(f) Temporary Mulch. This work will be measured for payment according to
Article 251.05(b).”

Add the following paragraph after the ninth paragraph of Article 280.07 of the Standard
Specifications:

“Temporary or permanent erosion control systems required for areas outside the limits of
construction will not be measured for payment.”

Revise Article 280.08(b) of the Standard Specifications to read:

“(b) Temporary Ditch Checks. This work will be paid for at the contract unit price per foot
(meter) for TEMPORARY DITCH CHECKS except for aggregate ditch checks which will
be paid for at the contract unit price per ton (metric ton) for AGGREGATE DITCH
CHECKS.”

Revise Article 280.08(f) of the Standard Specifications to read:
“(f) Temporary Mulch. Temporary Mulch will be paid for according to Article 251.06.”
Delete the tenth (last) paragraph of Article 280.08 of the Standard Specifications.

Revise the second sentence of the first paragraph of Article 1081.015(e) of the Standard
Specifications to read:

“The upstream facing of the aggregate ditch check shall be constructed of gradation
CA 3. The remainder of the ditch check shall be constructed of gradation RR 3.”

THERMOPLASTIC PAVEMENT MARKINGS (BDE)
Effective: January 1, 2007

Revise Article 1095.01(a)(2) of the Standard Specifications to read:

“(2) Pigment. The pigment used for the white thermoplastic compound shall be a high-
grade pure (minimum 93 percent) titanium dioxide (Ti0;). The white pigment content
shall be a minimum of ten percent by weight and shall be uniformly distributed
throughout the thermoplastic compound.

The pigments used for the yellow thermoplastic compound shall not contain any

hazardous materials listed in the Environmental Protection Agency Code of Federal
Regulations (CFR) 40, Section 261.24, Table 1.
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The combined total of RCRA listed heavy metals shall not exceed 100 ppm when
tested by X-ray fluorescence spectroscopy. The pigments shall also be heat
resistant, UV stable and color-fast yellows, golds, and oranges, which shall produce
a compound which shall match Federal Standard 595 Color No. 33538. The pigment
shall be uniformly distributed throughout the thermoplastic compound.”

Revise Article 1095.01(b)(1)e. of the Standard Specifications to read:

ue.

Daylight Reflectance and Color. The thermoplastic compound after heating for
four hours * five minutes at 425 + 3 °F (218.3 £ 2 °C) and cooled at 77 °F (25 °C)
shall meet the following requirements for daylight reflectance and color, when
tested, using a color spectrophotometer with 45 degree circumferential/zero
degree geometry, illuminant C, and two degree observer angle. The color
instrument shall measure the visible spectrum from 380 to 720 nm with a
wavelength measurement interval and spectral bandpass of 10 nm.

White: Daylight Reflectance .....75 percent min.
*Yellow: Daylight Reflectance .....45 percent min.

*Shall meet the coordinates of the following color tolerance chart.

x  0.490 0.475 0.485 0.530
y 0470 0.438 0.425 0.456”

Revise Article 1095.01(b)(1)k. of the Standard Specifications to read:

“k.

Accelerated Weathering. After heating the thermoplastic for four hours = five
minutes at 425 + 3 °F (218.3 1 2 °C) the thermoplastic shall be applied to a steel
wool abraded aluminum alloy panel (Federal Test Std. No. 141, Method 2013) at
a film thickness of 30 mils (0.70 mm) and allowed to cool for 24 hours at room
temperature. The coated panel shall be subjected to accelerated weathering
using the light and water exposure apparatus (fluorescent UV - condensation
type) for 75 hours according to ASTM G 53 (equipped with UVB-313 lamps).

The cycle shall consist of four hours UV exposure at 122 °F (50 °C) followed by
four hours of condensation at 104 °F (40 °C). UVB 313 bulbs shall be used. At
the end of the exposure period, the panel shall not exceed 10 Hunter Lab Delta E
units from the original material.”

TRAFFIC BARRIER TERMINAL, TYPE 6 (BDE)
Effective: January 1, 2010

Delete the fourth paragraph of Article 631.07 of the Standard Specifications.

TRAINING SPECIAL PROVISIONS

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a).

140



FAI Route 70 (I-70/55)

Project ESP-070-1 (184) 007

Section 60-(5, 6, 7)RS, 60-(6, 7)BR

Madison County

Contract No. 76C56

As part of the contractor’'s equal employment opportunity affirmative action program, training
shall be provided as follows:

The contractor shall provide on-the-job training aimed at developing full journeyman in the type
of trade or job classification involved. The number of trainees to be trained under this contract
will be 4. In the event the contractor subcontracts a portion of the contract work, he shall
determine how many, if any, of the trainees are to be trained by the subcontractor, provided
however, that the contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision. The contractor shall also insure that this
Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or
training.

The number of trainees shall be distributed among the work classifications on the basis of the
contractor’'s needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment. Prior to commencing construction, the contractor shall submit
to the lllinois Department of Transportation for approval the number of trainees to be trained in
each selected classification and training program to be used. Furthermore, the contractor shall
specify the starting time for training in each of the classifications. The contractor will be credited
for each trainee employed by him on the contract work who is currently enrolled or becomes
enrolled in an approved program and will be reimbursed for such trainees as provided
hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary
objective of this Training Special Provision. Accordingly, the contractor shall make every effort
to enroll minority trainees and women (e.g. by conducting systematic and direct recruitment
through public and private sources likely to yield minority and women trainees) to the extent
such persons are available within a reasonable area of recruitment. The contractor will be
responsible for demonstrating the steps that he has taken in pursuance thereof, prior to a
determination as to whether the contractor is in compliance with this Training Special Provision.
This training commitment is not intended, and shall not be used, to discriminate against any
applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully
completed a training course leading to journeyman status or in which he has been employed as
a journeyman. The contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method
used the contractor’s records should document the findings in each case.

The minimum length and type of training for each classification will be as established in the
training program selected by the contractor and approved by the lllinois Department of
Transportation and the Federal Highway Administration. The lllinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period.
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Furthermore, apprenticeship programs registered with the U.S. Department of Labor, Bureau of

Apprenticeship and Training, or with a State apprenticeship agency recognized by the Bureau

and training programs approved by not necessarily sponsored by the U.S. Department of Labor,

Manpower Administration, Bureau of Apprenticeship and Training shall also be considered

acceptable provided it is being administered in a manner consistent with the equal employment

obligations of Federal-aid highway construction contracts. Approval or acceptance of a training

program shall be obtained from the State prior to commencing work on the classification

covered by the program. It is the intention of these provisions that training is to be provided in

the construction crafts rather then clerk-typists or secretarial-type positions. Training is

permissible in lower level management positions such as office engineers, estimators,

timekeepers, etc., where the training is oriented toward construction applications. Training in

the laborer classification may be permitted provided that significant and meaningful training is

provided and approved by the lllinois Department of Transportation and the Federal Highway

Administration. Some offsite training is permissible as long as the training is an integral part of
an approved training program and does not comprise a significant part of the overall training.

Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program. As
approved by the Engineer, reimbursement will be made for training of persons in excess of the
number specified herein. This reimbursement will be made even though the contractor receives
additional training program funds from other sources, provided such other source does not
specifically prohibit the contractor from receiving other reimbursement. Reimbursement for
offsite training indicated above may only be made to the contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages
during the offsite training period.

No payment shall be made to the contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the contractor and evidences a
lack of good faith on the part of the contractor in meeting the requirement of this Training
Special Provision. It is normally expected that a trainee will begin his training on the project as
soon as feasible after start of work utilizing the skill involved and remain on the project as long
as training opportunities exist in his work classification or until he has completed his training
program.

It is not required that all trainees be on board for the entire length of the contract. A contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified. The number trained shall be
determined on the basis of the total number enrolled on the contract for a significant period.

Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the
training period, and 90 percent for the last quarter of the training period, unless apprentices or
trainees in an approved existing program are enrolled as trainees on this project. In that case,
the appropriate rates approved by the Departments of Labor or Transportation in connection
with the existing program shall apply to all trainees being trained for the same classification who
are covered by this Training Special Provision.
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The contractor shall furnish the trainee a copy of the program he will follow in providing the

training. The contractor shall provide each trainee with a certification showing the type and
length of training satisfactorily complete.

The contractor will provide for the maintenance of records and furnish periodic reports
documenting his performance under this Training Special Provision.

METHOD OF MEASUREMENT The unit of measurement is in hours.

BASIS OF PAYMENT This work will be paid for at the contract unit price of 80 cents per hour
for TRAINEES. The estimated total number of hours, unit price and total price have been
included in the schedule of prices.

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)
Effective: November 2, 2006 Revised: April 1, 2009

Description.  Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The adjustments shall apply to
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments
(cover and seal coats), and pavement preservation type surface treatments. The adjustments
shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint filling/sealing.

The bidder shall indicate on the attached form whether or not this special provision will be part
of the contract and submit the completed form with his/her bid. Failure to submit the form, or
failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments.

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.

CA = (BPIp - BPI.) x (%ACy / 100) x Q

Where: CA = Cost Adjustment, $.

BPlp = Bituminous Price Index, as published by the Department for the month the
work is performed, $/ton ($/metric ton).

BPIl. = Bituminous Price Index, as published by the Department for the month prior
to the letting, $/ton ($/metric ton).

%ACy = Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACy will be determined from the adjusted job mix formula.
For bituminous materials applied, a performance graded or cutback asphalt
will be considered to be 100% ACy and undiluted emulsified asphalt will be
considered to be 65% ACy.

Q = Authorized construction Quantity, tons (metric tons) (see below).
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For HMA mixtures measured in square yards: Q, tons = A x D x (Gnp X 46.8) / 2000. For HMA

mixtures measured in square meters: Q, metric tons = A x D x (G X 24.99) / 1000. When

computing adjustments for full-depth HMA pavement, separate calculations will be made for the
binder and surface courses to account for their different G, and % ACy.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000

Where: A Area of the HMA mixture, sq yd (sq m).

D = Depth of the HMA mixture, in. (mm).

G = Average bulk specific gravity of the mixture, from the approved mix design.
\% = Volume of the bituminous material, gal (L).

SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI_. and BPIp in excess of five percent,
as calculated by:

Percent Difference = {(BPIl. — BPIp) + BPI.} x 100

Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract
requirements for the work placed during the month are satisfied. The adjustments shall not
apply during contract time subject to liquidated damages for completion of the entire contract.
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RETURN WITH BID
ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION BITUMINOUS MATERIALS COST ADJUSTMENTS
The bidder shall submit this completed form with his/her bid. Failure to submit the form, or

failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments. After award, this form, when submitted, shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract?

Yes [ No []

Signature: Date:
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FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 1, 2009 Revised: July 1, 2009

Description. Fuel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name and sign and date the form shall
make this contract exempt of fuel cost adjustments for all categories of work. Failure to indicate
“Yes” for any category of work will make that category of work exempt from fuel cost
adjustment.

General. The fuel cost adjustment shall apply to contract pay items as grouped by category.
The adjustment shall only apply to those categories of work checked “Yes”, and only when the
cumulative plan quantities for a category exceed the required threshold. Adjustments to work
items in a category, either up or down, and work added by adjusted unit price will be subject to
fuel cost adjustment only when the category representing the added work was subject to the
fuel cost adjustment. Added work paid for by time and materials will not be subject to fuel cost
adjustment. Category descriptions and thresholds for application and the fuel usage factors
which are applicable to each are as follows:

(a) Categories of Work.

(1) Category A: Earthwork. Contract pay items performed under Sections 202, 204,
and 206 including any modified standard or nonstandard items where the character
of the work to be performed is considered earthwork. The cumulative total of all
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m). Included in
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for
trucking.

(2) Category B: Subbases and Aggregate Base Courses. Contract pay items
constructed under Sections 311, 312 and 351 including any modified standard or
nonstandard items where the character of the work to be performed is considered
construction of a subbase or aggregate, stabilized or modified base course. The
cumulative total of all applicable item plan quantities shall exceed 5000 tons
(4500 metric tons). Included in the fuel usage factor is a 0.60 gal/ton
(2.50 liters/metric ton) factor for trucking.

(3) Category C: Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders. Contract
pay items constructed under Sections 355, 406, 407 and 482 including any modified
standard or nonstandard items where the character of the work to be performed is
considered HMA bases, pavements and shoulders. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.
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(4) Category D: Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.

Contract pay items constructed under Sections 353, 420, 421 and 483 including any

modified standard or nonstandard items where the character of the work to be

performed is considered PCC base, pavement or shoulder. The cumulative total of

all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m). Included in
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking.

(5) Category E: Structures. Structure items having a cumulative bid price that exceeds
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and
540 including any modified standard or nonstandard items where the character of the
work to be performed is considered structure work when similar to that performed
under these sections and not included in categories A through D.

(b) Fuel Usage Factors.

English Units

Category Factor Units

A - Earthwork 0.34 gal / cu yd
B — Subbase and Aggregate Base courses 0.62 gal/ ton

C — HMA Bases, Pavements and Shoulders 1.05 gal/ton
D — PCC Bases, Pavements and Shoulders 2.53 gal / cu yd

E — Structures 8.00 gal / $1000
Metric Units

Category Factor Units

A - Earthwork 1.68 liters / cum

B — Subbase and Aggregate Base courses 2.58 liters / metric ton
C — HMA Bases, Pavements and Shoulders 4.37 liters / metric ton
D — PCC Bases, Pavements and Shoulders 12.52 liters / cu m

E — Structures 30.28 liters / $1000

(c) Quantity Conversion Factors.

Category Conversion Factor
B sq yd to ton 0.057 ton / sq yd / in depth
sq m to metric ton 0.00243 metric ton / sqg m / mm depth
C sq yd to ton 0.056 ton / sq yd / in depth
sq m to metric ton 0.00239 m ton / sq m / mm depth
D sq yd to cu yd 0.028 cu yd / sq yd / in depth
sqgmtocum 0.001 cu m/sq m/ mm depth
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Method of Adjustment. Fuel cost adjustments will be computed as follows.

CA = (FPI - FPI.) x FUF x Q

Where: CA = Cost Adjustment, $
FPIr = Fuel Price Index, as published by the Department for the month the work is
performed, $/gal ($/liter)
FPI. = Fuel Price Index, as published by the Department for the month prior to the
letting, $/gal ($/liter)
FUF = Fuel Usage Factor in the pay item(s) being adjusted
Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m)

The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform
the work.

Progress Payments. Fuel cost adjustments will be calculated for each calendar month in which
applicable work is performed; and will be paid or deducted when all other contract requirements
for the items of work are satisfied. The adjustments shall not apply during contract time subject
to liquidated damages for completion of the entire contract.

Final Quantities. Upon completion of the work and determination of final pay quantities, an
adjustment will be prepared to reconcile any differences between estimated quantities
previously paid and the final quantities. The value for the balancing adjustment will be based on
a weighted average of FPlp and Q only for those months requiring the cost adjustment. The
cost adjustment will be applicable to the final measured quantities of all applicable pay items.

Basis of Payment. Fuel cost adjustments may be positive or negative but will only be made
when there is a difference between the FPI. and FPIp in excess of five percent, as calculated
by:

Percent Difference = {(FPI_ - FPIp) + FPI_} x 100
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Return With Bid

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION FUEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of fuel cost adjustments in all categories. Failure to indicate “Yes” for any
category of work at the time of bid will make that category of work exempt from fuel cost
adjustment. After award, this form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following categories of work?

Category A Earthwork. Yes []
Category B Subbases and Aggregate Base Courses Yes []
Category C HMA Bases, Pavements and Shoulders Yes []
Category D PCC Bases, Pavements and Shoulders Yes []
Category E Structures Yes []
Signature: Date:
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 2, 2004 Revised: April 1, 2009

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name, and sign and date the form shall
make this contract exempt of steel cost adjustments for all items of steel. Failure to indicate
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in has a
contract value of $10,000 or greater.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIly — MPI_
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Where: MPIly =  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI_ and MPIy, in excess of five percent, as calculated
by:

Percent Difference = {(MPI. — MPly) + MPI_} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.
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Attachment
Item Unit Mass (Weight)
Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 23 Ib/ft (34 kg/m)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 32 Ib/ft (48 kg/m)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 37 Ib/ft (55 kg/m)
Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)
Dowel Bars and Tie Bars 6 Ib (3 kg) each
Mesh Reinforcement 63 1b/100 sq ft (310 kg/sq m)
Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts 20 Ib/ft (30 kg/m)
Steel Plate Beam Guardrail, Type B w/steel posts 30 Ib/ft (45 kg/m)
Steel Plate Beam Guardrail, Types A and B w/wood posts 8 Ib/ft (12 kg/m)
Steel Plate Beam Guardrail, Type 2 305 Ib (140 kg) each
Steel Plate Beam Guardrail, Type 6 1260 Ib (570 kg) each
Traffic Barrier Terminal, Type 1 Special (Tangent) 730 Ib (330 kg) each
Traffic Barrier Terminal, Type 1 Special (Flared) 410 1b (185 kg) each
Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post 11 Ib/ft (16 kg/m)
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m) 14 Ib/ft (21 kg/m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m) 21 Ib/ft (31 kg/m)
Light Pole w/Mast Arm, 30 - 50 ft (9 — 15.2 m) 13 Ib/ft (19 kg/m)
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m) 19 Ib/ft (28 kg/m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m) 31 Ib/ft (46 kg/m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m) 65 Ib/ft (97 kg/m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 —48.5 m) 80 Ib/ft (119 kg/m)
Metal Railings (excluding wire fence)
Steel Railing, Type SM 64 Ib/ft (95 kg/m)
Steel Railing, Type S-1 39 Ib/ft (58 kg/m)
Steel Railing, Type T-1 53 Ib/ft (79 kg/m)
Steel Bridge Rail 52 Ib/ft (77 kg/m)
Frames and Grates
Frame 250 Ib (115 kg)
Lids and Grates 150 Ib (70 kg)
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RETURN WITH BID

ILLINOIS DEPARTMENT OPTION EOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of steel cost adjustments for all items of steel. Failure to indicate “Yes” for any
item of work will make that item of steel exempt from steel cost adjustment. After award, this
form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following items of work?

Metal Piling Yes []
Structural Steel Yes []
Reinforcing Steel Yes []
Dowel Bars, Tie Bars and Mesh Reinforcement Yes [ ]
Guardrail Yes []
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes []
Metal Railings (excluding wire fence) Yes []
Frames and Grates Yes []
Signature: Date:
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BRIDGE DECK CONCRETE SEALER
Revised: 6/17/2009

Description. This work shall consist of furnishing and applying a concrete sealer on existing
bridges, as indicated on the plans for Contract 76C56. Work shall be according to Section 587
of the 2007 Standard Specifications except as modified herein.

Construction Requirements. The concrete sealer shall be applied according to (Protective Coat)
Article 503.19 of the 2007 Standard Specifications. For application on bridge deck driving
surfaces, the sealer shall be a non-film forming (penetrating) type.

The Contractor shall provide to the Engineer written documentation from the sealer
manufacturer that outlines the recommended surface preparation, application techniques, and
application rates.

Basis of Payment. This work will be paid for at the contract unit price per square foot (square
meter) for CONCRETE SEALER.
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llinois Department

Of Transportation Storm Water Pollution Prevention Plan
Route  FAI70 Marked Rte.  Interstates 55 & 70
Section _60-(5,6,7)RS, 60-(6,7)BR Project No.
County Madison Contract No.  76C56

This plan has been prepared to comply with the provisions of the NPDES Permit Number ILR10, issued by the lllinois
Envirenmental Protection Agency for storm water discharges from Construction Site Activities.

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in
- gccordance with a system designed to assure that qualified personnel properly gathered and evaluated the information
submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly responsible 10r
gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate and complete.
am aware that there are significam penalties for submitting false information, including the possibility of fine and imprisonmam
for knowing violations.

Mary C. Lamie MC‘\ /

Print Name a Signature
Depuly Director of Highways — Region 5 Engineer &(“7{ / {74 200 ‘?‘
Title “Date
lllinois Department of Transportation
Agency
I.  Site Description:

A. The following is a description of the project location:

Interstate 55/70 from Canteen Creek to east of Beltline Road in Madison County, lllinois.

. The following is a description of the construction activity which is the subject of this plan:

Interstate patching, milling, resurfacing, bridge rehabilitation, tree removal.

. The following is a description of the intended sequence of major activities which will disturb soils for major

pottions of the construction site, such as grubbing, excavation and grading:

Tree removal on the foreslopes and backslopes, rip-rap replacment & additional rip-rap around bridge cones.

. The total area of the construction site is estimated to be 5.0 acres.

The total area of the site that Is estimated will be disturbed by excavation, grading or other activities is 5.0 acres.

. The following is a weighted average of the runoff coefficient for this project after construction activities are

completed:
0.20

The following is a description of the soil types found at the project site followed by information regarding their
croslvity:

Silty clay

G. The following is a description of potentially erosive areas associated with this project:

Printed 10/14/2008 Page 1 of 7 BDE 2342 (Rev. 04/20/089)
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H. The following is a description of sail disturbing activities, their locations, and their erosive factors (e.g. steepness
of slopes, length of slopes, etc): '

- All locations of tree removal as shown in the tree removal schedule, generally 1:3 or flatter slopes
- Rip rap placement on the bridge cones as shown on the structure plans.

plans:

Horseshoe Lake and ultimately the Mississippi River. Extent of wetland acreage is unknown.

K. The following pollut_ants of concern will be associated with this ¢construction project:

Xl Soil Sediment [0 Petroleum (gas, diesel, oil, kerosene, hydraulic oil /fluids)
O Concrete [0 Antifreeze / Coolants

0 Concrete Truck Waste [0 Waste water from cleaning construction equipment
Concrete Curing Compounds 0  Other (specify)

O Solid Waste Debris [0 Other (specify)

Paints [0 Other (specify)

[l Solvents [l  Other (specify)

X Fertilizers / Pesticides [0 Ofther (specify)

II. Controls:

This section of the plan addresses the controls that will be implemented for each of the major construction activities
described in |.C. above and for all use areas, borrow sites, and waste sites. For each measure discussed, the
contractor will be responsible for its implementation as indicated. The contractor shall provide to the resident
engineer a plan for the implementation of the measures indicated. The contractor, and subcontractors, will notify the
resident engineer of any proposed changes, maintenance, or modifications to keep construction activities compliant
with the permit. Each such contractor has signed the required certification on forms which are attached to, and are a
part of, this plan:

A. Erosion and Sediment Controls

1. Stabilized Practices: Provided below is a description of interim and permanent stabilization practices,
including site specific scheduling of the implementation of the practices. Site plans will ensure that existing
vegetation is preserved where attainable and disturbed portions of the site will be stabilized. Stabilization
practices may include but are not limited to: temporary seeding, permanent seeding, mulching, geotextiles,
sodding, vegetative buffer strips, protection of trees, preservation of mature vegetation, and other
appropriate measures. Except as provided below In lI(A)(1)(a) and II{A)(3), stabilization measures shall be
initiated as soon as practicable in portions of the site where construction activities have temporarily or
permanently ceased, but in no case more than 7 days after the construction activity in that portion of the site
has temporarily or permanently ceases on all disturbed portions of the site where construction will not occur
for a period of 14 or more calendar days.

a. Where the initiation of stabilization measures by the 7" day after construction activity temporarily or
permanently ceases is precluded by snow cover, stabilization measures shall be initiated as soon as
practicable thereafter.

The following Stabilization Practices will be used for this project:

inted 10/14/2009 Pags 20f 7 BDE 2342 (Rev. 04/20/09)
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HOOOOOO

Preservation of Mature Vegetation

Vegetated Buffer Strips
Protection of Trees

Temporary Erosion Control Seeding
Temporary Turf (Seeding, Class 7)

Temporary Muiching
Permanent Seeding

Y

OoOooooad

Erosion Control Blanket / Mulching
Sodding

Geotextiles

Other (specify)

Other (specify)

Other (specify)

Other (specify)

Describe how the Stabilization Practices listed above will he utilized:

Immeditately upon tree removal, the disturbed area shall be seeded and mulched.

2. Structural Practices: Provided below is a description of structural practices that will be implemented, to
the degree attainable, to divert flows from exposed solls, store flows or otherwise limit runoff and the
discharge of pollutants from exposed areas of the site. Such practices may include but are not limited to:
perimeter erosion barrier, earth dikes, drainage swales, sediment traps, ditch checks, subsurface drains,
pipe slope drains, level spreaders, storm drain inlet protection, rock outlet protection, reinforced soil
retaining systems, gabions, and temporary or permanent sediment basins. The installation of these devices
may be subject to Section 404 of the Clean Water Act. )

ed 10/14/2009

The following Structural Practices will be used for this project:

OO0O0000000000x

Perimeter Erosion Barrier
Temporary Ditch Check
Storm Drain Inlet Protection
Sediment Trap

Temporary Pipe Slope Drain
Temporary Sediment Basin
Temporary Stream Crossing
Stabilized Construction Exits
Turf Reinforcement Mats
Permanent Check Dams
Permanent Sediment Basin
Aggregate Ditch

Paved Ditch

OO0O000O0000O0oOoOoOo

Rock QOutlet Protection
Riprap

Gabions

Slope Mattress
Retaining Walls

Slope Walls

Concrete Revetment Mats
Level Spreaders
Other (specify)

Other (specify)

Other (specify)

Other (specify)

Other (specify)

Describe how the Structural Practices listed above will be utilized:

the newly seeded area.

" Perimeter erosion barrier should be used at the toe of all disturbed slopes to control sediment runoff from

Storm Water Management: Provided below is a description of measures that will be installed during the
construction process to control pollutants in storm water discharges that will occur after construction
operations have been completed. The installation of these devices may be subject to Section 404 of the
Clean Water Act.

a. Such practices may include but are not limited to: storm water detention structures (including wet
ponds), storm water retention structures, flow attenuation by use of open vegetated swales and natural
depressions, infiltration of runoff on site, and sequential systems (which combine several practices).

The practices selected for implementation were determined on the basis of the technical guidance in
Section 59-8 (Erosion and Sediment Control) in Chapter 59 (Landscape Design and Erosion Control) of
the lllinois Department of Transportation Bureau of Design and Environment Manual. If practices other
than those discussed in Section 53-8 are selected for implementation or if practices are applied to
situations different from those covered in Section 59-8, the technical basis for such decisions will be
explained below.

b. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall
channel as necessary to provide a non-erosive velocity flow from the structure to a water course so that
the natural physical and biological characteristics and functions are maintained and protected (e.g.
maintenance of hydrelogic conditions such as the hydroperiod and hydrodynamics present prior to the
initiation of construction activities).

Page 3 of 7
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Contract No. 76C56

Description of Storm Water Management Gontrols.

No storm water management controls beyond seeding, mulching, and perimeter erosion barrier will be used.

Other Controla:

a.

Vehicle Entrances and Exits — Stabilized construction entrances and exits must be constructed to
prevent tracking of sediments onto roadways.

The contractor will provide the resident engineer with a written plan identifying the location of stabilized
entrances and exits and the procedures (s)he will use to construct and maintain them.

Material Delivery, Storage, and Use - The following BMPs shall be implemented to help prevent
discharges of construction materlals during delivery, storage, and use:

+ All products delivered to the project site must be propetly labeled.

« Water tight shipping containers and/or semi trailers shall be used to store hand tools, small parts,
and most construction materials that can be carried by hand, such as paint cans, solvents, and
grease.

e A storage/containment facility should be chosen for larger items such as drums and items
shipped or stored on pallets. Such material is to be covered by a tin roof or large sheets of
plastic to prevent precipitation from coming in contact with the products being stored.

e Large items such as light stands, framing materials and lumber shall be stored in the open in a
general storage area. Such material shall be elevated with wood blocks to minimize contact with
storm water runoff.

» Spill clean-up materials, material safety data sheets, an inventory of materials, and emergency
contact numbers shall be maintained and stored in one designated area and each Contractor is
to inform hisfher employees and the resident engineer of this location.

Stockpile Management — BMPs shall be implemented to reduce or eliminate pollution of storm water
from stockpiles of soil and paving materials such as but not limited to portland cement concrete rubble,
asphalt concrete, asphalt concrete rubble, aggregate base, aggregate sub base, and pre-mixed
aggregate. The following BMPs may be considered:

e Perimeter Erosion Barrier
Temporary Seeding
Temporary Mulch
Plastic Covers
Soil Binders
Storm Drain Inlet Protection .

* = & & 9

The contractor will provide the resident engineer with a written plan of the procedures (s)he will use on
the project and how they will be maintained.

Waste Disposal. No materials, including building materials, shall be discharged into Waters of the State,
except as authorized by a Section 404 permit.

The provisions of this plan shall ensure and demonstrate compliance with applicable State and/or local
waste disposal, sanitary sewer or septic system regulations.

The contractor shall provide a written and graphic plan to the resident engineer identifying where each

~of the above areas will be located and how they are to be managed.

Approved State or Local Laws

The management practices, controls and provisions contained in this plan will be in accordance with IDOT
specifications, which are at least as protective as the requirements contained in the lllinois Environmental
Protection Agency's lllinois Urban Manual, 1995. Procedures and requirements specified in applicable
sediment and erosion site plans or storm water management plans approved by local officials shall be
described or incorporated by reference in the space provided below. Requirements specified in sediment
and erosion site plans, site permits, storm water management site plans or site permits approved by local
officials that are applicable to protecting surface water resources are, upon submittal of an NOI, to be

Page 4 of 7 BDE 2342 (Rev. 04/20/09)
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authorized to discharge under permit ILR10 incorporated by reference and are enforceable under this permit
even if they are not specifically included in the plan.

Description of procedures and requirements specified in applicable sediment and erosion site plans or storm
water management plans approved by local officials:

1. Maintenance:

The following is a description of procedures that will be used to maintalin, in good and effective operating conditions,
the vegetation, erosion and sediment control measures and other protective measures identified in this plan. The
resident engineer will provide maintenance guides to the contractor for the practices associated with this project.

Perimeter erosion barrier shall be maintained in placed until the project is completed or is directed to be removed by
the Engineer.

IV. Inspections:

Qualified personnel shall inspect disturbed areas of the construction site which have not yet been finally stabilized,

_ structural control measures, and locations where vehicles and equipment enter and exit the site. Such inspections
shall be conducted at least once every seven (7) calendar days and within 24 hours of the end of a storm that is 0.5
inches or greater or equivalent snowfall,

A. Disturbed areas, use areas (storage of materials, stockpiles, machine maintenance, fueling, ete.), borrow sites,
and waste sites shall be inspected for evidence of, or the potential for, pollutants entering the drainage system.
Eroslon and sediment control measures identified in the plan shall be observed to ensure that they are operating
correctly. Discharge locations or points that are accessible, shall be inspected fo ascertain whether erosion
control measures are effective in preventing significant impacts to receiving waters. Locations where vehicles
enter or exit the site shall be inspected for evidence of off site sediment tracking.

B. Based on the results of the inspection, the description of potential pollutant sources identified in section | above
and pollution prevention measures identified in section |l above shall be revised as appropriate as soon as
practicable after such inspection. Any changes to this plan resulting from the required inspections shall be
implemented within 12 hour to 1 week based on the urgency of the situation. The resident engineer will notify
the contractor of the time required to implement such actions through the weekly inspection report,

C. A report summarizing the scope of the inspection, name(s) and qualifications of personnel making the
inspection, the date(s) of the inspection, major observations relating to the Implementation of this storm water
pollution prevention plan, and actions taken in accordance with section IV(B) shall be made and retained as part
of the plan for at least three (3) years after the date of the inspection. The report shall be signed in accordance
with Part VI. G of the general permit.

D. If any violation of the provisions of this plan is identified during the conduct of the construction work covered by
this plan, the resident engineer shall notify the appropriate IEPA Fleld Operations Section office by email at:
epa.swnoncomp@illinois.gov, telephone or fax within 24 hours of the incident. The resident Engineer shall then
complete and submit an “Incidence of Noncompliance” (ION) report for the identified violation within 5 days of
the incident. The resident engineer shall use forms provided by the lllinois Environmental Protection Agency
and shall include specific information on the cause of noncompliance, actions which were taken to prevent any
further causes of noncompliance, and a statement detailing any environmental impact which may have resulted
from the noncompliance. All reports of noncompliance shall be signed by a responsible authority in accordance
with Part VI. G of the general permit.

The Incidence of Non-Compliance shall be mailed to the following address:

llinois Environmental Protection Agency
Division of Water Pollution Control

Attn: Compliance Assurance Section
1021 North Grand East

Post Office Box 19276
Springfield, lllinois 62794-9276
‘inted 10/14/2009 Page5of 7 BDE 2342 (Rev. 04/20/09)
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V. Non-Storm Water Discharges:

Except for fiows from fire fighting activities, sources of non-storm water that is combined with storm water discharges
associated with the industrial activity addressed in this plan must be described below. Appropriate pollution
prevention measures, as described below, will be implemented for the non-storm water component(s) of the
discharge.

A. Spill Prevention and Control ~ BMPs shall be implemented to contain and clean-up spills and prevent material
discharges to the storm drain system. The contractor shall produce a written plan stating how his/her company
will prevent, report, and clean up spills and provide a copy to all of his/her employees and the resident engineer.
The contractor shall notify all of his/her employees on the proper protocol for reporting spills. The contractor
shall notify the resident engineer of any spills immediately.

B. Concrete Residuals and Washout Wastes — The following BMPs shall be implemented to control residual
concrete, concrete sediments, and rinse water:

e Temporary Concrete Washout Facilities shall be constructed for rinsing out concrete trucks. Signs shall
be installed directing concrete truck drivers where designated washout facilities are located.

» The contractor shall have the location of temporary concrete washout facilities approved by the resident
engineer.

« Alltemporary concrete washout facilities are to be inspected by the contractor after each use and all
spills must be reported to the resident engineer and cleaned up immediately.

o Concrete waste solids/liquids shall be disposed of properly.

C. Litter Management — A proper number of dumpsters shall be provided on site to handle debris and litter
associated with the project. The Contractor is responsible for ensuring his/her employees place all litter
including marking paint cans, soda cans, food wrappers, wood lathe, marking ribbon, construction string, and all
other construction related litter in the proper dumpsters.

D. Vehicle and Equipment Cleaning — Vehicles and equipment are to be cleaned in designated areas only,
preferably off site.

E. Vehicle and Equipment Fueling — A variety of BMPs can be implemented during fueling of vehicles and
equipment to prevent pollution. The contractor shall inform the resident engineer as to which BMPs will be used
on the project. The contractor shall inform the resident engineer how (s)he will be Informing his/ner employees
of these BMPs (i.e. signs, training, etc.). Below are a few examples of these BMPs:

s Containment

Spill Prevention and Control

Use of Drip Pans and Absorbents

Automatic Shut-Off Nozzles

Topping Off Restrictions

Leak Inspection and Repair

F. Vehicle and Equipment Maintenance — On site maintenance must be performed in accordance with all
environmental laws such as proper storage and no dumping of old engine oil or other fluids on site.

Vi.  Failure to Comply:
Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation

of an Eroslon and Sediment Control Deficiency Deduction against the contractor and/or penaliies under the NPDES
permit which could be passed onto the contractor.

finted 10/14/2009 Page B of 7 BDE 2342 (Rev. 04/20/09)
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llinois Department _
of Transportation Contractor Certification Statement

The Resident Engineer is to make copies of this form and every contractor and sub-contractor will be required to complete
thelr own separate form.

Route Marked Rt.
Section ' Project No.
County Contract No.

This certification statement is part of the Storm Water Pollution Prevention Plan for the project described below, in
accordance with General NPDES Permit No. ILR10 issued by the lllinois Environmental Protection Agency.

| certify under penalty of law that | understand the terms of the general National Pollutant Discharge Elimination System
(NPDES) permit (ILR 10) that authorizes the storm water discharges associated with industrial activity from the construction
site identified as patt of this certification.

In addition, | have read and understand all of the information and requirements stated in the Storm Water Pollution Prevention
Plan for the above mentioned project; | have provided all documentation required to be in compliance with the ILR10 and
Storm Water Pollution Prevention Plan and will provide timely updates to these documents as necessary.

[ Contractor

[ Sub-Contractor

Print Name Signature
Title Date
Mame of Firm Telephona
Strest Address City/State/ZIP
Printed 10/14/2009 ‘Page7of7 BDE 2342 (Rev. 04/20/09)
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ATTACHMENTS
A. Employment Preference for Appalachian Contracts

(included in Appalachian contracts only)
I. GENERAL

1. These contract provisions shall apply to all word performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor’'s immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

2. Except as otherwise provided for in each section, the contractor shall
insert in each subcontract all of the stipulations contained in these
Required Contract Provisions, and further require their inclusion in any
lower tier subcontract or purchase order that may in turn be made. The
Required Contract Provisions shall not be incorporated by reference in
any case. The prime contractor shall be responsible for compliance by
any subcontractor or lower tier subcontractor with these Required
Contract Provisions.

3. A breach of any of the stipulations contained in these Required
Contract Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract Provisions
may also be grounds for debarment as provided in 29 CFR 5.12:

Section |, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4 and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of Section IV
(except paragraph 5) and Section V of these Required Contract
Provisions shall not be subject to the general disputes clause of this
contract. Such disputes shall be resolved in accordance with the
procedures of the U.S. Department of Labor (DOL) as set forth in 29
CFR 5, 6 and 7. Disputes within the meaning of this clause include
disputes between the contractor (or any of its subcontractors) and the
contracting agency, the DOL, or the contractor's employees or their
representatives.

6. Selection of Labor: During the performance of this contract, the
contractor shall not:

a. Discriminate against labor from any other State, possession, or
territory of the United States (except for employment preference for
Appalachian contracts, when applicable, as specified in Attachment
A), or

b. Employ convict labor for any purpose within the limits of the
project unless it is labor performed by convicts who are on parole,
supervised release, or probation.

1. NONDISCRIMINATION
(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and orders of the
Secretary of Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific
affirmative action standards for the contractor’s project activities under
this contract. The Equal Opportunity Construction Contract
Specifications set forth under 41 CFR 60-4.3 and the provisions of the
American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth
under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the State highway agency (SHA) and
the Federal Government in carrying out EEO obligations and in their
review of his/her activities under the contract.

b. The contractor will accept as his operating policy the following
statement: “It is the policy of this Company to assure that applicants
are employed, and that employees are treated during employment,
without regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship, preapprenticeship,
and/or on-the-job-training.”

2. EEO Officer: The contractor will designate and make known to the
SHA contracting officers an EEO Officer who will have the responsibility
for an must be capable of effectively administering and promoting an
active contractor program of EEO and who must be assigned adequate
authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor’s staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering all
major aspects of the contractor's EEO obligations within thirty
days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the
project will be instructed by the EEO Officer in the contractor’s
procedures for locating and hiring minority group employees.
d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: “An Equal
Opportunity Employer.” All such advertisements will be placed in
publications having a large circulation among minority groups in the area
from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through
public and private employees referral sources likely to yield
qualified minority group applicants. To meet this requirement,
the contractor will identify sources of potential minority group
employees, and establish which such identified sources
procedures whereby minority group applicants may be referred



to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is
expected to observe the provisions of that agreement to the
extent that the system permits the contractor's compliance
with EEO contract provisions. (The DOL has held that where
implementation of such agreements have the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Executive Order 11246, as amended.)

c. The contractor will encourage his present employees to
refer minority group applicants for employment. Information
and procedures with regard to referring minority group
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion, layoff,
and termination, shall be taken without regard to race, color, religion, sex,
national origin, age or disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

¢. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that
the discrimination may extend beyond the actions reviewed,
such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with his obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of his avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees,
and applicants for employment.

b. Consistent with the contractor’'s work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. Where feasible, 25
percent of apprentices or trainees in each occupation shall be
in their first year of apprenticeship or training. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision.

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of minority group and women employees
and will encourage eligible employees to apply for such training
and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best
efforts to obtain the cooperation of such unions to increase opportunities
for minority groups and women within the unions, and to effect referrals
by such unions of minority and female employees. Actions by the
contractor either directly or through a contractor’s association acting as
agent will include the procedures set forth below:

a. The contractor will use best efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minority group members and women

for membership in the unions and increasing the skills of
minority group employees and women so that they may qualify
for higher paying employment.

b. The contractor will use best efforts to incorporate an EEO
clause into each union agreement to the end that such union
will be contractually bound to refer applicants without regard
to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the SHA and shall set forth what efforts have been made to
obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of minority and women referrals within
the time limit set forth in the collective bargaining agreement,
the contractor will, through independent recruitment efforts, fill
the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full
efforts to obtain qualified and/or quailifiable minority group
persons and women. (The DOL has held that it shall be no
excuse that the union with which the contractor has a
collective bargaining agreement providing for exclusive referral
failed to refer minority employees.) In the event the union
referral practice prevents the contractor from meeting the
obligations pursuant to Executive Order 11246, as amended,
and these special provisions, such contractor shall immediately
notify the SHA.

8. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment.

a. The contractor shall notify all potential subcontractors and
suppliers of his/her EEO obligations under this contract.

b. Disadvantaged business enterprises (DBE), as defined in 49
CFR 23, shall have equal opportunity to compete for and perform
subcontracts which the contractor enters into pursuant to this
contract. The contractor will use his best efforts to solicit bids from
and to utilize DBE subcontractors or subcontractors with meaningful
minority group and female representation among their employees.
Contractors shall obtain lists of DBE construction firms from SHA
personnel.

c. The contractor will use his best efforts to ensure

subcontractor compliance with their EEO obligations.

9. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following completion
of the contract work and shall be available at reasonable times and
places for inspection by authorized representatives of the SHA and the
FHWA.

a. The records kept by the contractor shall document the following:
(1) The number of minority and non-minority group members
and women employed in each work classification on the project;
(2) The progress and efforts being made in cooperation with
unions, when applicable, to increase employment
opportunities for minorities and women;
(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minority and female employees; and
(4) The progress and efforts being made in securing the services of
DBE subcontractors or subcontractors with meaningful minority and
female representation among their employees.

b. The contractors will submit an annual report to the SHA

each July for the duration of the project, indicating the number

of minority, women, and non-minority group employees

currently engaged in each work classification required by the



contract work. This information is to be reported on Form
FHWA-1391. If on-the-job training is being required by special
provision, the contractor will be required to collect and report
training data.

Ill. NONSEGREGATED FACILITIES
(Applicable to all Federal-aid construction contracts and to all related
subcontracts of $10,000 or more.)

a. By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement or
purchase order, as appropriate, the bidder, Federal-aid construction
contractor, subcontractor, material supplier, or vendor, as appropriate,
certifies that the firm does not maintain or provide for its employees any
segregated facilities at any of its establishments, and that the firm does
not permit its employees to perform their services at any location, under
its control, where segregated facilities are maintained. The firm agrees
that a breach of this certification is a violation of the EEO provisions of
this contract. The firm further certifies that no employee will be denied
access to adequate facilities on the basis of sex or disability.

b. As used in this certification, the term “segregated facilities” means
any waiting rooms, work areas, restrooms and washrooms, restaurants
and other eating areas, timeclocks, locker rooms, and other storage or
dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided for
employees which are segregated by explicit directive, or are, in fact,
segregated on the basis of race, color, religion, national origin, age or
disability, because of habit, local custom, or otherwise. The only
exception will be for the disabled when the demands for accessibility
override (e.g. disabled parking).

c. The contractor agrees that it has obtained or will obtain identical
certification from proposed subcontractors or material suppliers prior to
award of subcontracts or consummation of material supply agreements
of $10,000 or more and that it will retain such certifications in its files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE

(Applicable to all Federal-aid construction contracts exceeding $2,000
and to all related subcontracts, except for projects located on roadways
classified as local roads or rural minor collectors, which are exempt.)

1. General:

a. All mechanics and laborers employed or working upon the
site of the work will be paid unconditionally and not less often
than once a week and without subsequent deduction or rebate
on any account [except such payroll deductions as are
permitted by regulations (29 CFR 3) issued by the Secretary of
Labor under the Copeland Act (40 U.S.C. 276c)] the full
amounts of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment. The payment
shall be computed at wage rates not less than those contained
in the wage determination of the Secretary of Labor
(hereinafter “the wage determination”) which is attached
hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the
contractor or its subcontractors and such laborers and
mechanics. The wage determination (including any additional
classifications and wage rates conformed under paragraph 2 of
this Section IV and the DOL poster (WH-1321) or Form FHWA-
1495) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.
For the purpose of this Section, contributions made or costs
reasonably anticipated for bona fide fringe benefits under
Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on
behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of
Section IV, paragraph 3b, hereof. Also, for the purpose of this
Section, regular contributions made or costs incurred for more

during such weekly period. Such laborers and mechanics shall
be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually
performed, without regard to skill, except as provided in
paragraphs 4 and 5 of this Section IV.

b. Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for
each classification for the time actually worked therein,
provided, that the employer’s payroll records accurately set
forth the time spent in each classification in which work is
performed.

c. All rulings and interpretations of the Davis-Bacon Act and
related acts contained in 29 CFR 1, 3, and 5 are herein
incorporated by reference in this contract.

. Classification:

a. The SHA contracting officer shall require that any class of
laborers or mechanics employed under the contract, which is
not listed in the wage determination, shall be classified in
conformance with the wage determination.
b. The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the
following criteria have been met:

(1) the work to be performed by the additional classification

requested is not performed by a classification in the wage

determination;

(2) the additional classification is utilized in the area by the

construction industry;

(3) the proposed wage rate, including any bona fide fringe

benefits, bears a reasonable relationship to the wage rates

contained in the wage determination; and

(4) with respect to helpers, when such a classification

prevails in the area in which the work is performed.
c. If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the
additional classification or their representatives, and the
contracting officer agree on the classification and wage rate
(including the amount designated for fringe benefits where
appropriate), a report of the action taken shall be sent by the
contracting officer to the DOL, Administrator of the Wage and
Hour Division, Employment Standards Administration,
Washington, D.C. 20210. The Wage and Hour Administrator,
or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days
of receipt and so advise the contracting officer or will notify
the contracting officer within the 30-day period that additional
time is necessary.
d. In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the
contracting officer do not agree on the proposed classification
and wage rate (including the amount designated for fringe
benefits, where appropriate), the contracting officer shall refer
the question, including the views of all interested parties and
the recommendation of the contracting officer, to the Wage
and Hour Administrator for determination. Said Administrator,
or an authorized representative, will issue a determination
within 30 days of receipt and so advised the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.
e. The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraph 2c or 2d of this Section IV
shall be paid to all workers performing work in the additional
classification from the first day on which work is performed in
the classification.

. Payment of Fringe Benefits:

a. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor or subcontractors, as

than a weekly period (but not less often than quarterly) under
plans, funds, or programs, which cover the particular weekly
period, are deemed to be constructively made or incurred



appropriate, shall either pay the benefit as stated in the wage
determination or shall pay another bona fide fringe benefit or an
hourly case equivalent thereof.

b. If the contractor or subcontractor, as appropriate, does not
make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any cost reasonably anticipated in providing bona
fide fringe benefits under a plan or program, provided that the
Secretary of Labor has found, upon the written request of the
contractor, that the applicable standards of the Davis-Bacon
Act have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

4. Apprentices and Trainees (Programs of the U.S. DOL) and
Helpers:

a. Apprentices:
(1) Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they
are employed pursuant to and individually registered in a bona
fide apprenticeship program registered with the DOL,
Employment and Training Administration, Bureau of
Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau, or if a person is employed
in his/her first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a
State apprenticeship agency (where appropriate) to be eligible
for probationary employment as an apprentice.
(2) The allowable ratio of apprentices to journeyman-level
employees on the job site in any craft classification shall not
be greater than the ratio permitted to the contractor as to the
entire work force under the registered program. Any
employee listed on a payroll at an apprentice wage rate, who
is not registered or otherwise employed as stated above, shall
be paid not less than the applicable wage rate listed in the
wage determination for the classification of work actually
performed. In addition, any apprentice performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable
wage rate on the wage determination for the work actually
performed. Where a contractor or subcontractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman-level
hourly rate) specified in the contractor’s or subcontractor’s
registered program shall be observed.
(3) Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s level
of progress, expressed as a percentage of the journeyman-

level hourly rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the apprenticeship

program does not specify fringe benefits, apprentices must be paid
the full amount of fringe benefits listed on the wage determination

for the applicable classification. If the Administrator for the Wage
and Hour Division determines that a different practice prevails for

the applicable apprentice classification, fringes shall be paid in

accordance with that determination.

(4) In the event the Bureau of Apprenticeship and Training,
or a State apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the
contractor or subcontractor will no longer be permitted to
utilize apprentices at less than the applicable predetermined
rate for the comparable work performed by regular employees
until an acceptable program is approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and

individually registered in a program which has received prior
approval, evidenced by formal certification by the DOL,
Employment and Training Administration.

(2) The ratio of trainees to journeyman-level employees on
the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration.

Any employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less
than the applicable wage rate on the wage determination for
the classification of work actually performed. In addition, any
trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for
the work actually performed.

(3) Every trainee must be paid at not less than the rate
specified in the approved program for his/her level of progress,
expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed on the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding
journeyman-level wage rate on the wage determination which
provides for less than full fringe benefits for apprentices, in
which cases such trainees shall receive the same fringe benefits
as apprentices.

(4) In the event the Employment and Training Administration
withdraws approval of a training program, the contractor or
subcontractor will no longer be permitted to utilize trainees at
less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c. Helpers:

Helpers will be permitted to work on a project if the helper
classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance
procedure set forth in Section IV. 2. Any worker listed on a
payroll at a helper wage rate, who is not a helper under a
approved definition, shall be paid not less than the applicable
wage rate on the wage determination for the classification of
work actually performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-aid
highway construction programs are not subject to the requirements of
paragraph 4 of this Section IV. The straight time hourly wage rates for
apprentices and trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to journeymen
shall not be greater than permitted by the terms of the particular
program.

6. Withholding:

The SHA shall upon its own action or upon written request of an
authorized representative of the DOL withhold, or cause to be withheld,
from the contractor or subcontractor under this contract or any other
Federal contract with the same prime contractor or any other Federally-
assisted contract subject to Davis-Bacon prevailing wage requirements
which is held by the same prime contractor, as much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainee’s and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
SHA contracting officer may, after written notice to the contractor, take



such action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers,
mechanics, watchmen, or guards (including apprentices, trainees, and
helpers described in paragraphs 4 and 5 above) shall require or permit
any laborer, mechanic, watchman, or guard in any workweek in which
he/she is employed on such work, to work in excess of 40 hours in such
workweek unless such laborer, mechanic, watchman, or guard receives
compensation at a rate not less than one-and-one-half times his/her
basic rate of pay for all hours worked in excess of 40 hours in such
workweek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the event of
any violation of the clause set forth in paragraph 7 above, the contractor
and any subcontractor responsible thereof shall be liable to the affected
employee for his/her unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory) for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer,
mechanic, watchman, or guard employed in violation of the clause set
forth in paragraph 7, in the sum of $10 for each calendar day on which
such employee was required or permitted to work in excess of the
standard work week of 40 hours without payment of the overtime wages
required by the clause set forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall; upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed
by the contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects
located on roadways classified as local roads or rural collectors,
which are exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of
the Secretary of Labor which are herein incorporated by
reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during
the course of the work and preserved for a period of 3 years
from the date of completion of the contract for all laborers,
mechanics, apprentices, trainees, watchmen, helpers, and
guards working at the site of the work.

b. The payroll records shall contain the name, social security
number, and address of each such employee; his or her correct
classification; hourly rates of wages paid (including rates of

contributions or costs anticipated for bona fide fringe benefits
or cash equivalent thereof the types described in Section
1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of
hours worked; deductions made; and actual wages paid. In
addition, for Appalachian contracts, the payroll records shall
contain a notation indicating whether the employee does, or
does not, normally reside in the labor area as defined in
Attachment A, paragraph 1. Whenever the Secretary of Labor,
pursuant to Section 1V, paragraph 3b, has found that the
wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan
or program described in Section 1(b)(2)(B) of the Davis Bacon
Act, the contractor and each subcontractor shall maintain
records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially
responsible, that the plan or program has been communicated
in writing to the laborers or mechanics affected, and show the
cost anticipated or the actual cost incurred in providing
benefits. Contractors or subcontractors employing apprentices
or trainees under approved programs shall maintain written
evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.
c. Each contractor and subcontractor shall furnish, each week
in which any contract work is performed, to the SHA resident
engineer a payroll of wages paid each of its employees
(including apprentices trainees, and helpers, described in
Section |V, paragraphs 4 and 5, and watchmen and guards
engaged on work during the preceding weekly payroll period).
The payroll submitted shall set out accurately and completely
all of the information required to be maintained under
paragraph 2b of this Section V. This information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose and may be purchased from the
Superintendent of Documents (Federal stock number 029-005-
0014-1), U.S. Government Printing Office, Washington, D.C.
20402. The prime contractor is responsible for submitting
payroll copies of all subcontractors.
d. Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the Contractor or
subcontractor or his/her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:
(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b
of this Section V and that such information is correct and complete;
(2) that such laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly
from the full wages earned, other than permissible deductions
as set forth in the Regulations, 29 CFR 3;
(3) that each laborer or mechanic has been paid not less that
the applicable wage rate and fringe benefits or cash equivalent for
the classification of worked performed, as specified in the applicable
wage determination incorporated into the contract.
e. The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall
satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph 2d of this Section V.
f. The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18
U/S. C. 1001 and 31 U.S.C. 231.
g. The contractor or subcontractor shall make the records
required under paragraph 2b of this Section V available for
inspection, copying, or transcription by authorized
representatives of the SHA, the FHWA, or the DOL, and shall
permit such representatives to interview employees during
working hours on the job. If the contractor or subcontractor
fails to submit the required records or to make them available,
the SHA, the FHWA, the DOL, or all may, after written notice
to the contractor, sponsor, applicant, or owner, take such



actions as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds. Furthermore,
failure to submit the required records upon request or to make
such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all federal-aid contracts on the national highway system,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed
on a force account or direct labor basis, highway beautification
contracts, and contracts for which the total final construction
cost for roadway and bridge is less than $1,000,000 (23 CFR
635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, “Statement of Materials
and Labor Used by Contractor of Highway Construction
Involving Federal Funds,” prior to the commencement of work
under this contract.

b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also
of the quantities of those specific materials and supplies listed
on Form FHWA-47, and in the units shown on Form FHWA-47.
¢. Furnish, upon the completion of the contract, to the SHA
resident engineer on /Form FHWA-47 together with the data
required in paragraph 1b relative to materials and supplies, a
final labor summary of all contract work indicating the total
hours worked and the total amount earned.

2. At the prime contractor’s option, either a single report
covering all contract work or separate reports for the contractor
and for each subcontract shall be submitted.

VIl.  SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a greater
percentage if specified elsewhere in the contract) of the total
original contract price, excluding any specialty items designated
by the State. Specialty items may be performed by subcontract
and the amount of any such specialty items performed may be
deducted from the total original contract price before computing
the amount of work required to be performed by the contractors’
own organization (23 CFR 635).

a. “lts own organization” shall be construed to include only
workers employed and paid directly by the prime contractor
and equipment owned or rented by the prime contractor, with
or without operators. Such term does not include employees
or equipment of a subcontractor, assignee, or agent of the
prime contractor.
b. “Specialty Iltems” shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a
whole and in general are to be limited to minor components of
the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph 1 of Section VII is computed includes the cost of
material and manufactured products which are to be purchased or
produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the SHA contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
SHA contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the contract.
Written consent will be given only after the SHA has assured that
each subcontract is evidenced in writing and that it contains all
pertinent provisions and requirements of the prime contract.

VIIl. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635). The contractor shall provide
all safeguards, safety devices and protective equipment and take
any other needed actions as it determines, or as the SHA
contracting officer may determine, to be reasonably necessary to
protect the life and health of employees on the job and the safety
of the public and to protect property in connection with the
performance of the work covered by the contract.

2. Itis a condition of this contract, and shall be made a condition
of each subcontract, which the contractor enters into pursuant to
this contract, that the contractor and any subcontractor shall not
permit any employee, in performance of the contract, to work in
surroundings or under conditions which are unsanitary, hazardous
or dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926)
promulgated by the Secretary of Labor, in accordance with
Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S. C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof,
shall have right of entry to any site of contract performance to
inspect or investigate the matter of compliance with the
construction safety and health standards and to carry out the
duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

IX.  FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal-aid
highway projects, it is essential that all persons concerned
with the project perform their functions as carefully,
thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law. To prevent
any misunderstanding regarding the seriousness of these and
similar acts, the following notice shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID

HIGHWAY PROJECTS

18 U.S.C. 1020 reads as follows:

“Whoever, being an officer, agent or employee of the United States, or of
any State or Territory, or whoever, whether a person, association, firm,

or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or

cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with

the submission of plans, maps, specifications, contracts, or costs of

construction on any highway or related project submitted for approval to

the Secretary of Transportation; or



Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented,;

Shall be fined not more than $10,000 or imprisoned not more
than 5 years or both.”

X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $100,000 or more).

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to
have stipulated as follows:

1. That any facility that is or will be utilized in the performance
of this contract, unless such contract is exempt under the Clean
Air Act, as amended (42 U.S.C. 1857 et seq., as amended by
Pub.L. 91-604), and under the Federal Water Pollution Control
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.
92-500), Executive Order 11738, and regulations in
implementation thereof (40 CFR 15) is not listed, on the date of
contract award, on the U.S. Environmental Protection Agency
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance with
all the requirements of Section 114 of the Clean Air Act and
Section 308 of the Federal Water Pollution Control Act and all
regulations and guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of
any communication from the Director, Office of Federal Activities,
EPA indicating that a facility that is or will be utilized for the
contract is under consideration to be listed on the EPA List of
Violating Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as
the government may direct as a means of enforcing such
requirements.

Xl. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

1. Instructions for Certification - Primary Covered Transactions:
(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
primary participant is providing the certification set out below.
b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective participant shall submit
an an explanation of why it cannot provide the certification set
out below. The certification or explanation will be considered
in connection with the department or agency’s determination
whether to enter into this transaction. However, failure of the
prospective primary participant to furnish a certification or an
explanation shall disqualify such a person from participation in

this transaction.

c. The certification in this clause is a material representation

of fact upon which reliance was placed when the department
or agency determined to enter into this transaction. If it is

later determined that the prospective primary participant
knowingly rendered an erroneous certification, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
of default.

d. The prospective primary participant shall provide immediate
written notice to the department or agency to whom this proposal is
submitted if any time the prospective primary participant learns that
its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

e. The terms “covered transaction,” “debarred,” “suspended,”
“ineligible,”lower tier covered transaction,” “participant,”
“person,” “primary covered transaction,” “principal,”

“proposal,” and “voluntarily excluded,” as used in this clause,
have the meanings set out in the Definitions and Coverage
sections of rules implementing Executive Order 12549. You
may contact the department or agency to which this proposal

is submitted for assistance in obtaining a copy of those regulations.
f. The prospective primary participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency entering into this transaction.

g. The prospective primary participant further agrees by
submitting this proposal that it will include the clause titled
“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
provided by the department or agency entering into this covered
transaction, without modification in all lower tier covered transactions
and in all solicitations for lower tier covered transactions.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the nonprocurement portion of the “Lists of
Parties Excluded from Federal Procurement or Nonprocurement
Programs” (Nonprocurement List) which is compiled by the
General Services Administration.

i. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.
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Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Primary Covered Transactions

1. The prospective primary participant certifies to the best of its
knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from



covered transactions by any Federal department or agency;
b. Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgment rendered against
them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under a
public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph 1b of this certification; and

d. Have not within a 3-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.
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2. Instructions for Certification - Lower Tier Covered
Transactions:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal
is submitted if at any time the prospective lower tier
participant learns that its certification was erroneous by reason
of changed circumstances.

d. The terms “covered transaction,” “debarred,”

“suspended,” “ineligible,” “primary covered transaction,”
“participant,” “person,” “principal,” “proposal,” and

“voluntarily excluded,” as used in this clause, have the
meanings set out in the Definitions and Coverage sections of
rules implementing Executive Order 12549. You may contact
the person to which this proposal is submitted for assistance in
obtaining a copy of those regulations.

e. The prospective lower tie participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
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required to, check the Nonprocurement List.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealing.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.
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Certification Regarding Debarment, Suspension, Ineligibility And
Voluntary Exclusion-Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission
of this proposal, that neither it nor its principals is presently
debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from participation in this transaction by
any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this

proposal.
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XIl. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting
this bid or proposal, to the best of his or her knowledge and
belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, “Disclosure Form to Report
Lobbying,” in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C.
1352. Any person who fails to file the required certification shall
be subject to a civil penalty of not less than $10,000 and not



more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language
of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such recipients shall certify
and disclose accordingly.



MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe benefits shown in the General Wage
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract
work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR
Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of
the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5. The wage
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to
laborers and mechanics.

NOTICE

The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the Letting and
Bidding page at http://www.dot.state.il.us/desenv/delett.html.

In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers. It is recommended that all contractors
subscribe to the Federal Wage Rates List or the Contractor’s Packet through IDOT’s subscription service.

PLEASE NOTE: if you have already subscribed to the Contractor’'s Packet you will automatically receive the Federal Wage Rates.

The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html.

If you have any questions concerning the wage rates, please contact IDOT'’s Chief Contract Official at 217-782-7806.
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