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CLOSURE DETAIL

NOTES

1. PRIOR TO CONSTRUCTION, THE CONTRACTOR SHALL BE
REQUIRED TO NOTIFY THE NEARBY PROPERTY OWNERS WITHIN
THE WORK ZONE OF THE ROAD CLOSURE. SUCH COORDINATION

WILL. BE CONSIDERED AS INCLUDED IN THE CONTRACT.

2. THE CONTRACTOR SHALL BE REQUIRED TO MAINTAIN
EMERGENCY VEHICLE ACCESS TO ALL PROPERTIES ADJACENT TO
THE IMPROVEMENTS AT ALL TIMES.

3. REFER TO IDOT HIGHWAY STANDARDS 701411, 701601, 701701,

701801 AND 701901 AND IDOT DISTRICT 2 HIGHWAY STANDARDS

40.1, 91.2, AND 94.2
REQUIREMENTS.

FOR ADDITIONAL TRAFFIC CONTROL
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