
000001-07

DESCRIPTIONSTANDARD NO.

CLASS C AND D PATCHES

STANDARD SYMBOLS, ABBREVIATIONS AND PATTERNS

PERPENDICULAR CURB RAMPS FOR SIDEWALKS

DIAGONAL CURB RAMPS FOR SIDEWALKS

CORNER PARALLEL CURB RAMPS FOR SIDEWALKS

MID-BLOCK CURB RAMPS FOR SIDEWALKS

DEPRESSED CORNER FOR SIDEWALKS

ENTRANCE / ALLEY PEDESTRIAN CROSSINGS

MEDIAN PEDESTRIAN CROSSINGS

606301-04

442201-03

424031-02

424026-03

424021-05

424016-05

424011-04

424006-04

424001-11

GENERAL NOTES

GENERAL NOTES (CONT.)

TRAFFIC CONTROL DEVICES701901-08
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LANE CLOSURE, MULTILANE, INTERMITTENT OR MOVING OPER., FOR SPEEDS <= 40 MPH701427-05

SIDEWALK, CORNER OR CROSSWALK CLOSURE

701602-10 URBAN LANE CLOSURE, MULTILANE, 2W WITH BIDIRECTIONAL LEFT TURN LANE

701701-10 URBAN LANE CLOSURE, MULTILANE INTERSECTION

701801-06

701426-09 LANE CLOSURE, MULTILANE, INTERMITTENT OR MOVING OPER., FOR SPEEDS >= 45 MPH

701428-01 TRAFFIC CONTROL SET UP AND REMOVAL FREEWAY/EXPRESSWAY

701601-09 URBAN LANE CLOSURE, MULTILANE, 1W OR 2W WITH NONTRAVERSABLE MEDIAN

701606-10 URBAN SINGLE LANE CLOSURE, MULTILANE, 2W WITH MOUNTABLE MEDIAN

DESCRIPTIONSTANDARD NO.

701101-05 OFF-RD OPERATIONS, MULTILANE, 15' TO 24" FROM PAVEMENT EDGE

PC CONCRETE ISLANDS AND MEDIANS

814001-03 HANDHOLES

PD-06: PROJECT DETAIL FOR PARALLEL CURB RAMPS

PD-05: PROJECT DETIAL FOR DEPRESSED CORNER CURB RAMPS

PD-04: PROJECT DETAIL FOR SINGLE PERPENDICULAR CURB RAMPS W TURNING SPACE

PD-03: PROJECT DETAIL FOR DOUBLE PERPENDICULAR CURB RAMPS

PD-02: PROJECT DETAIL FOR SINGLE PERPEDINCULAR CURB RAMPS

PD-01: PROJECT DETAIL FOR SINGLE PERPENDICULAR CURB RAMPS

TS-07: DISTRICT 1 - DETECTOR LOOP INSTALLATION DETAILS FOR ROADWAY RESURFACING

TC-22: ARTERIAL ROAD INFORMATION SIGN

TC-16: SHORT TERM PAVEMENT MARKING LETTERS AND SYMBOLS

        (TO REMAIN OPEN TO TRAFFIC)

TC-14: TRAFFIC CONTROL AND PROTECTION AT TURN BAYS

TC-13: DISTRICT ONE TYPICAL PAVEMENT MARKINGS

TC-11: TYPICAL APPLICATIONS RAISED REFLECTIVE PAVEMENT MARKERS (SNOW-PLOW RESISTANT)

        INTERSECTIONS AND DRIVEWAYS

TC-10: TRAFFIC CONTROL AND PROTECTION FOR SIDE ROADS,

BD-58: VILLAGE OF ORLAND PARK DETECTABLE WARNINGS

BD-32: BUTT JOINT AND HMA TAPER DETAILS

BD-24: CURB OR CURB AND GUTTER REMOVAL AND REPLACEMENT

BD-22: PAVEMENT PATCHING FOR HMA SURFACED PAVEMENT

BD-08: DETAILS FOR FRAMES AND LIDS ADJUSTMENT WITH MILLING

BD-02: DRIVEWAY DETAILS DISTANCE BETWEEN ROW AND FACE OF CURB < 15'

DETECTOR LOOP REPLACEMENT DETAILS

ADA RAMP DETAILS

ROADWAY PAVEMENT MARKING AND LANDSCAPING PLANS

TYPICAL SECTIONS

SCHEDULE OF QUANTITIES

SUMMARY OF QUANTITIES
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OF BEGINNING WORK.

ADVANCE

 A MINIMUM OF 72 HOURS IN KALPANA.KANNAN-HOSADURGA@ILLINOIS.GOVSUPERVISOR AT 

15. THE CONTRACTOR SHALL CONTACT THE DISTRICT ONE ARTERIAL TRAFFIC CONTROL 

DETERMINED BY THE ENGINEER.

14. SIDEWALK REMOVAL AND P.C.C. SIDEWALK 5” LOCATIONS SHALL BE

OWNERS AND ARE NOT PART OF THIS CONTRACT.

LIMITS OF THE IMPROVEMENTS SHALL BE DONE BY THEIR RESPECTIVE

13. FRAMES AND GRATES ADJUSTMENT OF PRIVATE UTILITIES WITHIN THE

CONSTRUCTION AND ORDERING OF MATERIALS.

DIMENSIONS AND CONDITIONS EXISTING IN THE FIELD PRIOR TO

12. IT SHALL BE THE CONTRACTOR’S RESPONSIBILITY TO VERIFY ALL

DETERMINED IN THE FIELD BY THE ENGINEER.

11. DRAINAGE ADJUSTMENT OR RECONSTRUCTION LOCATIONS WILL BE

ON THE PLANS)], WILL BE DETERMINED IN THE FIELD BY THE ENGINEER.

REPLACEMENT [OR COMBINATION CURB AND GUTTER (THE TYPE SPECIFIED

10. LOCATION OF COMBINATION CONCRETE CURB AND GUTTER REMOVAL AND

BY THE ENGINEER.

9. ALL PAVEMENT PATCHING LOCATIONS WILL BE DETERMINED IN THE FIELD

ENGINEER.

LOCATIONS OF ALL PAVEMENT MARKINGS SHALL BE AS DIRECTED BY THE

THESE LOCATIONS CAN BE RE-ESTABLISHED FOR STRIPING. EXACT

LINES (AND RAISED REFLECTIVE PAVEMENT MARKERS) IN ORDER THAT

RECORD FOR FUTURE REFERENCE, ALL EXISTING PAVEMENT MARKING

8. BEFORE BEGINNING ANY WORK, THE CONTRACTOR SHALL RETAIN AND

SHALL BE REPLACED AT NO ADDITIONAL COST TO THE DEPARTMENT.

PAVEMENT MARKERS OUTSIDE THE REMOVAL LINE SHOWN ON THE PLANS

7. ALL DAMAGE TO EXISTING PAVEMENT MARKINGS OR RAISED REFLECTIVE

STREETS AND ENTRANCES SHALL BE REPLACED AND PAID FOR IN KIND.

OBLITERATED BY MILLING AND RESURFACING OPERATIONS ON SIDE

6. ANY PAVEMENT MARKINGS AND RAISED REFLECTIVE PAVEMENT MARKERS

THE PLANS.

SHALL CONFORM TO THE APPLICABLE HIGHWAY STANDARDS INCLUDED IN

5. SIDEWALK RAMPS MODIFICATIONS WITHIN THE LIMITS OF THE PROJECT

FROM THE DEPARTMENT.

OFFICE ON STATE PROPERTY WITHOUT WRITTEN PERMISSION

THE CONTRACTOR WILL NOT BE ALLOWED TO SET UP A YARD OR FIELD4. 

UTILITY COMPANIES AND THE VILLAGES OF WORTH, PALOS HEIGHTS, AND ORLAND PARK.

3. THE CONTRACTOR SHALL COORDINATE CONSTRUCTION ACTIVITIES WITH

PROPOSED ITEMS OF WORK SPECIFIED.

TRANSITIONS SHALL BE PAID FOR AT THE CONTRACT UNIT PRICE FOR THE

GUTTER AND MEDIANS IN THE FIELD, UNLESS OTHERWISE SHOWN. THE

AND GUTTER AND MEDIAN ITEMS OF WORK TO EXISTING CURBS AND

2. TEN (10) FOOT TRANSITIONS SHALL BE USED TO MATCH PROPOSED CURB

REQUIRED.

ELECTRIC, TELEPHONE AND GAS UTILITIES. 48 HOUR NOTIFICATION IS

“J.U.L.I.E.”AT (800) 892-0123 OR 811 FOR FIELD LOCATIONS OF BURIED

1. BEFORE STARTING ANY EXCAVATION, THE CONTRACTOR SHALL CALL

FROM 159TH STREET TO 151ST STREET.

28. CAST IRON DETECTABLE WARNINGS ARE TO BE INSTALLED IN THE VILLAGE OF ORLAND PARK 

CONTROL DEVICES FOR PAVEMENT MARKING AND SIGNAGE INCLUDED IN THE PLANS.

SATISFACTION OF COOK COUNTY PER IDOT AND IDOT-DISTRICT 1 STANDARDS FOR TRAFFIC 

THE CONTRACTOR SHALL REPLACE THE DAMAGED TRAFFIC CONTROL DEVICES TO THE 

HARLEM AVENUE IS DAMAGED DUE TO THE CONSTRUCTION OF THE PROPOSED IMPROVEMENT,

27. IF ANY EXISTING PAVEMENT MARKING AND/OR SIGNING ALONG 135TH STREET WEST OF 

CONTROL STANDARDS INCLUDED IN THE PLANS FOR OFF-ROAD AND ON-ROAD APPLICATIONS.

9:00 AM TO 3:00 PM FOLLOWING THE APPLICABLE IDOT AND IDOT-DISTRICT 1 TRAFFIC

FOR TRAFFIC, THAT ACTIVITY SHALL BE RESTRICTED TO WITHIN THE HOURS OF 

AT ALL TIMES. IF ANY ACTIVITY THAT REQUIRES ENCROACHMENT INTO A LANE OPEN

WEST OF HARLEM AVENUE, THE ROADWAY SHALL REMAIN OPEN FOR ALL TRAFFIC

26. DURING CONSTRUCTION OF PROPOSED IMPROVEMENTS ALONG 135TH STREET 

REMOVAL AND WEED CONTROL AT (847) 705-4171.

25. CONTACT THE ROADSIDE DEVELOPMENT UNIT 72 HOURS PRIOR TO TREE 

CONTRACT SPECIFICATIONS.

APPROVED IN WRITING BY THE ENGINEER OR AS PROVIDED FOR IN THE

CONDITIONS WARRANT EXTENDED LANE CLOSURES AS DETERMINED AND

RESURFACING OPERATIONS AND CLASS D PATCHING UNLESS OTHER

REHABILITATION PROJECTS INVOLVING DAYTIME MILLING AND

24. OVERNIGHT LANE CLOSURES SHALL NOT BE ALLOWED FOR

LONGITUDINAL WEDGE IS USED.

OF THE MILLING IS SLOPED A MINIMUM 1:3 (V:H) OR A NOTCHED

GRADE DIFFERENTIAL OF 3 INCHES (75 mm) MAY BE ALLOWED IF THE EDGE

MPH (80 km/h). WITH WRITTEN APPROVAL OF THE ENGINEER, A MAXIMUM

OR LESS AND 1 INCH (25 mm) WHERE THE SPEED LIMIT IS GREATER THAN 40

EXCEED 1 1/2 INCHES (40 mm) WHERE THE SPEED LIMIT IS 40 MPH (80 km/h)

DIFFERENTIAL BETWEEN PASSES OF THE MILLING MACHINE SHALL NOT

23. WHEN THE MILLED PAVEMENT IS OPEN TO TRAFFIC THE MAXIMUM GRADE

PAVEMENT MARKINGS ON ALL FINAL SURFACES.

22. PAVEMENT MARKING TAPE, TYPE III SHALL BE USED FOR SHORT TERM

21. DO NOT SCALE PLANS FOR CONSTRUCTION DIMENSIONS.

UNLESS A SEPARATE PAY ITEM HAS BEEN PROVIDED.

ACCORDING TO ARTICLE 109.04 OF THE STANDARD SPECIFICATIONS

ENGINEER. REPLACEMENT FRAMES AND LIDS WILL BE PAID FOR

OF BY THE CONTRACTOR AND SHALL BE REPLACED AS DIRECTED BY THE

20. EXISTING BROKEN FRAMES AND LIDS SHALL BE REMOVED AND DISPOSED

TO THE ENGINEER.

COMPLETION OF THE WORK, THE CONTRACTOR WILL DELIVER THE RECORD

AND DISTANCE LEFT OR RIGHT OF THE CENTERLINE OF PAVEMENT. UPON

LOCATIONS OF THE BURIED STRUCTURES ACCORDING TO THE STATION

19. THE CONTRACTOR WILL BE REQUIRED TO KEEP A RECORD OF THE

RIGHT OF THE CENTERLINE OF PAVEMENT.

LOCATIONS OF PLATED STRUCTURES BY STATION AND OFFSET LEFT OR

18. THE CONTRACTOR WILL BE REQUIRED TO KEEP A RECORD OF THE

PROPERTY AT ALL TIMES DURING THE CONSTRUCTION OF THIS PROJECT.

17. THE CONTRACTOR SHALL BE REQUIRED TO PROVIDE ACCESS TO ABUTTING 

PAVEMENT MARKINGS.

MINIMUM OF TWO (2) WEEKS PRIOR TO THE PLACEMENT OF PERMANENT

TRAFFIC FIELD TECHNICIAN AT PATRICE.HARRIS@ILLINOIS.GOV A

16. THE RESIDENT ENGINEER SHALL CONTACT PATRICE HARRIS, AREA

1

1
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SUMMARY OF QUANTITIES 

CODE NO ITEM 

89500400 RELOCATE EXISTING PEDESTRIAN 

PUSH -BUTTON 

89502376 REBUILD EXISTING HANDHOLE 

K0026700 TREE CARE 

K0029618 WEED CONTROL, BROADLEAF IN TURF 

X0320050 CONSTRUCTION LAYOUT< SPECIAL> 

X0325222 WEED CONTROL, BASAL TREATMENT 

X0326681 REMOVE AND RE-ERECT BOULDERS 

X0327611 REMOVE AND REINSTALL BRICK PAVER 

X4240800 DETECTABLE WARNINGS< SPECIAL> 

X4400501 COMBINATION CURB AND GUTTER REMOVAL AND 

UNIT 

EACH 

EACH 

EACH 

GALLON 

L SUM 

GALLON 

L SUM 

SO FT 

SO FT 

FOOT 

REPLACEMENT LESS THAN OR EQUAL TO 10 FEET 

X4402020 CONCRETE MEDIAN SURFACE REMOVAL SO FT 

X5537800 STORM SEWERS TO BE CLEANED 12" FOOT 

X6026624 VALVE BOXES TO BE ADJUSTED <SPECIAL> EACH 

X6030310 FRAMES AND LIDS TO BE ADJUSTED EACH 

< SPEC I All 

FILE NAME = USER NAME = sklnneral DESIGNED -

{Ml:\\,planroomJ:iotJ/llno/s.l]Ol:FWID<JT\DociJments\/OOT O Fces\Dfstr!ct I\Pro}ects\D/50020\CADDafd\Des!gn\D/5002Cr 1t001d!IN -

PLOT SCALE = IOOlXXJO 'I In. CHECKED -

PLOT DATE = !011512020 DATE -

801/. 
TOTAL FEDERAL 

QUANTITIES 201/. 

STATE 

0005 

22 22 

6 6 

121 121 

30 30 

1 1 

30 30 

1 1 

125 125 

200 200 

1227 1227 

138808 138808 

2100 

5 5 

25 25 

REVISED -

REVISED -

REVISED -

REVISED -

1001/. 

STATE 

0005 

2100 

CONSTRUCTION TYPE CODE 

CODE NO 

X7030005 

20004562 

20018500 

20030850 

20033700 

20064800 

STATE OF ILLINOIS 

SUMMARY OF QUANTITIES 

ITEM 

TEMPORARY PAVEMENT MARKING REMOVAL 

COMBINATION CONCRETE CURB AND GUTTER 

REMOVAL AND REPLACEMENT 

DRAINAGE STRUCTURES TO BE CLEANED 

TEMPORARY INFORMATION SIGNING 

LONGITUDINAL JOINT SEALANT 

SELECTIVE CLEARING 

UNIT 

SO FT 

FOOT 

EACH 

SO FT 

FOOT 

UNIT 

801/. 
TOTAL FEDERAL 

QUANTITIES 201/. 

STATE 

0005 

50869 50869 

3202 3202 

346 

52 52 

65974 65974 

16 16 

DEPARTMENT OF TRANSPORTATION 
SUMMARY OF QUANTITIES 
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1001/. 

STATE 

0005 
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20076604 TRAINEES - TRAINING PROGRAM GRADUATE HOURS 500 500 

20076600 TRAINEES HOURS 500 500 

20064800 SELECTIVE CLEARING UNITS 135 135 
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LANDSCAPING SCHEDULE 

TREATMENT UNIT QUANTITY 

TREATMENT A 

SELECTIVE CLEARING UNIT 119 

INTERSEEDING, CLASS lB ACRE 2.8 

TREATMENT B 

SELECTIVE CLEARING UNIT 16 

TOPSOIL FURNISH AND PLACE, VARIABLE DEPTH SQ YD 1725 

SEEDING, CLASS 1B ACRE 0.4 

FERTILIZER NUTRIENTS POUNDS 32 

MULCH METHOD 2 ACRE 0.4 

TREATMENT C 

CONCRETE MEDIAN SURFACE REMOVAL. 4" SQ FT 138808 

REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL CU YD 857 

TOPSOIL FURNISH AND PLACE, VARIABLE DEPTH SQ YD 15424 

SEEDING, CLASS 2A ACRE 3.2 

FERTILIZER NUTRIENTS POUND 287 

EROSION CONTROL BLANKET SQ YD 15424 

TREATMENT LOCATIONS 

TREATMENT A TREATMENT B 

START STA. END STA. AREA (SF) LliRT OFFSET START STA. END STA. AREA (SF) LliRT 

49+90 50+00 100 RT 54.9' 202+50 204+50 1000 LT 

50+25 50+35 100 RT 54.5' 207+00 208+70 850 LT 

56+00 56+10 100 RT 54.4' 209+55 212+20 1325 LT 

58+40 58+50 100 LT 46.5' 214+50 215+50 500 LT 

60+20 60+30 100 RT 56' 218+25 220+45 1100 LT 

62+30 72+00 14550 RT 50' 270+30 271+50 1200 RT 

86+00 88+00 3000 LT 50' 284+87 286+37 1500 LT 

86+00 88+00 3000 RT 50' 291+00 295+50 1300 RT 

90+00 100+00 10000 RT 50' 297+00 298+30 6750 LT 

103+00 113+00 15000 RT 50' 

108+00 113+00 7500 LT 50' 

124+50 130+00 5500 RT 50' 

132+00 147+00 15000 RT 50' 

159+00 168+25 9250 RT 50' 
LANDSCAPING LEGEND 

161+00 164+00 3000 LT 50' 

lillllilllllll!/1111 
166+50 167+80 1300 LT 50' 

TREATMENT A 
175+00 179+00 6000 LT 50' 

176+00 179+50 5250 RT 50' 

186+00 190+00 4000 RT 50' TREATMENT B 
193+00 198+00 7500 LT 50' 

193+00 195+50 2500 RT 50' 

� 
197+00 199+00 2000 RT 50' TREATMENT C 

284+37 286+37 4000 RT 56. 7' 

290+46 290+76 300 LT 50' 

331+90 332+00 100 RT 44.6' 

USER NAME = sk1nneral DESIGNED REV[SED 
DRAWN REV[SED STATE OF ILLINOIS 

PLOT SCALE = 5000.0000 /in CHECKED REV[SED DEPARTMENT OF TRANSPORTATION 
PLOT DATE = 10/15/2020 DATE REV[SED 

OFFSET 

50' 

50' 

50' 

50' 

50' 

50' 

50' 

50' 

52.4' 

LANDSCAPING OPERATIONS CALENDAR 

DATES DESCRIPTION 

MARCH 1 - APRIL 15 TREE REMOVAL 

MARCH 1 - APRIL 15 SELECTIVE CLEARING 

MARCH 1 - APRIL 15 TREE PRUNING 

APRIL 1 - NOVEMBER 1 TREE CARE 

APRIL 1 - NOVEMBER 1 WEED CONTROL, BASAL TREATMENT 

APRIL 1 - MAY 1 MOWING (CYCLE 1) 

MAY 1 - JUNE 30 WEED CONTROL, BROADLEAF IN 

JULY 1 - AUGUST 1 MOWING (CYCLE 2) 

AUGUST 1 - NOVEMBER 1 INTERSEEDING, CLASS 1B 

AUGUST 1 - NOVEMBER 1 INTERSEEDING, CLASS 2A 

TREATMENT C - MEDIAN REMOVAL 

START STA. END STA. AREA (SF) VOLUME (CF) 

67+45 118+30 62277 10379 

124+39 130+87 7318 1220 

132+56 149+90 21423 3571 

151+64 157+90 7269 1211 

159+58 164+19 4124 687 

165+86 172+02 6494 1082 

175+96 185+64 11261 1877 

186+50 199+11 15220 2537 

294+44 298+64 3421 570 

NOTES 

NOTE 1: LOCATIONS FOR TREE REMOVAL AND TREE PRUNING WILL BE 

DETERMINED IN THE FIELD BY THE RESIDENT ENGINEER 

NOTE 2: DEPTH FOR REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL IS 2" 

FOR TREATMENT C. 

SCHEDULE OF QUANTITIES �¢ti SECT[ON 

TURF 

VOLUME (CY) 

384 

45 

132 

45 

25 

40 

70 

94 

21 
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