
January 4, 2021 

SUBJECT:  FAU Route 1467 (31st Street) 
Project STP-3JLU(458) 
Section 2020-161-BR 
Cook County 
Contract No. 62M49 
Item No. 96, January 15, 2021 Letting 
Addendum A 

NOTICE TO PROSPECTIVE BIDDERS: 

Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 

1. Revised the Schedule of Prices.
2. Revised the Table of Contents to the Special Provisions.
3. Revised pages 39 and 159 of the Special Provisions.
4. Deleted pages 40-64 of the Special Provisions.
5. Revised sheets 1, 2, 4-6, 15, 16, 22, 23 and 41-43 of the Plans.
6. Added sheets 41A and 48A to the Plans.

Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 

Very truly yours, 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 

MTS 
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The Contractor is responsible for the payment of any fines and undertaking any clean up 
activities mandated by State or federal environmental agencies for improper waste handling, 
storage, transportation, or disposal. 
 
Contractor personnel shall be trained in the proper handling of hazardous waste, and the 
necessary notification and clean up requirements in the event of a spill.  The Contractor shall 
maintain a copy of the personnel training records at each bridge site. 
 
It is understood and agreed that the cost of all work outlined above, unless otherwise specified, 
has been included in the bid, and no extra compensation will be allowed. 

Basis of Payment:  This work will be considered included in the cost of "Furnishing and Erecting 
Structural Steel”, "Erecting Structural Steel", or “Structural Steel Repair”, as applicable, 
according to the Standard Specifications, unless otherwise specified on the plans. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Pages 40-64 have been deleted. The next page is 65. 
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Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use 

at Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal 
to 45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic 
shell designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s 
qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 
REMOVE EXISTING FLARED END SECTION  
 
Description: This work shall be done in accordance with Section 551 of the Standard 
Specifications and shall consist of the removal and disposal of existing flared end sections 
(FES) at the locations shown on the plans and as directed by the Engineer.  
 
551.03 Removal:  Add the following to the Article: 
“At locations where the flared end section to be removed is connected to storm sewer pipe to 
remain, the Contractor shall take care not to damage the storm sewer pipe. Any damage to 
elements to remain beyond the limits of removal shall be repaired at the Contractor’s own 
expense.  
 
551.06 Basis of Payment. Revise the first paragraph of this Article to read:  
“This work will be paid for at the contract unit price per foot (meter) for STORM SEWER 
REMOVAL and/or STORM SEWER INSTALLATION, of the diameter specified and at the 
contract unit price per each for REMOVE EXISTING FLARED END SECTION, regardless of 
size, location, or material.” 
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