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CONSULTANTS, INC.
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X

CONTRACT NO. 74107
FAP TOTAL [SHEET
R | section COUNTY | JOTAL ISHEE
328 {6BR-3)B-1 CLAY 109 30
EARTHWORK SCHEDULE PAVEMENT MARKING SCHEDULE STA. TO STA.
SUITABLE SUITABLE SUITABLE SUITABLE EMBANKMENT | EARTHWORK SHORT-TERM PAINT TEMP FED. RO OIT, 0. _| LLNOIS [FED. AID PROJECT
EARTH | iR | INCIDENTAL | INCIDENTAL EXC. | (NOT A PAY | EALANCE PAVEWENT'|  PAVEMENT PAVEMENT
EXCAVATION AVATI XCAVATION L ITEM) | WASTE (9 OR ARKING |MARKING - LINE|MARKING - LINE
LOCATION (WIDENING) | ADJUSTED FOR | MATERIAL | ADJUSTED FOR SHORTAGE () LOCATION DESCRIPTION °
SHRINKAGE SHRINKAGE = -
0 vD TUvD TRD) SIRD) SR tU Y0 FOOT FO0T FOOT
NE GUADRANT CUTS & FILLS 30 22.5 B = 665 24.0 STA 1634493 T0 1641713, CENTERLINE | SKIP-DASH YELLOW CENTERLINE 184 160 60|
SE QUADRANT CUTS & FILLS 29 2175 - - 61.0 39.25 STA 1636+15 T0 1639+77, LT | SOLID WHITE EDGE LINE . 362 362
NW QUADRANT CUTS & FILLS 16 12 - — 375 5.5 STA 1636+49 T0 1639462, RT SOLID WHITE EDGE LINE . 318 318
SW QUADRANT CUTS & FILLS 5 11.25 - B 38.5 27.25
BOX CULVERT TRENCH 120 30 105 78.75 57.75 +HIL.0 - i
TOTALS 210 575 105 78.75 261,25 75 TOTALS | 184 840 840
NOTES:

@ INCLUDES 3 ADDITIONAL APPLICATIONS FROM STA 1636+00 TO STA 1640400
1. EXCAVATION USED AS EMBANKMENT = (SUITABLE EARTH EXCAVATION + SUITABLE INCIDENTAL EXCAVATION)*0.75

SEEDING SCHEDULE WORK ZONE AND PAVEMENT MARKING REMOVAL SCHEDULE PAVEMENT MARKER REMOVAL SCHEDULE
SEEDING, | SEEDING, PAVEMENT | WORK ZONE | PAVEMENT RRPM
CLASS 2 |CLASS 7 MARKING PAVEMENT MARKING REMOVAL
LOCATION (SPECIAL) LOCATION DESCRIPTION gg&gmﬁ REMOVAL LOCATION
ACRE ACRE
NE_QUADRANT 0.075 | 0.015 SQFT SQ FT EACH
SE QUADRANT 0.075 0.075 STA 1634+93 10 164113, ¢ CENTERLINE 62 44 [ STA 1636425 1
NW QUADRANT 0.075 0.075 EDGELINES TEMPORARY 53 STA 1637+00 1
SW_QUADRANT 0.075 0.075 CENTERLINE TEMPORARY 227 | STA 1638+50 1
STA 1636+51 TO 1639+55, RT EDGELINE 102 STA 1640+00 1
STA 1636+41 TO 1637+73, LT EDGELINE 44
TOTALS 0.3 0.3 STA 1638+33 TO 1639+65, LT EDGELINE 44
TOTALS 342 234 TOTAL 4
TOPSOIL EXCAVATION AND PLACEMENT SCHEDULE POROUS GRANULAR EMBANKMENT SCHEDULE PAVING SCHEDULE
BITUMINOUS | AGGREGATE LEVELING HMA HMA  JINCIDENTAL
EXOA AN FoRS o MATERIALS | (PRIME COAT) |  BINDER | SURFACE COURSE, | SHOULDERS | ~ HMA
LOCATION AND PLACEMENT AND PLACE, LOCATION cu YD LOCATION (PRIME COAT) ME(TMHAOCD@INESO MIX “C*, N30 SURFACING
47 .
cU YD SQ_YD GALLON TON TON TON TON TON
NE_QUADRANT CUTS & FILLS 16 2 BOX CULVERT TRENCH 175 SN _013-2010 168 3.2 30 110 62
SE_QUADRANT CUTS & FILLS 16 13 STA 1639+5, LT 2
NW QUADRANT CUTS & FILLS 17 9
SW QUADRANT CUTS & FILLS 16 52
TOTALS 65 76 TOTAL 175 TOTALS 168 3.2 30 110 62 4
REMOVAL SCHEDULE
EROSION CONTROL SCHEDULE GUARDRAIL REMOVAL SCHEDULE BASE COURSE SCHEDULE PAVEMENT PAVED
PERIMETER TEMPORARY HMA BASE LOCATION REMOVAL ODER
S eS| SRS TR
LOCATION BAR LOCATION FOOT LOCATION \ING,
(2 APPLICATIONS) o STA 1637413 T0O 1638+33 110
FOOT POUND SQ_YD SQ YD STA 1635493 TO 1637473, LT 100
NE_QUADRANT 190 15 NE_QUADRANT 125 STA 1635+93 10 1640+13, LT 327 STA 1638+33 70 1638+92, LT 33
SE_QUADRANT 175 15 SE_QUADRANT 78 STA 1636+94 TO BRIDGE, RT T 70 STA 1639+46 TO 1640+13, LT 37
NW QUADRANT 190 5 NW_QUADRANT 202 BRIDGE TO STA 1639+62, RT I 70 | STA 1636+39 70 1637473, RT 31
SW_QUADRANT 185 15 SW_QUADRANT 126 | STA 1637+73 TO 1638+33 175 STA 1638+33 TO 1639+67, RT 31
STA 1637+73 TO 1638+33, RT a1 STA 1635+93 T0 1637473, LT 40.5
STA 1636+00 TO 1637+73, RT 33.5
TOTALS 740 50 TOTAL 531 TOTALS 175 514 STA 1638+33 TO 1640+13, LT 40.0
STA 1638+33 T0O 1640+00, RT 37.0
TOTALS 342 156
SUB-BASE GRANULAR MATERIAL SCHEDULE AGGREGATE SHOULDERS SCHEDULE HMA SURF REMOVAL SCHEDULE
SUB-BASE AGGREGATE BUTT
CRANULAR SHOULDERS, JOINT
LOCATION TYPE A 47 LLOCATION LOCATION SCHEDULES OF QUANTITIES
SQ_YD TON sa_Yp
STA 1637473 10 1637+90.2 59 ] NE_QUADRANT 30.5 STA 1636+00 T0 1636165 190 US 45 OVER BRANCH OF ELM CREEK
E S ‘ A STA 1638+16.2 TO 1638+33 57 SE_QUADRANT 17.8 STA 1639+38 TO 1640400 180 FAP_ROUTE 328 - SECTION (6BR-3)B-1
NW_QUADRANT 44.1 -
CONSULTANTS, INC. SW_QUADRANT , 19.6 i CLAY COUNTY
DESIGNED BY: | DAJ 04/08 ] ] o STATION 1638+03.20
DRAWN BY: HAS 04/08
CHECKED BY: | MID | 05/08 TOTAL 116 TOTAL 12 TOTAL 370 STRUCTURE NO. 013-2010
APPROVED BY: | RDP 08/08




