CONTRACT NO.

74107

ESCA

CONSULTANTS. INC.

NOTES:

1. EXCAVATION USED AS EMBANKMENT = (SUITABLE EARTH EXCAVATION + SUITABLE INCIDENTAL EXCAVATION)*0.75

(D INCLUDES 3 ADDITIONAL APPLICATIONS FROM STA 963+45 TO STA 967+15

FAP TOTAL | SHEET
RTE SECTION COUNTY SHEETS!  NO.
328 (8BR-3)B-1 CLAY 109 55
EARTHWORK SCHEDULE PAVEMENT MARKING SCHEDULE STA. 10 STA.
SUITABLE SUITABLE | SUITABLE SUITABLE EMBANKMENT | EARTHWORK SHORT-TERM|  PAINT TEMP oo how it ] s e ato proueet
AR EARTH | INCIDENTAL | INCIDENTAL EXC. | (0T A PAY | ' BALANCE PAVEVENT| | PAVEMENT PAVEMENT
EXCAVATION |  EXCAV AVA M ITEM) | WASTE (9 OR MARKING [MARKING - LINE|MARKING - LINE
LOCATION (WIDENING) | ADJUSTED FOR | MATERIAL | ADJUSTED FOR SHORTAGE (-} LOCATION DESCRIPTION
SHRINKAGE SHRINKAGE = - TREE REMOVAL
CU_YD CU_YD U YD CU_ YD CU_vD CU_vD FOOT FOOT FOOT
SE_QUADRANT CUTS & FILLS 231 173.25 - - 122 5125 STA 963+05 T0 967+15, CENTERLINE | SKIP-DASH YELLOW CENTERLINE 148 30 30
SW_QUADRANT CUTS & FILLS 34 255 - - 23 2.5 STA 964437 TO 967415, LT SOLID WHITE EDGE LINE - 370 370 LOCATION ACRE
STRUCTURE TO STA 967+15, RT CUTS & FILLS 5 3.75 - - 154 -150.25 STA 963+51 TO 967415, RT SOLID WHITE EDGE LINE - 370 370
STRUCTURE TO STA 967+15, LT CUTS & FILLS 27 20.25 - — a +16.25
BOX CULVERT TRENCH 190 142.5 102 16.5 70 +149 STA 963400 TO 967+15 0.14
BRIDGE EMBANKMENT - - - - €8.75 T68.75
TOTALS | 487 365.25 102 765 373 TOTALS | 148 830 830 ORI R

PAVEMENT MARKER REMOVAL SCHEDULE

RRPM
REMOVAL
SEEDING SCHEDULE POROUS GRANULAR FENCING SCHEDULE WORK ZONE AND PAVEMENT MARKING REMOVAL SCHEDULE LOCATION
SEEDING, | SEEDING, EMBANKMENT SCHEDULE BARBED WIRE PAVEMENT | WORK ZONE | PAVEMENT
CLASS 2 [CLASS 7 FENCE T0 MARKING PAVEMENT MARKING EACH
LOCATION (SPECIAL) LOCATION BE REMOVED LOCATION DESCRIPTION | MARKING REMOVAL STA 364+00 1
ACRE ACRE LOCATION U YD REMOVAL STA 964475 L
<F QUADRANT 6100 5.100 FOOT SOFT SO FT STA 965+50 1
| SW QUADRANT 0.075 0.075 STA 963+00 TO 967+5 397 STA 963+04 TO 972+5, ¢ CENTERLINE 49 22 STA 967+00 1
STRUCTURE TO STA 967+5, RT 0.010 0.010 BOX CULVERT TRENCH 250 EDGELINES TEMPORARY 247
STRUCTURE T0 STA 967+15, LT 0.015 0.015 CENTERLINES TEMPORARY 30
STA 964+77 TO 967+5, RT EDGELINE 79
STA 964455 TO 965+94, LT EDGELINE 46
TOTALS 0.2 0.2 TOTAL 250 TOTAL 397 STA 966456 TO 967+15, LT EDGELINE 20
TOTALS 326 167 TOTAL 4
TOPSOIL EXCAVATION AND PLACEMENT SCHEDULE TEMPORARY DITCH CHECKS PAVING SCHEDULE SUB-BASE GRANULAR MATERIAL SCHEDULE
TOPSOIL BITUMINOUS | AGGREGATE | LEVELING HMA HMA SUB-BASE
LOCATION AND PLACEMENT LOCATION EACH LOCATION METHOINE 20 , LOCATION MATERIAL,
CU_YD GALLON TON TON TON TON S0 YD
SE_QUADRANT CUTS & FILLS 63 STA 964+00, RT 1 SN 013-2011 173 35 38 95 201 | STA 965+93.67 T0 966+455.94 213
SW_QUADRANT CUTS & FILLS 28 STA 964+50, RT 1
STRUCTURE TO STA 967+15, RT 21 STA 965+00, RT 1 -
STRUCTURE TO STA 967+15, LT 17 STA 965+50, RT 1 - i i
TOTAL 135 TOTALS 173 35 38 95 201 TOTAL 23
TOTAL 4
EROSION CONTROL SCHEDULE GUARDRAIL REMOVAL SCHEDULE BASE COURSE SCHEDULE AGGREGATE SHOULDERS SCHEDULE HMA SURF REMOVAL SCHEDULE
PERIMETER TEMPORARY HMA BASE AGGREGATE BUTT
e | o g S| i LS
LOCATION 2 e NSy LOCATION FOOT LOCATION RSE. ENING, LOCATION LOCATION
FOOT POUND 50 YD SQ_YD TON S0_YD
SE_QUADRANT 130 20 STRUCTURE TO STA 967+15, RT 159 SE_QUADRANT 151 SE_QUADRANT 0.4 | [STA 963+45 T0 964+20 217
SW_QUADRANT 320 15 STRUCTURE TO STA 967+15, LT 165 | [sw auaDRANT 151 SW_QUADRANT 0.6
| STRUCTURE TO STA 967+15, RT 75 2 STRUCTURE TO STA 967+5, /T | | |70
STRUCTURE TO STA 967+15, LT 90 3 STRUCTURE TO STA 967+5, LT - 70
STA 965+93.67 TO 966+55.94 180 31 i
TOTALS 615 40 TOTAL 324 TOTAL 1 TOTAL 217
TOTALS 180 473
GUARDRAIL SCHEDULE MARKER SCHEDULE REMOVAL SCHEDULE
e R e R
, MARKERS, | PLATE BEAM MOVAL
LOCATION TERMINAL | TERMINAL, (SPECIAL) TERMINAL, TYPE 1| TYPE A | GUARDRALL, LOCATION LOCATION
CPECIAL TYPE 6A TANGENT TY A Y o
EACH EACH EACH EACH EACH EACH STA 960+50, 30.00' RT 1 STA 965+93.67 T0 966+55.94 116
SE_QUADRANT I 1 1 3 1375 STA 965+50, 55.00° RT 1 STA 964+31 TO 964450 15
SW_QUADRANT L L 2 50 . SCHEDULES OF QUANTITIES
STRUCTURE_TO STA 967+15, RT 1 1 50
CONSULTANTS, INC. | [STRUCTURE TO STA 967+15, LT 1 I — US 45 OVER SEMINARY CREEK OVERFLOW
DESIGNED BY: | DAJ | 04/08 - - -
DRAWN BY: HAS | 04/08 ToTALS > TS o EFAP ROUTE 328 - SECTION (8BR-3)B-1
CHECKED BY: | MID_| 05/08 TOTALS 2 2 3 1 6 231.5 CLAY COUNTY
APPROVED BY: | RDP | 08/08




