ESCA

CONSULTANTS, INC.

CONTRACT NO, 74107

TE] sonon | conry [opSEE
328 (8BR-4)B-1 CLAY 109 56
EARTHWORK SCHEDULE PAVEMENT MARKING SCHEDULE STA. TO STA.
SUITABLE SUITABLE | SUITABLE SUITABLE EMBANKMENT | EARTHWORK SHORT-TERM| _ PAINT TEMP P AN OIS W0 AN [FED. AID PROUECT
EXCAVATION EXCEﬁ\/R;'PION éQEIADviNTTIéIN INCISE%%A B mo}Té P ST FUARCING. PKAIrVu%MENTI it
L M) | WASTE (+) OR ARKING  [MAR - LINE|MARKING - LINE
LOCATION (WIDENING) | ADJUSTED FOR | MATERIAL | ADJUSTED FOR SHORTAGE (-) LOCATION DESCRIPTION
SHRINKAGE SHRINKAGE T o TREE REMIOVAL
cU YD CU_YD cU YD CU_YD cU vD CU_YD FoOT FOOT FOOT
NE QUADRANT CUTS & FILLS 108 81 - - 487 406 STA 967+15 T0 972+25, CENTERLINE | SKIP-DASH YELLOW CENTERLINE 268 180 180
NW_QUADRANT CUTS & FILLS 22 16,5 - - a7 -30.5 STA 967+15 TO 971+80, LT SOLID WHITE EDGE LINE - 700 700 LOCATION ACRE
STA 967+15 TO STRUCTURE, RT CUTS & FILLS 15 11.25 - - a1 29.75 STA 967+15 T0 970481, RT SOLID WHITE EDGE LINE - 700 700
STA 967+15 TO STRUCTURE, LT CUTS & FILLS 3 2.25 - - 6 -3.75 |
ABUTMENT EXCAVATIONS - - 155 116.25 - +116.25 STA 967+15 TO 975+00 0.16
CULVERT WASTE - - - 68.75 - +68.75
TOTALS 148 111 155 116.25 581 285 TOTALS 268 1580 1580 TOTAD 016
NOTES: (D INCLUDES 3 ADDITIONAL APPLICATIONS FROM STA 967+15 TO STA 974+15
1. EXCAVATION USED AS EMBANKMENT = (SUITABLE EARTH EXCAVATION + SUITABLE INCIDENTAL EXCAVATION)*0.75
PAVEMENT MARKER REMOVAL SCHEDULE
REMOVAL
MOVA
SEEDING SCHEDULE FENCING SCHEDULE WORK ZONE AND PAVEMENT MARKING REMOVAL SCHEDULE LOCATION
SEEDING, | SEEDING, PAVEMENT | WORK ZONE | PAVEMENT
CLASS 2 | CLASS 7 BARBED WiRE MARKING | PAVEMENT |  MARKING EACH
LOCATION (SPECIAL) LOCATION BE REMOVED LOCATION DESCRIPTION |  MARKING REMOVAL STA 969+75 1
ACRE ACRE REMOVAL STA 970450 i
NE QUADRANT 0.175 0.175 FOOT SQ FT SQ FT STA 971425 1
NW QUADRANT 0.100 0.100 STA 967+5 TO 975400 578 STA 967+15 TO 972425, ¢ CENTERLINE 90 22 STA 972+00 ) 1
STA 967+15 TO STRUCTURE, RT 0.050 0.050 | _ EDGELINES | _TEMPORARY _ 467 STA 972+75 1
STA 967+15 TO STRUCTURE, LT 0.075 0.075 CENTERLINES TEMPORARY 60 STA 973450 1
STA 967+15 TO 970+53, RT EDGELINE u3
STA 967+5 TQ 967+87.3, LT EDGELINE 24
TOTALS 0.4 0.4 TOTAL 578 STA 969+48.6 TO 970+75, LT | EDGELINE 42
TOTALS 617 201 TOTAL 3
TOPSOIL EXCAVATION AND PLACEMENT SCHEDULE TEMPORARY DITCH CHECKS PAVING SCHEDULE REMOVAL SCHEDULE
TOPSOIL BITUMINOUS | AGGREGATE - |  LEVELING HMA HMA BRIDGE
EXCAVATION MATERIALS | (PRIME COAT) |  BINDER | SURFACE COURSE, | SHOULDERS | APPROACH PAVEMENT
LOCATION AND PLACEMENT LOCATION EACH LOCATION (PRIME COAT) VETACHINE | MIX C7 NSO PAVEMENT LOCATION REMOVAL
cU YD GALLON TON TON TON TON S0 YD SQ YD
NE QUADRANT CUTS & FILLS 153 STA 969450, RT 1 SN 013-0043 223 4z 8 | 150 168 STA 967+69.33 TO 969+42.67 356
NW_ QUADRANT CUTS & FILLS 57 STA 970450, RT 1 STA 967+75.33 TO 968+04.75 134 STA 970+60 TO 970+99 30
STA 967+15 T0 STRUCTURE, RT 18 STA 971450, RT 1 STA 969+07.25 TO 969+36.67 i 133
STA 967+15 T0 STRUCTURE, LT 7 STA 973+00, RT 1 ]
TOTAL 235 ‘ TOTALS 223 42 98 150 168 267 TOTALS 386
TOTAL 4
EROSION CONTROL SCHEDULE GUARDRAIL REMOVAL SCHEDULE BASE COURSE SCHEDULE AGGREGATE SHOULDERS SCHEDULE HMA SURF REMOVAL SCHEDULE
PERIMETER TEMPORARY BASE AGGREGATE BUTT
S | e e ST
LOCATION 2 APEeNE NS LOCATION FoOT LOCATION ENING, LOCATION LOCATION
FOOT POUND sQ YD TON S0 YD
NE_QUADRANT 615 35 STA 967+15 TO STRUCTURE, RT 197 NE_QUADRANT 152 NE_QUADRANT 29.5 STA 973450 TO 974415 188
NW_QUADRANT 505 20 STA 967+15 T0 STRUCTURE, LT 165 NW_ QUADRANT 13 NW_ QUADRANT 145 | ]
STA 967+15 T0 STRUCTURE, RT 80 10 ] STA 967+15 TO STRUCTURE, RT 35
'STA 967+15 T0 STRUCTURE, LT T 150 15 STA 967+15 TO STRUCTURE, LT 53
TOTALS 1350 80 TOTAL 362 TOTAL 44 TOTAL 188
TOTALS 359
GUARDRAIL SCHEDULE MARKER SCHEDULE
TRAFFIC TRAFFIC BARRIER [REMOVE & RE-ERECT| GUARDRAIL BARRIER STEEL F&E PSM, F &l
LOCATION BARRIER TERMINAL, TYPE 1| TRAFFIC BARRIER | MARKERS, WALL PLATE BEAM LOCATION ROW YPE I |PROPERTY
TERMINAL (SPECTAL) TERMINAL, TYPE 1| TYPE A MARKERS, | GUARDRAIL, MARKERS MARKERS
TYPE 6 TANGENT TYPE B TY A EACH EACH EACH
EACH EACH EACH EACH EACH EACH STA 968+32.53, 2.73' RT 1
NE_QUADRANT 1 1 1 1 50 STA 970+50, 55.00° RT 1
NW_QUADRANT 1 1 3 1375 STA 973+00, PI (NO CURVE) 1 SCHEDULES OF QUANTITIES
STA 967+i5 T0 STRUCTURE, RT 1 1 375 STA 975+50, 30.00" RT 1
CONSULTANTS, INC. STA 967415 TO STRUCTURE, LT 1 i ' 1 i US 45 QVER SEMINARY CREEK
DESIGNED BY: | DAJ | 04/08 CONCRETE PARAPETS _ I I i 3 - - -
DEAWN BY: s 04708 SoTACS 5 . - EAPR _ROUTE 328 - SECTION (8BR-4)B-1
CHECKED BY: | MWID | 05/08 TOTALS 4 3 1 6 3 225 CLAY COUNTY
APPROVED BY: | RDP_ | 08/08




