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THE TRAFFIC SIGNAL CONTROL EQUIPMENT
FOR THIS PROJECT SHALL BE “EAGLE”
TO MATCH THE EXISTING ADJACENT SYSTEM.

RESTORATION OF WORK AREA. RESTORATION OF THE TRAFFIC SIGNAL
WORK AREA SHALL BE INCLUDED IN THE RELATED PAY ITEM SUCH AS
FOUNDATION, CONDUIT, HANDHOLE, TRENCH AND BACKFILL, ETC., AND NO
EXTRA COMPENSATION SHALL BE ALLOWED. ALL ROADWAY SURFACES SUCH
AS SHOULDERS, MEDIAN, SIDEWALKS, PAVEMENT ETC. SHALL BE REPLACED
IN KIND. ALL DAMAGE TO MOWED LAWNS SHALL BE REPLACED WITH AN
APPROVED SOD, AND ALL DAMAGE TO UNMOWED FIELDS SHALL BE SEEDED

IN ACCORDANCE WITH STANDARD SPECIFICATIONS 252 AND 250 RESPECTIVELY.
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GENERAL NOTES

IT SHALL BE THE CONTRACTOR’S RESPONSIBILITY TO VERIFY ALL DIMENSIONS
AND CONDITIONS EXISTING IN THE FIELD PRIOR TO ORDERING MATERIALS AND
BEGINNING CONSTRUCTION. THIS SHALL INCLUDE LOCATING THE MAST ARM
FOUNDATIONS AND VERIFYING THE MAST ARM LENGTHS.

. THE EXACT LOCATION OF ALL UTILITES SHALL BE FIELD VERIFIED BY THE

CONTRACTOR BEFORE ORDERING ANY MATERIALS AND STARTING ANY WORK.

FOR LOCATIONS OF UTILITIES, LOCALLY OWNED EQUIPMENT, LEASED

ENFORCEMENT CAMERA SYSTEM FACILITIES AND IDOT UNDERGROUND

FACILITIES, CONTACT THE LOCAL COUNTIES, MUNICIPALITIES AND IDOT FOR
LOCATES. THE CONTRACTOR SHALL CALL ‘"JULIE' AT (800) 892-0123 OR 811, IN THE
CITY OF CHICAGO CONTACT DIGGER AT (312) 744-7000 FOR FIELD LOCATIONS OF
BURIED UTILITIES (48 HOURS NOTIFICATION REQUIRED).

. THE CONTRACTOR SHALL CHECK THE PROPOSED TRAFFIC SIGNAL EQUIPMENT

LOCATIONS FOR OVERHEAD UTILITY CONFLICTS. THE CONTRACTOR SHALL
COORDINATE ANY CONFLICTS WITH THE UTILITY COMPANIES AND THE RESIDENT
ENGINEER BEFORE ORDERING MATERIALS.

. THE CONTRACTOR SHALL COORDINATE CONSTRUCTION ACTIVITIES WITH UTILITY

COMPANIES, LOCAL GOVERNMENT AGENCIES AND IDOT.

PROPOSED INTERCONNECT
TO IL RTE 171 AT
PLAINFIELD RD

PAVEMENT MARKING KEY

REMOVE AND RESTRIPE EXISTING CROSSWALK.

THERMOPLASTIC PAVEMENT MARKING - LINE 6" (WHITE)

REMOVE AND RESTRIPE EXISTING CROSSWALK.

THERMOPLASTIC PAVEMENT MARKING - LINE 12 (WHITE)

(©)REMOVE AND RESTRIPE EXISTING STOP BAR.

THERMOPLASTIC PAVEMENT MARKING - LINE 24" (WHITE)
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